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CORRIGENDUM -4 FOR NIT: CMC/BR/19-20/SV/RS/KG/885_SURVEY, DESIGN, SUPPLY, INSTALLATION, TESTING & 
COMMISSIONING OF 66/11 KV GIS GRID SUBSTATION ON SINGLE POINT RESPONSIBILITY BASIS FOR PROVIDING NEW 

CONNECTION OF 8MW IN F/O DGHS-1725 BEDS HOSPITAL, SEC-9 DWARKA 
CORRIGENDUM DATE:  21st Jan 2021 

Sl. 
No. Clause no. Clause Description Revised 

1 

Main Single line 
Diagram page no 

298 of Tender 
Specification. 

CT and PT cores (GIS type) 
Revised SLD is attached, GIS type CT and PT shall 
have 6 and 4 Cores respectively ( Refer details in 

revised SLD) 

2 General Design 
Criteria clause 2.2 

Grounding and earthing of 
individual for BRPL equipments. 

Connection of the same with 
main Earthmat laid by IGH (As per 
calculation, Minimum 12 nos shall 

be considered). 

Grounding and earthing of Entire BRPL substation 
including earthmat (Design, Supply and ETC) in 

bidders scope. 

3 

Main Single line 
Diagram page no 

298 of Tender 
Specification 

Outgoing-1 and outgoing-2 66kV 
Cables to IGH 

All Infeed and Outgoing Cables size shall be 66 kV 
1x1000sqmm AL-XLPE. There shall be 3 Runs of 66 

kV 1x1000 sq.mm. cable per circuit 

4 

Technical 
specification of CRP 

Chapter 4 of 
technical 

specification 

Additional Clause 

In addition to existing specification, bidder shall 
provide additional TTB in CRP for metering to IGH. 

TTB shall be suitable for CT and PT terminals. 
Metering Arrangement shall be 3 Phase 4 wire type. 

5 Bid Submission 
date 

Last date for Bid Submission is 
22.01.2021 

Bid Submission date has been extended up to 
22.01.2021 

6 

Section V, General 
Terms and 

Conditions - 
Erection Testing 

and Commissioning 

 

GCC(E) clause 5 Rates - The cost 
of training of BRPL Official shall 
be included in the prices quoted 

by vendor. 

Training Requirements shall include travelling, 
fooding, accommodation etc. 

Required Training Schedule attached 

 





 S. No.  Description  No. of 
Persons  

 Duration 
of 

Training 
(days) 

1       
GIS Panels and LCC 5     5         

2       
CRP 3     2         

3       RTU 2     2         

4       Battery Bank 1     1         

5       Battery Charger 1     1         

Factory  Training Schedule 

Unrestricted 
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