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SECTION- I 
REQUEST FOR QUOTATION (RFQ) 

 
1. GENERAL 
 

BSES Rajdhani Power Limited invites sealed tenders on a “Single Stage: Two Envelope” bidding 
basis (Envelope –I, Techno-Commercial Bid & Envelope-II, Price Bid) from eligible Bidders for 
“Award of Meter Installation work in BRPL”. 
 

1.1. The bidder must qualify the requirements as specified in heading “Qualifying Requirements” of 
this RFQ. 
 

1.2. The sealed envelopes shall be duly super-scribed as: 
 
 “NIT No.: CMC/BR/22-23/RB/CR/DG/1084 Dated: 21.12.2022”  
 
for 
 

“Award of Meter Installation work in BRPL” 
 

1.3. Schedule of the tendering process is given below. Detailed Specification, Scope of Work, Terms 
& Conditions, etc are mentioned in the Tender documents, which is available on our website. 
 
 
 
 
 
 
 
 
 
 
 
 
 

1.4. The tender document can be obtained from address given below against submission of non-
refundable demand draft of Rs.1180/- drawn in favour of BSES Rajdhani Power Ltd, payable at 
Delhi: 

 
 

Head of Department 
Contracts & Material Dept. 
BSES Rajdhani Power Limited 
Ist Floor, “C” Block, BSES Bhawan 
Nehru Place, New Delhi -110019. 
 
 

1.5. Only DD shall be accepted for tender fees.  
 

Cost of Tender Documents 
(Non- Refundable) Rs.1180/- (including GST) 

Earnest money Deposit Rs 5.50 Lakh 
Duration of the Work 12 Months  

Tender documents on sale 21/12/2022 to  02/01/2023 
(Working days) 

Date & time of Submission of Bid 03/01/2023 till 1500 HRS 
Date & time of opening of Techno-
Commercial Bid 03/01/2023 till 1545 HRS 
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1.6. The tender documents will be issued on all working days up to the date mentioned in clause 1.3. 
The tender documents & detail terms and conditions can also be downloaded from the website 
www.bsesdelhi.com. In case tender documents are downloaded from the above website, then 
the bidder has to enclose a separate demand draft covering the cost of bid documents. 
 

2. POINTS TO BE NOTED 
 

2.1. Works envisaged under this contract are required to be executed in all respects up to the period 
of completion/ duration of work mentioned above. 

2.2. Only those agencies, who fulfil the qualifying criteria as mentioned in clause 3 should submit the 
tender documents. 

2.3. BSES RAJDHANI Power Ltd reserves the right to accept/reject any or all bids without assigning 
any reason thereof and alter/amend/modify/add/reduce the amount and quantity mentioned in 
the tender documents at the time of placing Order 

2.4. The bid will be summarily rejected if:  
(a) Earnest Money Deposit (EMD)and Tender Fee of requisite amount is not deposited as per 

tender conditions 
(b) Bid received after due date and time. 
 

3. EMD 
 

3.1. The bidder shall furnish, as part of its bid, an EMD of the requisite amount. The EMD is required 
to protect the Company against the risk of Bidder‘s conduct which would warrant forfeiture.  The 
EMD shall be denominated in any of the following forms: 
 
(a) BG from nationalized / Scheduled Bank, as per the format annexed in the tender document ,in 

favour of BSES Rajdhani Power Limited valid for 6(six) months from original due date of bid 
submission. 

(b) Fixed Deposit (lien marked in favor of BSES RAJDHANI POWER LTD) valid for 6(six) months 
from original due date of bid submission. 

 
3.2. Please note that bank details as given below have been provided only for the purpose of making 

BG for EMD. 
 
 Beneficiary Name  : BSES Rajdhani Power Limited 
 Bank Name            : State Bank of India 
 A/c No.                   : 40214783615 
 IFSC Code             : SBIN0009601 

 
3.3. The EMD of the bidders who are not technically qualified shall be returned after the price bid 

opening. 
 

3.4.  Earnest money given by all the bidders who are techno commercially qualified except the lower 
bidder shall be returned within 8 (Eight) weeks after award of the work. 
 

3.5.  The EMD of the successful bidder shall be returned on submission of CPBG as per tender terms. 
 

3.6. The EMD may be forfeited in case of: 
 

http://www.bsesdelhi.com/
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(a) The Bidder withdraws its bid during the period of bid validity specified by the   Bidder in the 
Bid Form      or 

(b) The successful Bidder does not 
(i) accept the Purchase Order/Work Order, or 
(ii)  furnish the required CPBG as per tender terms 

 
(c)   The bidder is found to have submitted false or forged, any of the 

documents/certificates/information. 
 

4. QUALIFYING REQUIREMENTS (QR) 
 

The prospective bidder must meet all of the following qualifying requirements to be eligible to 
participate in the bidding.  
 

4.1. Technical QR:  
(i) The bidder should have experience in Project execution or maintenance work of Distribution 

Network in any power distribution Utilities / SEB’s / Discoms / other govt. organizations for not 
less than continuous 06 months within last 5 financial years (FY18 to FY22). 
OR 
The bidder should have experience in project execution or maintenance work for Meter 
installation/Meter Replacement/Meter Shifting/Meter Revamping/DT Cleaning/Loss Reduction 
Work of any type of Meter in any power distribution Utilities / SEB’s/ Discoms/ other govt. 
organizations in last 5 financial years (FY18 to FY22). 

(ii) Details of project execution or maintenance work of Distribution work/ Meter Installation including 
Service Line connections carried out by bidder in last five (5) years shall be submitted as per 
format Annexure-II 

(iii) Performance certificates for Meter Installation and related works/ AMC / Projects executed / 
Projects with warranty completed successfully shall be submitted by bidder. In case the bidder is 
a distribution franchisee, it can submit the copy of distribution franchisee Agreement along with 
performance certificate of ongoing work. 

(iv) Bidder should have an office in Delhi NCR or shall open an office in Delhi NCR within 15 days 
from the date of LOI/Award of contract. Bidder to submit undertaking/details of such office on their 
letterhead. The Head/ In-charge of this office should be competent enough to take all decisions 
related to this contract. 

(v) For Existing MMG vendors of BRPL, Technical evaluation will also include the performance 
in the existing contract. BRPL reserves the right to qualify or disqualify their bid based on the 
performance in spite of them meeting the above minimum qualification. 

 
4.2. Financial QR:  
(i) The bidder must have executed a single order of minimum value of Rs 2 Crore or two orders of 

minimum value Rs 1.25 Crore each or three orders of minimum value Rs 1 Crore each in the field 
of Project execution or maintenance work of Distribution Network or Meter Installation including 
Service Line connections work in the last seven financial years (FY16 to FY22). The completed 
cost will be escalated by BRPL @8% compounded rate for each completed year, ending March 
31st for the assessment purpose. 

(ii) The average annual turnover of the Bidder, in the preceding three (3) financial years (i.e., FY22, 
FY21 & FY20) should not be less than Rs 10 Crore (excluding GST). The bidder shall submit the 
Annual Turnover Report of the last 3 FYs duly certified by a Chartered Accountant. The Turnover 
certificate must have UDIN Number. 
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(iii) The bidder should have net worth of Rs 2.5 Crore as on the last day of the preceding financial 
year on the date of bid submission. The bidder shall submit the Certificate of Net Worth duly 
certified by Chartered Accountant for the last financial year i.e. FY 2021-22. The Net worth 
certificate must have UDIN Number. 

(iv) Bidder must provide proof of having solvency of an amount equal to Rs 2 Crore from any 
nationalized/ scheduled commercial bank. It should not be older than 30 days from the date of 
submission of Techno-Commercial bid.  

(v) Bidder should have valid Registration of GST & PAN. 
(vi)  Bidder should fulfil all statutory compliances like PF, ESI registration, etc. 
(vii) Entities that have been currently debarred/blacklisted by any Private/central/state government 

institution including electricity boards in India, any of the DISCOM in India, lacks qualifying pre-
requisites to participate in this tender will not be considered. Accordingly an undertaking by the 
Authorized Person along with other documents  to be provided by the bidder on its letter head in 
this regard, confirming in clear terms, that the contractor has not been debarred/blacklisted as on 
the date of submission of the bid. Bidders who is currently debarred/ blacklisted/ suspended by 
BRPL will not be considered in this tender. 

(viii) The bidder should give an undertaking by the Authorized Person on their letterhead that 
all the documents/certificates/information submitted by them against the tender are 
genuine/true/correct and the copies of documents have been made from the original document/s. 
Further, in case any of the documents/certificates/information submitted by the bidder is found to 
be false or forged, BRPL at its sole discretion shall be free to take all actions as permitted under 
law, including forfeiture of EMD and disqualification from participation in the future tenders of 
BRPL & Its group companies for indefinite period or period as may be decided by BRPL. 

(ix) The bidder should submit an undertaking  for “No Litigation” / no legal case is pending with BRPL 
or its Group Companies. Bidders having any litigation/ legal case pending with BRPL shall not be 
considered qualified for this tender. 
 

4.3. Other Requirements: 
(a) Company reserves the right to carry out technical capability/ infrastructure assessment of the 

Bidders by factory/office/site inspection or by any other means and company’s decision shall be final 
in this regard. 

(b) The bidder shall submit all necessary documentary evidence to establish that the Bidder meets the 
above qualifying requirements including but not limited to following: 

i. Last three Financial Years (FY 19-20, FY 20-21& FY 21-22) audited financial statement. Incase 
audited balance sheet of FY 21-22 is not available then bidder can submit provisional balance 
sheet for FY 21-22 alongwith UDIN based CA certificate. 

ii. Bidder to submit UDIN based CA Certificate showing NIL dues towards Statutory Liabilities, 
including GST, Taxation, PF, ESI, or any other dues Statutory in nature for the period upto 
31.03.2022, herein collectively called as “Statutory dues” and there is no liability over the bidder 
relating to deposition of such statutory dues. 

iii. Detail of Banks& Fund & Non fund based Credit limit  
iv. Details of formation/registration of the firm  (Proprietary/ Partnership) or Company along with all 

relevant details)  
v. Memorandum & Articles of Association of the Company/ Partnership Deed of the Firm /other 

registration documents, as applicable  
vi. Organization Chart of the Bidders Company/organisation  
vii. Organisation chart for execution of the contract comprising of Technically Qualified manager, 

Safety officer as per CEA guidelines, HR manager, Diploma / Graduate Engineers etc. 
viii. Experience details with credentials  
ix. Number of Employees & necessary details 
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x. Details of office/s in Delhi, Details of Registered and Corporate offices and details of other 
offices/establishments in India.  

xi. Work order copies along with performance certificates in support of relevant experience 
xii. Turnover certificate issued by CA (along with UDIN no.) for the last three Financial Years.  
xiii. Networth certificate as elaborated in financial QR  
xiv. List of pending litigation with government/other institution on account of executing any order.  
xv. Copy of ESI/PF Registration certificate  
xvi. Copy of PAN/GST no.  
xvii. Copy of GST Return of last Financial Year. 
xviii. Copy of valid Electrical License  
xix. Non-Disclosure Agreement (NDA) as per format attached 
xx. Bidder’s details as per format attached 
xxi. Solvency Certificate 
xxii. An undertaking to provide all Tools & Plants , PPEs as per tender scope 
 

(c) The bidder should enclose performance certificates in support of relevant experience.  
 

(d) For Existing vendors of BRPL, the evaluation will also include the performance in the existing 
contracts via-a-vis performance in terms of HR issues, all statutory Compliance parameters and 
wages disbursement by Vendors. BRPL reserves the right to qualify or disqualify their bid based on 
the contract performance despite them meeting the above-mentioned qualification requirements. 

(e) BRPL may ask for such other documents as it deems fit for substantiating/ justifying the 
submissions made by the bidder. 

 
5. PRE-BID MEETING: 

 
A pre-Bid meeting shall be organised physically or digitally (through web conferencing platform) 
at the time and date as specified in the tender documents in the presence of those bidders or 
their authorized representatives who may choose to be present.  
 
The details of the proposed WebEx meeting (if applicable) are given below: - 

 
Date & Time: 27.12.2022 14:30 HRS IST  
 
Meeting link on WebEx – 
https://bsesbrpl.webex.com/bsesbrpl/j.php?MTID=m4e868d2c7c08452ba32b019836ae82b8 
 
Meeting Number – 2518 409 6223 
 
Password - 12345678 

 
All queries related to this tender must reach to C&M Department of BRPL at least three days 
before the date of the pre- bid meeting. All the bidder’s queries shall be replied to in the pre-bid 
meeting. In case any change is required in the tender document the same shall be effected in 
the form of corrigendum to this tender. The bidder or their representatives who intend to bid and 
who have either purchased tender documents or will pay tender fees for downloaded documents 
are invited to attend the pre-bid meeting. Corrigendum, if any, to the tender document shall be 
hosted on the website subsequent to the pre-bid meeting. Bidders are requested to submit their 
offer strictly in line with this tender document & corrigendum if any.  

 

https://bsesbrpl.webex.com/bsesbrpl/j.php?MTID=m4e868d2c7c08452ba32b019836ae82b8
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6. BID SUBMISSION 
 

6.1. The bidders are required to submit the bid in 2(two) parts and in original & duplicate(total 2 
copies) at the following address: 

 
 

 
Head of Department, 
Contracts & Material Department, 
BSES Rajdhani Power Limited, 
Ist Floor , “C” Block, BSES Bhawan, 
Nehru Place, 
New Delhi-110019. 
 

6.2. Technical bid documents along with commercial terms and conditions shall also be submitted in 
Pen Drive. No price bid shall be submitted in Pen Drive. The PEN Drive should be owned by 
Bidder. The bidder shall ensure that the Pen Drive is free from all viruses/malware. The pen drive 
once submitted shall not be returned. 
 

6.3. This is a two part bid process. Bidders are to submit the bids in 2(two) parts. Both these parts 
should be furnished in separate sealed covers super scribing NIT no. DUE DATE OF 
SUBMISSION, with particulars as PART-A Techno-Commercial Bid  and Part-B PRICE BID 
and these sealed envelopes should again be placed in another sealed envelope which should be 
super scribed with —“Tender Notice No.& Due date of opening“. The same shall be submitted 
before the due date & time specified. 
 

6.3.1. PART A: TECHNO-COMMERCIAL BID, UNPRICED (Envelop-1): 
 
The first sealed envelope shall contain an Unpriced Techno-commercial bid in paper form (hard 
copies) and envelope super-scribing PART-A Techno-Commercial Bid. The details to be 
submitted in techno-commercial bids are given below: 
 
a) General information about bidder 
b) Documentary evidence in support of all the qualifying criteria as per clause 4.0, 
c) EMD of requisite amount 
d) Non-refundable separate demand draft for Rs. 1800/- In case the forms are downloaded from 

the website 
e) Technical Literature if any. 
f) Details of experience of works of the same or similar nature. Copy of work orders and 

performance certificates. 
g) Power of attorney 
h) Acceptance to Commercial Terms and Conditions viz Delivery schedule/period, Payment 

terms, BG etc 
i) Any other relevant document to support bidder meeting QR 
 
Techno-Commercial Bid should not contain any cost information whatsoever and shall be 
submitted within the due date. After techno-commercial evaluation, the list of techno-
commercially qualified bidders will be posted immediately on the BSES website. 
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The bidder should submit complete tender document along with all corrigendum (if any) 
published against this NIT at our website, signed and stamped with bidder’s seal as an 
acceptance of all the terms & conditions of the Tender. 
 
 
 

6.3.2. PART B: PRICE BID (Envelop-2): 
 
The second sealed envelope shall contain Price bids in paper form (hard copies and envelope 
super-scribing PART-B Price Bid on it. The details to be submitted in the Price bid are given 
below: 
 
(a) PRICE BID shall Comprise of Prices strictly in the Format enclosed in SECTION VI. Any 

change in price bid format, content may lead to rejection of the bid. 
 

(b) Price Bid will be opened after techno-commercial evaluation of all the bids and only of the 
qualified bidders. 

 
6.3.3. FINANCIAL BID EVALUATION THROUGH REVERSE AUCTION: 

 
Reverse Auction (RA) shall be conducted for finalization of contract and the details of the price 
bid shall not be shared with bidders. The qualified bidders will participate in reverse auction 
through SAP-SRM tool. The RA process shall be governed by the terms and conditions enclosed 
as Annexure-IV in this tender document. Training/details shall be provided to bidders before 
participation in auction. In case RA is not conducted /concluded for any reasons, a "final no 
regret" financial bid in a sealed envelope will be called for from all qualified bidders. 
Notwithstanding anything stated above, the Company reserves the right to assess bidders’ 
capability to perform the contract, should the circumstances warrant such assessment in the 
overall interest of the Company. In this regard, the decision of the Company shall be final and 
binding on the bidders. 
 
RA is mandatory. The bids will be evaluated commercially based on the total all inclusive price. 
BRPL reserves the right to evaluate the bid in totality or Part wise. RA methodology will be 
informed separately to all the qualified bidders. 
 

7. TIME SCHEDULE 
 
The activities and their timelines are given hereunder which needs to be adhered by the bidders. 
 

S. 
No. Activity Description Due date 

 

1 

Submission of 
Technical& 
Commercial 
Queries, if any 

All Queries related to NIT 23.12.2022  

2 Pre-Bid Meeting Discussion on pre-bid 
queries 27.12.2022 

3 
Submission of 
Techno-
Commercial & 

Unpriced Techno-
Commercial & Price Bid 
in separate sealed 

03.01.2023 
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Price Bid envelopes 

4 
Opening of 
Techno-
Commercial Bid 

Opening of PART-A 03.01.2023 

5 Opening of 
Price Bid 

Opening of PART-B of 
only the techno-
commercially qualified 
bidders (List of bidders 
will be published at our 
website) 

To be informed separately 

6 Reverse 
Auction As per RA terms 

Schedule will be intimated to eligible 
bidders through email from email id: 
BRPL.Eauction@relianceada.com 

 
 

8. AWARD DECISION 
 

8.1. Company intends to award the business on a lowest bid basis, so bidders are encouraged to 
submit the bid competitively. The decision to place order/LOI solely depends on Company on the 
cost competitiveness across multiple lots, quality, delivery and bidder‘s capacity, in addition to 
other factors that Company may deem relevant. 
 

8.2. The Company reserves all the rights to award the contract to one or more bidders who meet the 
execution requirement or nullify the award decision without assigning any reason thereof.  
 

8.3. In case the performance of any contractor is found unsatisfactory during the execution process, 
the award will be cancelled and BRPL reserves the right to award the work to another 
contractor(s) who will be found eligible/fit.  
 

8.4. The abnormally higher or abnormally lower bids shall not be considered with respect to 
estimated cost. The criteria decided by BRPL on this shall be final and binding on the bidders. 
 

8.5. The bidding firms are advised to quote their Margin / Administrative Service Charges 
accordingly. BRPL reserves the right to reject the bids quoted with abnormally higher or 
abnormally lower individual activity rates. The criteria decided by BRPL on this shall be final and 
binding on the bidders and will not be open for discussion under any circumstances. 

 
8.6. BRPL reserves the right to award MMG works either company wise or circle wise level i.e South 

circle / West circle  / South – I circle / South – II Circle / West – I Circle / West – II Circle  or 
Division wise. Also BRPL reserves the right to exclude any of the part / activities from the award.    

 
 

9. MARKET INTEGRITY 
We have a fair and competitive marketplace. The rules for the bidders are outlined in the Terms 
& Conditions of the tender documents. Bidders must agree to these rules prior to participating in 
the tender. In addition to other remedies available, we reserve the right to exclude a bidder from 
participating in future markets due to the bidder’s violation of any of the rules or obligations 
contained in the Terms & Conditions. Bidder(s) who violate the marketplace rules or engage in 
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behavior that disrupts the fair execution of the marketplace restricts a bidder from participation in 
future tenders of BRPL to a length of time as decided by BRPL, depending upon the seriousness 
of the violation. Examples of violations include, but are not limited to:  
 

• Failure to honour prices submitted to the market place.  
• Breach of the terms published in Request for Quotation/NIT 
• Misrepresentation of facts, submitting false and fabricating documents 

  
10. CONFIDENTIALITY 

 
All information contained in this tender document is confidential and may not be disclosed, 
published or advertised in any manner without written authorization from BRPL. This includes all 
bidding information submitted.  
 
All tender documents remain the property of BRPL and all bidders are required to return these 
documents to BRPL upon request.  
 
Bidder(s) who do not honour these confidentiality provisions will be excluded from participating in 
future bidding events. 
 
The bidder shall sign a Non-Disclosure Agreement (NDA) in the format attached in tender 
document and submit along with its bid. 

 
11. CONTACT INFORMATION 

 
Technical & Commercial clarification, if any, regarding this tender shall be sought in writing and 
sent by e-mail to the following e-mail IDs:  
 
 

 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

 

Address Name/ Designation E-mail Address / Phone Number 
Technical 

BSES Rajdhani 
Power Limited 
33 KV Grid 
Substation 
Near Mother Dairy 
Nizamuddin West 
New Delhi 
110013 

Mr. Kashmir Singh 
Head - MMG 

Kashmir.singh@relianceada.com 
011- 49107591 
 

Mr. Manohar Lal Choudhary 
Circle Head MMG West 

Manohar.choudhary@reliaceada.com 
011-49107151 

Mr. Biswajit Biswas 
Circle Head MMG South 

Biswajit.Biswas@relianceada.com 
011-49109421 

All technical queries shall also be marked copy to Commercial team as 
per the details below. 

Commercial 
C&M Dept, 
1st Floor, C Block, 
BSES Rajdhani 
Power Ltd 
BSES Bhawan, 
Nehru Place,  
New Delhi – 110019. 

Mr. Amitava Nandi, 
AsVP – (Contracts) 

Amitava.Nandi@relianceada.com 
/ 011-4920 9619 

Mr. Ananda Raj, 
Head – (Contracts) 

Ananda.Raj@relianceada.com 
/ 011-4920 9014 

Mr. Rakesh Bansal, 
Head – (C&M) 

Rakesh.Bansal@relianceada.com 
/ 011-4920 9330 

mailto:Kashmir.singh@relianceada.com
mailto:Manohar.choudhary@reliaceada.com
mailto:Amitava.Nandi@relianceada.com
mailto:Ananda.Raj@relianceada.com
mailto:Rakesh.Bansal@relianceada.com
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SECTION-II 

 
INSTRUCTIONS TO BIDDERS (ITB) 

 
1. GENERAL 

 
BSES RAJDHANI Power Ltd (BRPL), hereinafter referred to as the “Company” is desirous for 
awarding work of “Meter Installation etc in BRPL” as notified in this tender document. 
 

1.1 All the Bids shall be prepared and submitted in accordance with these instructions.  
1.2 Bidder shall bear all costs associated with the preparation and delivery of its Bid, and the 

Company will in no case shall be responsible or liable for these costs. 
1.3 The Bid should be submitted by the Bidder in whose name the bid document has been issued 

and under no circumstances it shall be transferred /sold to the other party.  
1.4 The Company reserves the right to request for any additional information/documents and also 

reserves the right to reject the proposal of any Bidder, if in the opinion of the Company, the data 
in support of RFQ requirement is incomplete.  

1.5 The Bidder is expected to examine all instructions, forms, terms & conditions and specifications 
in the Bid Documents. Failure to furnish all information required in the Bid Documents or 
submission of a Bid not substantially responsive to the Bid Documents in every respect may 
result in rejection of the Bid. However, the Company’s decision in regard to the responsiveness 
and rejection of bids shall be final and binding without any obligation, financial or otherwise, on 
the Company. 

1.6 The company reserves the right to split the order among various successful bidders in any 
manner it chooses without assigning any reason whatsoever. 
 

2. SCOPE OF WORK 
 
Detailed specification/scope of work is provided in Section-V of this tender document. 
 

3. DISCLAIMER 
 

3.1. This NIT is not an agreement and further it is neither an offer nor an invitation by BRPL to bidders or 
any other person for award of contract. The purpose of this NIT is to provide bidders information that 
may be useful to them in the preparation and submission of their bids. 
 

3.2. This Document includes statements, which reflect various assumptions, which may or may not be 
correct. Each Bidder should conduct its own estimation and analysis and should check the accuracy, 
reliability and completeness of the information in this Document and obtain independent advice from 
appropriate sources in their own interest. 
 

3.3. Neither Company nor its employees will have any liability whatsoever to any Bidder or any other 
person under the law or contract, the principles of restitution or unjust enrichment or otherwise for 
any loss, expense or damage whatsoever which may arise from or be incurred or suffered in 
connection with anything contained in this Document, any matter deemed to form part of this 
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Document, provision of Services and any other information supplied by or on behalf of Company or 
its employees, or otherwise arising in any way from the selection process for the Work.  
 

3.4. Though adequate care has been taken while issuing the Tender document, the Bidder should satisfy 
itself that Documents are complete in all respects. Intimation of any discrepancy shall be given to 
this office immediately.  
 

3.5. This Document and the information contained herein are Strictly Confidential and are for the use of 
only the person(s) to whom it is issued. It may not be copied or distributed by the recipient to third 
parties (other than in confidence to the recipient‘s professional advisors).  
 

3.6. It shall be deemed that by submitting a bid, a bidder agrees to release BRPL and its employees,  
agents and advisors irrevocably unconditionally fully and finally from any and all liability for any 
claims losses damages costs expenses or liabilities in anyway related to or arising from exercise of 
any rights and all performance of any obligations under this NIT and or in connection with the bid 
process to the fullest extent permitted by applicable law and waives any and all rights and all claims 
it may have in this respect whether actual or contingent whether present or in the future  
 

3.7. BRPL and its employees and advisors also accept no liability of any nature whether resulting from 
negligence or otherwise arising from reliance of any bidder upon the contents of this NIT.  BRPL may 
in its absolute discretion but without being under any obligation to do so, update amend or 
supplement the information assessment statement or assumptions contained in this NIT. 
 

3.8. The issue of this tender document does not imply that BRPL is bound to qualify any bidder or to 
award the contract to any bidder. BRPL reserves the right to reject all or any of the bids without 
assigning any reasons whatsoever. 

 
4. COST OF BIDDING 

 
The Bidder shall bear all cost associated with the preparation, submission and processing of its Bid 
and the company will in no case be responsible or liable for the costs. 
 

5. TENDER DOCUMENTS 
 

5.1. The Scope of Work, Bidding Procedures and Contract Terms are described in the Bidding 
Documents. In addition to the covering letter accompanying Bidding Documents, the Bidding 
Documents include:  

 
 “Check List, Sections, Annexure & Formats as elaborated in CONTENT of this NIT.” 

 
5.2. The bidder is expected to examine the tender documents, including all Instructions, Forms, Terms 

and Specifications. Failure to furnish all information required by the tender documents or submission 
of a bid not substantially responsive to the tender documents in every respect may result in the 
rejection of the Bid.  
 

6. AMENDMENT OF TENDER DOCUMENTS 
 

6.1. At any time prior to the deadline for submission of Bids, the Company may for any reason(s), 
whether at its own initiative or in response to a clarification requested by a prospective Bidder, 
alter/amend/modify the tender documents by corrigendum /amendment.  
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6.2. The corrigendum / amendment shall be part of tender document, pursuant to Clause 5.1, and it will 

be notified  
 (a) by way of uploading the corrigendum/amendment on BSES website (in case of public tender),  
 (b) in writing by e-mail to all the Bidders who have received the Bidding Documents by email. (in 

case of limited tender) 
  
 All such corrigendum & amendments will be binding on the bidders.  

 
6.3. In order to provide prospective Bidders a reasonable time in which to take the Amendment into 

account in preparing their Bids, the Company may, at its discretion, extend the deadline for the 
submission of Bids.  

 
7. PREPARATION OF BIDS & LANGUAGE 

 
 The Bid prepared by the Bidder, and all correspondence, documents etc. relating to the Bid 

exchanged by the Bidder and the Company shall be written in English Language. Any printed 
literature furnished by the Bidder may be written in another Language, provided that this literature is 
accompanied by English translation, in which case, for purposes of interpretation of the Bid. In case 
of ambiguity in the English translation,  interpretation of the Company as regards to translation will 
be final. 
 

8. DOCUMENTS COMPRISING THE BID 
 

 The Bid prepared and submitted by the Bidder shall comprise the following components:  
 

(a) Techno-Commercial Bid & Price Bid as elaborated in RFQ. (STRICTLY AS PER FORMAT)  
(b) All the Bids must be accompanied with the required EMD &Tender Fees against each tender.  

 
9. BID FORM 

 
 The Bidder shall complete “Original” Bid Form and submit it along with details mentioned in Techno-

Commercial bid (without filling price).   
 

10. BID PRICES 
 

 Bidders shall quote for the entire Scope of work with prices for individual items. The bidder is 
required, at his expense, to obtain all the information he may require to enable him to submit his 
tender including necessary visits to the site to ascertain the local conditions, procurement of 
necessary materials, labour, etc., requirements of the local/government/public authorities in such 
matters. 

 
 

11. BID CURRENCIES 
 

Prices shall be quoted in Indian Rupees Only. 
 
 

12. PERIOD OF VALIDITY OF BIDS 
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12.1. Bids shall remain valid & open for acceptance for a period of 180 days from the date of opening of 

the Bid.  
 

12.2. Notwithstanding above, the Company may solicit the Bidder‘s consent to an extension of the 
Period of Bid Validity and the bidder shall be liable to extend the same at the sole cost and 
consequences of the bidder and no claim from the company in this regard shall be maintainable. 

 
13. ALTERNATIVE BIDS 

 
Bidders shall submit Bids, which comply with the Tender Documents. Alternative Bids will not be 
considered. The attention of Bidders is drawn to the provisions regarding the rejection of Bids in 
the terms and conditions, which are not substantially responsive to the requirements of the 
Tender Documents.  
 

14. FORMAT AND SIGNING OF BID 
 

14.1. The original Bid Form and accompanying documents (as specified in Clause 9.0), clearly marked 
"Original Bid", must be received by the Company at the date, time and place specified in Section-I, 
RFQ. 

 
14.2. The original copy of the Bid shall be typed or written in indelible ink and shall be signed by the 

Bidder or a person or persons duly authorized to sign on behalf of the Bidder. Such authorization 
shall be indicated by written Power-of-Attorney accompanying the Bid. All pages of the bid shall 
be signed by the signatory accompanied with seal of the Agency. 
 

14.3. The Bid shall contain no interlineations, erasures or overwriting except as necessary to correct 
errors made by the Bidder, in which case such corrections shall be  signed by the person or 
persons signing the Bid. 

 
15. SEALING AND MARKING OF BIDS 
 
15.1. Bid submission: One original (hard copies) and one duplicate (total two copies) of all the  Bid 

Documents shall be sealed and submitted to the Company before the closing time for submission of 
the bid.  

 
15.2. The Bidder has the option of sending the Bids in person. Bids submitted by 

Email/Telex/Telegram /Fax will be rejected. No request from any Bidder to the Company to 
collect the proposals from Courier/Airlines/Cargo Agents etc shall be entertained by the 
Company.  

 
 
16. DEADLINE FOR SUBMISSION OF BIDS 
 
16.1. The Original bid must be timely received by the company at the address specified in Section –I, 

RFQ. 
 
16.2. The Company may, at its discretion extend the deadline for the submission of bids by amending 

the Tender Documents in accordance with Clause 6.0, in which case all rights and obligations of the 
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Company and Bidders previously subject to the deadline will thereafter be subject to the deadline as 
extended. 
 

17. ONE BID PER BIDDER 
 
Each Bidder shall submit only one Bid by itself. A Bidder who submits or participates in more 
than one Bid will cause all those Bids to be rejected.  
 

18. LATE BIDS 
 

Any Bid received by the Company after the deadline for submission of Bids prescribed by the 
Company, pursuant to Clause 16.0, will be declared "Late" and rejected and returned unopened 
to the Bidder.  

 
19. MODIFICATIONS AND WITHDRAWAL OF BIDS 
 

The Bidder is not allowed to modify or withdraw its Bid after the due date of bid submission.  
 
20. EVALUATION OF BID 
 
20.1. The bids will be evaluated techno-commercially on compliance to tender terms and 

 Conditions.  
 

20.2. BRPL reserves the right to ask the bidders to provide any additional information    including 
breakup of the prices as quoted by them against line items.  

 
21. CLARIFICATION OF BIDS 
 

 To assist in the examination, evaluation and comparison of Bids, the Company may, at its 
discretion, ask the Bidder for a clarification of its Bid. All responses to requests for clarification 
shall be in writing and no change in the price or substance of the Bid shall be sought, offered or 
permitted  

 
22. PRELIMINARY EXAMINATION OF BIDS / RESPONSIVENESS 

 
22.1. Company will examine the Bids to determine whether they are complete, whether any 

 computational errors have been made, whether required sureties have been  furnished, 
whether the documents have been properly signed, and whether the  Bids are generally in order.  
 

22.2. Arithmetical errors will be rectified on the following basis. If there is a discrepancy  between 
the unit price and the total price per item that is obtained by multiplying the  unit price and quantity, 
the unit price shall prevail and the total price per item will be  corrected. If there is a discrepancy 
between the Total Amount and the sum of the  total price per item, the sum of the total price per item 
shall prevail and the Total  Amount will be corrected.  
 

22.3. Company will determine the substantial responsiveness of each Bid to the Tender 
 Documents including execution capability and acceptable quality of the services  offered. A 
substantially responsive Bid is one, which conforms to all the terms and  conditions of the 
Tender Documents without deviation.  
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22.4. Bid determined as not substantially responsive will be rejected by the Company and  may not 

subsequently be made responsive by the Bidder by correction of the non- conformity. 
 
23. EVALUATION AND COMPARISON OF BIDS 

 
23.1. The evaluation of Bids shall be done based on the delivered cost competitiveness  basis. 

 
23.2. The evaluation of the Bids shall be a stage-wise procedure. The following stages are  identified 

for evaluation purposes: In the first stage, the Bids would be subjected to a  responsiveness check 
later on the Techno-Commercial Proposals and the  Conditionality of the Bidders would be 
evaluated. 

 
Subsequently, the Financial Proposals along with Supplementary Financial Proposals, if any, of 
Bidders with Techno-commercially Acceptable Bids shall be considered for final evaluation.  

 
23.3. The Company's evaluation of a Bid will take into account, in addition to the Bid price,  the 

following factors, in the manner and to the extent indicated in this Clause:  
(a)  Contract completion schedule  
(b)  Conformance to Qualifying Criteria  
(c)  Deviations from Tender Documents  
(d) Conformity and compliance to the conditions/details provided in pre-bid  meeting 
(e) Change in the quantity from mentioned in the tender 

 
23.4. The cost of all quantifiable deviations and omissions from the specification, terms and 

 conditions specified in Tender Documents shall be evaluated.  
 

23.5. The Company will make its own assessment of the cost of any deviation for the  purpose of 
ensuring fair comparison of Bids. 

 
23.6. Adjustments in price, if any, based on the above procedures, shall be made for  the 

 purposes of comparative evaluation only to arrive at an “Evaluated Bid Price”. Bid  Prices 
quoted by Bidders shall remain unaltered.  

 
24. CONTACTING THE COMPANY 

 
24.1. From the time of Bid opening to the time of contract award, if any Bidder wishes to  contact 

the Company on any matter related to the Bid, it should do so in writing.  
 

24.2. Any effort by a Bidder to influence the Company and/or in the Company‘s decisions in  respect 
of Bid evaluation, Bid comparison or Contract Award, will result in the rejection of the Bidder‘s Bid.  

 
25. THE COMPANY ’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY 

OR ALL BIDS 
 

The Company reserves the right to accept or reject any Bid and to annul the Bidding process and 
reject all Bids at any time prior to award of Contract, without thereby incurring any liability to the 
affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the 
grounds for the Company‘s action.  
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26. AWARD OF CONTRACT 
 

The Company will award the Contract to the successful Bidder whose Bid has been determined to 
be the lowest-evaluated responsive Bid, provided  the Bidder has been determined to be qualified 
to satisfactorily perform the Contract. Company reserves the right to award order to other bidders 
in the tender, provided it is required for need of the work. The full or part of the contract may be 
awarded to other bidder(s) on differential rates. 
 

27. THE COMPANY’S RIGHT TO VARY QUANTITIES 
 

The Company reserves the right to vary the quantity i.e. increase or decrease the Numbers/ 
quantities without any change in terms and conditions before the award of Contract. Further 
BRPL may increase or reduce the area/ scale of operations / increase or decrease the Numbers/ 
quantities after the start of work execution under the contract and the size of contract / contract 
value shall  be adjusted accordingly. In case of decrease in base resources decided mutually 
then contract value will be adjusted accordingly. 
 

28. LETTER OF INTENT/ NOTIFICATION OF AWARD 
 
The letter of intent/ Notification of Award shall be issued to the successful Bidder whose bids 
have been considered successful for award of work/order.  
 
The successful Bidder shall be required to furnish acceptance of LOI / notification of award within 
7 days of issue of the letter of intent /Notification of Award by Company.  
 

29. CORRUPT OR FRAUDULENT PRACTICES 
 

29.1. The Company requires that the Bidders observe the highest standard of ethics during the entire 
period of work execution under the Contract.. In pursuance of this policy, the Company:  

 
(a) Defines, for the purposes of this provision, the terms set forth below as follows:  

 
"Corrupt practice" means behaviour on the part of officials in the public or private sectors by which 
they improperly and unlawfully enrich themselves and/or those close to them, or induce others to 
do so, by misusing the position in which they are placed, and it includes the offering, giving, 
receiving, or soliciting of anything of value to influence the action of any such official in the 
procurement process or in contract execution; and "Fraudulent practice" means a 
misrepresentation of facts in order to influence a award process or the execution of a contract to 
the detriment of the Company, and includes collusive practice among Bidders (prior to or after Bid 
submission) designed to establish Bid prices at artificial non-competitive levels and to deprive the 
Company of the benefits of free and open competition. 
 

(b) Will reject a proposal for award if it determines that the Bidder recommended for award has 
engaged in corrupt or fraudulent practices in competing for the contract in question; 
 

(c) Will declare a firm ineligible either indefinitely or for a stated period of time, to be awarded a 
contract if it at any time determines that the firm has engaged in corrupt or fraudulent practices in 
competing for, or in executing, a contract.  
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29.2. Furthermore, It shall be the responsibility of the Bidders to read and understand & aware of 
the provision stated in the Terms and Conditions of tender  before  participating in the tender. 

 
 
30. PROCESS TO BE CONFIDENTIAL 

Information relating to the examination, clarification, evaluation and comparison of Bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such process. Any effort by a Bidder to influence the 
Company's processing of Bids or award decisions may result in the rejection of the Bidder's Bid.  
 
 
 
 

***** 
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SECTION – III: 
SPECIAL TERMS & CONDITIONS (SCC): 

These Special Terms and Conditions of Contract (SCC) shall be read in conjunction with the Terms 
and Conditions of the Contract, General Conditions of Contract (GCC), Scope of Work and other 
documents forming part of the contract wherever the context so requires. Notwithstanding the 
subdivision of documents into separate sections and volumes, every part of each such document 
shall be deemed to be supplementary to and complementary of every other part. 

 
1. DEFINITIONS 

 
1.1. Engineer-in-charge (EIC) / Officer-in-charge (OIC) 

 
The term “Engineer-in-charge (EIC)" / “Officer-in-charge (OIC)” shall mean the Company's 
nominated representative for the purpose of supervision of the execution of the Contract. The same 
shall be mentioned in the Contract.  

 

2. SCOPE OF WORK 
 

The scope includes providing meter installation work, etc. as per detailed scope of work as 
enumerated in Section – V. 

 
3. EFFECTIVE DATE, TIME AND VALIDITY 

 
3.1. The order/agreement shall become effective for all purposes from the date to be specified under 

the agreement and continue to remain in force for the period of one (1) year. Notwithstanding the 
continuous/periodic review/assessment of contractor’s performance by BRPL, at its discretion, the 
annual performance of the Contractor will be evaluated /reviewed Annually. 

3.2. That further Renewal and extension of the agreement shall be the sole prerogative of BRPL. 
BRPL reserves the right to renew the agreement. 

 
3.3. Illustrative Conditions for Renewal and Extension of Agreement Beyond Agreement Duration: 

 
BRPL may, at its sole discretion, consider renewal and extension of the agreement beyond 
agreement duration. Such a decision for extension, if envisaged, may be taken 1 month before 
the expiry of the agreement. However, BRPL may, at its discretion, renew even within One 
Month of expiry of agreement. BRPL reserves the right not to renew and extend the agreement 
beyond agreement duration. However, in exceptional cases when the Contract period shall be 
extended beyond 3 years then same shall be discussed and agreed mutually. 
 
 

3.4. BRPL shall notify the Contractor of any possible extension or request the Contractor to furnish 
additional information, as may be required, for granting such extension. 
 

4. ORDER VALUE 
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Value of the Contract will be contracted out on the basis of finalized rates. 
 
The Contractor shall not be entitled to adjustment in the Service Fees during the term of this 
Agreement for increase due to  

(a) increased labour costs including minimum wages or costs related to vehicles or other 
equipments provided,  

(b) changes in insurance premiums, and/or  
(c) changes in legislations or regulations relating to the Service. 
 

5. RATES & ESCALATION 
 

5.1.  The Rates/Agreement Consideration are firm and fixed for the Agreement period. The Rates shall 
not be subject to escalation or increases on any account/reason(s) whatsoever. 

 
5.2. The rates set out above are also inclusive of reasonable incidental expenses incurred by 

Contractor on the following: 
I. Cost of Labour, tackles and supervision. 
II. All taxes and levies, including but not limited to GST, etc as applicable during the currency 

of the contract. 
III. Mobile and Conveyance of the Contractor's employees up to place of work and/ or from 

one place to another place for carrying out the job. 
IV. Uniform with all accessories for the team as per the sample decided. 
V. Rates shall be valid for all heights and locations. 
VI. All other expenses incidental to the job. 

VII. The Company shall pay only once against the service provided irrespective of the fact that 
the Contractor might have to take more than one attempts for providing the service. 

VIII. Compliance with all labour laws including Minimum Wage Act, Bonus Act, The Sexual 
Harassment of Women at Workplace (Prevention, Prohibition and Redressal) ACT, 2013 
etc in respect of employees engaged by the Contractor for the discharge of services as 
per this agreement. 

 
6. CONTRACT CUM PERFORMANCE SECURITY BANK GUARANTEE 

(CPBG) 
 

6.1. Contractor shall furnish the CPBG in the prescribed format within 15 days from the date of issue 
of LOI / Work Order for due performance of the provisions of Work Order/Agreement. 

 
6.2. The CPBG shall be of 7.5% (Seven and half percentage) of initial average annual contract value 

inclusive of taxes & duties and shall be valid till agreement period plus three (3) months towards 
claim period or latest RBI guidelines (if any) regarding claim period, whichever is higher. This 
amount shall remain fixed during the currency of the agreement. 
 

6.3. CPBG value to be enhanced @7.5% if initial annual contract value increases by more than 5%.  
 

6.4. The CPBG shall be issued from any nationalized / scheduled bank as per company format. 
 

6.5. The Company shall reserve the right to invoke the CPBG unconditionally and without recourse to 
the Contractor, if there is failure to perform any part of the Agreement for whatsoever reason. This 
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clause is pertaining to performance of contractual obligations and the decision of Company shall 
be final in this regard. 
 

6.6. In the event of any claim or any other outstanding Contractual obligations remaining unfulfilled, 
the Contractor shall be required to extend the CPBG till the settlement of all claims and 
completion of all Contractual obligations at the cost and consequences of contractor.  
 

6.7. In the event, in Company’s sole judgement, the Contractor has fulfilled all its obligations under this 
Agreement, The CPBG shall be released without any interest after the expiry of CPBG and its 
claim period as mentioned above upon compulsory submission of i) No Demand Certificate ii) 
Indemnity Bond iii) Work completion certificate issued by BRPL  iv) NOC issued by BRPL 
compliance cell   
 

6.8. If the CPBG is or becomes invalid for any reason (other than its expiry), the Contractor shall 
immediately notify the Company/BRPL and provide within five (5) days a replacement CPBG in 
the form set out in the Contract/Agreement.  
 

6.9. Not later than sixty (60) Business Days before the expiry of the CPBG, the Contractor shall, upon 
request of the Company/BRPL obtain extension of the validity of such CPBG for the period stated 
in such request by the Company/BRPL and provide a copy of such renewed CPBG.  
 

6.10. It is Contractor’s responsibility to incur charges / cost to maintain and for extension of CPBG 
without claiming reimbursement from the company/BRPL. 
 

7. PAYMENT TERMS 
 

7.1. All monitoring , measurement , billing & payment processes shall be on IT enabled platform of 
BRPL as per Company’s guidelines issued from time to time and bidders to ensure adherence. 
 

7.2. Contractor shall upload correct monthly running bills along with all supporting documents in online 
BTS (Bill Tracking Systems) software or any other IT enabled platform of BRPL as per Company’s 
guidelines issued from time to time for certification / approval purpose and bidders to ensure 
adherence. Further the contractor shall also submit original bill (hard copy) along with all 
 supporting documents at Vendor Support Cell of BRPL. The bills shall be made in favor of BSES 
Rajdhani Power Ltd, BSES Bhawan, Nehru Place, New Delhi - 110019. 
 

7.3.  Invoices raised for work carried out under this order, in the manner indicated above, will be either 
returned to the contractor with observations by BRPL within 7 days of its receipt or duly certified 
by Engineer-in-charge i.e. Circle Head.  
 

7.4. Company shall make payments, without any interest/charges and after deduction of taxes, 
penalties as applicable, against the bills within 30 days from the date of receipt of the bills, duly 
verified and certified by Engineer-in-Charge. 
 

7.5. The billing period shall be till the end of the calendar month for all the bills. 
 

7.6. The bill shall consist of the prescribed documents on standard stationary designed by the 
Company.  Contractor shall collect the details of such documents and formats from the Company. 
 

7.7. The Contractor shall submit to the Company proof of all taxes paid, PF / ESI deposited & 
Employee salary paid in previous month along with the bills of the current month.  
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7.8.  Notwithstanding anything with the release of payment of bills by the Company to the Contractor, 

the Contractor shall at all times ensure the due and timely payment of wages to all persons, 
including workmen, employed by the Contractor pursuant to this Agreement and compliance with 
other applicable statutory requirements within time limits. Nothing contained herein shall establish 
any link between release of payment of the bill by the Company to the Contractor and the 
payment of any salary, wages or any other dues whatsoever by the Contractor to its employees 
and workmen. 
 

7.9. Contractor shall, at no point of time, claim or have the right to claim any additional fees, expenses 
or charges of any nature whatsoever, other than the Rates set out in the contract. 
 

7.10. The company may modify the procedure for the submission of bills. The Contractor shall be 
obliged to submit its bill as per the procedure stipulated by the company from time to time. 
 

8. INSURANCE 
 

 The contractor shall take suitable insurance policy for its men and materials (Term  
      Insurance for life , GPA, Mediclaim  policy, Workmen Compensation Policy etc.) 
      as listed below for the resources deployed by him: 

 
8.1.   Insurance Policies: 
a) Term Insurance for life 

Before commencing the execution of the work the Contractor shall take Term Insurance Policy for 
life for the staff engaged/deployed by them for the work under agreement, to insure against any 
loss of life which may occur during the agreement for the work of the Company. The policy shall 
have coverage of Rs. 10 Lakh 

 
 

b) Group Personal Accident Insurance : 
Before commencing the execution of the work the Contractor shall take Accidental insurance 
policy for the staff engaged/deployed by him for the work under agreement, to insure against any 
loss of life which may occur during the agreement for the work of the Company. The policy shall 
have coverage of Rs. 5 Lakh (Table C- Death + Permanent Total Disability + Partial permanent 
Disability due to external accidents). Permanent total disability coverage shall be 125% of the 
basic sum assured of Rs 5 Lakh. 
 
The Contractor shall be responsible for on the spot same day claim settlement with the victim's 
legal heirs without waiting for settlement by insurance claim and without any liability on BRPL. 
The premium amount for both the above policies shall be borne by the Contractor. The 
Contractor shall furnish copy of policy within 15 days of start of work under the contract. 
 

8.2.  Medical Insurance Policy: 
 Contractor shall take a mediclaim policy including family floater of minimum sum assured value 

Rs. 2.00 lakhs for the resources who are not covered under ESI. Recovery of premium of GMC 
insurance shall be as per bidder company policy. 

 
8.3.  Comprehensive Marine Storage cum Erection insurance policy: 

Company shall take at his own cost Comprehensive Marine Storage cum Erection insurance 
policy for the total work.  However, Contractor shall take at his own cost third party insurance and 
other suitable insurance policy for his own men and materials. Please note that these insurance 
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policies shall be taken in consultation with the company and a copy of the such insurance policies 
shall have to be furnished to company  within 15 days of the date of LOI/Order.  

 

8.4.  For all the insurance policies (whether taken by the Company or Contractor), the  Contractor 
 shall be responsible for settlement of claims with the underwriters  without any liability on the 
 company and will arrange replacements / rectification  expeditiously without a waiting 
 settlement of insurance claim, at contractor’s  own  cost and this shall not entitle the 
 Contractor for any extension of time. 

 
9. PENALTY 

 
9.1.  Penalty related to score card shall be levied as mentioned in Section-V, Scope of Work. 
9.2. Penalty related to HR issues & ID Cards shall be applicable as defined in GCC.  
9.3. Penalty for non-compliance of statutory regulations shall be applicable as defined in GCC.  
9.4. Penalty for misconduct/failure in performance of task under the agreement shall be applicable as 

defined in GCC.  
9.5. Penalty for violation of safety & quality norms shall be applicable as defined in Annexure-III, EHS 

Conditions of the Contract.  
9.6. Total annual aggregated Liquidated Damages and Penalty against various clauses of the contract 

shall be limited to maximum 10% of the annual Contract Value. 
 

 
10. GUIDELINES REGARDING INSPECTION & MAINTENANCE OF PITS 

/DUG AREA WHILE DOING WORK AT SITE IN BRPL AREA 
 
The contractor shall ensure strict compliance of the following directions: 
a) The sites of all manholes, pits, holes, tanks or any other opening in the ground of any kinds 

shall be regularly inspected and maintained. 
b) Schedule and protocols of inspections and maintenance shall be drawn up and notified to 

BRPL. 
c) These sites shall be cordoned off to render them inaccessible to the public. 
d) The existence of these sites shall be clearly & visibly marked by the display of 

signboards/signages. 
e) If they are required to be covered, it shall be ensured that the covers are in place. 
f) If required, as per law, prior permission from authorities shall be secured before the 

commencement of work. 
 
The Execution contractor shall solely be responsible for all the preventive and protective 
environmental steps as per guidelines. Any violations from the above guidelines has been viewed 
very seriously by the authorities. Contractor is liable for the penalties / other action by the 
authorities, the contractor shall indemnify BRPL its employees/directors/associates from all 
liabilities/penalties/claims including litigation expenses on this account. 
 

 
11. DERC GUIDELINES & REGULATIONS  

 
The bidder shall make themselves fully aware & familiarise with prevailing DERC guidelines / regulations. 
 
 

***** 
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SECTION – IV 

 
GENERAL TERMS & CONDITIONS(GCC) 

 
This GCC shall form an integral part of the Agreement and will be of full force and effect as if 
they were expressly set out in the body of the Agreement. 
 
Reference to any legislation or law to any provision thereof shall include references to any 
such law as it may, after the date hereof, from time to time, amended, supplemented or re-
enacted, and any reference to a statutory provision, shall include any subordinate legislation 
made from time to time under that provision. 

 
1. DEFINITION & INTERPRETATION 
1.1 Definition 
 In the Agreement (as defined below) the words and expressions defined below shall 

have the meanings assigned to them herein except where the context requires 
otherwise: 

1.1.1 “Accounting Year” means the financial year commencing from 1 April of any calendar year and 
ending on 31 March of the next calendar year.  

1.1.2 “Applicable Laws” means all Law / Laws in force and effect, as of the date hereof and which may 
be promulgated or brought into force and effect hereinafter in India including any revisions, 
amendments or re-enactments including without limitation regulations, rules and notifications 
made there under and judgments, decrees, injunctions, writs and orders of any court or 
regulators or quasi-judicial body or any appropriate authorities, as may be in force and effect 
during the subsistence of the Contract. It includes Law/Laws of Country/State legislation, statues, 
ordinance, notification, circular, regulations and other Laws, and bye Laws of any legally 
constituted public authority. 

1.1.3 “Change in Law” means the occurrence of any of the following after the execution of agreement: 
(i) The enactment of any new Indian Law; 
(ii) The repeal, modification or re-enactment of any existing Indian Law;  
(iii) The commencement of any Indian Law which has not entered into    effect until the date of 

performance the Contract;  
(iv) Change in the interpretation or application of any Indian Law by a court as compared to 

such interpretation or application twenty-eight (28) days prior to the last date of submission 
of Tender;  

(v) It also includes changes in the tax rates upward or downward.  
1.1.4 “Change in Service” means any addition to, deletion from, suspension of or other modification, to 

the Services, or to the quality, function or as delineated in this agreement, including any such 
addition, deletion, suspension or other modification, which requires a change in one or more of 
the service specification and the completion schedule.  

1.1.5 “Communication” means instruction or information or written notice issued on letter head or 
through electronic mail exchange between Parties and excludes verbal or short messaging 
services (SMS). The notice shall be served by delivering a copy by electronic mail, or registered 
post/speed post etc. Unless otherwise stated in the agreement, all communications to be given 
under the Contract shall be in writing. Communication may be sent to competent authority or 
authority delegated to such officer/employee. Communication shall be on letter head of Party 
signed by competent authority/authorized signatory of the Party. 
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1.1.6 “Company/Owner/Purchaser/First Party " the terms used in this agreement shall refer to BSES 
RAJDHANI Power Limited (BRPL) having its office at BSES Bhawan, Nehru Place, New Delhi - 
110019 and shall include its authorized representatives, agents, successors and assignees. 

1.1.7 “Contractor/Agency/Vendor” means the successful bidder to whom this Agreement is awarded. 
It is entity named in the Execution Cover and includes assignees, administrator, executors, 
successors, associated company/subsidiary/joint venture/firm/representative of the Contractor. It 
is also termed as ‘Contractor’ or ‘Agency’. 

1.1.8 Contract” /” Agreement/”Work Order” means the agreement between the Company and the 
Contractor for the performance of the Services, including the Contract / Agreement/ Work Order 
duly signed and executed between the Parties, the letter of acceptance, the Conditions of 
Contract, the schedules, Annexures, the Company/BRPL’s requirements, including but not 
limited to the tender, other tender documents and such further documents which are listed in the 
Contract / Agreement/Work Order and includes any amendment thereto made in accordance 
with the provisions hereof giving binding effect to the terms and conditions agreed by the Parties. 
This includes Work Order / Letter of Intent(LOI) issued to the Contractor by the Company/BRPL. 

1.1.9 “Agreement Period” shall mean duration of Services to be performed and includes extension 
thereof after mutual consent of both Parties. 

1.1.10 “Agreement Value/Consideration” means the price of the defined Services including taxes 
payable to the Contractor for the performance of the Services subject to such additions thereto 
and deductions there from as may be made under the provisions of this Agreement. The 
Agreement Value is in consideration of providing the Service by the Contractor as per scope of 
work and as per Service specifications stipulated in the Agreement; the Agreement Value 
includes all and any fees, charges, local cess, taxes (GST and Income Tax), levies together with 
all cost and expenses. The Agreement Value may also term as ‘Service Fee(s)’ or ‘Agreement 
fees’/Consideration elsewhere in the Agreement. Agreement Value is fixed lump sum for the 
Agreement Period unless mentioned in Agreement elsewhere.  

1.1.11 “Force Majeure” shall have the meaning as ascribed in this agreement and annexures thereto.  
1.1.12 “Good Industry Practice” means the exercise of the highest degree of skill, diligence, prudence 

and foresight in compliance with the obligations under the Contract which would be expected 
from a skilled and experienced Contractor engaged, being internationally accepted and 
customized in day to day performance in industry including for the supply of Manpower.  

1.1.13 “HSE Conditions” shall mean the BRPL’s health, safety and environment conditions containing 
the requirements and conditions to be met with respect to safety, health and environment.  

1.1.14 “KPI” shall mean Key Performance Indicator as set out in the Contract/Agreement, its 
schedules/annexures etc. The performance of the Manpower employed by the Contractor for 
execution of Services shall be measured through KPI. The payment to Contractor shall be based 
on Manpower’s performance as measured through KPI. It includes metrics in numerical, 
frequency and measuring process. Total manpower shall be monitored & calculated skill wise but 
it will be cumulative on monthly basis  

1.1.15 “Manpower” means a person/s, labour (including Contractor’s staff / personnel) known, 
introduced, security personnel employed and deployed by the Contractor in Contractor’s 
provision of the Services who has skill, efficiency and mannerism to execute, perform Services 
under this Contract as per Scope Of Work of the Contract. The Manpower deployed shall have 
valid licenses, PAN card details / KYC information. 

1.1.16 “Contract cum Performance Bank Guarantee (CPBG)” means the bank guarantee to be procured 
in accordance with terms of agreement for the performance of the Contractor’s obligations under 
the Contract. The CPBG format is furnished in the Annexure, annexed to agreement.  

1.1.17 “Service(s)” / “Works” shall mean Company/BRPL’s requirements describing in detail including 
the nature of the Services and activities to be performed by the Contractor and its Manpower, in 
accordance with specifications, the duration of such requirement, and Services performed, the 
expected time of commencement and completion, detailed responsibilities and other relevant 
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particulars. It is ‘scope of work’ which is to be executed, performed successfully and satisfactorily 
by the Contractor in accordance with the Contract and ancillary services as may be 
Communicated by the BRPL from time to time under the Contract Period.  

1.1.18 “Site” means the designated place/office or establishment or construction site, office, branch, 
including right of way and/or places provided by the BRPL where the Services is to be executed 
and any other place as may be specifically designated in the Contract/Agreement as forming part 
of the Site or designated as such by the Company/BRPL.  

1.1.19 “Sub-Contractor” means a Sub-Contractor whom a part of the Contract is Sub Contracted by the 
Contractor with the prior written approval of the Company/BRPL, and the permitted legal 
successors in title to such person, but not any assignee of such person.  

1.1.20 “Sub-Contract” shall mean obligations under the Contract have been awarded by the Contractor 
to Sub-Contractor.  

1.1.21 “Tax Invoice” /” Running Bill” (RA Bill/bill) shall have the meaning ascribed to it under GST Laws.  
 

1.2 Interpretation 
In the Contract except where the context requires otherwise: 

1.2.1 Words indicating one gender include all genders  
1.2.2 “Written” or “in writing” means hand-written, written, or electronically made and resulting in a 

permanent record  
1.2.3 Any reference to any provision of an act of Parliament or of a state legislature shall be construed, 

at the particular time, as including a reference to any modification, extension or re-enactment 
thereof, to all instruments, orders or regulations then in force  

1.2.4 The singular shall include plural and vice versa, and words denoting natural persons shall 
include partnerships, firms, companies, corporations, joint ventures, trusts, associations, 
organizations or other entities  

1.2.5 The headings are inserted for convenience and shall not limit, alter or affect the meaning of the 
Contract.  

1.2.6 The terms defined in schedule and the BRPL's Requirements shall have the same meaning 
ascribed thereto when used elsewhere in the Contract and vice versa;  

1.2.7 The words “include” and “including” shall be construed without limitation  
1.2.8 The schedules/annexures shall form an integral part of the Conditions of Contract and shall be in 

full force and effect as though they were expressly set out in the body of the Conditions of 
Contract.  

1.2.9 The word “consent” wherever used, shall mean prior written consent; 
1.2.10 In the event any portion or all of the Contract is held to be void or unenforceable, the Parties 

agree to negotiate in good faith to arrive at an amicable understanding which shall accomplish 
the intent of the Parties as originally set forth in the Contract;  

1.2.11 No failure on the part of any Party to exercise, and no delay in exercising, any right hereunder 
shall operate as a waiver thereof, and no single or partial exercise of any such right shall 
preclude any other or further exercise thereof or the exercise of any other right  

1.2.12 References to recitals, Articles or schedules in the Contract shall, except where the context 
otherwise requires, be deemed to be references to recitals, Articles and schedules of or to the 
Contract; and  

1.2.13 In case the day on or by which any thing is to be done is not a Business Day, that thing must be 
done on or by the immediately occurring next Business Day  

 
2. PRIORITY OF CONTRACT DOCUMENTS 

 
The several documents forming the Agreement are to be taken as mutually explanatory 
of one another, but in case of ambiguities or discrepancies, the same shall be explained 
and adjusted by the company, who shall, accordingly, issue suitable instructions thereon  
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to the Contractor. In such event, unless otherwise provided in the agreement or 
explained by way of instructions by the company, as mentioned above, the priority of the 
documents forming the Agreement shall be as follows: 
 
i) Contract Agreement/Work Order. 

(a)Special Conditions of Contract  
(b)General Conditions of Contract  

(ii)The Letter of Acceptance/ Intent 
(iii)Agreed Minutes of the Tender Negotiation Meetings 
(iv) Agreed Minutes of the Tender Technical Meetings 
(v) The Priced Bill of Quantities 
(vi)The Technical Specifications / Scope of work 
(vii)The Tender document, including all Appendices and/or Addenda, Corrigendum the 
latest taking precedence. 
 
In the event of any conflict between the above-mentioned documents, the more stringent 
requirement or conditions which shall be favorable to the company shall govern and the 
decision of company/BRPL shall be final and binding upon the parties. 
 

3. AMENDMENT 
 
Any modification, amendment or other change to the Agreement shall be affected only 
by a written instrument signed by the authorized representatives of both, the Company 
and the Contractor. 
 

4. LANGUAGE AND MEASUREMENT 
 
All correspondence and documents relating to this order placed on the Contractor shall 
be written in English language. Metric System shall be followed for all dimension, units 
etc.  
 

5. EXAMINATION OF SITE & LOCAL CONDITIONS 
 
The contractor is deemed to have visited all the sites that comes under Company’s  
licensed area under the Contract and therefore, ascertained all site conditions and 
information pertaining to the services to be provided under this contract. The company 
shall not accept any claim whatsoever arising out of the difficulties at site/terrain/local 
conditions, if any.  
 

6. TAXES & DUTIES 
 

(i) Prices shall be inclusive of all taxes and duties including labour cess (except GST). However, 
Income Tax(TDS) as per applicable rate in accordance with Income Tax Act will be deducted 
from contractor’s bills. 

(ii) GST at actual shall be paid extra on submission of GST Registration and self-declaration on 
Contractor’s letter head stating that you have deposited/or will deposit the Tax as per the 
applicable GST laws. Contractor shall furnish its GST registration number. 
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(iii) Any statutory variations i.e. increase/decrease in Taxes / Duties introduced by central Govt. / 
State Govt. shall be reimbursed/recovered to/from Contractor against documentary evidence and 
proof. 

(iv) As Per Notification No. 39/2021 # Central Tax dated 21st December, 2021 w.e.f 01/01/2022 
registered person (ie, Recipient/Purchaser) can avail tax credit on those invoices only which 
have been reflected in  GSTR 2A or GSTR2B (it means 100% matching of invoice is required). 
Also, GST has to be deposited by Supplier/Contractor by filing of GSTR- 1 and GSTR-3B. 

(v) In view of above, if the same is not complied with by the supplier/Contractor and the 
Recipient/Purchaser is not in position to avail / utilize Input Tax Credit due to non-compliance or 
non-filing of GSTR-1 and GSTR-3B for the month/quarter (as applicable) in which the supply was 
made, then Recipient/Purchaser has right to hold 100% GST amount from next payment due of 
the subsequent month till the time default is not cured. 

(vi) For releasing of the payment kept on hold on account of non-compliance of GST Act, 
supplier/Contractor shall submit payment proof i.e GST Portal screenshot reflecting name of 
Recipient/Purchaser alongwith GSTR-1 and GSTR-3B for month/quarter (as applicable) in which 
the same has been discharged. Payment shall not be released, till the time necessary proof 
showing the discharge of GST liabilities by the contractors for the period in default are submitted 
to the Company. 

(vii) Further, the recipient/purchaser shall also be entitled to recover any financial loss suffered by the 
Company (including tax, interest, penalty and lapse of input credit) due to non-compliance or 
non-filing of GSTR-1 and GSTR-3B by the supplier/Contractor. 

(viii) In case where delivery of goods is being made on FOR site basis, the 
Supplier/Contractor is responsible to comply with rules applicable for E-way bill. Any violation in 
provision of E-way Bill will attract penalty and seizure of Transit Material. Any Penalty and Pre-
Deposit due to violation of rules/provision shall be paid and borne by Supplier/Contractor. Also, 
Supplier/Contractor is responsible to get the goods released from the concerned authority. 
Delay in supply due to seizure of goods shall attract liquidated damages as per Order / 
Agreement provisions. 
 

7. PAYMENT 
 

7.1.  Subject to the Contractor fulfilling its obligations under the Contract, the  Company shall pay to 
the Contractor the Contract Value as per the terms of the Contract. The  Company shall, 
notwithstanding any provision to the contrary included in the Contract,  be entitled to deduct 
from and/or set off against any amount due or become due, whether related to this contract 
or other contracts awarded to contractor. However, any and all amounts which the Contractor is 
liable to pay to the Company, the contractor shall make payment as per the agreed schedule 
 to avoid any set off / deductions. 

 
7.2. Subject to the provisions of the Contract, the Contractor shall submit to the Company, monthly on-

account Running Bills on or before the 10th of every month in respect of the Services executed by 
the Contractor in the preceding month. If the Contractor fails to submit any Tax Invoice (Running 
Bill) by the 10th of any month, then the Company shall have the right to consider such Tax Invoice 
( Running Bill) only in the immediately succeeding month. The Running Bills shall only be for such 
Services, as, in the opinion of the Company, the Contractor has executed in accordance with the 
Contract, based on the certification of Services by the Company in accordance with the Contract. 
Within 30 days from the receipt of correct Running Bill along with relevant documents, payment 
shall be released to Contractor’s designated bank account through RTGS /online payment as per 
payment terms under the Contract.  
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7.3. The Running Bills to be submitted by the Contractor shall be in the format approved by the 
Company. Each Running Bill submitted by the Contractor under the Contract shall be supported 
with relevant documents as instructed by the Company from time to time. On receipt of the 
Running Bill by the Company, the Company shall scrutinize the same to check for any errors and 
to verify that the amount claimed under the Running Bill is in conformity with the Contract. The 
Running Bill shall be payable only after certification of Service(s) and approval of the Running Bill 
for payment by the Company. 
 

7.4. All monitoring , measurement , billing & payment processes shall be on IT enabled platform of 
BRPL as per Company’s guidelines issued from time to time and bidders to ensure adherence. 
 

7.5. Contractor shall upload correct monthly running bills along with all supporting  documents in 
online BTS (Bill Tracking Systems) software or any other IT enabled platform of BRPL as per 
Company’s guidelines issued from time to time for certification /  approval purpose and bidders 
to ensure adherence. 
 

7.6. The Contractor shall ensure that their billing documents support cost / expenses  booking at 
Divisional level / Sub Divisional level as required by the Company. 
 

7.7. Monthly Billing and payment are subject to retention as per retention policy of the company for 
retentions on any HR, statutory or other non compliance w.r.t deployed manpower , vehicles or 
any other resources as per scope of work. 

 
 

8. TAX INVOICE SUBMISSION PROCEDURE AND CERTIFICATION 
 

8.1.  Tax Invoice shall be submitted to the Company for certification. Contractor must pay  due 
attention for submission of Tax Invoice in time and along with relevant Documents to Company.  
 

8.2. Tax Invoice shall be certified by Company after verifying relevant original Documents submitted 
by Contractor. If original Document associated with Tax Invoice is misplaced or lost during transit 
or for any genuine reason(s) attributable to Contractor, the reason(s) should be informed to 
Company in writing in stipulated period as instructed by Company. A true copy of certified 
Document with an indemnity bond or Bank Guarantee, as the case may be, must be submitted in 
the format provided by the Company. 
 

8.3. Incomplete Tax Invoice will not be considered for processing of payments in terms of the 
Contract. Company reserves right to recover payable amount or part of Tax Invoice from available 
financial security or other dues of the contractor with the Company. Contractor shall be paid in 
terms of the Contract based on  certification of Tax Invoice along with associated relevant 
Document(s) by the Company only. 
 

 
9. TIME ESSENCE OF CONTRACT 

 
Time is the essence of the contract and the contractor shall be responsible for 
performance of his works in accordance with the specified schedule. If at any time, the 
contractor is falling behind the schedule for reasons attributable to him, he shall take 
necessary action to make good for such delays by increasing his work force or by 
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working overtime or otherwise to accelerate the progress of the work and to comply with 
schedule timelines and shall communicate such actions in writing to the company, to the 
satisfaction of the Company that his action will compensate for the delays. The 
contractor shall not be allowed any extra compensation for such actions. 
 
Time shall be the essence of the Contractor. Contractor shall complete his work in 
accordance with the specified time-lines/ Schedules as per the terms of the contract or 
as may be instructed by the Company from time to time. 

 
10. LIQUIDATED DAMAGE 

 
10.1. Contractor shall ensure that the work under the agreement is carried out in  accordance with 

the terms and conditions of the agreement. The decision of the authorized personnel / Engineer – 
in- charge as regards performance of the contract will be final and binding. If the work under the 
agreement is not carried out to the satisfaction of the authorized personnel/Engineer – in- charge 
of BRPL including events of delay for reasons attributable to the Contractor, the Contractor shall 
be liable to pay and/or reimburse to the Company a sum: 

 
a) Equivalent to charges for completion /rectification of work plus 30% overhead charges, which 

will be recovered from the Contractor's invoice/outstanding payment/CPBG; 
 
b) Equivalent to the penalties defined in various clauses of tender/contract. 
 

10.2.  The parties agree that the above amounts, including the amounts set out in the provisions relating 
to the penalty, are a reasonable estimate of the additional expenses required to be incurred by the 
Company due to the breach by the Contractor of the terms and conditions of this agreement. The 
Company shall be entitled to set off the entire amounts due from the Contractor against the 
amount payable by Company to the Contractor and CPBG. 

 
11. PERIOD OF MOBILISATION 

 
The contractor shall mobilize its resources to carry out the assigned services under this 
Agreement within 30 days  from the issuance of LOI/Order so that services are made 
available from the date of start of the work mentioned in LOI/Order. 
 

12. OPENING OF SITE OFFICE: 
 
The Contractor shall also open and maintain a site office in the area and depute its 
authorized representative there. 
 

 
13. ACCESS TO THE SITE 

 
13.1. The Company shall provide to  Contractor the right of access to the Site progressively for the 

Execution of the Works. The Contractor acknowledges that its access to the Site shall not be 
exclusive to the Contractor  but subject to  the restrictions as contained in the Contract as well as 
the following: 
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(a) Any public passage or right existing over any part of the Site from time to time; 
(b) The rights and obligations of persons or authorities under any Applicable Laws; and 
(c) The rights of the Company's Representative, Consultants or any other representative of the 

Owner or any statutory authorities to have access to the Site for inspection of the Works 
 

13.2. If the Contractor foresees any delay in the Execution of the Works due to failure on the part of the 
Company to provide right of access to the Site, the Contractor shall immediately give written 
notice to the Company’s Representative substantiating its claim for any delay in the execution of 
the works due to delay in providing the Site. After receipt of such notice, the Company’s 
Representative shall determine extension of time, if any, to be granted to the Contractor and notify 
the Contractor accordingly. The Contractor acknowledges and agrees that it shall not be entitled 
to any monetary claim under any circumstances whatsoever due to any delay in handing over of 
the Site by the Company. 
 

13.3. The Contractor shall not demolish, remove or alter any structures or other facilities on the Site 
without the prior written approval of the Company’s Representative.  The Contractor shall further 
ensure that all garbage resulting from the Execution of the Works is removed or disposed off, in 
accordance with Applicable Laws. 

 
14. INSPECTION & QUALITY CONTROL 

 
Inspection shall be performed by BRPL or its appointed authorized inspection agency. 
The contractor at his sole expenses shall correct defective works.Such rectification 
needs to be done / completed within the timelines specified by BRPL. 
 

15. DEMOBILISATION/ HANDOVER ON CONTRACT COMPLETION 
 

15.1. The contractor shall ensure that all the premises/equipment/services are in good  working 
condition and are with full configuration while handing over back to the Company/new Contractor 
at the end of the contract. 

 
15.2. The demobilization/ handover period will be a period of upto 30 days starting from the date of 

expiry of the contract. The Contractor shall have to complete the demobilization process including 
closing all pending calls, and handing over all site-related information to the new Contractor/BRPL 
during this period. 

 
15.3. Within 30 days of the expiry of the contract, the Contractor's representative and BRPL's 

representatives or the new Contractor may carry out a Joint survey/physical  inspection to identify 
the status of the premises/equipment/services at their locations. If any of the 
premises/equipment/services are found non-working/ irreparable / unsatisfactory, it is the 
responsibility of the contractor to make the same good as part of the existing contract. 
 

15.4. No payments shall be admissible for the demobilization period/activities. 
 

15.5. In case the Contractor is not able to close the pending work as identified in Joint  survey/physical 
inspection during the demobilization period, BRPL at its sole discretion can get the work done / 
Services rendered/ equipment restored/ repaired/substituted by new Contractor/the third party at 
the risk and cost of the Contractor and the same will be deducted/recovered from the bills of the 
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contractor or the security amount , CPBG  , retention amount or otherwise as per terms of the 
contract  and no claim from the Contractor’s side , of any nature, including the claim citing the 
award of work to third party and consequences thereof, shall not be maintainable. 

 
15.6. Payments for the last month shall be cleared only after all the pending works have been closed 

successfully as indicated above. 
 

15.7. Ceiling on deductions/penalty stipulated in this contract, if any, shall not be applicable on 
deductions stipulated herein during demobilization/ handover on contract completion. 
 

16. REPORTS AND INFORMATION 
 
The Contractor shall be obliged to submit or furnish to Company, all or any information 
as desired by company, in the form of a report or otherwise. The report may be required 
at regular interval as specified/required by company. The information shall be provided in 
a format to be specified by the company to the Contractor. However, company, reserves 
the right to revise this format which would be communicated to the Contractor and it shall 
be valid and binding obligation on the Contractor to submit the desired information in the 
revised format. 

 

17. STATUTORY OBLIGATIONS 
 
The Contractor shall ensure the due compliance of all the applicable statutory acts, 
including but not limited to the following acts, where special attention of the Contractor is 
required to be drawn towards the compliance of provision (along with the latest 
amendments/additions)including any statutory approval required from the Central/State 
Governments, Ministry of Labour. 
 

-  The Child Labour (Prohibition and Regulation) Act, 1986. 
-  The Agreement Labour (Regulation and Abolition) Act, 1970. 
-  The Employee's Pension Scheme, 1995. 
- The Employee's Provident Funds and miscellaneous provisions Act, 1952. 
-  The Employees State Insurance Act, 1948. 
-  The Industrial Disputes Act, 1947. 
-  The Maternity Benefit Act 1961. 
-  The Minimum Wages Act, 1948. 
-  The Payment of Bonus Act, 1965. 
-  The Payment of Gratuity Act, 1972. 
-  The payment of Wages Act, 1936. 
-  The Delhi Shops & Establishment Act, 1954. 
-  The Workmen's Compensation Act. 1923. 
-  The Company's Liability Act, 1938. 
- The Sexual Harassment of Women at Workplace (Prevention, Prohibition and 

Redressal) Act, 2013 
- The Delhi Preservation of Trees Act 1994 
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Further the Contractor shall be liable to comply with all the amendment in existing acts / 
upcoming new comprehensive labour acts/codes related to applicable labour laws. 
 
The Contractor shall, prior to commencement of the jobs under this agreement, furnish 
to the Company the Registration No and Codes of permanent Provident Fund  and ESI 
of its employees. 
 
Contractor shall bear the entire responsibility, liability and risk relating to coverage of its 
workforce under different statutory regulations including Workmen's Compensation Act, 
ESI Act, Factories Act 1948, the Agreement Labour (Regulation and Abolition) Act 1970, 
as amended from time to time, and any other relevant laws/regulations as the case may 
be. Contractor shall also be solely responsible for the payment of all benefits such as 
Provident Fund, Bonus, Retrenchment Compensation, leave etc. applicable as per the 
various statutory laws/regulations and shall keep the Company indemnified in this regard 
against any claim. The Company shall be entitled to deduct from any money due to or  
become due to Contractor, any money paid or payable by way of compensation as 
aforesaid or cost or expenses in connection with any claims thereto and Contractor shall 
abide by the decision of the Company as regards  the sum payable by Contractor under 
the provisions of this clause 
 
The Contractor shall obtain all registration/permissions licenses etc., which are/may be 
required under any labour or other legislations for providing the services under this 
Agreement. 

 
Contractor shall take insurance policy under the Workmen Compensation Act to cover 
workers, not covered under ESI Act 1948, engaged by it and Accident Liability Insurance 
for its employees for payment of compensation on account of injury, fatal or otherwise 
due to accident during service. Copies of these insurance policies will be submitted to 
company for reference and records and these insurance policies shall be kept valid at all 
times. 

 
In case it is desired by any Labour authorities to produce the records with respect to 
salary/ PF/ESI/EDIL/Bonus etc, the said record/register will be made available by the 
Contractor. 
 
The contractor shall follow all law of the land and prevailing orders issued by various 
Govt Departments like  Dept of Power / DERC/ NGT/Dept of Forest/ Dept of 
Environment / DPCB / CPCB/ Court orders etc. 
 
  

18. PENALTY FOR NON-COMPLIANCE OF STATUTORY  REGULATIONS 
 
If any non-compliance of any Statutory Obligation is observed then an amount equivalent 
to 1.5 times of the value of the non-compliance will  be retained from outstanding 
(monthly) payment bill, however; if non-compliance is continued, penalty will be levied as 
follows: 
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a. Retained amount will be converted into penalty if Non-compliances are not closed within 60 

days 
b. Termination of agreement in case non-compliances are not cleared after show cause in 

writing. 
c. The imposition of the penalty is without prejudice to the BRPL's right to terminate the 

Contract. The closure of the work and final settlement of the contract order shall be effected 
only after issuance of  NOC by BRPL. 

 
19. PENALTY FOR MISCONDUCT/FAILURE IN PERFORMANCE OF TASK 

UNDER AGREEMENT 
 

19.1. The Contractor and its manpower shall adhere all code of  conduct/Schedule/SOP/Instructions 
associated with the task to be performed under  the agreement.  

19.2. During the period of validity/execution of task under agreement, the behavior of  manpower 
deputed by Contractor shall be entirely professional and shall not commit  any misconduct. 

19.3. Misconduct shall refer to the following: 
a. Interaction with the customer in a non-professional way, including any form of 
 verbal/physical abuse to customer or misuse/damage/tempering of premises 
 and/or meter. 
b. Any form of harassment to customer i.e. asking for bribes, reaching customer 
 premises outside the defined working hours, asking the customer for any  favours 
etc. 
c. Additional interaction with customer not under purview of task to be performed 
 under agreement. 
d. Provide other customer services with or without a charge unless directed by 
 BRPL. 
e. Accessing BRPL's IT Infrastructure within data centre or anywhere else, in 
 BRPL premises. 
f. The contractor’s deputed manpower do not wear the uniform as per the terms 
 and conditions of the contract during the performance of services under the 
 contract. 
 

19.4. BRPL shall conduct audit and quality checks on the activities to be performed by  Contractor 
and/or the personnel deputed by Contractor under Agreement on a  periodic basis, to ascertain the 
overall quality and performance of  field activities. 

19.5. Any complaints received by BRPL either directly from the customer or observations  through 
audit or any other sources shall be reviewed by BRPL. The  decision of  the committee on the 
final action on Contractor shall be binding. 
 

19.6. PENALTY FOR MISCONDUCT 
(a) The penalty to be imposed in case of misconduct shall be as follows: 
 In case of any misconduct as defined above, a penalty of Rs 5000/- per  incident 
shall be levied. 

 
(b) In case of multiple incidences of Misconduct: 

1) 4 complaints per annum OR 
2)         more than 1 complaint in a quarter  



 

 
BSES Rajdhani Power Ltd. 

NIT: CMC/BR/22-23/RB/CR/DG/1084           Page 46 of 158 Bidder Seal & Signature 
 

An additional penalty of Rs 20,000/- shall be levied and possible termination of the 
contract. 
 

19.7. The person responsible for   such incidence of misconduct must be immediately  removed 
by Contractor from Company’s services under the contract and should also  never be deployed for 
providing any other services to the Company. If needed  contractor shall file police FIR against 
such person 
 

19.8. The Contractor shall collect the following documents from the manpower deputed  under 
this agreement, within two weeks of mobilization and shall deposit the same  with BRPL as & when 
demanded, as follows: 

(i) Educational Qualification Certificate: Certificate and mark-sheet of all 
 manpower demonstrating the highest educational qualification of all 
 personnel, making them competent for the task assigned. 
(ii) Permanent Address Proof: Supporting document for permanent address proof 
 of all personnel. 
(iii) Identity Proof: Copy of PAN/Adhaar card should be submitted as identity proof 
 for all personnel. 
 

19.9. Contractor shall deploy the manpower in mutual consultation with BRPL.  BRPL  reserves the 
right to reject deployed manpower, in case the same is not found  suitable. 
  

19.10. The Contractor shall conduct relevant background checks and prepare  Background Reports 
through an authorized agency of all manpower deployed for the  performance of task under 
agreement in BRPL within one month of deployment. 
 

Such reports shall be shared with BRPL as requested. Contractor shall submit an Affidavit 
clearly stating that back-ground check for all personnel is complete and back-ground 
reports have been prepared to this effect within one month of deployment. 
 

20. STATUTORY PERMISSION/ APPROVALS 
 

20.1. The Contractor shall take all steps as may be necessary to comply with the various applicable 
laws/rules including the provisions of agreement labour (Regulation & Abolition Act) 1970 as 
amended, minimum wages Act, 1984, Workmen Compensation Act, ESI Act, PF Act, Bonus Act 
and all other applicable laws and rules framed there under including any other statutory 
compliance/approval required from the Central/State Govt., Ministry of Labour. 
 

20.2. The Contractor must also submit the following before award of First Work Order under 
agreement and these shall be renewed time to time: 
 
a)  Certificate of registration under Contract labour (R & A) Act 1970. 
b) PF Code No. and all employees to have PF A/c No. under PF Act, 1952. 
c) All employees to have a temporary or permanent ESI Card as per ESI Act. 
d) ESI Registration No. 
e) GST registration number 
f) PAN No. 
g)  Electrical License as applicable 
f) Labour License under Labour Act (R & A) Act 1970. A copy of Labour License 
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 shall be deposited by Contractor with all Engineer-in-charge responsible for 
 execution of the job before start of the work by the contractor, as per 
 guidelines of HR department.) 
 

20.3. The Contractor must follow/adhere/perform the following task: 
(a) To take Third party Insurance Policy before start of work. 
(b) To follow Minimum Wages Act prevailing in the state. 
(c) Salary / Wages to be distributed not later than 7th of each month. 
(d) To maintain Wage- cum - Attendance Register. 
(e) To maintain First Aid Box at Site. 
(f) To Submit Latest P.F. and E.S.I. challans pertaining to the period in which work 

was undertaken along with a certificate mentioning that P.F. and E.S.I. applicable 
to all the employees has been deducted and deposited with the Authorities within 
the time limits specified under the respective Acts. 

(g) To frame and adhere the Workmen Compensation Policy in compliance with the 
law. 

(h)  To obtain Labour license before start of work. 
(i)  Registration of Contractors & Contractual Employees under Building & 
          other Construction Worker Welfare Cess Act 1996 & The Building &    \ 
          other Construction Workers (Regulation of Employment & Conditions of   
          services ) Act 1996, as applicable 

 
(j) Registration under “The Delhi Building and other Construction Worker   

(Regulation of Employment and Conditions of Services) Rules  
2002(B.O.C.W.)”, as applicable 

 
Before commencing the work it would be mandatory for the Contractor to furnish the 
Company the permanent PF code no and ESI of the employees. 
 

20.4. Contractor ensures that Manpower deployed at the site must adhere to terms & conditions as set 
out in the Contract. 
 

20.5. The Contractor shall give a written declaration / undertaking on or before 15th of the following 
month that he has complied with the following: 
 a) Has paid minimum wages to his manpower along with its proof. 
b) Deduct and deposited ESI/PF contribution. Copy of the same shall be submitted 
 

20.6. Contractor shall comply with all the amendments to existing acts, upcoming new comprehensive 
labour acts related to applicable labour law, wage code etc 
 

21. PERMITS, LICENSES & APPROVALS 
 

21.1. It shall be the Contractor’s exclusive responsibility to obtain all requisite approvals, permits or 
licenses required for the performance of the Services. However, upon the request of the Contractor, 
the Company may, where it is necessary to do so, provide reasonable assistance to the Contractor, 
at the risk and cost of the Contractor, in applying for and obtaining such permits, licenses or 
approvals. Any delay in obtaining any such permits, licenses and approvals shall not relieve the 
Contractor from any of its obligations under the Contract. 
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21.2. The cost of obtaining the above mentioned permits, approvals and licenses and  follow- up of the 

applications for such permits, approvals and license shall be borne by the Contractor.  
 

21.3. It shall also be the Contractor’s exclusive responsibility to obtain those requisite  approvals, 
permits or licenses required for the performance of the Services which needs to be obtained by the 
Company. However, the cost of obtaining such permits, approvals and licenses shall be borne by the 
Company. Company shall provide reasonable assistance to the Contractor in applying for and 
obtaining such permits,  licenses or approvals. Any delay in obtaining any such permits, licenses 
and approvals shall not relieve the Contractor from any of its obligations under the Contract. 

 
22. REPRESENTATION, WARRANTIES AND GUARANTEES 

  
The Contractor hereby represents warrants and guarantees that: 

22.1. It is a legally recognized entity under the laws of India; 
 

22.2. The Agreement contains valid and binding obligations and is enforceable in accordance with the 
terms hereof; 
 

22.3. It has studied the technical feasibility, Site conditions and other prevailing conditions and 
 all other operational details and based on these studies carried out, has agreed to provide to the 
Company the services as contemplated in this Agreement; 
 

22.4. It has appraised itself of all applicable rules and regulations, and shall at all times comply with 
such rules and regulations; 
 

22.5. It shall procure vehicles and hire manpower suitable for the purposes of rendering services as 
contemplated in this agreement; 
 

22.6. The Services would be conducted in a safe and efficient manner at the Site and at all times in 
compliance with Good Industry Practices and requirements of the Company,  and in any event, in 
accordance to this Work Order/agreement; 
 

22.7. It shall procure all consents, licenses, permits, approvals and certificates and authorizations as 
may be required from any governmental authority for the performance of services at the Site; 
 

22.8. It shall duly pay the duties, taxes and levies as are set out in this agreement or otherwise, which 
are to be paid by the Contractor; 
 

22.9. There is no action, suit or proceeding, at law or in equity,  or to the best of knowledge  of 
Contractor, any official investigation before or by any governmental authority, arbitration tribunal or 
other body pending or, to the best of its knowledge, threatened against or affecting it or any of its 
property, rights or assets, which could reasonably be expected to have material adverse effect on its 
ability to perform its obligations  under this Agreement or on the validity or enforceability of this 
agreement; 

 
23. EVENTS OF DEFAULTS 

 
Company may, without prejudice to any of its other rights or remedies under the Contract or 
in law, terminate the whole or any part of this Contract by giving written notice to the 
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Contractor, if in the opinion of Company, contractor has neglected to proceed with the 
Contracts with due diligence or commits a breach of any of the provisions of this Contract  
including but not limited to any of the following cases: 

23.1. Failing to complete execution of Contract as per the terms and conditions specified in the 
Contract. 

 
23.2. Failing to complete Contracts in accordance with the approved schedule of Contract. 

 
23.3. Failing to comply with any reasonable instructions or orders issued by Company in connection 

with the Contract. 
 

23.4. Failing to comply with any of the terms or conditions of this Contract. 
 

23.5. In the event Company terminates this Contract, in whole or in part, on the occurrence of any 
event of default, Company reserves the right to engage any other vendor or agency to complete 
the Contract or any part thereof, and in addition to any other right Company may have under the 
Contract or in law including without limitation, including the right to penalize for delay under 
clause “Liquidated Damage” of this Contract , the contractor shall be liable to Company for any 
additional costs that may be suffered/borne by Company for the execution of the Contract. 
 

23.6. Failure on the part of the Contractor to maintain its confidentiality obligations and or 
compromising its integrity, which are required to be of highest standards, in so far as the present 
scope of work is concerned. 
 

24. RISK & COST 
 
If the Contractor fails to execute the work as per specification/Agreement/as per the 
direction of Engineer-in-change within the scheduled period and/or even after the 
extended period, the company shall be having the right to cancel/terminate the 
agreement and the company reserves the right to get the work executed from any other 
source at the Risk & Cost of the Contractor. The Extra Expenditure so incurred shall be 
debited to/recovered from the Contractor. 
 

25. LIMITATION OF LIABILITY 
 

25.1. The Contractor's liability (except Third Party Liability; covered under the  agreement  and 
addendums thereto) for all damages, losses, acts or omissions, howsoever  occasioned, shall not, 
at any time exceed an amount equivalent to Contract Value. 

 
 
25.2. Notwithstanding anything stated in the agreement, the limitation of Liability shall not be available 

/applicable in case of wilful default/breach/negligent act/misconduct on the part of the Contractor 
and/or its employees. 
 

26. TERMINATION 
 

26.1. TERMINATION BY COMPANY FOR NON PERFORMANCE 
 

During the course of the execution, if at any time the Company observe and forms an 
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opinion that the work under the order is not being performed satisfactory and the 
performance of the Contractor not found satisfactory, the Company reserves its right to 
cancel/ terminate this Agreement giving minimum 30 days’ notice without assigning any 
reason and the Company will recover all damages including losses occurred due to loss 
of time from the Contractor. After termination of the agreement, the Contractor shall 
immediately stop all activities related to the work terminated. This is without prejudice to 
other rights under the terms of contract. The Contractor shall hand over the Company all 
drawing/documents prepared for this contract up to the date of cancellation of order. 

26.2. PREMATURE TERMINATION 
 

The order can be terminated by the Company before the expiry of its term under the 
following conditions: 
 

(i) The Contractor repudiates this order or otherwise evidences intention not to be bound by this 
order; 

(ii) The Contractor assigns, mortgages, or charges or purports to assign, mortgage, or charge 
any of its obligations or rights in contravention to the provisions of this order; or, transfers or 
negates any of its obligations in contravention to the provisions of this order. 

(iii) The Contractor breaches the Secrecy/Non-disclosure Clause/Confidentiality obligations. 
(iv) If at any stage during the tenure of the work order, Contractor is found to be involved or 

indulging or even attempting illegal, unlawful action or activities or some fraudulent or even 
trying to take or ask bribe from any customer or to give bribe official/staff or misuse or abuse 
any meter or property of the Company. 

(v) The Company shall be entitled to deduct from any money due or to becomes due to the 
Contractor, money paid or payable by way of compensation as aforesaid or cost or expenses 
in connection with any claims thereto. The Contractor shall abide by the decision of the 
Company as to the amount payable by the Contractor under the provision of this clause. 

 
26.3. TERMINATION BY COMPANY FOR CONVENIENCE 
 

The Company shall, in addition to any other right enabling it to terminate the Contract, have the 
right to terminate the Contract at any time without assigning any reason, by giving a written 
notice of minimum 30 days to the Contractor. The Contract shall stand terminated on the date as 
per the notice but such termination shall be without prejudice to the rights of the Parties accrued 
on and before the date of termination. 
 

27. GOVERNING LAW AND ARBITRATION 
 

27.1. Governing Law: This Work Order/Agreement shall be governed by the laws of India  and 
each party submits to the exclusive jurisdiction of the courts in New Delhi. 
 

27.2. Dispute Resolution Mechanism. All disputes and differences arising out of or in connection with 
this Agreement shall be resolved amicably by mutual discussion within 30 days. If the dispute 
cannot be resolved by mutual discussions and agreement, the parties will take such dispute to an 
arbitral panel comprising Sole Arbitrator jointly appointed by the parties to agreement.  
 

27.3. In the event parties fail to appoint the sole arbitrator within 30 days from the date of request 
made by party, the Sole Arbitrator shall be appointed as per the provisions of The Arbitration and 
Conciliation Act 1996 as amended upto date. The arbitration shall be conducted in New Delhi in 
accordance with the provisions of the Arbitration and Conciliation Act 1996. The award of the 



 

 
BSES Rajdhani Power Ltd. 

NIT: CMC/BR/22-23/RB/CR/DG/1084           Page 51 of 158 Bidder Seal & Signature 
 

arbitral panel shall be final and binding on all parties. The arbitration proceedings shall be 
conducted in English. The venue and seat of Arbitration shall be in Delhi Only. The cost of 
arbitration shall be shared equally between the parties unless otherwise directed by the 
Arbitrator. 

 
28. FORCE MAJEURE 

 
28.1. General 

An "Event of Force Majeure" shall mean any event or circumstance not within the 
reasonable control, of the Party affected, but only if and to the extent that: 
 
(i) Such event or circumstance, despite the exercise of reasonable diligence, could 
not have been prevented, avoided or reasonably foreseen by such Party; 
 
(ii) Such event or circumstance materially and adversely affects the ability of the 
affected Party to perform its obligations under this agreement, and the affected Party has 
taken all reasonable precautions, due care and reasonable alternative measures in order 
to prevent or avoid the effect of such event on the affected party's ability to perform its 
obligations under this Agreement and to mitigate the consequences thereof. For the 
avoidance of doubt, if such event or circumstance would not have materially and 
adversely affected the performance of the affected party had such affected party 
followed good industry practice, such event or circumstance shall not constitute force 
majeure. 
 
(iii) Such event is not the direct or indirect result of the failure of such Party to perform 
any of its obligations under this Agreement; and 
 
(iv) Such Party has given the other Party prompt notice describing such events, the 
effect thereof and the actions being taken in order to comply the relevant clause 
 

28.2. Specific Events of Force Majeure 
Subject to the provisions of the agreement, Events of Force Majeure shall include only 
the following to the extent that they or their consequences satisfy the above 
requirements: 

(i) The following events and circumstances: 
a. Effect of any natural element or other acts of God, including but not limited to 
 storm, flood, earthquake, lightning, cyclone, landslides or other natural 
 disasters, and\ 
b. Explosions or fires or flood 

(ii) Public disorder, insurrection, rebellion, sabotage, riots or violent demonstrations of a local 
character; 

(iii) Declaration of the Site as war zone. 
(iv) Any order, regulation, directive, requirement from any Governmental, legislative, executive or 

judicial authority. 
 

28.3. Notice of Events of Force Majeure  
If a force majeure event prevents a party from performing any obligations under the 
Agreement in part or in full, that party shall: 
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(i) Immediately notify the other party in writing of the force majeure events within 2 working 
days of the occurrence of the force majeure event 

(ii) Be entitled to suspend performance of the obligation under the Agreement which is affected 
by force majeure event for the duration of the force majeure event 

(iii) Use all reasonable efforts to resume full performance of the obligation as soon as 
practicable 

(iv) Keep the other party informed of all such efforts to resume full performance of the obligation 
on a regular basis 

(v) Provide prompt notice of the resumption of full performance or obligation to the other party. 
 

28.4. Mitigation of Events of Force Majeure 
The Contractor shall: 
(i) Make all reasonable efforts to prevent and reduce to a minimum and mitigate the effect of 

any delay occasioned by an Event of Force Majeure, including applying other ways in which 
to perform the agreement; 

(ii) Use its best efforts to ensure resumption of normal performance after the termination of any 
Event of Force Majeure and shall perform its obligations to the maximum extent practicable 
as agreed between the Parties; and 

(iii) Keep the Company informed at regular intervals of the circumstances concerning the event 
of Force Majeure, with best estimates as to its likely continuation and what measures or 
contingency planning it is taking to mitigate and or terminate the Event of Force Majeure. 

 
28.5.  Burden of Proof 

In the event that the Parties are unable in good faith to agree that a Force Majeure event 
has occurred to an affected party, the parties shall resolve their dispute in accordance 
with the provisions of this agreement.  The burden of proof as to whether or not a force 
majeure event has occurred shall be upon the party claiming that the force majeure 
event has occurred and that it is the affected party. 
 

28.6. Termination for Certain Events Of Force Majeure 
If any obligation of any Party under the Agreement is or is reasonably expected to be 
delayed or prevented by a Force Majeure event for a continuous period of more than 1 
(one) month during the Term of the Agreement, the Agreement shall be terminated at the 
discretion of the Company and neither Party shall be liable to the other for any 
consequences arising on account of such termination. 

 
The Company reserves the right to demand the Contractor's services on holidays as well 
as beyond the normal working hours. 

 
The Contractor will ensure that none of their person is engaged in any unlawful activities 
subversive of the Company's interest failing which suitable action may be taken against 
the Contractor as per the terms and condition of this order. 

 
The Contractor shall be liable for payment of all taxes and duties as applicable, to the 
State/ Central Govt. or any local authority. 

 
The Contractor's employees shall not be treated as Company's employees / persons for 
any purpose whatsoever & facilities/ benefits applicable to the Company's employees 
shall not be applicable to   Contractor's employees. If due to any reasons whatsoever the 
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Company is made liable to meet any obligation under any of the laws & enactment etc, 
for any reason whatsoever the same shall be recovered from the Contractor either from 
the present and future amount payable to him or  as per law. 
 

29. NOTICE & COMMUNICATION 
 
Any notice or other formal communication to be given under this agreement shall be in 
writing and signed by or on behalf of the party giving it and shall be sent by registered 
post, A.D. to the addresses of Contractor or BRPL as mentioned herein above or to any 
other addresses as agreed by the parties, in writing from time to time. 
 
Any notice or other formal communication can also be sent through official e-mail ID of 
authorized person of Contractor or BRPL. 
 

30. SAFETY CODE 
 

30.1.  The Contractor shall ensure adequate safety precautions at site, as required under  the law 
of the land to facilitate safe working, during the execution of work under  agreement/work order 
and shall be entirely responsible for the complete safety of  their workmen as well as other 
workers at site and premises during performance of  work under agreement. 

 
30.2. The Contractor shall observe the safety requirements as laid down in the agreement and in case 

of sub-contract/assignment (only after written approval of company), it shall be the responsibility 
of Contractor that all safety requirements are followed by the employees and staff of the sub-
contractor. 

 
30.3. The Contractor employing two hundred employees or more, including employees deputed under 

agreement, shall have a safety officer in order to ensure the implementation of safety 
requirements of the agreement and if the Contractor having lesser number of employees, 
including agreement workers, shall nominate one of its employees to act as safety coordinator 
who shall liaise with the safety officer on matters relating to safety and his name shall be 
displayed on the notice board at a prominent place at the work site. 

 
30.4. The Contractor shall be responsible for non-compliance of the safety measures, implications, 

injuries, fatalities and compensation arising out of such situations or incidents. 
 

30.5. In case of any accident, the Contractor shall immediately submit a statement of the same with 
BRPL and the safety officer, containing the details of the accident, any injury or causalities, extent 
of properly damage and remedial action taken to prevent recurrence and in addition, the 
Contractor shall submit a monthly statement of the accidents to BRPL at the end of each month. 
 

30.6. The contractor / safety officer shall be responsible for providing training to all staff & workers , 
safety compliances , testing and fitness of all T&P , PPE, annual safety audit reports etc in line 
with CEA norms 
 
 

31. WORKMEN COMPENSATION 
 

31.1. The Contactor shall take insurance policy at his own cost under the Workmen Compensation Act to 
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cover such workers who are not covered under ESI by the Contractor however engaged to 
undertake the jobs covered under this order and a copy of this insurance policy will be given to 
Company for reference and records. This insurance policy shall be kept valid at all times. In case 
there are no workers involve other than those who are covered under ESI by the Contractor, the 
 Contractor shall certify for the same. 

 
31.2. The Contractor shall keep the Company indemnified at all times, against all claims of compensation 

under the provisions of Workmen Compensation Act 1923 as amended from time to time or any 
compensation payable under any other law for the time being involving workmen engaged by the 
Contractor in carrying out the job involved and against costs and expenses, if any, incurred by the 
Company in connection therewith and without prejudice to make any recovery. 

 
31.3. The Company shall be entitled to deduct from any money due to or to become due to the 

Contractor, moneys paid or payable by way of compensation as aforesaid or cost or expenses in 
connection with any claims thereto and the Contractor shall abide by the decision of the Company 
as to the amount payable by the Contractor under the provisions of this clause. 

 
32. THIRD PARTY INSURANCE 

 
The Contractor shall, before the commencement of work, take a Third Party Insurance of 
an adequate value, at his own cost and expenses, securing all the risks/losses/damages 
which may be caused to any third party and/or BRPL and/or its employees/associates, 
because of the omission/performance of tasks by the Contractor under this agreement. 
The full and final settlement of claims raised by third parties shall be the sole responsibility 
of the Contractor without any liability to BRPL. 
 
It is further agreed by the Contractor that in case of defect/damage to the system because 
of default on the part of the Contractor, the Contractor shall, at its own cost, be liable to 
replace/rectify the same at the earliest or make good the loss suffered by BRPL 

 
33. HUMAN RESOURCE ISSUES 
(A) The Contractor would execute the works under agreement through its own resources. 

 
(B) The Contractor shall bear all expenses/cost to be incurred towards salary, allowances, 

perks, travelling allowances, advances, insurance, safety measures, annual increment, 
security, transportation, conveyance reimbursement, telephone expenses, leave pay and 
all other misc. expenses etc. of their employees/ workmen during the validity/tenure of the 
Agreement or any renewed tenure thereto. Also, the Contractor shall be solely responsible 
for making payment for Hospitalization, Compensation thereof in case of any accident & 
injury. 

 
(C) The Contractor to deploy its manpower immediately for carrying out the work as 

specified in the tender document. 
 
(D) The Contractor shall ensure that there are no disputes regarding service, payment etc. of 

the persons engaged by it, anytime during the tenure/validity of the contract. At no point 
of time during the tenure/validity of contract, the Contractor's employees shall insist upon 
the Company for employment, wages, and allowances or any other related matter, 
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payment etc. 
 
(E) The Contractor shall not deploy the manpower below the age of 18 years or above the 

age of 58. 
 
(F) The Contractor shall not deploy the female manpower between 7 PM to 6 AM. 
 
(G) The Contractor shall be directly responsible for any / all disputes arising between 

Contractor and its persons and keep the Company indemnified against all losses, 
damages and claims arising thereof. The Contractor shall resolve all disputes of its 
manpower. All the legal dues of the manpower of Contractor is to be paid on or before 
due date as per applicable laws or within 8 days from date of the termination of 
manpower. 

 
(H) All safety wears required for the Contractor's manpower during the execution of work 

must be provided by the Contractor at its own cost and the Contractor shall ensure that 
its employees regularly use such safety gears. 

 
(I) The Contractor shall be responsible for discipline of its manpower and shall ensure that 

the personnel deputed should adhere to the disciplinary procedure set by the Company. 
The Contractor shall ensure that none of its associate/personnel is engaged in any 
unlawful activities or any other activity subversive of the Company's interest, failing 
which the same shall be termed as breach of the terms of agreement and annexures 
thereto and suitable action may be taken against the Contractor as per the terms & 
conditions of the Agreement. The Contractor will ensure that none of the manpower 
engaged by it will demonstrate before the offices of the Company in any manner 
whatsoever. In case any of the manpower engaged by Contractor is found indulging in 
such activities, the same shall be termed as breach of the terms of agreement and 
annexure thereto and the Contractor will take suitable action against such of their 
employees and submit the ATR with company. 
 

(J) The Contractor shall ensure compliance with minimum wage requirements of the correct 
category and shall ensure the following: 
(a) Timely payment of minimum wages to deployed manpower as per the rate notified 

from time to time by the  Government of National Capital Territory of Delhi. 
(b) Compliance with all other relevant PF, ESI, Insurance and other laws as applicable 

per statute.  
(c) To retain Challans/Receipt issued by Statutory Authorities like Regional Provident 

Fund Commissioner (RPFC)/including its own Pension Provident Fund Trust for 
previous month & proof of payment towards compliance of other statutory 
provisions like E.S.I., GST etc. 

(d) Contractor will also produce challan/receipt with respect to payment of GST as a 
proof for such statutory payment. 

 
(K) Contractor shall comply with provisions of the Payment of Wages Act 1936, Minimum 

wages Act-1948, Employee’s Provident Fund & Miscellaneous Provision Act 1952, ESI 
Act 1948, Company's Liability Act 1936, Industrial Dispute Act 1947, Maternity Benefit 
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Act 1961, Contract Labour (Regulations & abolition) Act 1970, Delhi Shops & 
Establishment Act or any modification thereof, THE SEXUAL HARASSMENT OF 
WOMEN AT WORKPLACE (PREVENTION, PROHIBITION AND REDRESSAL) ACT, 
2013 or any other Act relating to rules made hereunder from time to time. For the said 
purpose the Contractor shall get itself covered under the Employee's Provident Fund & 
Miscellaneous provision Fund 1952  &  ESI directly with the appropriate Regional 
Provident Fund Commissioner, if not done so far and shall intimate to the Company the 
Code No. allotted by the RPFC  &  ESI Authorities within one month from the date of 
commencement of the work under agreement. 

 
(L) Contractor shall organize periodic awareness session on POSH, 2013 and strict 

compliance to POSH, 2013. 
 
(M)  Contractor shall have a detailed HR policy for retirement, training, safety, job suitability, 

health etc. for it’s employees. Further the Contractor shall have proper grievance 
redressal process for addressing HR issues raised by it’s  employees. 
 

(N) ID CARD:  
 

The Contractor will not issue any ID cards to the manpower  deputed under agreement, 
on its own. All ID Cards for the workforce will be issued by BRPL Security ID Card Cell 
only. The Contractor should maintain the records of Identity Cards of their employees 
and whenever any employee quits/is removed then his/her Identity card should be 
collected & submitted to BRPL Security ID Card Cell. Penalty will be imposed on the 
Contractor in case of violation of the above rule. Contractor shall submit the details/ list 
of the employees that they are going to be deputed with BRPL Security before the 
commencement of the work under agreement. 
 

 The penalty clause related to employee's ID card shall be as under: 
(i) It is agreed by the Contractor that within five (5) days from the commencement of 

agreement/ date of award of work order/ date of renewal of agreement, the Contractor 
shall be bound to intimate BRPL, the details of manpower deputed by Contractor for the 
performance of task under this agreement in BRPL specified format. 

(ii) It is agreed by the Contractor that in case of change of manpower deputed by the 
Contractor under this instant agreement, the Contractor shall, promptly but not later than 
twenty four (24) hours of such change, intimate BRPL in writing about the said change 
and submit the revised details in the BRPL specified format. 

(iii) It is further agreed by the Contractor that it shall, promptly but not later than seven (7) 
working days from the commencement of agreement/ date of award of work order/ date 
of renewal of agreement, ensure the issuance of the photo identity cards, issued by 
BRPL Security, to all the personnel deputed by the Contractor. The ID Cards shall also 
bear the name of the Company/ Contractor, the contact details of the personnel and the 
Company and shall ensure that all the personnel, during the performance of task under 
the agreement, shall wear/ display those ID Cards. 

(iv) In addition to the events of default as specified in the agreement and annexures thereto 
including as specified above, it has been agreed by the parties to the agreement that the 
following events shall also be counted as events of default and the Contractor shall 
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ensure not to commit the same: 
 

(a) of staff found working without valid ID Cards (ID Cards issued by BRPL Security) / Not carrying 
ID cards to the workplace. 

(b) of staff carrying validity lapsed (expired) ID Cards as against the number of staff billed for 
(c) of staff found carrying Contractor issued ID Cards, instead of through BRPL Security - 

CONTRACTORs cannot issue ID cards for the manpower deployed on BRPL work. 
 

(d) That the failure by the Contractor in compliance of the terms stated in section above and/ 
or the commission of defaults as notified above, i.e. non issuance of ID Cards, non-
display of ID Cards by the personnel of the Contractor and/ or the commission of any of 
the defaults, shall attract an agreed penalty for the sum of Rs. 1000/- per person per day 
and the same shall be deducted/recovered from the monthly bill of the Contractor, 
without any advance intimation to Contractor by BRPL. 

(e) Certification of penalty (defaults and sum penalized) shall be through BRPL Security, 
along with intimation to concerned User Department, C&M, F&A. A notice shall be sent 
to Contractor/ agency. 

(f) That in addition to the penalty as specified above, in case of any blacklisted 
manpower/personnel is found working/deputed by the Contractor, with BRPL for the 
performance of work under agreement, the same shall be termed as breach of terms of 
agreement and annexures thereto and shall, in addition to other penalties and rights 
available with Company/BRPL, levy a penalty of 1% of the contract value or Rs Fifty 
Thousand (50000), whichever is lower, and deduct/recover from the monthly bill of the 
Contractor. 

(g) In case of second or subsequent default as specified above, within 6 months from the 
first default, the same, without prejudice to other penalties/ remedies that can be 
imposed/resorted under the terms of this agreement, BRPL reserves the right to 
terminate the contract. 

(h) It is further agreed by the Contractor that the imposition of penalty and the quantum 
thereto shall be the sole discretion of BRPL and no claim/dispute by Contractor, 
challenging the imposition of penalty and/or the quantum thereto shall be maintainable. 

(i) BRPL may review/revise ID card Policy including penalty during the tenure of 
agreement. This shall be at the sole discretion of BRPL and Contractor shall be liable to 
comply in full the revised policy, notified time to time. 

(j)  The Contractor shall submit resumes of its personnel to be deputed/Supervisors within 2 
days of Award of Agreement/Work Order for approval and selection by BRPL. BRPL 
shall conduct interview and select the personnel to be deputed/Supervisors and provide 
inputs to Contractor for further action and deployment.  

(k) The Contractor shall collect the following documents from the personnel deputed under 
agreement, within two weeks of mobilization and shall deposit the same with BRPL, as 
follows: 
(i) Educational Qualification Certificate: Certificate and mark-sheet of all manpower 

demonstrating the highest educational qualification of all personnel, making them 
competent for the task assigned. 

 
(ii) Permanent Address Proof: Supporting document for permanent address proof of all 

personnel. 
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(iii) Identity Proof: Copy of PAN card should be submitted as identity proof, for all 
personnel. 

Contractor shall share the above information on demand from BRPL.BRPL reserves the 
right to reject deployed manpower, in case the same is not found suitable. 

  
(O) The Contractor shall conduct relevant background checks and prepare Background Reports 

through an authorized agency of all personnel deployed for the performance of task under 
agreement in BRPL within one month of deployment. 
Such reports shall be shared with BRPL as requested. Contractor shall submit an Affidavit clearly 
stating that back-ground check for all personnel is complete and back-ground reports have been 
prepared to this effect within one month of deployment. 

 
(P) Failure by the Contractor's personnel to wear PIC shall attract a penalty of Rs.1,000/- per 

incident per day. 
(Q) In case, any of the manpower has been found not serving his part of duty on any day as 

per the instructions, Contractor will be fined at the rate of Rs 500/- per person per day. 
 
(R) A separate penalty as per score card shall be levied. 
 
(S) There will not be duplicity of penalty for the same default. 

 
34. DEPLOYMENT OF RESOURCES 

 
34.1. Number of resources to be deployed by the Contractor at all-time shall be specified by the 

bidder as per the format in Section-V, scope of work.  
 

34.2. The contractor shall deploy adequate resources for the smooth execution of work assigned to 
them. The contractor shall provide complete details including name, address, and Aadhar Card 
number of resource deployed. 
 

34.3. The contractor shall deploy qualified & experienced resources comprising engineers, 
supervisors, diploma holders, skilled, semi-skilled & unskilled staff in accordance with the 
requirements of electricity rules, safety laws and other applicable regulatory laws. The contractor 
shall also ensure to meet the requirements of performance standards as mentioned in this 
document. If at any stage, the Company/Engineer In-Charge finds the resources not suitable or 
not up to the mark, the Contractor shall deploy the alternate resources immediately. 
 

34.4. Distribution of electricity is an essential service as well as a public utility service. It is imperative 
to secure the electric network of our license area so that uninterrupted distribution of power 
supply to essential services like Delhi Metro, Police, hospitals, etc. is maintained. Proper 
security measures are essential due to the extremely sensitive and critical nature of these 
services. Therefore, Contractors shall be responsible for maintaining Personal Identification 
Data of all staff deployed by him at our premises in electronic or any other form as prescribed by 
the company. In addition to this, the Contractor shall also submit a record of his deployment in 
various locations to BRPL on a daily basis if required by the Divisional In-charge. 
 

34.5. The resource deployed by the contractor shall exercise highest level of integrity at work place 
and shall not involve in any type of malpractice. In case any resource of the contractor is found 
involved in any malpractice, the contractor shall indemnify the company for the loss incurred by 



 

 
BSES Rajdhani Power Ltd. 

NIT: CMC/BR/22-23/RB/CR/DG/1084           Page 59 of 158 Bidder Seal & Signature 
 

the company on account of such malpractice/misconduct. Since this scope of work and the 
assistance contemplated under the present contract or in the nature of statutory assistance 
towards preventing the theft of electricity under the provisions of the electricity act 2003 the 
integrity levels of the Contractor and /or the agency which is awarded the contract is expected to 
be of the highest standards. 
 

34.6. In case the contractor or the resource deployed by him unable to execute the work assigned to it 
as per satisfaction of the company or the workmen of the Contractor refuses to work, going on 
strike or for any other reason likely to lead to loss of productivity, the company shall have right of 
engaging any other agency or resorting to any other suitable means without giving any reason 
and to recover the cost incurred out of the amount payable or become due to the contractor. 
 

35. REPLACEMENT OF RESOURCE(S) 
 

35.1. Should the Company consider at its sole judgment that the persons deployed  by the 
 Contractor are not suitable for the job for whatsoever reason, the Company will  have the option 
either (i) to seek prompt replacement deputing the other person at the  cost of Contractor or (ii) 
to terminate this work order/agreement in part or as a whole. 

 
35.2. If the Company finds any employee of the Contractor guilty of any misconduct, incompetence or 

negligence, the Contractor shall, if so intimated by the Company, withdraw such employee from 
the work of company and replace him with a qualified and competent manpower. Contractor shall 
keep the Company informed of all manpower replacements and all such data shall be submitted 
with the person nominated by Company along with personal & qualification details of such 
persons deputed as replacement. 

 
35.3. If any employee of the Contractor found indulged  in unfair practices or causing direct or indirect 

damage to Company’s Image/Property/Revenue, immediate action shall be taken by the 
Contractor and the Contractor shall suitably   compensate the company for all loss incurred by the 
Company. Contractor shall have retrenchment / removal policy in place to handle such matters. 
 

36. CONTRACTOR’S OBLIGATIONS 
A) General Obligations 

36.1 The performance of Services as completed by the Contractor shall be wholly in accordance with 
the Contract and fit for the purposes for which they are intended to and as defined in the 
Contract. The Services shall include any Service which is necessary to satisfy the Company's 
requirements and as implied by the Contract. 
 

36.2 The Contractor shall execute the Services within the time frame for completion as specified in 
the order/agreement and Scope of Work. Without prejudice to the provisions of the Contract, 
before commencing the Services, the Contractor shall satisfy itself regarding the BRPL's 
requirements. The Contractor shall give notice to BRPL, within forty-eight (48) hours of the 
receipt of BRPL's requirements,  of any error, fault or other defect in the BRPL's requirements or 
such items of reference.  
 

36.3 The Contractor takes full responsibility for the adequacy and stability of Services to be 
performed at the Site.  
 

36.4 The Contractor shall at all times endeavour to adopt best practices as is prevalent in like 
industry and shall always be required to achieve the desired quality and confirm to the schedule 
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of Service(s) at no additional cost to the company/BRPL.  
 

36.5 The Contractor is deemed to have satisfied itself as to the correctness and sufficiency of the 
BRPL's requirements and other terms of the Contract relating to its risks, liabilities and 
obligations set out in or implied by the Contract and all matters and things necessary for the 
proper performance of the Services. 
 

36.6 The Contractor acknowledges the responsibility of the following during the performance of the 
Services:  
(a) The proper transportation of Manpower and materials upto the Site and back. 
(b) Availability of skilled Manpower in time.  
(c) Compliance with the HSE Conditions and adherence to Contractual terms; 
(d) Protection of the environment and adjacent structures and taking steps for remedying any 
damage caused to the environment or adjacent structures during the performance of the 
Services by the Manpower ;  
 

36.7 The Contractor shall, whenever required by the BRPL, submit details of the arrangement and 
methods which the Contractor proposes to adopt for the performance of the Services. No 
alteration to these arrangements or methods shall be made without the approval of BRPL. 

 
36.8 Train its Manpower in the manner as reflected in their training manual, requirements of BRPL 

and as per the best industry practice before the deployment at the Site. Contractor shall 
maintain training records. Contractor ensures to replace Manpower of same specification in 
order to reliever / absenteeism of Manpower. In the event of replacement of Manpower, comply 
with all the pre and post requisite details of deployment, including but not limited to, furnishing of 
all the required registrations, licenses and medical examinations at the cost of Contractor 
without reimbursement from Company/BRPL. 
 

36.9 Contractor agrees to provide all preliminary information or data as may be required by the 
Company/BRPL within fifteen days of issuance of the signed LOI/Work order or as per mutually 
agreed timelines.  
 

36.10 In case the Contractor comes across with any ambiguity and/ or discrepancy in the BRPL’s 
requirements, it shall immediately Communicate such ambiguity and/ or discrepancy to BRPL, 
for seeking appropriate instructions to resolve such ambiguities and discrepancies.  
 

36.11 Contractor to maintain sufficient cash flow as working capital to meet daily expenses for the 
Manpower.  
 

36.12 Contractor to coordinate and maintain close liaison with local police and administrators. 
Contractor to visit Site periodically and as per specific request of Company/BRPL.  
 

36.13 Notwithstanding anything contrary in the Contract, Contractor must make judicious and 
economical use of resources of the company/BRPL at the Site, including, but not limited to 
resources such as space, water and electricity. In the opinion BRPL discover the misuse of 
resources by the Manpower, after serving notice to the Contractor if Contractor fails to adhere to 
this Article, BRPL reserves right to recover a suitable amount as per BRPL discretion. BRPL 
decision in this regard shall be final & binding. 
 

36.14 The Contractor shall not use the name of the company/BRPL in any manner for credit 
arrangement or otherwise and it is agreed that the company/BRPL shall not in any way be 
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responsible for any debts, liabilities or obligations of the Contractor or its Manpower.  
 

36.15 In case, if the company/BRPL is of the opinion, after due consultation with the Contractor, that 
extra Manpower or material / equipment is/are required for reasons of improving the quality and 
nature of Services at the Site, the Contractor shall arrange for the same timely at the same price 
specified in the Contract. 
 

36.16 Contractor to ensure that the Manpower deployed should have bank account which their 
payment must be directly credited to their bank account by the Contractor. The Contractor shall 
submit the copy of its instructions to the bank to transfer the salary / wages to the account of its 
Manpower deputed under the contract to the company/BRPL on or before 7th day of every 
month for the previous month’s salary transfer of individual Manpower to their bank.  
 

36.17 Contractor to maintain list of Manpower in shifts and attendance muster at the Site entrance for 
Manpower deployed under the Contract.  
 

36.18 The Contractor shall provide such uniforms as approved by the company/BRPL. 

36.19 Immediately on commencement of the Contract, Contractor shall provide complete bio data of 
each Manpower employed at Site and shall ensure that the information provided in respect of 
each Manpower is verified and correct. 

36.20 Staff working hours will be governed by the  Factories Act and Applicable Law as per State 
where Site is located and Manpower have been deployed. 

36.21 Contractor must ensure that child labour is not to be deployed at the Site. 

36.22 A detailed Site specific deployment chart shall be submitted by the Contractor to Company 
within 5 working days before commencement of Services. 

36.23 Contractor must ensure to conduct at least bi-weekly surprise checking at Site where their 
Manpower is deployed and performing Services to ascertain performance as per Contract. 
Contractor shall provide adequate quick response team and surveillance team for this purpose 

36.24 Contractor shall develop its own network and arrangements and shall be solely responsible to 
recruit its own personnel for providing Services. 

36.25 If required and on specific instructions by the company/BRPL, Contractor shall periodically rotate 
the Manpower after every 12 months or period as requested by the company/BRPL. BRPL to 
Communicate the same to the Contractor atleast 20 working days before rotation of Manpower 
is intended. 

36.26 Manpower so deployed at the Site shall carry out only those Services that are stipulated under 
the terms of the Contract and shall not do any other job for reward or otherwise, except than 
those stipulated. 

36.27 In case of accident of whatsoever nature at the Site where the Manpower is injured or dies, it 
would be the sole responsibility of the Contractor without any risk and cost of the BRPL. 

36.28 Contractor to submit documents related to Manpower along with Contractor’s organisation chart, 
authorised signatories & etc., before commencement of Services under the Contract. 
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36.29 In case death, injury to any Manpower of the Contractor, Contractor is sole responsible under 
Workmen Compensation Act and any other Applicable Law. Contractor must not violate any 
statutory provisions / Applicable Law  and shall keep BRPL indemnified, in full, from any claim 
associated with injury/death to its employee deployed under the agreement. Contractor to 
compliant with all Applicable Laws. Any breach in statue / Applicable Law , BRPL reserves right 
to recover reasonable compensation at the discretionary of BRPL. 

36.30 Contractor to provide master plan for deployment of Manpower and related resourced to the 
Company/BRPL before commencement of the Services. Along with this Contractor shall provide 
documentations in details covering Manpower details as requested by BRPL. 

B) Compliance with Applicable Laws by Contractor 
 

36.31 The Contractor shall fully familiarize itself and conform in all aspects with all Applicable Laws. 
The Contractor shall be bound to give all notices, file all returns, etc., required by Applicable 
Laws, as aforesaid and to pay all fees and charges in respect thereof. Contractor must have 
experienced manpower with knowledge to handle all statutory compliance related matters  

36.32 The Contractor shall not be absolved from any of its obligations under Applicable Laws or the 
Contract or claim any additional amount from the Company/BRPL or seek any extension of time 
due to its ignorance of any Applicable Law.  

36.33 The Contractor shall indemnify the company/BRPL against all costs, expenses, penalties and 
liabilities incurred/ suffered by any of the Company due to non-compliance of any Applicable Law 
by the Contractor in relation to the performance of the Services. 

36.34 Contractor is required to obtain requisite license issued by the licensing officer/competent 
authority in the Government office before commencement of Services.  

36.35 Contractor shall ensure that it remains in compliance with Applicable Laws at all times and 
maintained registers and records with all particulars as may be specified in the Applicable Laws.  

36.36 Payment of gratuity (if any) to Manpower will be sole responsibility of the Contractor. 

36.37 Contractor to submit  details of payments made to PF and ESIC authorities with a list of 
Manpower deployed at the Site with copy of deposit challans. List of Manpower with PF and 
ESIC numbers to maintained up to date by Contractor and if required to be shared with BRPL. 

C) Contractor's Other Obligations 
 

36.38 The Contractor shall also provide the necessary proof of remittances of EPF, Pension amount 
and ESIC for the previous month, along with their invoices for the current month to Company. 
Without such proof, the invoices will not be processed for payment. 

36.39 The employees deployed by the Contractor shall be employees of the Contractor. 

36.40 At no point in time shall any employee of the Contractor claim to be the employee of the 
Company. 

36.41 The Contractor is committed to recruit and provide qualified, experienced, well-trained, physically 
& mentally fit personnel in accordance with the Company's standard, duly verified by the local 
police Station as regards their antecedents and backgrounds. 
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36.42 The Contractor shall ensure that, the Contractor's manpower deployed at the Company shall be 
in good health, shall have proper eyesight and shall not have any medical problems which may 
endanger his life and the life of the other Company employees appointed at the said location.  
The Contractor shall ensure that, the Contractor's personnel deployed at the Company shall be 
entirely responsible for the stock of the commodities stored at the said location. To ensure such 
safety, the Contractor shall, before deploying any employee in the premises, shall have him 
medically examined by a registered medical practitioner at its own cost and expenses and 
produce a medical certificate certifying that the said employee is medically fit.  It is further agreed 
that without such medical certificate, Company shall not permit any such Contractor's personnel 
to work in its premises.  It is further agreed that Company may, from time to time, call upon the 
Contractor to have all or any of its Contractor's personnel examined. 

36.43 The Contractor shall uphold the strictest disciplinary standards for all their personnel and any 
transgressions are dealt with immediately, and to the fullest extent that the law allows. 

36.44 The Contractor shall provide uniforms to the its manpower and shall provide an authority letter to 
the its manpower and they shall carry the same when they are on duty at the Company. 

36.45 Whenever any Contractor's personnel go on leave, the Contractor will arrange for a suitable 
replacement immediately. 

36.46 The Contractor shall deploy electronic attendance marking system for their Resources and 
maintain records for the same. The same has to be produced if demanded by the Company. 

36.47 The Contractor shall fully guide, supervise and monitor the Contractor's manpower deployed in 
Company locations by its Supervisors. 

36.48 Supervisors will inspect every location at least once every 15 days during day/night to check the 
level of control exercised by Contractor's personnel. The Supervisors will take digital 
photographs of Contractor's personnel in the location during their inspection. The photographs 
will contain date and time stamp to identify the date the photographs are taken and send the 
photographs to Company along with their inspection report on weekly basis. 

36.49 The Contractor undertakes to provide required resources to maintain desired service level. In 
case of any failure in services due to paucity of resources, BRPL shall be within its rights to 
make necessary deductions in addition to such rights as available under contract. 

36.50 TIMELY DISBURSEMENT OF WAGES 

The Contractor shall ensure that monthly wages/salary disbursed to its manpower timely but not 
later than 7th of each month. Though the company endeavours to process Contractor’s bills on 
time as per the payment timelines mentioned in agreement (payment terms), under no 
circumstances delay in disbursement of wages shall be acceptable, it is the Contractor’s 
responsibility to ensure the same, accordingly the bidders are expected to quote their rates to 
fulfil their obligations towards the timely disbursal of wages and all other benefits including 
PF/ESI/Bonus/leave pay/allowances etc. 

It may please be noted that BRPL reserves the right to terminate the agreement in case of 
second or subsequent repeated instances of delay in disbursal of the wages. 
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37. THE COMPANY/BRPL’S OBLIGATIONS/RESPONSIBILITIES 
 

37.1 BRPL  may check the competencies of the manpower for the work for which they are deputed to 
ensure that requisite skill and competency levels are being met with  by the Contractor . 
 

37.2 BRPL shall not exercise direct control (including matters of payments, discipline and 
removal/termination) and supervision over the Contract Manpower and that shall be done by the 
Contractor. However, BRPL shall have a right to assess the abilities and skills of the Manpower 
deployed by the Contractor to ensure the quality of Service provided under the Contract, without 
actually managing or directing such Contract Manpower.  
 

37.3 The contractor shall ensure to maintain the registers like muster roll, wage register, etc., and shall 
share the copy of the same with BRPL as and when demanded, 
 

37.4  The Company/BRPL reserves the right to engage other party(ies) to perform similar or identical 
Services to be performed by Contractor under this Contract / Agreement for which Contractor 
shall not have any objections. 
 

37.5 BRPL reserves right to review the resources requirement for the performance of assigned task, on 
periodically or preferably on monthly basis for their respective performance. The Contractor, 
without any objection, shall deploy resources on time accordingly. The Contractor to deploy 
resources within 2 days (including Central and State holidays) to Site / establishment as notified 
by BRPL in writing. Failure to do so shall result into delay in deploying resources for the 
completion of the assigned task, the reasonable compensation shall be applicable in terms of the 
Contract.  
 

37.6  BRPL shall at all times have access to any Site where the Manpower is engaged and performing 
any of the Services and BRPL shall have the right to inspect performance at Site. Any deviation or 
gap or discrepancies arises while executing Services shall be communicated to Contractor within 
3 working days. The Contractor within next two working days shall provide reasonable feedback 
with evidence if any to BRPL. If Contractor does not respond to the Communication in time under 
this sub Article, it tantamount to breach of the Contract and shall attract reasonable compensation 
in terms of the Contract. 

 
38. INDEMNITY 

 
The Contractor shall indemnity, defend, save and hold harmless all directors, company 
and its employees against any and all suits, proceedings, actions, demands and third 
party claims for any loss, damage, cost and expense suffered by company on account of 
the negligence, act or omission inaction by the Contractor or its employees under this 
Agreement. Agencies shall also wholly indemnity and compensate company against any 
theft, misappropriation, fraudulent act or omission, any collusion with customer/s, 
intentional recording of incorrect reading/DATA, or any other offence under the applicable 
laws or breach of obligation under the present agreement, and would also render itself 
liable to appropriate legal action being initiated against it by company. 

 
The Contractor shall also be responsible and liable to company for any loss or damage caused to 
company for any negligence or inaction, damage to the property of company caused by the 
Contractor or its employees. 
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39. SECRECY & CONFIDENTIALITY 

 
39.1 The technical information, data and other related documents forming part of order  and the 

information obtained during the course of investigation under this order shall  be the  Company's 
exclusive property and shall not be used for any other purpose  except for the execution of the 
order. The technical information drawing, records  and  other document shall not be copied, 
transferred, or divulged and/or disclosed to third  party in full/part, not misused in any form 
whatsoever except to the extent for the  execution of this order. 

 
39.2 These technical information, drawing and other related documents shall be returned to the 

Company with all approved copies and duplicates including data/drawing/plans as are prepared 
by the Contractor during the executions of this order, if any, immediately after they have been 
used for agreed purpose. 
 

39.3 In the event of any breach of this provision, the Contractor shall indemnify the Company against 
any loss, cost or damage or claim by any party in respect of such breach. 
 

39.4 The Contractor shall not use the name/logo/emblem of the Company in any manner either for 
credit arrangement or otherwise and it is agreed that the Company shall not in any way be 
responsible for the debts, liabilities or obligations of the Contractor and/or his employees. 
 

39.5 The Contractor hereby covenant that the Contractor shall be responsible for theft, if any 
committed, by his staff and the Contractor shall indemnify Company from and against all claims, 
demands, actions, suits and proceedings, whatsoever that may be brought or made against the 
Company by or on behalf of any person, body, authority whatsoever and whomsoever and all 
duties, penalties, levies, taxes, losses, damages, costs, charges and expenses and all other 
liabilities of whatsoever nature which the Company may be liable to pay, incur or sustain by virtue 
of or as a result of the performance or non- performance or observance or non- observance by 
the Contractor of any of the terms and conditions of this agreement. The Company shall have full 
power and rights at its discretion to pay or defend or compromise any suits, claims or demands 
brought or made, whether pending or threatened touching upon this agreement as it may consider 
necessary or desirable and shall be entitled to recover from the Contractor all sums of money 
including all legal costs, charges and expenses incurred by virtue of any such compromises which 
shall not be called into question by the Contractor but shall be final and binding on the Contractor. 
 

39.6 Contractor shall submit signed NDA as per the format 4.3 attached. 
 

40. NON-EXCLUSIVITY 
The award of the work order/agreement to the Contractor shall not preclude the 
Company from awarding the same order for similar work at the same rates, or on any 
terms and conditions to other party or parties. The Company at its discretion may place 
the order on any other party. 
 

41. SEVERABILITY 
 
If any provision of this Agreement is or becomes invalid or unenforceable by the courts 
of any jurisdiction to which it is subject, such invalidity or unenforceability shall not 
prejudice the remaining provisions of this Agreement, which shall continue in full force 
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and effect. 
 

42. ASSIGNMENT &  SUBLETTING 
 
The Contractor shall not, without company's prior consent in writing assign or sublet or 
transfer any portion of services awarded to the Contractor as envisaged herein and 
falling under this contract. Moreover, any such consent shall not relieve the Contractor 
from any obligation, responsibility, or duty under this Contract. 
 

43. ASSIGNMENT BY THE COMPANY 
 
The rights and obligations of BRPL under the Contract shall be assignable to Affiliates, associate 
company, joint venture or any other company including change in Management Control and 
BRPL’s lenders without consent of the Contractor. Upon written notice of seven Business Days 
(07 days) by BRPL, the Contract shall be deemed to have been assigned to the third party under 
this Article. This Article fulfils its meaning notwithstanding the notice is not accepted by the 
Contractor and BRPL shall not be obliged to the Contractor after seven days (07) of issue of any 
further notice. 
 

44. NOT USED  
   

45. NO JOINT VENTURE 
 
The Contractor shall not constitute a joint venture, consortium or other unincorporated 
grouping of two or more Persons, following the execution of the Contract. 
 

46. WAIVER OF RIGHTS 
 
No delay or forbearance by company in exercising any right or power under this 
Agreement shall be construed as a waiver of such right or power, nor shall any single or 
partial exercise of such right or power preclude any further exercise of such right of 
power. 

 
47. THE COMPANY'S RIGHT TO VARY QUANTITIES 

 
The Company reserves the right to vary the quantity i.e. increase or decrease the 
Numbers/ quantities without any change in terms and conditions during the execution of 
the Order. BRPL may increase or reduce the area/ scale of operations after starting of 
execution of the contract and the size of contract may be adjusted accordingly. 
 

48. CONTRACTOR’S EQUIPMENT 
 

48.1. All Contractor’s Equipment and Temporary Works provided by the Contractor or any 
 permitted Subcontractor, shall, when brought on to the Site, be deemed to be  exclusively 
intended  for execution of the Works and not be removed without the  consent, in writing, of the 
 Company’s Representative. 
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48.2.  Upon completion of the Works, the Contractor/permitted Subcontractor shall remove from the Site, 
all its  Equipment and Temporary Works and its unused materials. 

48.3.  The Company shall not at any time be liable for the loss or damage to any of the constructional 
plant, Temporary Works or materials.  

48.4.  The Contractor shall, upon written request by the Company’s Representative, produce to the 
Company’s Representative, all documents evidencing title to or the contractual arrangement giving 
the right to the Contractor to use the Contractor’s Equipment. In the event of failure to comply with 
such request within seven (7) days, then without prejudice to any other rights, the Company shall 
be entitled to withhold the payments due to the Contractor under the Contract.  

49. AVAILABILITY OF TOOL &PLANT (T&P) 
 
The contractor shall provide T&P to their staff as mentioned in Scope of work. The contractor 
shall provide all tools in the beginning of contract and shall ensure the proper availability of tools 
and tackles as per that list throughout the contractual period. These tools shall be of make as 
specified in the Scope of work. It shall be responsibility of contractors to replenish and maintain 
the existing T&P on regular basis. 
 
I. All the T&P shall be tagged / marked as "BRPL-AMC-Div Name-Serial No." , For 
eg. LNR Divn T&P shall be tagged / marked as  "BRPL-AMC-LNR-001" The tagging/ 
marking shall be done wherever possible 
 
II. A certificate from Engineer-In Charge to this effect under point no. I above and that 
T&P have been provided to all working staff. 
 

50. FREE ISSUE MATERIAL 
 

50.1. The Company, may provide free issue materials to Contractor in those cases only  where it is 
 specifically mentioned in the Contract. Transportation of free issue  materials from site / store 
 or place of availability at site to the work area shall be  in  scope of the contractor.   

50.2. Contractor shall submit Reconciliation Statement of these free issue materials along with monthly 
bill. Reconciliation Statement will show issued quantity of free issue materials/ quantity consumed 
in work and quantity balance in contractor’s stock. 

50.3. The Contractor shall have to furnish an Indemnity Bond for materials which are free issued by the 
Purchaser. Further the contractor shall be responsible for the safe custody of materials till the 
materials are utilized, fabricated, erected and accounted for in all respects. 

 
51. VENDOR CODE OF CONDUCT 

 
Contractor confirms to have gone through the Policy of BRPL on legal and ethical code 
required to be followed by Vendors encapsulated in the "Vendor Code of Conduct" 
displayed on the official website of BRPL (www.bsesdelhi.com) also, which shall be 
treated as a part of the agreement. 
 
Contractor undertakes that he shall adhere to the Vendor code of Conduct and also 
agrees that any violation of the Vendor Code of Conduct shall be treated as breach of the 
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agreement. 
 
In event of any such breach, irrespective of whether it causes any loss/damage, company 
(BRPL) shall have the right to recover loss/damage including liquidated damages from 
Contractor. 
 
The Contractor herby indemnifies and agrees to keep indemnified the company (BRPL) 
against any claim/litigation/liability/penalty including litigation cost arising out of any 
violation of Vendor Code of Conduct by the Contractor or its officers, agents & 
representatives etc. 
 

52. DISCLOSURE OF RELATIONSHIP 
 

The Contractor acknowledges & undertakes that the Contractor or any partner of the Contractor 
or director of the Contractor is not related to any of the officers of the Company or the Company’s 
Representative, or alternatively, is a close relative of an officer of the Company or the Company’s 
Representative and has no financial interest/stake in the Company’s business. The Parties agree 
that breach of the above provisions shall entitle the Company to terminate the Contract under 
Clause 23, without payment of any compensation to the Contractor. The Contractor agrees and 
acknowledges and shall ensure that its employees, directors and partners do not develop any 
such interest during the Contract Period. 

 
53. MSME 

 
53.1. If the Contractor is covered under the definition of supplier/Contractor under the  purview of 

 Micro, Small & Medium Enterprises Development Act, 2006, it shall  declare so at the 
 time of its registration as vendor with the Company failing which it  will be  presumed that it is  a 
non-MSME unit.  

 
53.2. Contractor shall provide to Company the proof of classification of its enterprise and filing 

memorandum with the authorities concerned under the Micro, Small & Medium Enterprises 
Development Act, 2006 (herein referred to as "the MSMED Act") within one week of receipt of the 
Contract  

 
53.3. The Contractor further declares and undertakes to intimate Company of any change in its status 

or constitution under this section from time to time under this Contract. The Contractor must 
provide MSME registration number along with PAN card and GST registration number on Tax 
Invoice failing which the Contractor shall not claim any benefit under the MSMED Act.  

 
53.4. The Contractor to furnish the undertaking to the Company in this regard. 

 
 

54. COVID GUIDELINES 
 
Looking to the prevailing Covid19 situation, Contractor will ensure that the work carried 
out in the field by their staff shall be as per the guidelines issued by MHA / BRPL/ 
Engineer-in-charge from time to time. Further Contractor shall be required to provide to 
their staff masks/ sanitizers/ all PPEs required for working in Covid19 situation. The 
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Contractor shall further ensure to work as per the guidelines issued by BRPL and the 
instruction of the Engineer in charge. 
 

55. CLEANLINESS & PRECAUTIONS TO BE TAKEN WHILE DOING WORK 
AT SITE TO PREVENT DUST POLLUTION 
 
All debris shall be removed and disposed off at assigned areas on daily basis. Surplus 
excavated earth shall be disposed of in an approved manner.  In short, the contractor 
shall be fully responsible for keeping the work site clean at all times.  In case of non- 
compliance, company shall get the same done at Contractor's risk and costs. 
 
While carrying out any civil work including road/ pit digging, plinth/ fence making, road 
restoration etc contractor shall adhere to below mentioned guidelines. 
 

(a) No construction material/ debris shall be stored on metalled road. 
(b) Wind breakers of appropriate height on all sides of ear marked area using CGI sheets shall 

be raised to ensure that no construction material dust fly outside ear marked area. 
(c) The construction material i.e. coarse sand, stone aggregates, excavated earth, cement and 

any other material to and from the site shall be transported under wet and covered condition 
to ensure their non-slippage en-route to avoid air contamination. 

(d) The contractor shall provide mask and helmet to every worker working on the construction 
site and involved in loading/unloading and carriage of construction material and construction 
debris to prevent inhalation of dust particles. 

(e) Over loading of vehicles shall be strictly prohibited 
(f) The construction material at site shall be stored under wet and covered condition. 
(g) The dumping sites for temporarily storing the excavated earth shall be properly levelled, 

watered and rehabilitated by plantation to avoid flying of dust. 
(h) The worker at the site shall be sensitized to adopt / observe the dust controlled measures in 

true spirit. 
(i) If any C&D waste is generated at site the same will be transported to the C&D waste site only 

and the record for the same will be maintained by the agency. 
(j) Wet jet in grinding and stone cutting is being permitted at site. 
(k) The necessary record for dust control is being maintained by the department on day to day 

basis and being monitored regularly. 
(l) Contractor shall ensure that no tree shall be harmed and no tree roots shall be destroyed/cut 

while performing the task under agreement. 
(m) The contractor shall comply the provisions of The Delhi Preservation of Trees Act 1994. 
 
The Execution contractor shall be responsible for all the preventive and protective 
environmental steps as per guidelines. Any violations from the above guidelines have 
been viewed very seriously by the authorities. Contractor shall be liable for the penalties 
/ other action by the authorities, the contractor shall indemnify BRPL from all liabilities on 
this account. 
 

56. ENVIRONMENTAL, HEALTH &SAFETY 
 
The Contractor will ensure that the Environment, Health & Safety (EHS) requirements 
are clearly understood and faithfully implemented at all levels at site as per instruction of 
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Company/BRPL. Contractors must comply with the requirements, as follows: 
(i) Comply with all of the elements of the EHS Plan and any regulations applicable to the 
work 
(ii) Comply with the procedures provided in the interests of Environment, Health and 
Safety 
(iii) Ensure that all of their employees designated to work are properly trained and 
competent 
(iii) Ensure that all plant and equipment they bring on to site has been inspected and 
serviced in accordance with legal requirement and manufacturer's or supplier/Contractor 
s' instructions 
(iv) Make arrangements to ensure that all employees designated to work on or visit the 
site present themselves for site induction prior to commencement of work 
(v) Provide details of any hazardous substances to be brought onsite 
(vi) Ensure that a responsible person accompanies any of their visitors to site 
 
All personnel deputed by Contractor under agreement shall be accountable for the 
following: 
(a) Use the correct tools and equipment for the job and use safety equipment and protective 

clothing supplied, e.g. helmets, goggles, ear protection, etc. as instructed 
(b) Keep tools in good condition 
(c) Report to the Supervisor any unsafe or unhealthy condition or any defects in plant or 

equipment 
(d) Develop a concern for safety for themselves and for others 
(e) Prohibit horseplay 
(f) Not to operate any item of plant unless they have been specifically trained and are 

authorized to do so. 
 

57. ACCEPTANCE 
 
Acceptance of the CONTRACT implies and includes acceptance of all terms and 
conditions enumerated in the CONTRACT, in the technical specification and drawings 
made available to the Contractor consisting of general conditions and complete scope of 
work. 
 
Contractor’s and Company’s contractual obligations are strictly limited to the terms  
set out in the CONTRACT. 
 

 
***** 
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SECTION – V 
 

SCOPE OF WORK 
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1. Scope of Work 

 

1.1 Part-A: Metering Activities of MMG (Single Phase & Whole Current Three Phase Meters) 
Contractor shall perform all functions properly required for execution of various metering activities with in Service 
Level Agreement  time lines ( Annexure - 5 )  under this contract at consumer premise / company site locations as 
per DERC Regulation 2017, Guideline for safe meter installation 2021, CEA Regulation 2010 and COMPANY’s 
SOP for meter installation in the company’s area of supply. Contractor shall collect all existing 
SOP/Regulation/Guidelines from the Engineer In-charge. 

(i) New meter Installation / Replacement / Removal / Shifting / Reinstallation /Sealing / Resealing/ Reconnection 
of all types of 1Ph, 3Ph, (including Group Meters, Smart Meters, Pole Meters, Thread-through, and 
associated accessories, with / without communication module. 

(ii) Installation/ Replacement/ Removal/ Shifting/ Reinstallation/ Sealing/ Resealing of Bus-bars /Pole DBs/Three 
phase meter Box/ Single Phase Meter box/Group Meter Box. 

(iii) Fixing of Shearing Nut/ Bolt for Closure of DBs / Meter Boxes/Bus bars etc after work execution. 

(iv) Installation / Laying / Replacement of Overhead/ Underground Service Cables of different size including 
proper Cable Fixtures, support at consumer end and pole end as per defined Standard Operating Procedure. 

(v) Digging of Pakka Road / Kacha Road (by Digging/ Moiling / Trench-Less) required for the purpose of laying 
of underground service cables. It also includes laying of Pipe, Docketing with Bricks & Sand, Back-Filling and 
Restoration of Road. 

(vi) Installation / Replacement /Removal of SIM Card / Communication Module to ensure communication with 
backend server for Smart Meters, Group Meters, Thread-through meters etc., wherever applicable.  

(vii) Installation/ Replacement of any type of meter reading cords for all types of energy meters to ensure 
downloading of meter reading data with CMRI/PDS. 

(viii) Packing of Old removed meters in Gunny bags and sealing of meter in gunny bag in the presence of 
consumer or his representative as per company’s SOP and regulation.  

(ix) Rectification of wiring issues to ensure proper energy recording for all Types of Meters. 

(x) Provide photographs of different metering activities carried out at site as per the SOP of COMPANY. 
Photographs shall be in requisite format as decided by COMPANY. 

(xi) Site visit for quality check and other work related to Metering including but not limited to attending not 
downloading cases, resolving communication related complaints, meter mismatch cases, interchange cases 
etc. 

(xii) Rectification of defects immediately noticed by COMPANY representative during installation / inspection / 
verification. Contractor shall submit ATR to Engineer in-charge with photographs after rectification. 
Contractor shall not be eligible to claim compensation against the expenses incurred in such rectification. 

(xiii) Contractor shall provide proper uniforms to all its employees deputed in field activities for execution of Jobs 
under this contract. Separate Uniforms shall be provided according to the seasons i.e. summer and winter. 
Specification of uniform shall be approved by COMPANY. 

(xiv) Contractor shall provide proper tools, tackles, PPE kit and associated paraphernalia as per Annexure-1, 
which may be required for carrying out the various jobs to be completed under this Contract. Contractor shall 
provide all safety gears including but not limited to Helmets with visor & live line sensor, safety belts, 
Insulated floor mat, ladders, safety shoes, Safety Gloves, Safety Goggles, Discharge Rod, first aid box with 
required medicine and rain wears to their personnel. 

(xv) Contractor shall provide Clip-On Meter, Multi-meter, Test Lamp, Discharge rod / chain etc.  
(xvi) Contractor shall motivate and ensure its employees to use their phones by suitable compensation, as tariff 

plan along with portable printer and thermal paper rolls (for onsite printing) as per the specifications of 
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COMPANY at his own cost to each team deputed at site. Contractor to ensure proper maintenance of 
devices without affecting the work at site. 

(xvii) Contractor shall provide Transportation required for movement of Material, Its Resources & Company 
Officials in-respect to discharge services under this contract. Expenses related to vehicles deputed for 
discharge of services under this contract shall be borne by contractor and shall be included in the respective 
activity Codes. 

(xviii) Contractor shall provide meter installation accessories like Plastics Gitti, Screws, Insulation Tape, Fasteners, 
Earthing Lugs, All type of Saddle, Nut-Bolt, and Epoxy etc as per specification of the Company. Accessories 
supplied by contractor shall be approved by Engineer In-charge. The cost of these Items shall be borne by 
contractor. 

(xix) Contractor shall provide any information / Data required from the site of meter installation such as Pole 
Number/ DT Tagging / GPS Coordinate etc without any extra cost to the Company. 

(xx)  The Contractor shall test the Consumer installation such as Wiring, ELCB and MCB before installation of 
meter and prepare a report in the Meter Change Report / Meter Installation Report Performa provided by the 
company. 

 
1.2 Part-B: Metering Activities of Power Metering (1-Ph, 3-Ph, LT-CT & HT Meters) 

Contractor shall perform all functions properly required for execution of various metering activities with in Service 
Level Agreement time lines under this contract at consumer premise / company site locations as per DERC 
Regulation 2017, Guideline for safe meter installation 2021, CEA Regulation 2010 and COMPANY’s SOP for meter 
installation in the company’s area of supply. Contractor shall collect all existing SOP/Regulation/Guidelines from the 
Engineer In-charge. 

The scope of work under section Part-B includes entire scope of work defined under Section Part-A and 
following additional scope of work specific to Power Metering department of the Company: 

(i) New meter  Installation/ Replacement/ Removal/ Shifting/ Reinstallation/ Sealing/ Resealing/ 
Reconnection of all types 1-Ph, 3-Ph, CT and CTPT-Operated electronic Energy Meters (Including Smart 
Meters, Grid Meters, HT Meters, ABT Meters, Net Meters, Solar Meters etc.) and associated accessories, 
with AMR/ communication. 

(ii) Installation/ Replacement/ Removal/ Shifting/ Reinstallation/ Sealing/ Resealing/ Reconnection of HT, 
ABT, Grid, Meters for all type of Installation configuration  such as Cubicle Mounted, Panel Mounted, CT-
PT Mounted etc.( (11KV to 66KV). 

(iii) Replacement / Removal / Preventive maintenance of Metering Cubicles, CT-PT Units of HT Consumers 
(11KV to 66KV).  

(iv) Hi-Pot Testing of CTPT unit / Metering cubicles during replacement/Maintenance Activities. 

(v) Installation/ Replacement/ Removal/ Shifting/ Reinstallation/ Sealing/ Resealing of Bus-bars /Pole 
DBs/LT-CT Box/Three phase meter Box/ Single Phase Meter box/ HT Metering Cubicle/CT-PT Units/ 
AMR Box. 

(vi) Identification and resolution of meter and associated CT/PT wiring connection issues. 

(vii) Installation / Replacement/Removal of any type of AMR Module / DCU / SIM card and to ensure 
communication with backend server for HT Meters, CT Meters, Smart & Group Meters, Thread-through 
meters and 3-ph meter etc. 

(viii) Provide assistance for testing of HT / Grid Meters /LT-CT/PP meters and associated CT-PT Units during 
installation and periodic testing. 

(ix) Contractor shall provide meter installation accessories like Plastics Gitti, Screws, Insulation Tape, 
Fasteners, Earthing Lugs, All types of Lugs up to 50 SQMM, All type of Saddle & Clamps, Nut-Bolt, Dhoti, 
M-Seal, Cleaning Agent, and Epoxy etc as per specification of the Company. Accessories supplied by 
contractor shall be approved by Engineer In-charge. The cost of these Items shall be borne by contractor. 
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(x) Contractor shall provide Clip-On Meter, Multi-meter, Test Lamp, Discharge rod / chain, Hi-pot test 
equipment, 5KV Megar etc. 

 
2.0 Deliverables and Terms & Conditions 
2.1 Metering Activities: 
(i) Meter shall be installed at Outermost portion of the consumer’s premise at safe location. Meter shall be 

installed at safe location near to Common entrance of the consumer premises provided with Safety Wall/ 
Metal made / Fire proof box with prior consent of Engineer In-charge. Meter installed at inaccessible 
location which may lead to theft of energy and shall attract penalty. 

(ii) During replacement of the meter, if existing meter is found OK at site, charges for site visit shall be paid for 
the same only if informed by the contractor person instead of replacement. Photograph of OK Meter & Site 
inspection report shall be prepared for such cases stating that “Existing Meter found OK at Site. 

(iii) Execution of Site work, Punching of Meter & Meter related particulars shall be completed before sunset & 
no work shall be done beyond this timeline without prior approval of Engineer In-charge or his authorized 
person. Cases shall be punched at actual site location during execution. 

(iv) Contractor shall complete project works such as replacement of Meters in Nx-Categories, Old Meter 
Replacement Drive, Analytics Cases, Not downloading cases, Not-Read cases or any other project. 

(v) Contractor shall replace Meters / Cables/ CT Meter Box due to increase in Maximum Demand  against the 
list provided by the company.  

(vi) Contractor shall resolve Not-Downloading Meters, Meter Reader Exceptions within the specified time line. 

(vii) Cases where only cable replacement work is performed by the contractor shall be claimed as Meter-
Reinstallation. 

(viii) Contractor shall ensuring meter getting downloaded after installation/ replacement/ shifting/ resealing/ cord 
change/ resolution of not downloaded complaints/over height/ box problem cases, meter reader exceptions 
/ faulty Meters/AMR installation etc. 

(ix) Contractor shall comply with DERC/COMPANY (Service  Level Agreement ) timelines or timelines decided 
by Engineer In-charge, which may change from time to time in compliance of regulation / company 
requirement. Contractor shall ensure to install all the new connection cases within one day. Existing 
timelines for different activities are given in Annexure-5. Jobs performed beyond time line shall attract 
penalties. 

(x) Contractor shall ensure that installation of meters in new connection only after installation of ELCB/RCCB 
for sanctioned load 2 kW or above and MCB/MCCB in all cases irrespective of sanctioned load by 
consumers. No meter shall be installed without ELCB and MCB. Any deviation shall attract penalty as per 
defined clause. 

(xi) Sub-letting of work awarded to contractor is completely prohibited, if any contractor is found sub-letting his 
work, he will be held completely accountable for any acts of omission and commission during execution of 
the contract.  

2.2 Material 
(i) Record of material issuance from COMPANY stores for execution of Jobs and handling of Meters, 

Cables, Bus bar, meter Seals, Gunny bag & seals, Accessories, MCR Books & Lab Testing Notice 
and other material to be maintained as per defined SOPs Annexure-3. Ensuring 100% 
reconciliation of issued materials from Company within specified timelines. 

(ii) During issue of any Meter or material from COMPANY Stores, contractors shall check the Meters & 
material properly for any kind of damage of material. After receipt of the Meters & material, if any 
kind of physical damage is found in Meter or material contractor’s store or during the transit, 
contractor shall be responsible for the same and shall be liable for penalty as per penalty clause.  
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(iii) Scrap generated from site/left over materials removed from site Cables (including any 2/4 core 
cable / copper cable), Bus Bars, all type of Meter boxes, SIM, terminal covers & screws, Seals, 
Metering Cubicles etc. & old meter with/without gunny bags shall be deposited to assigned 
COMPANY stores with proper records and as per prescribed timeline. 

(iv) Deposit damaged new Meter seals & Gunny Bag seals, MCRs & Lab Testing Notice (if any) at 
Circle office for reconciliation and provide reason for damage for deactivation in SAP. 

(v) Contractor shall provide meter installation accessories like Plastics Gitti, Screws, Insulation Tape, 
Fasteners, Earthing Lugs, All type of Saddles, Nut-Bolt, Epoxy etc as per specification of the 
Company. The cost of such petty Items shall be borne by contractor..  

(vi) Contractor shall collect removed seals from the site after performing metering activities. The 
removed seals shall be stored at vendor store and physically destroyed by the contractor supervisor 
in the presence of authorised representative of Engineer In-charge. Scrap of destroyed seals shall 
be deposited to Company Stores. Proper record shall be prepared for such seals. 

(vii) Transfer of material from one division/department/Circle to other division/ department/Circle of the 
Company is not permitted. In critical situation, transfer of any material shall be allowed only with 
approval of Engineer In-charge. 

(viii) Contractor shall be responsible for any loss material issued from the Company. Relevant clause of 
penalty shall be applicable for loss of different type of materials. 

2.3 Quality 

(i) Meter installation work shall be carried out ensuring all quality norms defined in QC Manual of 
COMPANY. Violation of quality norms shall attract penalty as per penalty clause. 

(ii) Quality Norms such as Proper alignment of Meter, Proper cable connection at Meter Terminals with 
Exact peeling of conductors and cable Sleeves, Tightness of connection, making of flowers with 
cable armour inside the meter box, proper cable dressing with fixing of saddles just below the meter 
box and at 1.5-meter distance on incoming & out-going cables, Installation of cables with proper 
fixtures at pole & consumer end,  Cable Earthing with appropriate size of lugs at incoming, out-
going end of meter and Pole end, Earthing at Bus-Bar, Proper Sealing of Meter, Meter box and Bus 
bar, Exact alignment of reading cord, Meter, Meter box & Busbar, proper installation of 
communication module and SIM card and installation of service cable & busbar as per sanctioned 
load shall be ensured while meter installation. 

(iii) Meter/Bus bar shall be installed at safe and easily accessible outermost location of the premises at 
ground floor. Meter shall not be replaced at inaccessible locations such as locked room, other than 
ground floor, over height etc. Such cases shall be reported to respective Engineer In-charge of 
COMPANY and replacement shall be carried out in co-ordination with COMPANY Engineer In-
charge. 

(iv) Service Cable shall be laid as per the SOP of the company and ensure compliance to all its quality 
related parameters such as installation of fixtures at pole end and consumer end, Sag within 
defined limit, termination of connection using appropriate connectors, earthing at all mandatory 
points. Service cable should not be laid with support of Trees, Consumer Grills, Wooden/Bamboo 
poles etc. Under ground Cables shall be laid using HDPE/MS-Pipe at the defined depth. 

(v) Meters shall not be installed during replacement at over height. Location for meter installation shall 
be at height of 5 to 6 feet from the floor / road level. 

(vi) Quality for Installation of CT/HT/Grid meters and laying of Underground service cables shall be 
ensured as per Company SOP. 
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2.4 Photographs of Metering Activities 
 

Contractor shall provide Photographs of work execution at site as per the requirements below & may be 
changed during the course of this contract as per the requirement of Company. Photographs shall be taken 
through Mobile application. For cases executed without mobile application, photographs shall be provided in 
Pen drive. Photographs must be renamed with CA No.  (prefix with “000”) in requisite format. If such 
Photographs taken through mobile application is not as per defined type or not found clear, penalty shall be 
imposed as per relevant Penalty clause of this contract. 
 

(i) For New Connections: 3 Photographs after Installation shall be taken as per Company SOP 1st 
photograph should clearly depicting New Meter No., meter reading. 2nd Photograph should clearly 
show Meter with its incoming and outgoing cables, ELCB Installed, Saddling of cable, earthing etc. 
3rd photographs for connection of feeding point (pole/bus bar etc) clearing showing cable connection 
& Earthing. 

(ii) For Replacements of Meter/Cable/Meter Box: 1st photograph before Installation clearly depicting 
old Meter No. with reading, 2nd photograph should clearly depicting New Meter No., meter reading 
and 3rd photographs shall clearly show Incoming / Outgoing Cables up to 100mm length, saddling, 
earthing etc.  

(iii) Shifting/Reinstallation of Meter/Cable: 1st photograph before Installation work clearly depicting old 
Meter No. with reading, 2nd photograph after installation of work should clearly show meter with 
Incoming / Outgoing Cables up to 100mm length, saddling, earthing etc.  

(iv) For Meter Removal: Capturing 1 photograph clearly depicting removed Meter No. with reading 
before removal. 

(v) For Bus Bar Connections: Taking 1 photograph of Bus Bar & Bus Bar Seal with Seal No., if Meter 
is installed/replaced through Bus Bar 

(vi) For Resealing / Chord Replacement etc: Taking 1 Photograph after activity which should clearly 
depict Meter no., Seal No./cord & reading getting downloaded through PDS/CMRI. 

(vii) For AMR installation/replacement: Taking 2 photograph 1 before activity and 1 after activity clearly 
showing blinking of AMR led. 

2.5  Resource Deployment : 
(i) Contractor shall ensure that the work is carried out through adequate and properly trained, qualified 

and skilled resources /Teams (One Lineman and One Helper/ALM per team) and 
Supervisors/Engineers. Supervisor / Engineer shall have Diploma in Electrical Trade as minimum 
technical qualification to undertake electrical work & Experience of 2 Years in the field of Meter 
installation. 

(ii) Contractor shall ensure deployment of  adequate and properly  skilled resources (Two Linemen and 
one Helper per team) in 11 KV metering cubicle replacement/ maintenance/ removal having related 
Experience of 3 Years in execution of work at 11 KV level. 

(iii) Contractor shall ensure deployment of qualified safety officer/quality officer to implement safety and 
quality guidelines and practices among their resources, Diploma in Electrical as minimum technical 
qualification with valid safety certification with 3 Years experience. 

(iv) Safety officer shall ensure to organize safety talk and safety oath as decided by engineer in-charge 
and submit record of safety talk on monthly basis to Engineer in-charge.  
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(v) Contractor shall provide list of all authorized resources deputed in field to carry out Metering 
activities, punching with mobile application, preparation of MCR etc. in advance to the Company. 
Also to ensure that MCR/Lab testing notice shall not be prepared by resources other than authorized 
one. In case of deviation, penalty shall be imposed as per relevant clause. 

(vi) Contractor shall ensure the Company policy regarding issuance of I-Cards to its employees. In case 
of contractor is instructed to issue I-Cards to its employee by the Company; such I-Cards shall be 
issued only after approval of Engineer In-charge. Contractor shall provide necessary documents such 
as Aadhar / PAN to Engineer In-Charge for the purpose of issuance of I-Cards. 

(vii) Contractor shall maintain attendance of all the employees deputed under this contract & produce the 
record as and when asked by the Engineer In-Charge. 

(viii) Employees of contractor shall attend mandatory training & assessment test in COMPANY as and 
when organized. Skilled resources that successfully completed training shall be allowed to engage in 
meter installation activities. 

(ix) Contractor shall deploy adequate number of teams / staff /workmen/ employees/vehicles as per the 
volume of the work (All activities) at all functional locations in the area of service under this contract 
and ensure that all the activities covered under the scope of this contract shall be completed with the 
timeline specified in ANNEXURE-5. 

(x) Contractor shall not depute resources of one division to another division to perform metering 
activities at site without consent of Engineer In-charge. 

(xi) Contractor shall not deviate from the team composition required for performing metering activities at 
site as defined in this work contract.  

(xii) Contractor shall also not deploy any person who is blacklisted by COMPANY or elsewhere. 
Contractor must exercise due diligence to ensure that no blacklisted vendor employee gets recycled 
through the vendor. 

(xiii) Contractor awarded the contract must sign the Vendor Code of Conduct and certify that they and 
their employees will comply with it. 

(xiv) Contractor shall provide a Declaration-cum-Undertaking to certify and vouch for the character and 
antecedents of their employees who will be deployed in COMPANY, and that, to the best of their 
knowledge, there is no criminal case against any of them. 

(xv) Contractor shall also depute a Safety/quality Officer to monitor assigned work of meter installation. 
Contractor’s employee   deputed must follow safety procedures and guidelines while performing 
assigned work at site. Contractor’s employee  deputed must be proficient to execute work, filling of 
MCR / Lab format / Quality report / Notices and entry / updating of data through Mobile APP. 
Contractor shall provide a declaration on Monthly basis for Safety Officer deputed at site & work 
getting executed considering all safety procedures & norms. 

(xvi) Contractor shall ensure removal of concerned Lineman from Meter Installation Work after issuing of 
Warning Letter if repeated deficiencies observed in installation of meters/cables/busbar etc by that 
particular Lineman. 

(xvii) Contractor’s employees shall attend training/awareness program which gets conducted by 
COMPANY from time to time. Periodic training by Contractor shall also be imparted to their 
employees. Failing to send their employees   for training shall attract penalty as per relevant penalty 
clause. 

(xviii) Contractor shall appoint engineers & supervisors to supervise the work to ensure uninterrupted 
Services rendered and for proper co-ordination with COMPANY ensuring quality of work & quality of 
reports (MCRs, Quality Reports & Lab Formats) & report malpractices. Engineer/supervisor shall 
submit a daily report to Engineer In charge regarding daily activity undertaken by Contractor and 
progress made by Contractor.  

(xix) Contractor shall depute team for Enforcement action/ Sealing Drive/ Demolition Drive etc for Meter 
replacement/removal along with teams of COMPANY, as per instruction of Engineer In-charge. 
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(xx) It is the responsibility of the Contractor to prohibit / restrict its employees from involving in misconduct 
/ malpractices at site. Contractor shall conduct preliminary enquiry /investigation against complaints 
received and share report with Engineer In-charge. Contractor shall refund full amount of money (if 
any) taken from consumer illegally by his employees for carrying out METER INSTALLATION AND 
RELATED WORKS activities at site.  

(xxi) Contractor staff shall not offer any paid service to consumer for consumer wiring or any other work 
pertaining to consumer at site. 

(xxii) Contractor shall be held responsible for any liability that may arise from any accident to his 
employees while performing work under this contract. An immediate intimation followed by reporting 
shall be provided by Contractor to Coordinator, Central office and to concern dept. and Govt. 
Electrical Inspector. A FIR shall be lodged immediately if the case is of criminal in nature. To cover 
such risks an insurance of the employee for such unforeseen circumstances shall be part of 
Contractor’s scope.  

(xxiii) Contractor shall provide proper uniforms to all its employees deputed in field activities for execution 
of Jobs under this contract. Separate Uniforms shall be provided according to the seasons i.e. 
summer and winter. Specification of uniform shall be approved by COMPANY. 

(xxiv) Contractor shall depute designated employees for issuance & return of material. 

(xxv)  Contractor shall ensure availability of Teams on Holiday in case of emergency of work as decided by 
engineer In-charge. 

(xxvi)  Contractor shall ensure that its complete teams along with vehicles report to designated functional 
offices at 09:00 AM. Late reporting of team members shall attract penalty. 

(xxvii) Contractor shall cooperate with vigilance, coordinator or any other investigation agency in case of 
investigation of any illicit act done in field. If any matter/complaint is being investigated by Vigilance / 
Company / Any other investigating agency and require the presence of contractor shall ensure to 
attend the investigation with its employee. The decision taken by COMPANY involving contractor’s 
employees shall be implemented by the contractor. Non compliance from Contractor at any point 
shall be treated as breach of contract terms. 

(xxviii) In case contractor Lineman is not able to fill the MCRs / operate mobile application, contractor shall 
depute a separate Engineer / supervisor with that team for filling up MCRs & Lab Format (online or 
offline). 

(xxix) Contractor shall make all payments and contributions if any which may have to be made in regard to 
the workmen employed by the contractor in relation to wages or other emoluments of such workmen 
under any statute or rules or regulations or otherwise howsoever and indemnify BRPL against such 
payments. 

2.6 DRESS CODE 
 

2.6.1 Contractor shall provide proper 4 set of uniforms to all resources working for them, with "Red" colour 
logo of Contractor on backside & on front Pocket of Top wear (Shirt / Jacket). Specification of Uniform to 
be approved by Company. 

 
2.6.2 Uniforms shall be provided by contractor to their employees 4 times in a year, i.e., 2 sets in summer and 

2 in winter. 
a). Lineman and assistant staff working on live cases or pole work shall wear "Flame resistant protective 
clothing", to avoid threat from electrical arc flash.  
b). In Summers /Normal seasons: 

Upper body- Full sleeves cotton shirts - Navy Blue Colour. 
Lower body- Heavy canvas work pants, Navy Blue Colour, with 6-8 pockets to keep essential 
tools. Tool holding Belts shall also be provided to all linemen.  

c). In Winter Season: 
Upper body- Full Sleeve Cotton Shirt - Navy Blue colour & Full Sleeve Jacket - Navy Blue/Grey 
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Colour with fox-fur lining inside. 
Lower body- Heavy canvas work pants, Navy Blue Colour, with 6-8 pockets to keep essential 
tools. Tool holding Belts shall also be provided to all linemen.  

2.7 Safety 

(i) Contractor shall provide proper tools, tackles, PPE kit and associated paraphernalia as per 
Annexure-1, which may be required for carrying out the various jobs to be completed under this 
Contract. Contractor shall provide all safety gears including but not limited to Helmets with visor & 
live line sensor, Safety Goggles, safety belts, Insulated floor mat, ladders, safety shoes, Safety 
Gloves, Discharge Rod, Earthing Chain, first aid box with required medicine and rain wears to their 
personnel. 

(ii) Contractor shall ensure safety oath by their employees on daily basis before start of the work. 

(iii) Contractor shall ensure to execute work with 100% safety precautions at site. Vendor supervisor / 
team shall plan in one-day advance and take shut-down for carrying out any work in co-ordination 
with respective Engineer In-Charge/ SDO-O&M of COMPANY. Contractor shall ensure that their 
employee  use all Safety PPE and T&P while performing Job at site. Any resources  found violating 
safety guidelines shall attract penalty and in case any accident/incident happens then contractor shall 
be solely responsible for it. 

(iv) Contractor shall mandatorily install the CCTV camera and also depute adequate security at store 
location for safety of material in store. 

(v) Contractor shall provide necessary first aid and reasonable hygiene facilities for all employees, 
representatives and workmen working at the site, vendor store and to administer the use of first aid. 
Health Check-ups and First-aid training shall be done periodically. 

(vi) While executing work at site, Contractor shall follow Standards of BIS (Bureau of Indian standards), 
CEA (Measures relating to safety and Electric supply) regulation 2010, DERC Regulations 2017, Fire 
safety norms, unified building Bye-laws, company’s SOPs and guidelines for safe meter installation 
2021 with amendments thereof. Any deviation from not following above said guidelines and SOP 
shall attract penalty. 

2.8 Mobile Application for Metering Activities 
(i) Contractor shall perform all metering activities through mobile application and web portal supplied by 

COMPANY. Particulars of metering activities and material consumption at site shall be captured 
through mobile application in 100% cases. Jobs performed without Mobile Application shall 
attract penalties as per clause. 

(ii) Contractor shall motivate and ensure its employees to use their phones by suitable compensation, as 
tariff plan along with portable printer and thermal paper rolls (for onsite printing) as per the 
specifications of COMPANY at his own cost to each team deputed at site. Contractor to ensure 
proper maintenance of devices without affecting the work at site. 

(iii) Contractor resources shall properly fill up MCR & Lab Testing Formats online or offline or both ways 
and shall timely submit the MCRs on next day of job completion in the morning (latest by 10 am) at 
designated COMPANY Central offices through authorized personal only. 

(iv) Contractor shall ensure to update the correct data of meters, seals, cable (length serial and drum no.) 
etc. through mobile application for further reconciliation and shall submit happiness code obtained 
from consumer after completion of job. Non submission of happiness code shall be liable for penalty. 

  

2.9 Contractor Store Management 
(i) Contractors shall manage stores at designated locations in COMPANY for the purpose of storing 

materials for metering activities as per the SOP of COMPANY defined in Annexure-2. Space for the 
store shall be provided by the COMPANY on free of cost basis, if available. However, contractor shall 
take proper electricity connection in his name (if applicable) and pay energy bills regularly. If 
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Contractor manages its own space for the purpose of store, prior approval shall be taken from 
COMPANY and contractor shall not be paid for arranging store space on its own. 

(ii) Contractor shall inform the details of store Address with in 07 Days from date of issue of work order. 

(iii) Contractor shall depute store supervisor to manage and maintain store, material movement (inward 
and outward) register and soft data on daily basis, Cable issuance register, Daily Inventory stock & 
Issuance of materials to field teams to be maintained in specified formats / Registers / Soft Data as 
per the requirement & SOP of COMPANY. Contractor shall also depute one KPO and has to keep 
one or more computer with required number of accessories to maintain record of incoming, outgoing 
materials and required records.  

(iv) Contractor shall ensure proper storage and create infrastructure required for storage of different type 
of meters, cable drums, meter boxes, bus-bars and other material issued to contractor at COMPANY 
provided/own space for the store to keep the issued material in safe and healthy 
environment/condition. Contractor shall ensure that no damage to the materials during storage and 
handling of material at store. All the issued material stored in open or dusty location must be covered 
with suitable weatherproof and flameproof covering material as applicable. 

(v) Employee data base hierarchy chart should be displayed at the main entrance. Employee name and 
designation should be mention below employee photograph. Material index should be pasted in the 
front wall of the main store entrance. Material display board should be installed in the main hall of 
store room. Contractor shall also display all emergency contact no. Such as police, ambulance etc. 
Display boards shall be updated and maintained on Daily basis. 

(vi) Proper sorting of material should be done for example (new, reusable, scrap). Place for each and 
every material should be fixed and proper racks should be managed with material name plate and 
availability. 

(vii) Material and tools board should be managed for newly appointed employee. Contractor Store keeper 
must maintain one inward & out ward register for each item (Cable, Meter, Bus bar, Seal, Gunny bag, 
Bag Seal, Meter box etc.) clearly mentioning the name of the issued person.  

(viii) Contractor shall ensure that no other activity except MMG activities being carried out from the store 
premise. Contractor must ensure proper disposal of garbage and maintain cleanliness at store. 
Contractor must ensure the utilization of all items including non moving items on FIFO basis. 

(ix) Contractor shall install Weighing Machine of at least 100 kg in their store to cross check weight of 
scrap to be returned to COMPANY stores. 

2.10 Transportation & Vehicles: 
(i) For Activities covered in Part-A: MMG Activities, Contractor shall mandatorily provide four 

wheelers, (Maruti-VAN/ECCO) / E-Rickshaws along with Driver with each team for performing all jobs 
at site for Meter Installation, replacement, removal, shifting & cable installation cases etc. Resealing, 
Cord change, Site Inspection etc may be attended with other mode of transport. Expenses related to 
vehicles deputed for discharge of services under this contract shall be borne by contractor and shall 
be included in the respective activity Codes. In case of no provision of vehicle for movement of man 
and material, contractor shall be liable for penalty as per clause. 

(ii) For Activities covered in Part-B: Power Metering Activities, Contractor shall mandatorily provide 
four wheelers, (Maruti-VAN/ECCO) along with Driver with each team. Expenses related to vehicles 
deputed for discharge of services under this contract shall be governed by respective Line Items. In 
case of no provision of vehicle for movement of man and material, contractor shall be liable for 
penalty as per clause. 

(iii) Transportation for movement of materials from/to designated stores of COMPANY shall be carried 
out with appropriate vehicle such that material can be safely transported. Crane to be arranged for 
loading and unloading of heavy materials like cable drums etc. 
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(iv) Contractor shall ensure compliance to PUC, Safety norms, registration, licence & other requirement 
as per MV act of India for the vehicles deputed for discharge of services under this contract. 
Contractor must maintain the vehicle log book for movement of vehicles on daily basis. 

(v) Vehicles provided for movement of materials and contractor’s employees   shall be in good condition. 

 

3.0 Company’s Scope of Work 
i. All the materials (Except the accessories which are in the scope of contractor) required for the 

performing work at site shall be in the scope of the Company. Material shall be issued against 
MRS (Material requisition slip) to contractors authorized person from designated stores of 
Company on Free of Cost Basis. 

ii. Company shall provide the details of work to be executed at site on Daily Basis through 
Engineer In-charge. 

iii. Company representative may accompany the contractor’s personal during execution of work 
under this contract. 

iv. Company shall provide PDS/ CMRI/ Meter Testing and CT-PT Testing Equipments where-
ever required. 

4. Billing: 
i. Contractor shall submit bill on monthly basis (through Online Billing portal and/or hard copies or both 

ways) along with complete documents & photographs listed in prescribed format on or before 7th date of 
subsequent month. Bills shall be prepared on Company’s division basis of the Company for the activities 
covered in Part-A: Metering activities of MMG and that for Part-B: Metering activities of Power Metering on 
Company’s Circle Basis. 

ii. Unit rates of different Metering activities performed under this contract shall be governed by Line Items of 
respective scope of work i.e.  Part-A: Metering activities of MMG and Part-B: Metering activities of Power 
Metering. 

iii. Data filled through Mobile Application / MCR/SAP data shall be considered as final data for billing. As per 
this, Measurement Sheet shall be finalized for payment. 

iv. Contractor shall ensure to provide 100 % reconciliation Record of all issued/used material along with 
monthly bill in Specified format by COMPANY. 

v. Penalties amount in Monthly Bills shall be governed by Penalty clauses of this work contract. 

vi. Retention amount shall be imposed in Monthly Bills if any reconciliation found pending for any material on 
contractor part. 

5. Penalty 

Penalties shall be governed by below listed penalty clauses against monthly bill. Over all penalties 
levied in a particular month shall not exceed 10% of the bill value under clauses. Penalties / 
Deduction against clause No- 5.3, 5.4, and 5.6 are not Included in Maximum limit of 10 % of Bill 
Value and shall be separately levied as per respective clause. 

5.1 Penalties for Delay in Execution of Jobs: 
Penalty of Rs. 1000/- per case shall be deducted for delay for the cases executed beyond the target 
completion date as per Company timelines,  

Extension shall be granted in respect of the following cases and no penalty shall be levied: 

i. Non-availability of material on part of the company. 
ii. Disturbance & violence in the area due to Force majeure. 
iii. Adverse climatic conditions. 
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iv. Deficiency Notice served to consumer if deficiency found at consumer premises on consumer part. 
v. Any unforeseen circumstances, if approved by Engineer In charge. 

 
5.2 Penalties for Delay in resolution of Not Downloaded Cases, MR Note, Not Read Cases, Nx 

Replacement, Old Meter Replacement, and other Metering Projects:  
List of the meters for resolution and replacement shall be provided on monthly basis. Contractor shall 
resolve or replace meters within a month period. Penalty for Unresolved / Unattended Cases after One 
month of allocation: Rs 100/- Per case in Meter replacement cases & Rs 50/- per case in other without 
meter replacement cases.  

Extension shall be granted in respect of the following cases and no penalty shall be levied: 

i. Non-availability of material on part of the company. 
ii. Disturbance & violence in the area due to Force majeure. 
iii. Adverse climatic conditions. 
iv. Deficiency Notice served to consumer if deficiency found at consumer premises on consumer part. 
v. Any unforeseen circumstances, if approved by Engineer In charge. 
 

5.3 Penalties for Misconduct/Malpractice at site: 
i) A penalty of Rs. 10,000.00 shall be levied on contractor for the first incident of misconduct/Malpractice at 

site. 

ii) A penalty of Rs. 25,000.00 shall be levied on contractor for the second incident of misconduct/Malpractice 
at site.  

iii) A penalty of Rs. 50,000.00 shall be levied on contractor for the third incident of misconduct/Malpractice at 
site & subsequently termination of his contract. 

iv) Penalty for engagement of unauthorized / Black listed personals for carrying out Jobs under this contract: 
Rs. 25000/- Per Instance. 

v) Any complaint of “money demanded” as reported by Consumer during Consumer Feedback Survey: Rs 2 
times of money report through feedback or Min 1000/-per case. 

vi) Replacement of OK meters by Contractor: Rs 1000/- for Single Phase Meter & Rs 2500/- for three phase 
meter/CT/HT. 

vii) Penalty for deviation in total cable installed at site (including Input cable from Pole/Busbar & Output) and 
mentioned in MCR is equal to 2-times the actual cost of the cable. 

a) If installed cable length is up to 5m, allowed deviation is +/-10%. 
b) If installed cable length is greater than 5m, allowed deviation is +/-5%. 

Note: Depending upon the level of malpractice, Engineer In-Charge can take decision which will have on report 
of misconduct, the matter will be scrutinized at appropriate level and if complaint found genuine above 
Penalties shall be applicable. Following activities shall be considered but not limited to malpractices / 
Misconduct: 

(a) Manipulation of data submitted for billing and reconciliation of material. 
(b) Tempering of Meter while Meter installation. 
(c) Fake submission of MCR & Lab Testing Formats for punching of meter & seal particulars. 
(d) Any illicit financial transaction between consumer or his representative and contractor’s employee. 
(e) Involvement in any activity which leads to suspension of work. 
(f) Noncompliance of any critical Office order which leads to financial loss to COMPANY. 
(g) Involvement of contractor’s employee in sale of new Material / Scrap material which pertains to COMPANY. 
(h) Old meter deliberately not removed from site or Misuse of Old removed meter at other site. 
(i) Deliberate misuse of Meter or seal & submission of fake Meter / Seal data. 
(j) Deliberate Meter replacement without order / out of circulated lists / without prior approval by Engineer In-

charge. 
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(k) Misuse of company’s cable by vendor or his representative. 
 

5.4 Penalties for Loss / Damage of Meters, CT Box, 11KV metering cubicle, service cable, AMR, Seal 
and Material: 
In case of any loss / damage of Material issued by company, penalty as under shall be levied: 

(i) Loss of New Meter: Rs. 25,000/- for each Single Phase Meter (All Type) & Rs 30,000/- for each three phase 
Meter (All Type), Rs 50,000/- for each LTCT/HT / ABT meter. 

(ii) Loss of Old Meter for single phase (All Type) and three phase meter (All Type): Rs. 10,000/- for each Meter. 
Rs 25,000/- for each LTCT/HT/ABT meter. 

(iii) Damage of New / Old Meter: Rs 2000/- for each Single phase meter (All Type) and Rs 5000/- for each three 
phase meter (All Type), Rs 10,000/- for each LTCT/HT meter and Rs 35,000/- for each ABT meter. 

(iv) Loss of New / Old LT CT Box Rs 15,000/- for each LTCT Box. 
(v) Damage of New / Old LT CT Box Rs 5,000/- for each LTCT Box 
(vi) Loss of New / Old 11 KV HT metering cubicle Rs 200,000/- for each HT metering cubicle. 
(vii) Damage of New / Old 11 KV HT metering cubicle Rs 100,000/- for each HT metering cubicle. 
(viii) Loss or damage of New/Old service cable. (2 times of per meter cost of particular cable size). 
(ix) Loss of New / Old AMR Rs 10,000/- for each AMR. 
(x) Damage of New / Old AMR Rs 5,000/- for each AMR. 
(xi) For Loss of each Meter Seal & Gunny Bag Seal & SIM card: Rs 500/-. 
(xii) Loss and damage of New Gunny Bag: 100 per Bag. 
(xiii) For Loss of MCR & Lab Testing Format: Rs. 200/-. 
(xiv) Loss of PDS / CMRI /Accucheck/HT testing machine/CT-PT tester/clamp-on meter etc issued to contractor 

(if any): Actual cost of the device. 
(xv) For Intentional Damage of each Meter Seal, Gunny bag seal & Sim Card: Rs 100/- 
(xvi) For Loss / Damage of any other material: Actual Cost of material. 

 

Note: Any loss/theft of meter/seal/material should be supported by the comment of Engineer In-charge and 
next higher authority. Also Hard copy of FIR shall be submitted against any theft & loss of 
meter/seal/material etc. 

FIR shall be Lodged under Section 154 Cr.P.C.(IPC Section-379) in case of Meter, 11 KV metering cubicle, 
Seal, Stationary & Material Theft.; 

In case Loss / misplacement of Meter, Seal, Stationary & Material, FIR shall be lodged under  

Section 155 Cr.P.C / registered police complaint online.  

In case lost meter is found installed elsewhere, Contractor shall be responsible for raising further  

Complaint within 10 days, in respective police station under Section 154. In case contractor fails to do so, it 
will be treated as a case of Misconduct & relevant penalty will be imposed. 

Though COMPANY shall be arranging for storage cum erection policy, in the event of any loss or damage 
to the goods, the contractor shall act immediately as though it has directly taken the insurance cover and 
accordingly, shall (i) immediately intimate such loss or damage to concern authorities and COMPANY and 
(ii) shall immediately proceed for the documentation work i.e. lodging FIR, other required documentation to 
put forth the claim to insurance company. 

 

5.5 Penalties for Violations of Safety Norms: 
(i) Non-compliance of safety practices during execution of work at site & Work without shutdown in cases 

involving Pole activities: Rs: 2000/- per occurrence. 
(ii) Inadequate / improper tools, tackles & Safety Gears like Safety Belt, Gloves, Shoes, Helmet with Visor & 

Sensor etc.: Rs.2000/- per occurrence. 
(iii) Meter installed without ELCB & MCCB in new connection (sanctioned load 2 kW or above):- Rs. 500 per case. 
(iv) Noncompliance of Safety Talk & Other instructions regarding Safety: Rs 2000/ per instance. 
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(v) Noncompliance of safety practices resulting in injury to any person /animal / property: penalty of 2.5% of bill 
amount. 

 
5.6 Penalties for Violations of Quality Norms: 

Following Penalties shall be levied for violation of quality norms as identified during joint inspection of QC 
Team along with contractor supervisor for execution of jobs under this contract: 

(i) New Meter installed at inaccessible location or inside consumer premises, which may lead to theft of energy / 
Burning of meter/CT Box/Cubicles due to installation defects within one month of Installation for all type of 
meters: Rs. 5000/- each case. 

(ii) Meter installed at inaccessible location in meter replacement or existing cases which may lead to theft of 
energy, Meter Installed without Box, Bus Bar not found Sealed after completion of work at Bus Bar, Loose 
cable connection / Non-peeling which leads to burning of Meter/ Quality discrepancies as per SOP related to 
Installation of CT Meter & HT Meter, Laying of UG/OH Service Cables: Rs. 2000/-each case. 

(iii) Meter installed at over-height or locked consumer panels, Improper Sealing of Meter Terminal, Meter Box or 
Meter Bus bar, Improper Gland fixing, Flower making, yellow cable insertion in gland or DB, Improper Cable 
Connection, Extra Peeling of cable, Improper installation of CT box, Use of Piercing connector when space 
available in DB, Installation of Under Size or Over Size service cable and bus bar: Rs. 1000/- each case. 

(iv) Improper Earthing connection at Meter-end and pole-end, Improper cable dressing / Saddling (at every 1.5 m) / 
Thimbling (with crimping tool), Sagging of service cable or no-installation of cable fixture at both end, DB not 
locked by Shearing Nut after completion of work at DB, Wrong installation of meter leading to Meter not getting 
downloaded, Meter Installed on Copper Cable without approval: Rs 500/- each case. 

Note:-  
-Penalties shall be levied separately against all deficiencies observed against the same case subjected to 
maximum of Rs. 2500/- per case for single phase meters and Rs 5000/- for three phase/CT/HT meters. Penalty 
amount levied in above cases shall be doubled if contractor fails to rectify deficiencies raised in QC inspection 
within 15 days. ATR is required with photographs after rectification. 

-Maximum penalty of Quality in Vendor Bill shall be limited to 5% of the value of the bill amount. 

 

5.7 Penalties related to MCR, Lab Notice and Mobile Application: 
(i) Delay in submission of MCRs by more than One day of execution date: Rs.1000 per Occurrence of Delay. 
(ii) MCR / Meter Live App data submitted with Wrong Meter Number (Old/New)/Wrong CA Number / Wrong Meter 

Reading: Rs.2000 per MCR. 
(iii) MCR / Meter Live App data submitted with Wrong Meter Seal Number: Rs.1000 per MCR. 
(iv) MCR/Lab Notice (online/offline) submitted with wrong/ incomplete/ Not Clear information (other than Meter no., 

CA no., Reading & Seal): Rs.100 per MCR. 
(v) MCR submitted without signature of consumer and contractor’s employee and stamp: Rs 500 per case. 
(vi) Preparation MCR/Lab testing notice by unauthorized resources: - Rs. 2000 per case. 
(vii) If Lab testing notice found missing in Gunny Bag: Rs:1000 per case. 
(viii) Meter replaced without permission or Out of List: Rs. 5000 per case. 
(ix) Penalty for Percentage execution of Cases through Meter Live Application: <=80%, Rs. 25000/-, 81% to 85%: 

10000/- & 86% to 90%: Rs 5000/-. Percentage shall be determined on monthly basis. 
(x)  Penalty for not punching of Happiness Code through Meter Live Application in New Connection: <=90%, Rs. 

10000/-, & 91% to 95%: 5000/-. Percentage shall be determined on monthly basis. 

Note: 
-If Vendor informs about any wrong entry or information like Meter No., Seal No. or Cable deviation in 
Mobile application or MCR, within 3 days of activity, such cases will not be considered for penalty, 
necessary proof like photographs are must for non-consideration of penalty. 

5.8 Penalty for Non Submission of Bills with documents: 
Monthly bills of all division along with complete documents as specified in Annexure-5 C shall be submitted 
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on or before 7th date of subsequent month. Penalty of 2% of bill value shall be applicable if contractor do 
not submit the bill in subsequent month. 

Note: Incomplete bill shall be treated as Non Submission of Bill. 

 
5.9 Other Penalties - Compliances: 

(i) Late submission of old removed meters to COMPANY store after five working days from the date of SAP 
punching:200/- per case. 

(ii) Improper handling of material during transport / Penalty for not providing required Number of Complete 
team/ Late Reporting of Teams / not providing vehicles (Four Wheeler/E-Rickshaw)/ Not Providing Testing 
Equipments: 2000/- per occurrence.  

(iii) If CA No, Activity type, and Date of activity not written on the Meter box after Installation / Replacement of 
meter: Rs. 50/- per Meter. 

(iv) Penalty for not maintaining materials & Inventory record keeping at vendor store as per SOP of COMPANY: 
Rs 5000/- First Instance, after one month Rs 10000/ month till the compliance. 

(v) Non submission of desired number of photographs Rs. 25/- per photograph with maximum of Rs. 100 per 
case.  

(vi) Any other deviation from Contract, SOPs, Regulatory procedures & required information not submitted by 
vendor on time (like resources  details, meter/material details/ scrap details/ photographs /Uniform/ICard/ 
etc.): To be decided by Engineer in-charge with maximum capping of Rs. 5000. 

 
6.0 Retention Clauses: 

(i) Retention to be made in bill for New Meters, Old Meters, Meter Seals & Gunny Bag Seals which are 
pending for reconciliation on contractor’s part for longer duration and information not submitted the 
contractor even after intimation: Amount equal to the Penalty amount applicable in case of Lost of Item. 

(ii) Retention to be made in bill for non submission of complete Cable Drum reconciliation statement along with 
summary: Actual Cost of Un-reconciled Cable Length. 

(iii) Retention to be made in bill for any other material which is pending for reconciliation on contractor’s part:  
Actual cost of the material. 

(iv) Retention amount to be released only after the reconciliation of pending materials by Engineer In-charge. 
(v) If any proposed retention amount in monthly bill is not settled within 90 days from the date of retention, 

same shall be converted into deduction amount without prior intimation.  

 
 

7.0 Performance Evaluation & Contractor’s Score card. 
Performance of Contractor shall be measured & evaluated by various performance parameters as defined 
in Score Card (Annexure 6). Performance parameter & their weight-age may be amended as per the 
instruction of Engineer In-charge during the time period of this contract. 

a. Performance of the contractor shall be measured on a scale of 100 based on performance 
parameters and evolution criteria defined in Score Card given in Annexure 6. Performance 
parameters and evaluation criteria defined in Score Card shall be amended with prior information to 
contractor with approval of Engineer In-charge during the contract. 

b. Vendor scorecard shall be prepared for each Division on Monthly basis 
c. For initial one month, performance shall be measured with no deductions. Actual implementations of 

score card shall be done after one month. 
d. In case of equal marks obtained by more than one contractor in score card, i.e., same ranking in 

scorecard, Incentive/penalty shall be decided based on the following criteria sequence wise. 

i. Marks obtained in “Quality Meter Installation”  
ii. Marks obtained in “Total DERC activities” 
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iii. Marks obtained in “Resolution of RCM cases 
 

e. In case of recurrent low scores (less than 75%) for consecutive three months, the Company shall 
have right to terminate the contract.  

f. The complete vendor performance shall be reviewed by Company at the end of the each completed 
years. 
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Annexure-1: STANDARD INSTALLATION PRACTICE 
 
STANDARD INSTALLATION PRACTICE WITH QUALITY, PPE & TOOLS, Photographs 
Following Standard Personal Protective Equipment (PPE’s) shall be provided by the contractor & shall be available 
with working resources  at any point of time: 

1. SAFETY PERSONAL PROTECTIVE EQUIPMENTS (PPE’s) 
i. SAFTEY HELMET WITH VISOR & Live Line Detector (IS :2925-1984, EN: 166 CE MARKED) 
ii. GOGGLES 
iii. SAFTEY SHOES (IS:15298), Composite Toe work ISI marked Boots (Static Proof) 
iv. INSULATED GLOVES (EN:60903 CE MARKED) 
v. DOUBLE SAFTEY ROPE WITH LATCH SYSTEM AND THIGH PROTECTION (EN 361:2002/  
     EN 358: 2000/IS: 3521:1991/2002) 

vi. LADDER (FOLDABLE TYPE 2/3/4 LAYER)  
vii. RUBBER MAT (FOR SHOCK RESISTANT UPTO 11KV) 
viii. SAFTEY FIELD BARRIERS WITH CONES 
ix. REFLECTIVE SAFETY JACKET 
x. FIRST AID BOX 
xi. TOOLS WITH PROPER INSULATION (ISI marked) 
xii.  FIRE EXTINGUISHER 
xiii. EARTHING ROD 
xiv. EARTHING CHAINS & SHORTING LEADS 

 

2. Tool & Tackles:   
 
Following Standard Tools & Tackles shall be provided by the contractor & shall be available with working 
resources  at any point of time:  

i. INSULATED PLIER  

ii. WIRE STRIPPING PLIER 

iii. SCREW DRIVER SET 

iv. INSULATED SPANNER SET 

v. CRIMPING TOOL WITH DIE SET 

vi. CUTTER 

vii. DRILL MACHINE (HAMMER) 

viii. DRILLING BIT SET 

ix. CABLE BENDING TOOL 

x. HAMMER 

xi. PRE DEFINE TORQUE SCREW DRIVER 

xii. PHASE TESTER 

xiii. TOOL BOX/ BAG 

xiv. DOUBLE TEST LAMP 

xv. MEASURING TAPE 

xvi. TORCH/ EMERGENCY LIGHT 

xvii. HACKSAW BLADE WITH EXTRA BLADES 
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xviii. ALLEN KEY SET 

xix. SOCKET SET 

xx. WELDING MACHINE FOR HT WORK. 

xxi. THREE PHASE RESISTIVE EXTERNAL LOAD FOR METER TESTING. 

xxii. TOOL BAG. 

 

3. STANDARD METER INSTALLATION PRACTICE  
 Contractor shall ensure to carry out the activities as per the details provided below. 
 

1. INSTALLATION AT OF METER AT COSUMER PREMISES. 
 

i. Meter should be installed within permissible height (5 ft to 6 ft). 

ii. Earthing is mandatory on both end (i.e. meter end and pole end), at least minimum 5 strands of armour 
used to make same using required size of lug. Earthing of i/c and o/g cables at meter end to be carried out.  

iii. Flower is mandatory at input / output gland. Flower not required in two hole gland. 

iv. Cable height should be 5.6 mtr along with the road and if cable crossing the road the height should be 
5.8mtr. 

v. Meter cannot be installed without ELCB/MCB/MCCB. 

vi. Cable is properly bended through cable bending tool. Cable bending followed as per 12d formula used. 

vii. Cable anchor used on both ends. 

viii. Proper saddling of cable at 1.5 mtr gap. 

ix. All meters should be installed in the box. 

x. Two seals are being used to seal the meter box and one seal to seal the terminal. 

xi. Earthing must be checked through test lamp at both ends 

 
3.3 INSTRUCTION FOR OVERHEAD CABLE LAYING: 

LAYING OF 2*10/2*25 SQUARE METER CABLE  
i. Cable height should be 5.6 mtr along with the road and if cable crossing the road the height should be 5.8 

mtr. 
ii. The installation of anchor at pole end is upto 5.8 mtr to maintain the height of the cable. 
iii. Same angle installed at the consumer end upto 5.8 meter to maintain the cable height from ground. 
iv. Ensure minimum sagging of the cable. 
v. Properly tighten the cable at anchor. 

 

LAYING OF 4*25/4*50 CABLE SQUARE METER CABLE: 
i. Cable height must be 5.6 mtr along with the road and if cable crossing. 

The road the height should be 5.8 mtr. 

ii. Ensure minimum sagging of the cable. 
iii. Properly tighten the cable at pole and consumer end by installing angle and tie the cable through cable 

tie/ armour of the cable. 
 

LAYING OF 2*10, 2*25, 4*25, 4*50 CABLE SQUARE METER CABLE AT HVDSPOLE: 
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i. Cable height should be 5.6 mtr along with the road and if cable crossing the road the height should be 5.8 
mtr. 

ii. While working on HVDS, shut down must be taken from competent authority from the nearest gang 
operated switch (go switch) 

iii. Ensure that LT side of the HVDS transformer must be cut off from power. 
iv. All cable must be anchored below the distribution transformer (DT) 
v. Do not use piercing connector at HVDS pole. 
vi. Earthing of cable must be maintained at distribution box (db). 

 

INSTRUCTION FOR OVERHEAD CABLE LAYING IN NARROW STREET: - 
i. Cable must be laid with proper support, full saddling, and using cable tie as well. No cable hanging at 

wooden pole or trees or balcony structure of building. 

ii. Cable length must be maintain as per company norms that is<= 30 mtr. 

iii. Unwanted sagging, bundling shall be avoided  

iv. Proper height must be maintained as per company norms. 

v. In case of long service line cases must be informed to O&M department for installation of pole & 
electrification. 

 

3.4 INSTRUCTION FOR BUS BAR INSTALLATION: - 
i. Bus bar should be installed not below the height of 6ft. 
ii. Bus bar should be installed as per SOP. 
iii. In case of consumer panel, the bus bar should be isolated and sealed as per company norms. 
iv. Gap must be maintained between bus bar and meters. 
v. Earthing of individual cable must be providing at bus bar earthing point. 
vi. Bus bar seals must be connected firmly at given seal terminals. 
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Annexure-2: STORE MANAGEMENT 
 
MMG Store is most important place for storage of MMG materials and functional location for execution of metering 
activities in BRPL. Vendor shall ensure adequate infrastructures, facilities and security at MMG stores.  It is 
recommended to follow 5-S strategy in management of MMG stores. Following are the guidelines for management 
of store for the purpose of MMG activities and shall be complied by all MMG Vendors. 

1. Store Infrastructure 
Contractor shall depute adequate number of resources  to manage all the activities related to store very 
efficiently. Contractor shall be responsible for proper arrangement of facilities and required infrastructure for 
management of store and activities performed at store. 

i. Desk, Computers, Printers, Chairs, Cupboards, Storage Racks, Baskets, Benches, Water Coolers etc. 

ii. CCTV, Attendance Systems, Security arrangement, Fire Safety Arrangement (Fire Sand buckets and Fire 
extinguishers), First-Aid. 

iii. Vehicles required for Movement of Materials from & to Store. 

iv. Arrangement for Housekeeping, Sanitation, Drinking Water, Electricity, for Store premises. 

v. Stationary required for daily operation of Store. 

2. Storage of Materials 

Contractor shall ensure proper storage of all the items issued from BRPL. Materials shall be stored in such 
a way to ensure safety of materials, quickly traceable, easiness in issuance and maintain tidiness in store 
premise. 

vi. MMG Material like New Meters, Old Removed Meters, Bus-bars, Meter Boxes & Other accessorise issued 
to contractor from BRPL shall be stored properly using suitable Racks, Baskets, Cupboards etc at store. 

vii. Materials shall be shorted according to their type and shall be kept at labelled location in the store 
premises. 

viii. Material like Meters, Seals, SIM card etc shall be stored at a location with lock provision in the store.  

ix. Separate area to be marked for storage of Cable Drums, Scrap Cables, Reusable Cables according to the 
Size of Cables. 

x. Consumption or issuance of material from store shall follow FIFO system. 

xi. Non-moving items shall be marked & stored at separated section in the store. 

xii. Loading and Unloading of materials shall be in such a way to ensure safety of personnel and materials. 
Cable Drums and other Heavy Items shall be moved with proper T&P and Vehicles. 

xiii. Re-usable items shall be segregated form scrap such as busbars, cable, meter boxes etc and to be stored 
at specified location for reusable items. 

xiv. Material stored in open shall be covered with weather proof and dust proof covers of suitable material. 

3. Storage of Records 

i. Record Files of MCR, Notices, QC Inspection, Material Issuance Dockets, Billing Documents, Material 
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record registers etc shall be marked / labeled with Name, Month and date (From-To) and shall be stored in 
Racks / Cupboards/ Almirah at lockable place in the store premise. 

ii. Records shall be stored in such a way to ensure safety of records from rodents, termites etc. 

iii. Site Photographs shall be renamed with CA Numbers and shall be stored in Month Wise Folders in 
Computer. Other Soft Records such as Material Issuance and consumption reports, Reconciliation reports, 
Billing Data, Installation Records shall be stored in computers with relevant file name. Back-up to be 
ensured for all the recorded maintained on Computers.  

4. Workstation for Store Employees 

Vendor shall provide suitable working stations for its employees deputed in store for proper functioning of 
store and field activities. 

i. Store In-charge Work Station: Table and Chair. 

ii. Work Allocation & Recordkeeping Work Station: Table, Chair, Compute, with Internet Net Connection 
Printer and scanner. 

iii. Material Issuance Work Station: Table and 2 to 3 Chairs. 

5. Facilities at Store Premise 

Vendor shall ensure all basic facilities required for its resources  and operation of MMG activities from 
vendor the store. 

i. Separate storage space with lock provision to be allocated to all field teams for keeping of Tools and Safety 
gears. Allocated space shall be marked with name of the team leader. 

ii. Sitting arrangement with required numbers of benches / chairs for all vendor employees for the purpose 
briefing, discussion etc. 

iii. Parking area shall be marked and all vehicles of employees and store shall be parked in orderly manner so 
that it shall not create hindrance to public. 

iv. Attendance recording arrangement with Biometric or Manual system shall be ensured with in the store 
premise for all employees. 

v. Arrangement of Drinking Water, Electricity and First-Aid shall be ensured within the store premise. 

vi. Proper Sanitation and Cleanliness shall be ensured with in and around the store premise on daily basis. 

vii. Weighing machine Capacity-100KG. 

 

6. Displays 

i. Display board for material inventory at suitable location in the store premise shall be maintained on 
daily basis. 

ii. Vendor shall ensure display of Banners / Posters/ Notice Boards related to Working Guidelines, 
Meter Installation practices, Safety guideline, First Aid, Anti-corruption Message, Office Orders, 
Emergency Contact Numbers etc shall be displayed at appropriated place with in the store premise.  
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iii. Display boards for Tools and Safety Gears used for Meter installation shall be made available at 
appropriate place in store premise. 

iv. Display boards of Cables and Metering all accessories shall be made available at appropriate place 
in store premise. 

v. Display Boards of Store Employees & Fields Teams with Employee’s names and ID shall be made 
available with in store premises. 

vi. Installation of Different types of Meters with all QC-Norms shall be displayed for demonstration and 
training purpose within the store premise. 

7. Safety and Security 

i. Installation of CCTV in such a manner to cover all important locations within and around the Store 
Premise. 

ii. Fire extinguishers & Sand buckets to be installed  at the entrance of Store premise. 

iii. Security personal shall be deputed. 

8. Store Inspection 

i. MMG Co-ordinator shall inspect in presence of vendor representative on monthly basis. Store 
inspection report shall be prepared duly signed report of MMG Co-ordinators and Vendor 
representative. 

ii. Store inspection report shall clearly mention the all noncompliance observed during the inspection. 
Report shall also mention corrective action to be taken and time line for the compliance against 
each noncompliance observed during inspection of store. 

iii. Store Inspection shall be shared with MMG Circle office and Head MMG by MMG Coordinators. 

iv. It is the responsibility of Vendors to take corrective actions against non compliance with the timeline 
and inform MMG Coordinators. 

 
 
 
 
 
 
 
 
 
 
 
 



 

 
BSES Rajdhani Power Ltd. 

NIT: CMC/BR/22-23/RB/CR/DG/1084           Page 93 of 158 Bidder Seal & Signature 
 

Annexure-3: SOP for Issuance of Materials, Reconciliation and Record Keeping in MMG 
 

1. Issuance of Materials 
i. New Material shall be issued only when stock value falls below 5-Days of buffer stock value. Once 

the stock value falls below the 5-Days buffer stock value, contractors shall raise request for 
issuance of material to the MMG Coordinators with available stock position through E-Mail. MMG 
Coordinator shall verify the available stock position and material consumption at MMG vendor store 
before issuance of MRS. 

ii. MMG coordinators shall issue MRS with the quantities of materials required to maintain 5-Days 
Buffer Stock + 7-Days Consumption (i.e Quantities required for 12 Days) by the MMG coordinators. 
It is the responsibility of MMG coordinators to ensure that excessive materials not been issued to 
contractors to avoid misuse. 

iii. Buffer stock value shall be defined against each material based on average consumption pattern. 
MMG Circle office shall provide quantities of materials for the 5-Days Buffer stock & 7-Days 
average consumption for all divisions. 

iv. All materials shall be issued from BRPL stores against Material Requisition Slip (MRS) generated 
by MMG Co-ordinators and Approved by Division Head O&M. 

v. Materials shall be issued to authorised representatives of contractors only from BRPL stores. 
Authorization shall be approved by respective MMG Co-ordinator, Division Head and O&M and 
Head MMG. 

vi. All serialized Items such as Meter, Seals, Gunny-Bags, Cable, Busbar, MCR, Notices, SIM, AMR 
etc shall be checked and verified by the authorised representative of the contractor at the time of 
issuance from BRPL store. Details of Serial Numbers of the serialized items shall be mentioned on 
MRS / Store Docket while issuance by store representative. Contractor shall not accept MRS or 
Docket without details of serial numbers for issued serialized items form BRPL stores. 

vii. Copy of the MRS / Docket against which materials have been issued, shall be submitted to MMG 
Co-ordinators for record keeping. Contractor shall keep the original copy of the same. 

viii. All issued material shall be safely loaded / unloaded and transported to respective designated 
MMG-Stores. All issued material shall be kept in the custody of contractors at designated MMG-
stores only. 

ix. Contractor shall ensure proper storage of all the issued materials as per guidelines for MMG store 
management. 

x. Contractors shall not transfer any materials to other divisions or contractors without the approval of 
MMG Co-ordinators. Transfer of material from one contractor to another in cases of emergency and 
material crisis (with approval only) shall be processed with proper documents mentioning Item 
name, quantity, serial number etc. MMG Coordinators shall provide the information of such material 
transfer to Division Head-O&M and MMG Circle Head before transfer of materials. 

xi. It is the responsibility of contractors to further issue materials to MMG installation teams on daily 
basis under the supervision of MMG Co-ordinators and keep complete records of materials from 
issuance to consumption. 

xii. Contractors shall report Non-Moving Items to MMG Co-ordinator for return to BRPL Store. MMG 
coordinator shall issue Docket for return of such materials. 

xiii. Scrap shall be deposited twice in a Month against approved SDF only. First schedule should be 
between 16th to 20th Date of the Month and the second schedule should be between 1st to 5th Date 
of next the Month. Reusable Items shall be segregated from the scrap by the contractor before 
declaring scrap in coordination with MMG Coodinators.  SDF shall be issued only after verification 
of Scrap & Reusable Items in specified format approved by MMG Co-ordinators. 
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1.1 Issuance of Meters 
i. Kitted Meters: Meters Kitted against service orders shall be issued by BRPL stores to authorised 

representative of contractor on daily basis. Kitted Meters shall be installed against the service 
orders for which meters have been kitted. 

ii. If any kitted meter remains un-installed due to any reason, contractor shall send request for re-
kitting of such meters to MMG Co-ordinators. If service orders are not available for Such Meters, 
meters shall be returned with in 10 Days of Issuance. 

iii. Loose Meters (Without Kitting). Meters without kitting shall be issued against MRS prepared by 
MMG co-ordinators for the installation in various projects. 

a. Issuance of Cables 
i.  MRS shall be raised by MMG Coordinators, preferably for complete drums, as per requirement. 

MRS shall be issued only when cable reconciliation statements for previously issued cable drums 
(Drum Wise) are submitted by respective contractors specified format and available stock position. 

ii. Cable shall be issued with details of Drum Number, Cable Length and Cable readings (from – To). 
These details shall be mentioned on MRS at the time of issuance for BRPL store. 

 

9. Reconciliation & Recordkeeping 
 

i. It is mandatory to record consumption of all materials on MCR / capturing data through Mobile 
Application. Serial Numbers shall be mentioned on MCR / captured in Mobile Application for all 
serialized Items. In case of New cable, cable drum number, cable length and cable reading shall be 
mentioned on MCR / Mobile Application. 

ii. Copy of All Reports of Metering Activities (MCR, Notices etc) to be maintained in Box files by the 
contractors on Monthly Basis in order of Date of execution. This File to be produced for any 
verification by BRPL. 

iii. MMG Coordinator and Contractor shall keep the record of all MRS against which materials have 
been issued by BRPL stores or returned to BRPL stores in a Box File in order of date of issue / 
return. Scanned Copies shall be maintained in computer with renaming as YYYYMMDD-
MRSNUMBER. Summary shall be maintained in Excel Sheet and serial numbers shall be cleared 
mentioned along with quantity for all serialized Items including cable drums. 

iv. “Material Issuance / Return Registers” for recording the material issuance to / Return from  field 
teams shall be maintained by contractors on daily basis in specified formats. 

v. Contractors shall share Stock Inventory for all Items with MMG coordinators on weekly basis. MMG 
Coordinator shall verify the stock and consumption of major items such as meters, cable, busbar 
etc. on Weekly basis.  

vi. MMG Co-coordinators shall inspect MMG stores for physical Stock Verification on first working day 
of the month and prepare stock verification report duly signed by contractors. 

vii. Material Reconciliation report shall be prepared by contractors on monthly basis for all the 
materials. Reconciliation report shall be supported by installation records with CA Number and 
Meter Number and activity date. Material reconciliation reports shall be verified by MMG 
Coordinators. 

viii. Record of Cable issuance and consumption to be kept drum-wise with drum number and cable 
length reading. 

ix. For serialized items such as meter, seal, MCR, Notice, Cable, Busbars, MCR, Notices, AMR,SIM 
etc., all records to be maintained with their serial numbers. 

x. Contractor shall return old meters within 5-Days and Records of Removed Meters shall be 
maintained on daily basis by contractors. 
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xi. Record of the Scrap shall be maintained with Scrap Deposit Forms in Box File (SDF). 

xii. Reusable materials shall be segregated by MMG contractors and Records of such reusable items 
shall be maintained separately by contractors. MMG Co-ordinators shall verify the consumption of 
reusable materials. 

xiii. All the records shall be stored at lockable place. Contractor shall produce records as and when 
demanded by BRPL. 

xiv. Record of all Employees of contractors to be maintained with Name, Address, Contact Number, 
UID Number, Date of Joining etc by Contractors and MMG Coordinators. 

xv. Display Board for Material Inventory Stock to be maintained by contractor on daily basis in the 
MMG Store. 

xvi. Records shall be maintained as per the formats specified in Annexure. 
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Annexure-4: CHECK LIST FOR CONTRACTOR BILL 
 
Sl. 
No. Documents Page No. (As 

per Index) 
Remarks By METER 
INSTALLATION AND 
RELATED WORKS 

1 Invoice Movement Sheet  1  
2 Work Measurement Sheet  6A  

3 Annexure-1 (METER INSTALLATION AND RELATED WORKS 
Work Summary) 8  

4 Meter not return to Store Details 8A  
5 Annexure-2 (Material Reconciliation Statement) 9  
6 Material Issued from Store Details 9A  
7 Previous Month Annexure-2 (Material Balance) Copy  9B  
8 Material Received/Transfer (If any, then copy Required) 9C  
9 Annexure-3 (Complaints Sheet) 10  
10 Annexure-4 (Deductions/Retention Sheet) 11  
11 Annexure-5 Scrap Declaration with SAP Docket 12  

12 Annexure-6 (MCR Book & Lab Testing Notice Reconciliation 
Sheet) 13  

13 Annexure-7: Contractor’s Employee  Details with UID 14  
14 Vehicle Log Book 15  
15 Safety Compliance Certificate 16  
16 Bill Soft Data Received on mail NA  
17 Photographs , Pen drive with CA No. wise Renaming NA  
18 Cable Drum reconciliation statement and summary NA  
19 List of destroyed Removed/old seal of meter and Bus bar NA  
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Annexure-5: EXECUTION TIMELINE 

 
Existing Time Line for execution of METER INSTALLATION AND RELATED WORKS Activities 

Timelines are subjected to change. There shall be no price implication on change in timelines 
 

Consumer Request Categories 

Sr 
No. Activity 

ERP 
Activity 
Code 

TAT 
ERP 
Group 
Code 

1 Replacement of stop meter  E01 3 Days ZDRP 
2 Replacement of Burnt meter E02 3 Days ZDRP 
3 Replacement of faulty meter E03 5 Days ZDRP 
4 Replacement of display faulty meter E05 5 Days ZDRP 
5 Meter replacement against stolen request E10 3 Days ZDRP 
6 Meter replacement against load change request E12 3 Days ZDRP 
7 Meter replacement due to dormant re-connection E14 3 Days ZDRP 
8 Damage/Broken Meter Replacement E25 3 Days ZDRP 
9 Installation of new meter  T01 1 Day ZDIN 
10 Installation of new meter in reconnection T02 1 Day ZDIN 
11 Installation of Solar Meter T09 3 Days ZDIN 
12 Resealing of meter  I20 3 Days ZDIV 
13 Shifting of meter  J01 5 Days ZMSO 
14 Cable Replacement M23 5 Days ZMSC 
15 Removal of meter R01 3 Day ZDRM 

 
Time Line for Other Metering Activities: 

Activity Name Execution Time Line 
Resolution of Not Downloading Meters 30 Days 

Replacement of Meters Based on List Provided by Company 30 Days 

Installation / Replacement of AMR 5 Days 
Replacement of Metering Cubicle 1 Day 
Visit for Grid meters complaint  1 Day 
Grid meters complaint rectification 1 Day 
AMR complaint rectification 2 Days 
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ANNEXURE-6 PERFORMANCE EVALUATION & SCORE CARD 
A) Meter Installation & Relates Works Score Card  

The performance of the contractor through score card shall be reviewed by the company on monthly basis at 

Division level . 

 
Sl. No. Circle Division 
1 South 1 SVR 
2 South 1 NFC 
3 South 1 KPR 
4 South 1 NHP 
5 South 1 NZD 
6 South 1 ALN 
      
7 South 2 HKS 
8 South 2 RKP 
9 South 2 SKT (R + U) 
10 South 2 VKJ (R + U) 
      
11 West-1 DWK 
12 West-1 JKP 
13 West-1 PLM 
14 West-1 MNG 
15 West-1 UTN 
16 West-1 PJB 
17 West-1 VKP 
      
18 West 2 TGN 
19 West 2 MDK 
20 West 2 JFP + MTN 
21 West 2 NJF + CWL 
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Score Card:- Performance Evaluation Critaria in MMG & Power Metering 
S 
No Parameters Evaluation 

Criteria 
Information 
source 

Score 
Weightage SCORE ASSIGNMENT 

  Total 100           
A Operational Performance 47 100% 75% 50% 25% 0% 

1 
Compliance for New 
Connection Meter installation 
& reconnection  

As per 
DERC/Department 
Time lines 

SAP-ISU 10 100% 
compliance 

99.5% 
compliance 

99% 
compliance 

98.5% 
compliance 

<98.5% 
compliance 

2 
Compliance for Meter Burnt, 
Faulty, Stolen, Load 
Enhancement & Reduction 

As per 
DERC/Department 
Time lines 

SAP-ISU 6 100% 
compliance 

99.5% 
compliance 

99% 
compliance 

98.5% 
compliance 

<98.5% 
compliance 

3 Meter Resealing, Shifting & 
Removal Cases 

As per 
DERC/Department 
Time lines 

SAP-ISU 4 100% 
compliance 

99.5% 
compliance 

99% 
compliance 

98.5% 
compliance 

<98.5% 
compliance 

4 
Execution of projects like, 
RCM, Not-downloaded, MDI, 
NX-kVAH, etc 

As per 
DERC/Department 
Time lines 

SAP-ISU 10 
≥90% of 
Target 
completion 

≥85% of 
Target 
completion 

≥80% of 
Target 
completion 

≥75% of 
Target 
completion 

<75% of 
Target 
completion 

5 AMR Maintenance/ 
Communication/Replacement 

As per cases 
provided by 
KCC(B) in a month 

SAP-ISU 5 100% 
compliance 

98% 
compliance 

96% 
compliance 

94% 
compliance 

<94% 
compliance 

6 
Execution of Order Based 
Metering and other activities 
through TAB 

Mobila Application 
Data Web portal 8 

≥95% Cases 
attended 
through TAB 

90-95% 
Cases 
attended 
through 
TAB 

85-90% 
Cases 
attended 
through 
TAB 

80-85% 
Cases 
attended 
through 
TAB 

<80% 
Cases 
attended 
through 
TAB 

7 
Happiness Code (Cases 
executed through TAB) for 
New Connection 

Mobila Application 
Data Web portal 4 

Happiness 
Code 
received in 
99% & 
above Cases 

Happiness 
Code 
received in 
97-98% 
Cases  

Happiness 
Code 
received in 
95-96% 
Cases 

Happiness 
Code 
received in 
90-95% 
Cases  

Happiness 
Code 
received in 
<90% 
Cases  

B Quality and Feedback 18           
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8 Quality of Meter installation Quality of meters 
installed at site 

Sample 
Quality 
Inspection 
Reports 
from Quality 
Deptt. 

16 
≤2 % 
Deficiency 
found at site 

2.1-3% 
Deficiency 
found at 
site 

3.1-4% 
Deficiency 
found at 
site 

4.1-5% 
Deficiency 
found at 
site 

>5% 
Deficiency 
found at 
site 

9 Customer Feedback 

Rating of 
consumers during 
telephonic survey 
conducted by 
Company 
Consumer 
Helpdesk 

Company 
Consumer 
Survey 
Report 

2 

≥ 95% 
(Excellent 
+VG+ Good) 
rating 

90-94% 
(Excellent 
+VG+ 
Good) 
rating 

85-89% 
(Excellent 
+VG+ 
Good) 
rating 

80-84% 
(Excellent 
+VG+ 
Good) 
rating 

If any 
incident of 
Malpractice 
is reported 
during 
Feedback 
survey. 

C Material Reconciliation 20           

10 Meter & Meter Seals SAP-ISU 
SAP ISU+ 
Loose 
material 

5 

100% 
reconciliation 
by 20th of 
next month 

- - - 

Any case 
beyond 
20th of 
next month 

11 
Gunny Bag, Gunny Bag Seal, 
MCR & Lab Testing notice 
reconciliation  

SAP-ISU 
SAP ISU+ 
Loose 
material 

5 

100% 
reconciliation 
by 20th of 
next month 

- - - 

Any case 
beyond 
20th of 
next month 

12 New Cable Reconciliation 
(Drum Wise) 

Completed Drums 
as per SOP 

Monthly 
Vendor 
Billing Data 

5 

100% 
reconciliation 
by 20th of 
next month 

- - - 

Any Drum 
beyond 
20th of 
next month 

13 Scrap Return as per SOP 

Old removed 
cable in Meter 
removal, LE, LA, 
other repl etc. 

Billing Data 5 
100% of 
Material 
removed 

95% of 
Material 
removed 

90% of 
Material 
removed 

85% of 
Material 
removed 

<85% of 
Material 
removed 

D Compliances of Work Order 15           

13 Store Management & Record 
keeping 

As per SOP of 
Management of 
Stores 

Inspection 
reports by 
Central 
Teams & 
MMG 
Coordinators 

6 100% 
compliance - - - - 

14 Dress Code & I-Card 
compliances As per work order 

Inspection 
reports by 
Central 

3 100% 
compliance - - - <100% 
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Teams & 
MMG 
Coordinators 

15 Compliances of Safety, Tools 
& Vehicles as per work Order As per work order 

Inspection 
reports by 
Central 
Teams & 
MMG 
Coordinators 

6 
100%  with 
zero 
accident 

- - - <100% 
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SECTION-IV 
 

PRICE BID 
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Complete description of items is as per TABLE IV-I 
 
Table IV-I 
 

S. 
No. 

Item 
Code 

Material/Service 
Description Long Text Service Description Unit 

Part A - Metering Activities of MMG (Single Phase & Whole Current Three Phase Meters) 

1 4060690 Instal/Repl of any 
type of 1Ph Meter  

New Installation/Replacement/Reconnection (with meter installation) 
for any type of Single Phase Meter, Group Meter (including display 
unit), Smart Meter etc. with Meter Box/Prefitted in Box/Panel/Pole 
(including Group meter Box)/any other way including all the activities 
related to installation As per SOP of the Company: 
- Installation of Single Phase Meter, Meter Box and Its Accessories. 
- Sealing of Meter/Box/Busbar. 
- Earthing at both ends of supply. 
- Saddling of input & output cables. 
- Filling up of MCR, Lab Format & Quality Report. 
- Taking Photographs as per SOP. 
- Packing of Old Meter in Gunny Bag. 
- Provide Transportation for Manpower & Material-Four wheeler. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

EA 

2 4060691 Instal/Repl of any 
type of 3Ph Meter  

Installation/Replacement(including Load change)/Reconnection (with 
meter installation) for any type of Three Phase Meter, Smart Meter, 
Thread Through Meter etc.  with Meter Box/Prefitted in Box/Panel/any 
other way including all the activities related to installation as per SOP 
of the Company. 
- Installation of Three Phase Meter, Meter Box and Its Accessories. 
- Sealing of Meter/Box/Busbar. 
- Earthing at both ends of supply. 
- Saddling of input & output cables. 
- Filling up of MCR, Lab Format & Quality Report. 
- Taking Photographs as per SOP. 
- Packing of Old Meter in Gunny Bag. 
- Provide Transportation for Manpower & Material-Four wheeler. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

EA 
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S. 
No. 

Item 
Code 

Material/Service 
Description Long Text Service Description Unit 

3 4060692 
Instal/Repl O/H S-
Line size 2x10 & 
2x25 SQMM 

Laying of Over head  XLPE cable size 2x10 & 2x25 sq. mm  at 
consumer premises  with Connection termination at 
Pole/Busbar/Meter/ConsumerELCB/ MCB as per SOP of the 
Company. 
- Laying of Cable from Pole to Meter/Busbar, Busbar to Meter Input 
and Meter Output to Consumer ELCB/MCB. 
-Fixing of Saddles, Fasteners, Cable Ties for support. 
- Connection with Lugs/ Piercing Connectors at Pole End. 
-Connection at Busbar/Meter & Consumer ELCB/MCB. 
- Earthing at Both Ends (Pole/Busbar & Meter End). 
- Proper sagging of cable within specified limits 
- Filling up of MCR & Quality Report 
- Taking Photographs as per SOP. 
- Provide Transportation for Manpower & Material-Four wheeler. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

M 

4 4060693 
Instal/Repl O/H S-
Line size 4x25 & 
4x50 SQMM 

Laying of Over head  XLPE cable size 4x25 & 4x50 sq. mm  at 
consumer premises  with Connection termination at 
Pole/Busbar/Meter/ConsumerELCB/ MCB as per SOP of the 
Company. 
- Laying of Cable from Pole to Meter/Busbar, Busbar to Meter Input 
and Meter Output to Consumer ELCB/MCB. 
-Fixing of Saddles, Fasteners, Cable Ties for support. 
- Connection with Lugs/ Piercing Connectors at Pole End. 
-Connection at Busbar/Meter & Consumer ELCB/MCB. 
- Earthing at Both Ends (Pole/Busbar & Meter End). 
- Proper sagging of cable within specified limits 
- Filling up of MCR & Quality Report 
- Taking Photographs as per SOP. 
- Provide Transportation for Manpower & Material-Four wheeler. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

M 

5 4060694 
Instal/Repl O/H S-
Line size 4x95-
4x300 SQMM 

Laying of Over head  XLPE cable size 4x95 & 4x300 sq. mm  at 
consumer premises  with Connection termination at 
Pole/Busbar/Meter/ConsumerELCB/ MCB as per SOP of the 
Company. 
- Laying of Cable from Pole to Meter/Busbar, Busbar to Meter Input 
and Meter Output to Consumer ELCB/MCB. 
-Fixing of Saddles, Fasteners, Cable Ties for support. 
- Connection with Lugs/ Piercing Connectors at Pole End. 
-Connection at Busbar/Meter & Consumer ELCB/MCB. 
- Earthing at Both Ends (Pole/Busbar & Meter End). 
- Proper sagging of cable within specified limits 
- Filling up of MCR & Quality Report 
- Taking Photographs as per SOP. 
- Provide Transportation for Manpower & Material-Four wheeler. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

M 
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S. 
No. 

Item 
Code 

Material/Service 
Description Long Text Service Description Unit 

6 4060695 
Instal/Repl U/G S-
Line size 2x10 & 
2x25 SQMM 

Laying of Under Ground  XLPE cable size 2x10 & 2x25 sq. mm  at 
consumer premises  with Connection termination at Supply 
end/Busbar/Meter/ConsumerELCB/ MCB as per SOP of the Company. 
- Laying of Cable from Supply End  upto Meter/Busbar. 
- Fixing of Pipe with Clamps along the Pole. 
- Fixing of Saddles, Cable Ties for support. 
- Connection with Lugs/ Piercing Connectors at Supply End. 
- Connection at Busbar/Meter. 
- Earthing at Both Ends (Supply End/Busbar & Meter End). 
- Laying of cable at specified depth. 
- Filling up of MCR & Quality Report 
- Taking Photographs as per SOP. 
- Provide Transportation for Manpower & Material-Four wheeler. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

M 

7 4060696 
Instal/Repl U/G S-
Line size 4x25 & 
4x50 SQMM 

Laying of Under Ground  XLPE cable size 4x25 & 4x50 sq. mm  at 
consumer premises  with Connection termination at Supply 
end/Busbar/Meter/ConsumerELCB/ MCB as per SOP of the Company. 
- Laying of Cable from Supply End  upto Meter/Busbar. 
- Fixing of Pipe with Clamps along the Pole. 
- Fixing of Saddles, Cable Ties for support. 
- Connection with Lugs/ Piercing Connectors at Supply End. 
- Connection at Busbar/Meter. 
- Earthing at Both Ends (Supply End/Busbar & Meter End). 
- Laying of cable at specified depth. 
- Filling up of MCR & Quality Report 
- Taking Photographs as per SOP. 
- Provide Transportation for Manpower & Material-Four wheeler. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

M 

8 4060697 
Instal/Repl U/G S-
Line size 4x95-
4x300 SQMM 

Laying of Under Ground  XLPE cable size 4x95 & 4x300 sq. mm  at 
consumer premises  with Connection termination at Supply 
end/Busbar/Meter/ConsumerELCB/ MCB as per SOP of the Company. 
- Laying of Cable from Supply End  upto Meter/Busbar. 
- Fixing of Pipe with Clamps along the Pole. 
- Fixing of Saddles, Cable Ties for support. 
- Connection with Lugs/ Piercing Connectors at Supply End. 
- Connection at Busbar/Meter. 
- Earthing at Both Ends (Supply End/Busbar & Meter End). 
- Laying of cable at specified depth. 
- Filling up of MCR & Quality Report 
- Taking Photographs as per SOP. 
- Provide Transportation for Manpower & Material-Four wheeler. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

M 
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9 4060699 
Dig Pkka Rd,Ppe 
Lay,Bckfill U/G 
S.L lyng 

Digging of Pakka Road (by Digging/ Moiling / Trench-Less) required for 
the purpose of laying of underground service cables. It also includes 
laying of Pipe, Docketing with Bricks & Sand, Back-Filling and 
Restoration of Road as per SOP of the Company. 
- Any other work required to complete the job 
- Provide Transportation for Manpower & Material-Four wheeler. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

M 

10 4060700 
Dig Kcha Rd,Ppe 
Lay,Bckfill U/G 
S.L lyng 

Digging of Kacha Road (by Digging/ Moiling / Trench-Less) required 
for the purpose of laying of underground service cables. It also 
includes laying of Pipe, Docketing with Bricks & Sand, Back-Filling and 
Restoration of Road as per SOP of the Company. 
- Any other work required to complete the job 
- Provide Transportation for Manpower & Material-Four wheeler. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

M 

11 4060701 
Instal/Repl of 1 
Ph B/bar Chmb 
upto 4 Con  

Installation/Replacement of Single Phase Bus Bar (2Way & 4 Way) 
including repair/ retrofitting of Bus Bar (if required) as per SOP of the 
Company 
- Installation/Replacement of Busbar with propwer Fixture. 
- Connection of all Cables inside Busbar. 
- Earthing at Both Ends (Busbar & Meter End). 
- Sealing of Busbar 
- Fixing of Shearing Nuts 
- Filling up of MCR & Quality Report 
- Taking Photographs as per SOP. 
- Provide Transportation for Manpower & Material-Four wheeler. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

EA 

12 4060702 
Instal/Repl of 3 
Ph B/bar Chmb 
upto 4 Con  

Installation/Replacement of Three Phase Bus Bar (2Way & 4 Way) 
including repair/ retrofitting of Bus Bar (if required) as per SOP of the 
Company 
- Installation/Replacement of Busbar with propwer Fixture. 
- Connection of all Cables inside Busbar. 
- Earthing at Both Ends (Busbar & Meter End). 
- Sealing of Busbar 
- Fixing of Shearing Nuts 
- Filling up of MCR & Quality Report 
- Taking Photographs as per SOP. 
- Provide Transportation for Manpower & Material-Four wheeler. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

EA 
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13 4060703 
Instal/Repl of 3 
Ph B/bar Chmb 
upto 8 Con  

Installation/Replacement of Three Phase Bus Bar (6Way & 8 Way) 
including repair/ retrofitting of Bus Bar (if required) as per SOP of the 
Company 
- Installation/Replacement of Busbar with propwer Fixture. 
- Connection of all Cables inside Busbar. 
- Earthing at Both Ends (Busbar & Meter End). 
- Sealing of Busbar 
- Fixing of Shearing Nuts 
- Filling up of MCR & Quality Report 
- Taking Photographs as per SOP. 
- Provide Transportation for Manpower & Material-Four wheeler. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

EA 

14 4060704 
Remv of 1 Ph 
Meter & Box with 
S-line  

Removal of Single Phase meter with box from the consumer site with 
service line (>5 Meter) of all Size as per SOP of the Company. 
- Removal of all type of Single Phase Meters, Meter Box and Its 
Accessories. 
- Disconnection of Supply & Removal of Service Cable along with 
Fixtures. 
- Resealing of Busbar / Meter if Required. 
- Filling up of MCR, Lab Format & Quality Report. 
- Taking Photographs as per SOP. 
- Packing of Old Meter in Gunny Bag. 
- Provide Transportation for Manpower & Material-Four wheeler. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

EA 

15 4060705 
Remv of 1 Ph 
Meter & Box w/o 
S-line  

Removal of Single Phase meter with box from the consumer site 
without Service Line / with service line (<=5meter) of all Size as per 
SOP of the Company. 
- Removal of all type of Single Phase Meters, Meter Box and Its 
Accessories. 
- Disconnection of Supply & Removal of Service Cable(<=5meter) 
along with Fixtures. 
- Resealing of Busbar / Meter if Required. 
- Filling up of MCR, Lab Format & Quality Report. 
- Taking Photographs as per SOP. 
- Packing of Old Meter in Gunny Bag. 
- Provide Transportation for Manpower & Material-Four wheeler. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

EA 

16 4060706 
Remv of 3 Ph 
Meter & Box with 
S-line  

Removal of Three Phase meter with box from the consumer site with 
service line (>5 Meter) of all Size as per SOP of the Company. 
- Removal of all type of Three Phase Meters, Meter Box and Its 
Accessories. 
- Disconnection of Supply & Removal of Service Cable along with 
Fixtures. 
- Resealing of Busbar / Meter if Required. 
- Filling up of MCR, Lab Format & Quality Report. 
- Taking Photographs as per SOP. 
- Packing of Old Meter in Gunny Bag. 
- Provide Transportation for Manpower & Material-Four wheeler. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

EA 
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17 4060707 
Remv of 3 Ph 
Meter & Box w/o 
S-line  

Removal of Three Phase meter with box from the consumer site 
without Service Line / with service line (<=5meter) of all Size as per 
SOP of the Company. 
- Removal of all type of Three Phase Meters, Meter Box and Its 
Accessories. 
- Disconnection of Supply & Removal of Service Cable (<=5 meter) 
along with Fixtures. 
- Resealing of Busbar / Meter if Required. 
- Filling up of MCR, Lab Format & Quality Report. 
- Taking Photographs as per SOP. 
- Packing of Old Meter in Gunny Bag. 
- Provide Transportation for Manpower & Material-Four wheeler. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

EA 

18 4060708 
Shift/ReInstal. of 
any type of 1Ph 
Meter  

Shifting/Reinstallation of any type of Single Phase meter with/without 
box as per SOP of the Company. 
- Shifting/Reinstallation of Single Phase Meter, Meter Box and Its 
Accessories. 
- Sealing of Meter/Box/Busbar. 
- Earthing at both ends of supply. 
- Saddling of input & output cables. 
- Filling up of MCR & Quality Report. 
- Taking Photographs as per SOP. 
- Provide Transportation for Manpower & Material-Four wheeler. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

EA 

19 4060709 
Shift/ReInstal. of 
any type of 3Ph 
Meter  

Shifting/Reinstallation of any type of Three Phase meter with/without 
box as per SOP of the Company. 
- Shifting/Reinstallation of Three Phase Meter, Meter Box and Its 
Accessories. 
- Sealing of Meter/Box/Busbar. 
- Earthing at both ends of supply. 
- Saddling of input & output cables. 
- Filling up of MCR & Quality Report. 
- Taking Photographs as per SOP. 
- Provide Transportation for Manpower & Material-Four wheeler. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

EA 

20 4060553 Instal/Repl of for 
1Ph DB 

Installation/Replacement of Single Phase Distribution Box on pole as 
per SOP of the Company. 
- Installation/Replacement of Single Phase Distribution with all its 
Fixtures and Accessories. 
- Disconnection & Connection of Service lines connected to DB. 
- Earthing at all required Point. 
- Lowering/Raising Height of DB 
- Fixing of Shearing Nuts. 
- Taking Photographs as per SOP. 
- Provide Transportation for Manpower & Material-Four wheeler. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

EA 
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21 4060554 Instal/Repl of for 
3Ph DB 

Installation/Replacement of Three Phase Distribution Box on pole as 
per SOP of the Company. 
- Installation/Replacement of Three Phase Distribution with all its 
Fixtures and Accessories. 
- Disconnection & Connection of Service lines connected to DB. 
- Earthing at all required Point. 
- Lowering/Raising Height of DB 
- Fixing of Shearing Nuts. 
- Taking Photographs as per SOP. 
- Provide Transportation for Manpower & Material-Four wheeler. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

EA 

22 4060710 
Reseal of Energy 
Meter/Meter 
Box/Busbar  

Resealing of All type of Meters/ Meter Box / Busbar, Single Phase 
/Three Phase Meter as per SOP of the Company 
- Resealing of Meter/ Meter Box/Busbar. 
- Installation / Replacement of Reading Cord if Required. 
- Filling up of MCR, Quality Report. 
- Taking Photographs as per SOP. 
- Provide Transportation for Manpower & Material. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

EA 

23 4060711 Fixing of Cord in 
Meter Box  

Installation / Replacement of Meter reading Cord for All type of Meters 
as per SOP of the Company 
- Installation / Replacement of Reading Cord. 
- Resealing of Meter/ Meter Box/Busbar if required. 
- Filling up of MCR & Quality Report. 
- Taking Photographs as per SOP. 
- Provide Transportation for Manpower & Material. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

EA 

24 4060712 
Instal/Repl SIM & 
Comm Card 
Group Meter 

Installation/ Replacement / Reinstallation of Modem or any type of SIM 
card / Communication Module for Group Meters and Threadthrough 
Meters at pole end in Group Meter Modem as per SOP of the 
Company. 
- Installation of Communication Module / SIM Card & Its Accessories.  
- Ensuring Communication of Modem/Meter with HES. 
- Resealing of Meter/ Meter Box/Busbar if required. 
- Filling up of MCR & Quality Report. 
- Taking Photographs as per SOP. 
- Provide Transportation for Manpower & Material. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

EA 
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25 4060715 
Repl of any type 
of Meter In 
Enforcement 

Installation /Replacement of Meter in Enforcement along with 
Enforcement Officials for any type of Single Phase /Three Phase Meter 
as per SOP of the Company. 
- Installation of all type of Meter, Meter Box and Its Accessories. 
- Sealing of Meter/Box/Busbar. 
- Earthing at both ends of supply. 
- Saddling of input & output cables. 
- Filling up of MCR, Lab Format & Quality Report. 
- Taking Photographs as per SOP. 
- Packing of Old Meter in Gunny Bag. 
- Provide Transportation for Manpower & Material-Four wheeler. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

EA 

26 3012659 
Site Visit to 
Consumer 
Premise 

Site Visit to consumer premise for the Meter Replacement of any type 
Meter. Charges are applicable in following Cases Only with approval of 
Engineer In-Charge: 
- Existing Meter found OK at Site & Not Require Replacement. 
- Meter could not be replaced due to Site Constraints as Site Under 
Construction, Site Dispute. 
- Site photograph and Report to be submitted to Engineer In-Charge. 
  

EA 

27 4060047 Instal of GI 
Slotted Angle         

"Inst of GI Slotted Angle Installation of GI Slotted Angle on pole in case 
of 2x10/2x25 cable lying on uncleaned poles" EA 

28 4060049 Instal of Service 
Cable Anchor    

Installation of Service Cable Anchor Installation of Service Cable 
Anchor at Pole/Consumer End EA 

29 4060051 Instal of MS Bkt 
for (L-Type)                   

Installation of MS Bkt for (L-Type) Installation of MS Bracket (L-Type) 
for anchoring Service Cable of Size 4x25/50/95/150 mm2 at Consumer 
End 

EA 

30 4060052 
Instal of MS Bkt 
for (I-Type) & 
Hook Bolts 

Installation of MS Bracket (I- Type) or Eye-Hook Anchor Bolts for 
anchoring Service Line Cable at Consumer End EA 

31 NA 
Pro Vhcle 10 Hrs, 
26 Days & max. 
1500KM 

Providing One Number of Vehicle for 10 Hrs, 26 Days and Maximum 
1500 KM for Quality and Inspection Purpose. EA 

Part B- Metering Activities of Power Metering (1-Ph, 3-Ph, LT-CT & HT Meters) 

32 4060666 
Inst/Repl of any 
type of Single Ph 
Meter 

Installation/Replacement of any type of Single Ph Meter 
Installation/Replacement of any type of Single Phase Meter on base 
plate/Meter Box/Prefitted in Box/Panel/any other way including all the 
activities related to installation like 
- Installation /Replacement of Single Phase meter 
- Sealing of meter/box/busbar - Energization of Supply 
- Earthing at both ends of supply 
- Provide Assistance to BRPL Staff for Testing of Meter - Installation of 
Reading Cord 
- Downloading of Meter Data 
- Return of scrap, material & old meter with/without gunny bags to 
assigned BSES stores 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

EA 
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33 3012322 
Inst/Repl of any 
type of Three Ph 
Meter 

Installation/Replacement of any type of Three Ph Meter 
Installation/Replacement for any type of Three Phase Meter on base 
plate/Meter Box/Prefitted in Box/Panel/any other way including all the 
activities related to installationlike 
- Installation /Replacement of Three Phase meter - Sealing of 
meter/box/busbar 
- Energization of Supply 
- Earthing at both ends of supply 
- Provide Assistance to BRPL Staff for Testing of Meter - Installation of 
ReadingCord 
- Downloading of Meter Data 
- Return of scrap, material & old meter with/without gunny bags to 
assigned BSES stores 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

EA 

34 3013103 
Inst./Repl.any 
Type Mtr With 
Enfor.Team 

"Installation / Replacement of Any Type of Meter With Enforcement 
Team 
Inst/Repl of any type of meter with Enforcement team includes all 
below mentioned activities tocomplete the Job. 
- Installation /Replacement of meter with/without box - Sealing of 
meter/box/busbar 
- Energization of Supply 
- Earthing at both ends of supply 
- Provide Assistance to BRPL Staff for Testing of Meter- Installation of 
Reading Cord 
- Downloading of Meter Data 
- Handing over old meter in gunny bag to enforcement team 
-- Supply of Accessories as per Contract. 
-Any other work required to complete the job 

EA 

35 4060668 
Inst/Repl CT 
Operated Mtr w/o 
CT MtrBox 

Replacement of any type of CT Operated Meter without CT Meter Box 
Replacement for any type of CT Operated Three Phase Meter without 
CT Meter Box including all below mentioned activities to complete the 
Job. 
- Installation /Replacement of CT- meter - Sealing of meter/box/busbar 
- Energization of Supply 
- Earthing at both ends of supply 
- Provide Assistance to BRPL Staff for Testing of Meter - Installation of 
Reading Cord 
- Downloading of Meter Data 
- Return of scrap, material & old meter with/without gunny bags to 
assigned BSES stores 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

EA 
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36 4060667 
Inst/Repl CT 
Operated Mtr with 
CT MtrBox 

Inst/Repl of any type of CT Operated Meter with CT Meter Box 
Installation/Replacement of any type of CT Operated Three Phase 
Meter with CT Meter Box including all below mentioned activities to 
complete theJob. 
- Installation /Replacement of CT- meter & CT Meter Box - Sealing of 
meter/box/busbar 
- Energization of Supply 
- Earthing at both ends of supply 
- Provide Assistance to BRPL Staff for Testing of Meter - Installation of 
ReadingCord 
- Downloading of Meter Data 
- Return of scrap, material & old meter with/without gunny bags to 
assigned BSES stores 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

EA 

37 3013102 
Inst./Repl. With 
Prodigy Mtr 
Including 

"Installation/replacement with Prodigy meter Installation/replacement 
with Prodigy meter includes following activities to complete thejob. 
- Installation /Replacement of Three Phase prodigy meter - Installation 
of SIM 
- Sealing of meter/box/busbar - Energization of Supply 
- Earthing at both ends of supply 
- Provide Assistance to BRPL Staff for Testing of Meter 
Downloading of Meter Data- Return of scrap, material to assigned 
BSES stores 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job " 

EA 

38 4060721 
Repl.CT Mtr Box 
w/o CT Oprtd Mtr 
Box 

"Repl of CT MtrBox w/o CT Operated Mtr"" 
Repl of CT Meter Box without CT Operated Meter Box Replacement of 
any type of CT Operated Three Phase Meter includes all below 
mentioned activities to complete the Job. 
- Replacement of CT Meter Box - Sealing of meter/box/busbar - 
Energization of Supply 
- Earthing at both ends of supply 
- Provide Assistance to BRPL Staff for Testing of Meter - Installation of 
Reading Cord 
- Downloading of Meter Data- Return of scrap, material to assigned 
BSES stores 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job " 

EA 
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39 3013101 
Repl.CT Oprtd 
Box and CT Mtr 
Box 3Ph Mtr 

"Repl of CT Operated Mtr and CTMtr Box with Three Ph Meter/1-Ph 
Meter"" 
Repl of CT Operated Mtr and CTMtr Box with Three Ph Meter/1-Ph 
Meter"" 
includes all below mentioned activities to complete the Job. 
-Removal of CT Meter with Meter Box Removal of CT Meter along with 
CT Meter Box from the consumer sitewith / without service line 
- Installation /Replacement of Three Phase meter 
- Sealing of meter/box/busbar- Energization of Supply 
- Earthing at both ends of supply 
- Provide Assistance to BRPL Staff for Testing of Meter Installation of 
Reading Cord 
- Downloading of Meter Data- Return of scrap, material to assigned 
BSES stores 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job " 

EA 

40 3013104 
Repl.HT Mtr w/0 
Mtr Cubicle 
Repl.Box 

"Replacement of HT Meter without Metering Cubicle 
Replacement of any type of HT Meter without replacement of HT Meter 
cubicle Replacement Box including all below mentioned activities to 
complete the Job. 
- Replacement of HT- meter - Sealing of meter/box 
- Energization of Supply 
- Earthing at both ends of supply 
- Provide Assistance to BRPL Staff for Testing of Meter- Installation of 
Reading Cord 
- Downloading of Meter Data 
- Return of scrap, material & old meter with/without gunny bags to 
assigned BSES stores 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job " 

EA 

41 4060670 
Replacement / 
Installation of 
AMR 

Replacement / Installation of AMR 
Replacement / Installation of AMR (Automatic Meter Reading 
Instrument) on any type of Meter along with It-s accessories., - Supply 
of Accessories as per Contract. 

EA 
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42 3012342 
Replacement of 
HT 11KV 
Metering Cubicle 

Replacement of HT 11KV Metering Cubicle 
Replacement of HT 11 KV Metering cubicle at Consumer Premise 
including all below mentioned activities to complete the Job - 
Transportation of metering cubicle from BSES store toPower 
Metering Office, from Power Metering Office to site & vice-versa with 
Loading / Unloading with help of cranes. 
- Dismantling of Old Metering Cubicle, It-s Safe Removal & Submit to 
designated BSES Store. 
- Commissioning of New Metering Cubicle with Grouting, Cable 
Laying, Earth Connections, Installation of Bushing Cover & Cable 
Connections. Cement, Bricks, Sand & Putty to be supplied by the 
contractor. 
- Hi-Pot Testing of Metering Cubicle at the time of Issuance from store 
& before energization. 
- Provide Assistance to BRPL Staff for Testing of Meter & Metering 
Cubicle. 
- Sealing of Meter & Metering Cubicle. 
- Installation of Reading Cord & Downloading of Meter Data. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

EA 

43 3012330 
Inst/Repl O/H S-L 
2x10 & 2x25len 
upto30m 

O/H S-Line size 2x10 & 2x25, length up to 30m Installation / 
Replacement & fixing of O/H XLPE service line cable size 2x10 & 2x25 
sq. mm for lengths up to 30m at consumer premises including fixing of 
saddles, fasteners for support, return of scrap to assigned BSES store 
and any other work required to complete the job., Supply of 
Accessories as per Contract. 

EA 

44 3012331 
Inst/Repl O/H S-L 
2x10 & 
2x25length>30m 

Inst/Repl O/H S-Line size 2x10 & 2x25, length >30m 
Installation / Replacement & fixing of O/H XLPE service line cable size 
2x10 & 2x25 sq. mm for lengths of >30m at consumer premises 
including fixing of saddles, fasteners for support, return of scrap to 
assigned BSES store and any other work required to complete the job. 
Supply of Accessories as per Contract. 

M 

45 3012332 
Inst/Repl O/H S-L 
4x25&4x50 len 
upto 30m 

O/H S-Line size 4x25 & 4x50, length up to 30m Installation / 
Replacement & fixing of O/H XLPE service line cable size 4x25 & 4x50 
sq. mm for lengths up to 30m at consumer premises including fixing of 
saddles, fasteners for support, return of scrap to assigned BSES store 
and any other work required to complete the job. Supply of 
Accessories as per Contract. 

EA 

46 3012333 
Inst/Repl O/H S-L 
4x25&4x50 
length> 30m 

Inst/Repl O/H S-Line size 4x25 & 4x50, length >30m 
Installation / Replacement & fixing of O/H XLPE service line cable size 
2x10 & 2x25 sq. mm for lengths of >30m at consumer premises 
including fixing of saddles, fastenersforsupport, return of scrap to 
assigned BSES store and any other work required to complete the job. 
Supply of Accessories as per Contract. 

M 

47 3012334 
Inst/Repl O/H S-L 
4x95to4x300len 
upto30m 

O/H S-Line size 4x95 to 4x300, length up to 30m Installation / 
Replacement & fixing of O/H XLPE service line cable size 4x95 to 
4x300 sq. mm for lengths up to 30m at consumer premises including 
fixing of saddles, fasteners for support, return of scrap to assigned 
BSES store and any other work required to complete the job. Supply of 
Accessories as per Contract. 

EA 
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Material/Service 
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48 3012335 
Inst/Repl O/H S-L 
4x95 to4x300 
legth>30m  

Inst/Repl O/H S-Line size 4x95 to 4x300, length >30m 
Installation / Replacement & fixing of O/H XLPE service line cable size 
4x95 to 4x300 sq. mm for lengths of >30m at consumer premises 
including fixing of saddles, fasteners for support, transportation of 
cable/material from Circle Office to site & vice-versa, return of scrap to 
assigned BSES store and any other work required to complete the job. 
- Supply of Accessories as per Contract. 

EA 

49 3012336 
Inst/Repl U/G S-L 
4x25 &4x50 len 
upto30m 

Inst/Repl U/G S-Line size 4x25 & 4x50, length up to 30m 
Laying (Installation /Replacement) & fixing of U/G XLPE service line 
cable size 4x25 & 
4x50 sq. mm for lengths of up to 30m including excavation of trench, 
backfilling, docketing with bricks & sand, making of connections as 
required at site at consumer premises, inclusive of clamps & all other 
allied material except cable, return of scrap to assigned BSES store 
and any other work required to complete the job. - Supply of 
Accessories as per Contract. 

EA 

50 3012337 
Inst/Repl U/G S-L 
4x25 &4x50 
length>30m 

Inst/Repl U/G S-Line size 4x25 & 4x50, length >30m 
Laying (Installation /Replacement) & fixing of U/G XLPE service line 
cable size 4x25 & 
4x50 sq. mm for lengths of >30m including excavation of trench, 
backfilling, docketing with bricks & sand, making of connections as 
required at site at consumer premises, inclusive of clamps & all other 
allied material except cable, return of scrap to assigned BSES store 
and any other work required to complete the job. Supply of 
Accessories as per Contract. 

M 

51 3012338 
Inst/Repl U/G S-L 
4x95-4x300 len 
upto30m 

Inst/Repl U/G S-Line size 4x95-4x300, length up to 30m 
Laying (Installation /Replacement) & fixing of U/G XLPE service line 
cable size 4x 95 to 4x 300 sq. mm for lengths of up to 30m including 
excavation of trench, backfilling, docketing with bricks & sand, making 
of connections as required at site at consumer premises, inclusive of 
clamps & all other allied material except cable, return 
of scrap to assigned BSES store and any other work required to 
complete the job.  Supply of Accessories as per Contract. 

EA 

52 3012339 
Inst/Repl U/G S-L 
4x95 -4x300 
length>30m 

Inst/Repl U/G S-Line size 4x95-4x300, length >30m 
Laying (Installation /Replacement) & fixing of U/G XLPE service line 
cable size 4x 95 to 4x 300 sq. mm for lengths of >30m including 
excavation of trench, backfilling, docketing with bricks & sand, making 
of connections as required at site at consumer premises, inclusive of 
clamps & all other allied material except cable, return of scrap to 
assigned BSES store and any other work required to complete the job. 
Supply of Accessories as per Contract. 

M 
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53 4060700 
Dig Kcha Rd,Ppe 
Lay,Bckfill U/G 
S.L lyng 

Digging of Kaccha Road / Excavation of trench 
- Laying of underground Pipe of Suitable size / docketing with bricks 
&sand 
- Backfilling 
- Transportation of cable/material/manpower from BSES store to 
vendor store and vendor store to site &vice-versa 
- Return of scrap to assigned BSES store and any other work required 
to complete thejob. 
- Supply of Accessories as per Contract. 
- Any other work required to complete thejob 

M 

54 4060699 
Dig Pkka Rd,Ppe 
Lay,Bckfill U/G 
S.L lyng 

Digging of Pakka Road / Excavation of trench / Pipe Laying & 
Backfilling by hand or TractorMoling 
- Laying of underground Pipe of Suitable size / docketing with bricks 
&sand 
- Backfilling 
- Transportation of cable/material/manpower from BSES store to 
vendor store and vendor store to site &vice-versa 
- Return of scrap to assigned BSES store and any other work required 
to complete thejob. 
- Supply of Accessories as per Contract. 
- Any other work required to complete thejob 

M 

55 4060672 
Inst/Repl of 3 Ph 
B/bar Chmb upto 
4 Con 

Inst/Repl of 3 Ph B/bar Chmb upto 4 Con Installation/Replacement of 
Three Phase Bus Bar Chamber up to4 
connections, return of scrap to assigned BSES store and any other 
work required to complete the job. Supply of Accessories as per 
Contract. 

EA 

56 3012344 
Preventive Maint 
HT 11KVMetering 
Cubicle 

Preventive Maintenance of HT 11KV Metering Cubicle 
Preventative Maintenance of HT 11 KV Metering cubicle at Consumer 
Permise including all below mentioned activities to complete the Job - 
Cleaning of Metering Cubicle Room 
- Cleaning of I/C & O/G Bushing & Cable End Ternination with CRC. - 
Fixing of Bushing Cover at I/C and O/G Bushings. 
- Proper Grouting of Metering Cubicle. 
- Tightening of cubicle-s Earth Connections & Cable Connections. - 
Insulation testing with Megger. 
- Provide Assistance to BRPL Staff for Testing of Meter & Metering 
Cubicle. 
- Sealing of Meter & Metering Cubicle. 
- Installation of Reading Cord & Downloading of Meter Data.  
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

EA 

57 3012327 
Removal of CT 
Meter with Meter 
Box 

Removal of CT Meter with Meter Box 
Removal of CT Meter along with CT Meter Box from the consumer site 
with / without service line. Supply of Accessories as per Contract. 

EA 
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58 3012343 
Removal of HT 
11KV Metering 
Cubicle 

Removal of HT 11KV Metering Cubicle 
Removal of HT 11 KV Metering cubicle from Consumer Premise 
including all below mentioned activities to complete the Job 
- Transportation of metering cubicle from Site to Power Metering Office 
&fromPower Metering Office to Designated BRPL Store with Loading / 
Unloading with help ofcranes. 
- Dismantling of Old Metering Cubicle & Its Safe Removal from Site. - 
Dismantling of HT Cable & Its Safe Removal from Site. 
- Provide Assistance to BRPL Staff for Testing of Meter & Metering 
Cubicle. 
- Supply of Accessories as per Contract. 
- Any other work required to complete the job 

EA 

59 3012326 
Removal of 
Single / Three 
Phase Meters 

Removal of Single / Three Phase Meters 
Removal of Single / ThreePhase Meter with / without box from the 
consumer site with / without service line. Supply of Accessories as per 
Contract. 

EA 

60 4060669 
Shift/Reinst CT 
Oprtd Mtr with CT 
MtrBox 

Shifting/Re-Installation of any type of CT Operated Meter with CT 
MeterBox 
Shifting/Re-Installation for any type of CT Operated Three Phase 
Meter with CT Meter Box including all below mentioned activities to 
complete the Job. 
- Dismantling of Existing CT Meter & CT Meter Box 
- Shifting/Re-Installation of CT- meter & CT Meter Box - Sealing of 
meter/box/busbar 
- Energization of Supply 
- Earthing at both ends of supply 
- Provide Assistance to BRPL Staff for Testing of Meter - Installation of 
Reading Cord 
- Downloading of Meter Data 
- Return of scrap material to assigned BSES stores  
- Supply of Accessories as per Contract. 
- Any other work required to complete the job. 

EA 

61 3012324 Shift/Re-Inst of 
Single Ph Meter 

Shifting/Re-Installation of any type of Single Ph Meter 
Shifting/Re-Installation for any type of Single Phase Meter on base 
plate/Meter Box/Prefitted in Box/Panel/any other way including all the 
activities related to installation like 
- Dismantling of Existing Meter 
- Shifting/Re-Installation of Single Phase meter - Sealing of 
meter/box/busbar 
- Energization of Supply 
- Earthing at both ends of supply 
- Provide Assistance to BRPL Staff for Testing of Meter - Installation of 
Reading Cord 
- Downloading of Meter Data 
- Return of scrap, material to assigned BSES stores 
- Supply of Accessories as per Contract. 
 - Any other work required to complete the job 

EA 
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62 3012325 Shift/Re-Inst of 
Three Ph Meter 

Shifting/Reinstallation of any type of Three Ph Meter 
Shifting/Reinstallation for any type of Three Phase Meter on base 
plate/Meter Box/Prefitted in Box/Panel/any other way including all the 
activities related to installationlike 
- Dismantling of Existing Meter 
- Shifting/Re-Installation of Three Phase meter - Sealing of 
meter/box/busbar 
- Energization of Supply 
- Earthing at both ends of supply 
- Provide Assistance to BRPL Staff for Testing of Meter - Installation of 
Reading Cord 
- Downloading of Meter Data 
- Return of scrap, material to assigned BSES stores 
- Supply of Accessories as per Contract. 
 - Any other work required to complete the job 

EA 

63 3012328 
Site Inspection & 
Associated 
Activities 

Site Inspection & Associated Activities 
Resealing/Reading Cord Installation/Site Inspection/Meter Testing / 
Reconnection/ Disconnection/ AMR Communication/SIM 
Replacement/Any other similar activity at Site on any type of meter. 

EA 

64 4060671 Transportation of 
Material 

Transportation of Material 
Transportation of Cable and Other Material from BRPL Stores to 
Power Metering Circle Office & vice-versa, including Loading / 
Unloading Manual / Using T&P. Maximum 12 Trips per Month are 
permissible. 

TRP 

65 3012329 
Deployment of 
Vehicle for Team 
Movement 

Deployment of Vehicle for Team Movement 
Deployment of Vehicle, Maruti VAN/ EECO with commercial license, 
for the movement of team along with BRPL Supervisor and carrying 
material from Power Metering Circle office to site and vice - versa. 
Average Monthly Output to be maintained as 4 Jobs w/o Meter 
Installation / Replacement, 2-Jobs with Meter Installation / 
Replacement to claim the Vehicle inBill. 

PDY 
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SOUTH - I 
S. 

No. 
Item 
Code 

Material/Service Description- PLEASE 
REFER DETAILED DESCRIPTION OF ITEM 

AS PER TABLE. No. IV-I 
Unit Quantity 

South-I Rate Amount 

PART A- MMG Works for South-I 
1 4060690 Instal/Repl of any type of 1Ph Meter EA 63,563 

  
2 4060691 Instal/Repl of any type of 3Ph Meter EA 4,538 

  
3 4060692 Instal/Repl O/H S-Line size 2x10 & 2x25 SQMM M 2,63,533 

  
4 4060693 Instal/Repl O/H S-Line size 4x25 & 4x50 SQMM M 25,688 

  
5 4060694 Instal/Repl O/H S-Line size 4x95-4x300 SQMM M - 

  
6 4060695 Instal/Repl U/G S-Line size 2x10 & 2x25 SQMM M 360 

  
7 4060696 Instal/Repl U/G S-Line size 4x25 & 4x50 SQMM M 5,092 

  
8 4060697 Instal/Repl U/G S-Line size 4x95-4x300 SQMM M 6,608 

  
9 4060699 Dig Pkka Rd,Ppe Lay,Bckfill U/G S.L lyng M 57 

  
10 4060700 Dig Kcha Rd,Ppe Lay,Bckfill U/G S.L lyng M - 

  
11 4060701 Instal/Repl of 1 Ph B/bar Chmb upto 4 Con EA 9,650 

  
12 4060702 Instal/Repl of 3 Ph B/bar Chmb upto 4 Con EA 451 

  
13 4060703 Instal/Repl of 3 Ph B/bar Chmb upto 8 Con EA 913 

  
14 4060704 Remv of 1 Ph Meter & Box with S-line EA 2,018 

  
15 4060705 Remv of 1 Ph Meter & Box w/o S-line EA 3,347 

  
16 4060706 Remv of 3 Ph Meter & Box with S-line EA 838 

  
17 4060707 Remv of 3 Ph Meter & Box w/o S-line EA 520 

  
18 4060708 Shift/ReInstal. of any type of 1Ph Meter EA 7,620 

  
19 4060709 Shift/ReInstal. of any type of 3Ph Meter EA 378 

  
20 4060553 Instal/Repl of for 1Ph DB EA 13 

  
21 4060554 Instal/Repl of for 3Ph DB EA 6 

  
22 4060710 Reseal of Energy Meter/Meter Box/Busbar EA 5,172 

  
23 4060711 Fixing of Cord in Meter Box EA 6,648 
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24 4060712 Instal/Repl SIM & Comm Card Group Meter EA 48 
  

25 4060715 Repl of any type of Meter In Enforcement EA 274 
  

26 3012659 Site Visit to Consumer Premise EA 1,376 
  

27 4060047 Instal of GI Slotted Angle EA 233 
  

28 4060049 Instal of Service Cable Anchor EA 34,265 
  

29 4060051 Instal of MS Bkt for (L-Type) EA 634 
  

30 4060052 Instal of MS Bkt for (I-Type) & Hook Bolts EA 15,239 
  

31 NA Pro Vhcle 10 Hrs, 26 Days & max. 1500KM EA 70 
  

  
Sub Total A 

    
PART B- PwMG Works for South-I 

32 4060666 Inst/Repl of any type of Single Ph Meter EA 148 
  

33 3012322 Inst/Repl of any type of Three Ph Meter EA 315 
  

34 3013103 Inst./Repl.any Type Mtr With Enfor.Team EA 1 
  

35 4060668 Inst/Repl CT Operated Mtr w/o CT MtrBox EA 400 
  

36 4060667 Inst/Repl CT Operated Mtr with CT MtrBox EA 158 
  

37 3013102 Inst./Repl. With Prodigy Mtr Including EA 30 
  

38 4060721 Repl.CT Mtr Box w/o CT Oprtd Mtr Box EA 8 
  

39 3013101 Repl.CT Oprtd Box and CT Mtr Box 3Ph Mtr EA 51 
  

40 3013104 Repl.HT Mtr w/0 Mtr Cubicle Repl.Box EA 62 
  

41 4060670 Replacement / Installation of AMR EA 830 
  

42 3012342 Replacement of HT 11KV Metering Cubicle EA 17 
  

43 3012330 Inst/Repl O/H S-L 2x10 & 2x25len upto30m EA 7 
  

44 3012331 Inst/Repl O/H S-L 2x10 & 2x25length>30m M 223 
  

45 3012332 Inst/Repl O/H S-L 4x25&4x50 len upto 30m EA 52 
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46 3012333 Inst/Repl O/H S-L 4x25&4x50 length> 30m M 56 
  

47 3012334 Inst/Repl O/H S-L 4x95to4x300len upto30m EA 19 
  

48 3012335 Inst/Repl O/H S-L 4x95 to4x300 legth>30m EA 6 
  

49 3012336 Inst/Repl U/G S-L 4x25 &4x50 len upto30m EA 10 
  

50 3012337 Inst/Repl U/G S-L 4x25 &4x50 length>30m M 220 
  

51 3012338 Inst/Repl U/G S-L 4x95-4x300 len upto30m EA 47 
  

52 3012339 Inst/Repl U/G S-L 4x95 -4x300 length>30m M 332 
  

53 4060700 Dig Kcha Rd,Ppe Lay,Bckfill U/G S.L lyng M 48 
  

54 4060699 Dig Pkka Rd,Ppe Lay,Bckfill U/G S.L lyng M 26 
  

55 4060672 Inst/Repl of 3 Ph B/bar Chmb upto 4 Con EA 6 
  

56 3012344 Preventive Maint HT 11KVMetering Cubicle EA 25 
  

57 3012327 Removal of CT Meter with Meter Box EA 71 
  

58 3012343 Removal of HT 11KV Metering Cubicle EA 6 
  

59 3012326 Removal of Single / Three Phase Meters EA 49 
  

60 4060669 Shift/Reinst CT Oprtd Mtr with CT MtrBox EA 16 
  

61 3012324 Shift/Re-Inst of Single Ph Meter EA 1 
  

62 3012325 Shift/Re-Inst of Three Ph Meter EA 8 
  

63 3012328 Site Inspection & Associated Activities EA 1005 
  

64 4060671 Transportation of Material TRP 55 
  

65 3012329 Deployment of Vehicle for Team Movement PDY 465 
  

  
Sub Total B 

    

  
Total (A+B) 

    

  
GST @ 18% 

    

  
Total South-I i/c GST 
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SOUTH – II 

S. 
No. 

Item 
Code 

Material/Service Description- PLEASE 
REFER DETAILED DESCRIPTION OF ITEM 
AS PER TABLE. No. IV-I 

Unit Quantity Rate Amount 

PART A- MMG Works for South-II 
1 4060690 Instal/Repl of any type of 1Ph Meter  EA 45,084     

2 4060691 Instal/Repl of any type of 3Ph Meter  EA 4,093     

3 4060692 Instal/Repl O/H S-Line size 2x10 & 2x25 SQMM M 2,09,497     

4 4060693 Instal/Repl O/H S-Line size 4x25 & 4x50 SQMM M 49,676     

5 4060694 Instal/Repl O/H S-Line size 4x95-4x300 SQMM M 78     

6 4060695 Instal/Repl U/G S-Line size 2x10 & 2x25 SQMM M 279     

7 4060696 Instal/Repl U/G S-Line size 4x25 & 4x50 SQMM M 3,043     

8 4060697 Instal/Repl U/G S-Line size 4x95-4x300 SQMM M 4,415     

9 4060699 Dig Pkka Rd,Ppe Lay,Bckfill U/G S.L lyng M 253     

10 4060700 Dig Kcha Rd,Ppe Lay,Bckfill U/G S.L lyng M -     

11 4060701 Instal/Repl of 1 Ph B/bar Chmb upto 4 Con  EA 3,278     

12 4060702 Instal/Repl of 3 Ph B/bar Chmb upto 4 Con  EA 375     

13 4060703 Instal/Repl of 3 Ph B/bar Chmb upto 8 Con  EA 727     

14 4060704 Remv of 1 Ph Meter & Box with S-line  EA 937     

15 4060705 Remv of 1 Ph Meter & Box w/o S-line  EA 7,012     

16 4060706 Remv of 3 Ph Meter & Box with S-line  EA 952     

17 4060707 Remv of 3 Ph Meter & Box w/o S-line  EA 477     

18 4060708 Shift/ReInstal. of any type of 1Ph Meter  EA 1,596     

19 4060709 Shift/ReInstal. of any type of 3Ph Meter  EA 198     

20 4060553 Instal/Repl of for 1Ph DB EA -     

21 4060554 Instal/Repl of for 3Ph DB EA 8     

22 4060710 Reseal of Energy Meter/Meter Box/Busbar  EA 1,325     

23 4060711 Fixing of Cord in Meter Box  EA 4,591     
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24 4060712 Instal/Repl SIM & Comm Card Group Meter EA -     

25 4060715 Repl of any type of Meter In Enforcement EA 168     

26 3012659 Site Visit to Consumer Premise EA 147     

27 4060047 Instal of GI Slotted Angle         EA 149     

28 4060049 Instal of Service Cable Anchor    EA 23,444     

29 4060051 Instal of MS Bkt for (L-Type)                   EA 211     

30 4060052 Instal of MS Bkt for (I-Type) & Hook Bolts EA 5,327     

31 NA Pro Vhcle 10 Hrs, 26 Days & max. 1500KM EA 44     

    Sub Total A         

PART B- PwMG Works for South-II 
32 4060666 Inst/Repl of any type of Single Ph Meter EA 121     

33 3012322 Inst/Repl of any type of Three Ph Meter EA 258     

34 3013103 Inst./Repl.any Type Mtr With Enfor.Team EA 1     

35 4060668 Inst/Repl CT Operated Mtr w/o CT MtrBox EA 328     

36 4060667 Inst/Repl CT Operated Mtr with CT MtrBox EA 129     

37 3013102 Inst./Repl. With Prodigy Mtr Including EA 25     

38 4060721 Repl.CT Mtr Box w/o CT Oprtd Mtr Box EA 6     

39 3013101 Repl.CT Oprtd Box and CT Mtr Box 3Ph Mtr EA 42     

40 3013104 Repl.HT Mtr w/0 Mtr Cubicle Repl.Box EA 51     

41 4060670 Replacement / Installation of AMR EA 679     

42 3012342 Replacement of HT 11KV Metering Cubicle EA 14     

43 3012330 Inst/Repl O/H S-L 2x10 & 2x25len upto30m EA 5     

44 3012331 Inst/Repl O/H S-L 2x10 & 2x25length>30m M 19     

45 3012332 Inst/Repl O/H S-L 4x25&4x50 len upto 30m EA 43     

46 3012333 Inst/Repl O/H S-L 4x25&4x50 length> 30m M 46     
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AS PER TABLE. No. IV-I 
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47 3012334 Inst/Repl O/H S-L 4x95to4x300len upto30m EA 16     

48 3012335 Inst/Repl O/H S-L 4x95 to4x300 legth>30m  EA 4     

49 3012336 Inst/Repl U/G S-L 4x25 &4x50 len upto30m EA 9     

50 3012337 Inst/Repl U/G S-L 4x25 &4x50 length>30m M 180     

51 3012338 Inst/Repl U/G S-L 4x95-4x300 len upto30m EA 39     

52 3012339 Inst/Repl U/G S-L 4x95 -4x300 length>30m M 271     

53 4060700 Dig Kcha Rd,Ppe Lay,Bckfill U/G S.L lyng M 39     

54 4060699 Dig Pkka Rd,Ppe Lay,Bckfill U/G S.L lyng M 21     

55 4060672 Inst/Repl of 3 Ph B/bar Chmb upto 4 Con EA 4     

56 3012344 Preventive Maint HT 11KVMetering Cubicle EA 21     

57 3012327 Removal of CT Meter with Meter Box EA 58     

58 3012343 Removal of HT 11KV Metering Cubicle EA 5     

59 3012326 Removal of Single / Three Phase Meters EA 40     

60 4060669 Shift/Reinst CT Oprtd Mtr with CT MtrBox EA 14     

61 3012324 Shift/Re-Inst of Single Ph Meter EA 0     

62 3012325 Shift/Re-Inst of Three Ph Meter EA 6     

63 3012328 Site Inspection & Associated Activities EA 822     

64 4060671 Transportation of Material TRP 45     

65 3012329 Deployment of Vehicle for Team Movement PDY 380     

    Sub Total B         

    Total (A+B)         

    GST @ 18%         

    Total South-II i/c GST         
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WEST – I 

S. 
No. 

Item 
Code 

Material/Service Description- PLEASE 
REFER DETAILED DESCRIPTION OF ITEM 
AS PER TABLE. No. IV-I 

Unit Quantity Rate Amount 

PART A- MMG Works for West-I 
1 4060690 Instal/Repl of any type of 1Ph Meter  EA 84,657     

2 4060691 Instal/Repl of any type of 3Ph Meter  EA 3,094     

3 4060692 Instal/Repl O/H S-Line size 2x10 & 2x25 SQMM M 2,80,010     

4 4060693 Instal/Repl O/H S-Line size 4x25 & 4x50 SQMM M 47,316     

5 4060694 Instal/Repl O/H S-Line size 4x95-4x300 SQMM M 209     

6 4060695 Instal/Repl U/G S-Line size 2x10 & 2x25 SQMM M 261     

7 4060696 Instal/Repl U/G S-Line size 4x25 & 4x50 SQMM M 1,131     

8 4060697 Instal/Repl U/G S-Line size 4x95-4x300 SQMM M 407     

9 4060699 Dig Pkka Rd,Ppe Lay,Bckfill U/G S.L lyng M 132     

10 4060700 Dig Kcha Rd,Ppe Lay,Bckfill U/G S.L lyng M 287     

11 4060701 Instal/Repl of 1 Ph B/bar Chmb upto 4 Con  EA 13,785     

12 4060702 Instal/Repl of 3 Ph B/bar Chmb upto 4 Con  EA 362     

13 4060703 Instal/Repl of 3 Ph B/bar Chmb upto 8 Con  EA 1,313     

14 4060704 Remv of 1 Ph Meter & Box with S-line  EA 3,572     

15 4060705 Remv of 1 Ph Meter & Box w/o S-line  EA 7,832     

16 4060706 Remv of 3 Ph Meter & Box with S-line  EA 252     

17 4060707 Remv of 3 Ph Meter & Box w/o S-line  EA 281     

18 4060708 Shift/ReInstal. of any type of 1Ph Meter  EA 15,441     

19 4060709 Shift/ReInstal. of any type of 3Ph Meter  EA 567     

20 4060553 Instal/Repl of for 1Ph DB EA 2     

21 4060554 Instal/Repl of for 3Ph DB EA 121     

22 4060710 Reseal of Energy Meter/Meter Box/Busbar  EA 3,365     

23 4060711 Fixing of Cord in Meter Box  EA 4,679     
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Material/Service Description- PLEASE 
REFER DETAILED DESCRIPTION OF ITEM 
AS PER TABLE. No. IV-I 

Unit Quantity Rate Amount 

24 4060712 Instal/Repl SIM & Comm Card Group Meter EA -     

25 4060715 Repl of any type of Meter In Enforcement EA 95     

26 3012659 Site Visit to Consumer Premise EA 132     

27 4060047 Instal of GI Slotted Angle         EA 54     

28 4060049 Instal of Service Cable Anchor    EA 30,790     

29 4060051 Instal of MS Bkt for (L-Type)                   EA -     

30 4060052 Instal of MS Bkt for (I-Type) & Hook Bolts EA 14,812     

31 NA Pro Vhcle 10 Hrs, 26 Days & max. 1500KM EA 78     

    Sub Total A   

 

    

PART B- PwMG Works for West-I 
32 4060666 Inst/Repl of any type of Single Ph Meter EA 273     

33 3012322 Inst/Repl of any type of Three Ph Meter EA 186     

34 3013103 Inst./Repl.any Type Mtr With Enfor.Team EA 3     

35 4060668 Inst/Repl CT Operated Mtr w/o CT MtrBox EA 274     

36 4060667 Inst/Repl CT Operated Mtr with CT MtrBox EA 156     

37 3013102 Inst./Repl. With Prodigy Mtr Including EA 5     

38 4060721 Repl.CT Mtr Box w/o CT Oprtd Mtr Box EA 16     

39 3013101 Repl.CT Oprtd Box and CT Mtr Box 3Ph Mtr EA 8     

40 3013104 Repl.HT Mtr w/0 Mtr Cubicle Repl.Box EA 1     

41 4060670 Replacement / Installation of AMR EA 739     

42 3012342 Replacement of HT 11KV Metering Cubicle EA 11     

43 3012330 Inst/Repl O/H S-L 2x10 & 2x25len upto30m EA 7     

44 3012331 Inst/Repl O/H S-L 2x10 & 2x25length>30m M 6     

45 3012332 Inst/Repl O/H S-L 4x25&4x50 len upto 30m EA 34     

46 3012333 Inst/Repl O/H S-L 4x25&4x50 length> 30m M 108     
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S. 
No. 

Item 
Code 

Material/Service Description- PLEASE 
REFER DETAILED DESCRIPTION OF ITEM 
AS PER TABLE. No. IV-I 

Unit Quantity Rate Amount 

47 3012334 Inst/Repl O/H S-L 4x95to4x300len upto30m EA 24     

48 3012335 Inst/Repl O/H S-L 4x95 to4x300 legth>30m  EA 25     

49 3012336 Inst/Repl U/G S-L 4x25 &4x50 len upto30m EA 3     

50 3012337 Inst/Repl U/G S-L 4x25 &4x50 length>30m M 19     

51 3012338 Inst/Repl U/G S-L 4x95-4x300 len upto30m EA 38     

52 3012339 Inst/Repl U/G S-L 4x95 -4x300 length>30m M 175     

53 4060700 Dig Kcha Rd,Ppe Lay,Bckfill U/G S.L lyng M 12     

54 4060699 Dig Pkka Rd,Ppe Lay,Bckfill U/G S.L lyng M 6     

55 4060672 Inst/Repl of 3 Ph B/bar Chmb upto 4 Con EA 3     

56 3012344 Preventive Maint HT 11KVMetering Cubicle EA 17     

57 3012327 Removal of CT Meter with Meter Box EA 61     

58 3012343 Removal of HT 11KV Metering Cubicle EA 5     

59 3012326 Removal of Single / Three Phase Meters EA 26     

60 4060669 Shift/Reinst CT Oprtd Mtr with CT MtrBox EA 35     

61 3012324 Shift/Re-Inst of Single Ph Meter EA 1     

62 3012325 Shift/Re-Inst of Three Ph Meter EA 3     

63 3012328 Site Inspection & Associated Activities EA 473     

64 4060671 Transportation of Material TRP 26     

65 3012329 Deployment of Vehicle for Team Movement PDY 418     

    Sub Total B         

    Total (A+B)         

    GST @ 18%         

    Total West-I i/c GST         
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WEST – II 

S. 
No. 

Item 
Code 

Material/Service Description- PLEASE 
REFER DETAILED DESCRIPTION OF ITEM 
AS PER TABLE. No. IV-I 

Unit Quantity Rate Amount 

PART A- MMG Works for West-II 
1 4060690 Instal/Repl of any type of 1Ph Meter  EA 67,485     

2 4060691 Instal/Repl of any type of 3Ph Meter  EA 2,047     

3 4060692 Instal/Repl O/H S-Line size 2x10 & 2x25 SQMM M 5,75,440     

4 4060693 Instal/Repl O/H S-Line size 4x25 & 4x50 SQMM M 24,734     

5 4060694 Instal/Repl O/H S-Line size 4x95-4x300 SQMM M 17     

6 4060695 Instal/Repl U/G S-Line size 2x10 & 2x25 SQMM M -     

7 4060696 Instal/Repl U/G S-Line size 4x25 & 4x50 SQMM M 65     

8 4060697 Instal/Repl U/G S-Line size 4x95-4x300 SQMM M 22     

9 4060699 Dig Pkka Rd,Ppe Lay,Bckfill U/G S.L lyng M -     

10 4060700 Dig Kcha Rd,Ppe Lay,Bckfill U/G S.L lyng M -     

11 4060701 Instal/Repl of 1 Ph B/bar Chmb upto 4 Con  EA 5,302     

12 4060702 Instal/Repl of 3 Ph B/bar Chmb upto 4 Con  EA 119     

13 4060703 Instal/Repl of 3 Ph B/bar Chmb upto 8 Con  EA 182     

14 4060704 Remv of 1 Ph Meter & Box with S-line  EA 4,888     

15 4060705 Remv of 1 Ph Meter & Box w/o S-line  EA 2,942     

16 4060706 Remv of 3 Ph Meter & Box with S-line  EA 157     

17 4060707 Remv of 3 Ph Meter & Box w/o S-line  EA 95     

18 4060708 Shift/ReInstal. of any type of 1Ph Meter  EA 8,282     

19 4060709 Shift/ReInstal. of any type of 3Ph Meter  EA 272     

20 4060553 Instal/Repl of for 1Ph DB EA -     

21 4060554 Instal/Repl of for 3Ph DB EA 66     

22 4060710 Reseal of Energy Meter/Meter Box/Busbar  EA 4,196     

23 4060711 Fixing of Cord in Meter Box  EA 11,311     
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S. 
No. 

Item 
Code 

Material/Service Description- PLEASE 
REFER DETAILED DESCRIPTION OF ITEM 
AS PER TABLE. No. IV-I 

Unit Quantity Rate Amount 

24 4060712 Instal/Repl SIM & Comm Card Group Meter EA -     

25 4060715 Repl of any type of Meter In Enforcement EA 220     

26 3012659 Site Visit to Consumer Premise EA 14     

27 4060047 Instal of GI Slotted Angle         EA -     

28 4060049 Instal of Service Cable Anchor    EA 59,858     

29 4060051 Instal of MS Bkt for (L-Type)                   EA 11     

30 4060052 Instal of MS Bkt for (I-Type) & Hook Bolts EA 28,746     

31 NA Pro Vhcle 10 Hrs, 26 Days & max. 1500KM EA 58     

    Sub Total A   

 

    

PART B- PwMG Works for West-II 
32 4060666 Inst/Repl of any type of Single Ph Meter EA 182     

33 3012322 Inst/Repl of any type of Three Ph Meter EA 124     

34 3013103 Inst./Repl.any Type Mtr With Enfor.Team EA 3     

35 4060668 Inst/Repl CT Operated Mtr w/o CT MtrBox EA 183     

36 4060667 Inst/Repl CT Operated Mtr with CT MtrBox EA 104     

37 3013102 Inst./Repl. With Prodigy Mtr Including EA 3     

38 4060721 Repl.CT Mtr Box w/o CT Oprtd Mtr Box EA 11     

39 3013101 Repl.CT Oprtd Box and CT Mtr Box 3Ph Mtr EA 5     

40 3013104 Repl.HT Mtr w/0 Mtr Cubicle Repl.Box EA 1     

41 4060670 Replacement / Installation of AMR EA 493     

42 3012342 Replacement of HT 11KV Metering Cubicle EA 7     

43 3012330 Inst/Repl O/H S-L 2x10 & 2x25len upto30m EA 5     

44 3012331 Inst/Repl O/H S-L 2x10 & 2x25length>30m M 4     

45 3012332 Inst/Repl O/H S-L 4x25&4x50 len upto 30m EA 22     

46 3012333 Inst/Repl O/H S-L 4x25&4x50 length> 30m M 71     
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S. 
No. 

Item 
Code 

Material/Service Description- PLEASE 
REFER DETAILED DESCRIPTION OF ITEM 
AS PER TABLE. No. IV-I 

Unit Quantity Rate Amount 

47 3012334 Inst/Repl O/H S-L 4x95to4x300len upto30m EA 15     

48 3012335 Inst/Repl O/H S-L 4x95 to4x300 legth>30m  EA 17     

49 3012336 Inst/Repl U/G S-L 4x25 &4x50 len upto30m EA 2     

50 3012337 Inst/Repl U/G S-L 4x25 &4x50 length>30m M 12     

51 3012338 Inst/Repl U/G S-L 4x95-4x300 len upto30m EA 25     

52 3012339 Inst/Repl U/G S-L 4x95 -4x300 length>30m M 117     

53 4060700 Dig Kcha Rd,Ppe Lay,Bckfill U/G S.L lyng M 8     

54 4060699 Dig Pkka Rd,Ppe Lay,Bckfill U/G S.L lyng M 4     

55 4060672 Inst/Repl of 3 Ph B/bar Chmb upto 4 Con EA 2     

56 3012344 Preventive Maint HT 11KVMetering Cubicle EA 12     

57 3012327 Removal of CT Meter with Meter Box EA 41     

58 3012343 Removal of HT 11KV Metering Cubicle EA 3     

59 3012326 Removal of Single / Three Phase Meters EA 18     

60 4060669 Shift/Reinst CT Oprtd Mtr with CT MtrBox EA 24     

61 3012324 Shift/Re-Inst of Single Ph Meter EA 1     

62 3012325 Shift/Re-Inst of Three Ph Meter EA 2     

63 3012328 Site Inspection & Associated Activities EA 315     

64 4060671 Transportation of Material TRP 17     

65 3012329 Deployment of Vehicle for Team Movement PDY 279     

    Sub Total B         

    Total (A+B)         

    GST @ 18%         

    Total West-II i/c GST         
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NOTE:- RA is mandatory. The bids will be evaluated commercially based on the total all inclusive 
price. BRPL reserves the right to evaluate the bid in totality or Part wise. RA methodology will be 
informed separately to all the qualified bidders. 
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ANNEXURE –I : BID FORM 

 
 

To, 
 

Head of Department  
Contracts & Material Deptt.  
BSES RAJDHANI Power Ltd  
Ist Floor, C Block  
BSES Bhawan, Nehru Place  
New Delhi 110019. 

 
Dear Sir,  
 

1  We understand that BRPL is desirous of awarding the contract for……….. (Name of the Work) 
work in its licensed distribution network area in Delhi. 

2  Having examined the Tender Documents for the above named works, we the undersigned, offer 
to deliver the goods/services in full conformity with the Terms and Conditions, technical 
specifications & Scope of Work as may be determined in accordance with the terms and 
conditions of the contract. The quoted amounts for this work are in accordance with the Price 
Schedules attached herewith and are made part of this bid.  

3  If our Bid is accepted, we undertake to deliver the entire goods/services as per delivery/ 
completion schedule mentioned in Section III from the date of award of order/letter of intent.  

4  If our Bid is accepted, we will furnish a Contract Cum Performance Bank Guarantee (CPBG) for 
due performance of the Contract in accordance with the Terms and Conditions of the NIT.  

5  We agree to abide by this Bid for a period of 180 days from the due date of bid submission and it 
shall remain binding upon us and may be accepted at any time before the expiration of that 
period.  

6  We declare that we are aware of the provision of all Laws associated with the supply of 
equipments/materials or Services and the prices have been quoted accordingly.  

7  Unless and until Letter of Intent is issued, this Bid, together with your written acceptance thereof, 
shall constitute a binding contract between us.  

8  We understand that BRPL is not bound to accept the lowest, or any bid BRPL may receive.  
9 There is provision for Resolution of Disputes under this Contract, in accordance with  the Laws 
and Jurisdiction of Contract.  
10 We do hereby agree and shall abide the terms of tender documents/agreement, in full  
 
 

Dated this............................... day of................................................. 2022 
 
Signature.............................................. In the capacity of ………………………………  
 
..................................................................duly authorized to sign for and on behalf of  
 
(IN BLOCK CAPITALS)............................................................................... 
 
***** 
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ANNEXURE – II 
BIDDER’S DETAILS 

 
S.No. Item Description 

1 Company Name   

2 BRPL Vendor Code (If Registered)   

3 Area of Specialization   

4 Company Founded Year   

5 Type of Company   

6 Constitution(Company Registration number )   

7 Name of Director / Mobile Number   

8 Name of other main person / Mobile Number   

9 Vendor Address   

10 Vendor Contact no   

11 Vendor Email ID   

12 No. of Manpower on payroll 
(Executive/Skilled/Semi-Skilled/Un-skilled) 

  

13 No. of Contractual Manpower 
(Executive/Skilled/Semi-Skilled/Un-skilled) 

  

14 Other Office / Factory Address   

15 ISO certification   

16 PAN   

17 PF/ESI   

18 Shop Establishment Certificate (If Applicable)   

19 Electrical License Detail  (If Applicable)   

20 GST   

21 GST Registration Date   

22 SSI   

23 MSME Registration Number (If Applicable)   

24 Turn Over FY 2018-19 (Rs. Cr.)   
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25 Turn Over FY 2019-20 (Rs. Cr.)   

26 Turn Over FY 2020-21 (Rs. Cr.)   

27 Turn Over FY 2021-22 (Rs. Cr.)   

28 Profit after Tax FY 2018-19  (Rs. Cr.)   

29 Profit after Tax FY 2019-20  (Rs. Cr.)   

30 Profit after Tax FY 2020-21  (Rs. Cr.)   

31 Profit after Tax FY 2021-22  (Rs. Cr.)   

32 Networth (Rs Cr.)   

33 Bank Guarantee Limit (in Cr.)   

34 Over Draft/Cash Credit Limit (in Cr.)   

35 Present Order Booking (Rs Cr.)   

36 Order executed with Reliance ADA (Rs Cr.)   

37 Name & Detail of relative working in BRPL   

38 Main Customer   

39 Details of orders executed / Under Execution Please submit the details in Attachment - A 
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ATTACHMENT – A 

Reference List of Order Executed / under Execution by the Vendor (M/s ……………………………….) 

A) Major Orders Executed 

                        

SN Name of 
Project 

Client 
name 
& 
addre
ss 

Client contact 
Detail 

Vend
or’s 
Scop
e of 
Work 

Date 
Of 
Award 

Value of 
Work  
(Rs in 
Lakhs) 

Completio
n date as 
par Order 

Actual 
Compl
etion 
Date 

LD / 
Penalty 
imposed, if 
any 
(Rs in 
Lakhs) 

Litigatio
n / 
Arbitrati
on  
(Y/N) 
(If Yes, 
furnish 
details) 

Rema
rks 

( Person name, 
e-mail ID, 
Mobile & 
landline 
number) 

1.    
       
       

                      

2.    
       
       

                      

3.    
       
       

                      

4.    
       
       

                      

5.    
       
       

                      

 
 
 
  
B) Orders Under Execution 

SN Name of 
Project 

Client 
name 
& 
addre
ss 

Client contact 
Detail 

Vend
or’s 
Scop
e of 
Work 

Date 
Of 
Award 

Value of 
Work  
(Rs in 
Lakhs) 

Completio
n date as 
par Order 

Actual 
Compl
etion 
Date 

LD / 
Penalty 
imposed, if 
any 
(Rs in 
Lakhs) 

Litigatio
n / 
Arbitrati
on  
(Y/N) 
(If Yes, 
furnish 
details) 

Rema
rks 

( Person name, 
e-mail ID, 
Mobile & 
landline 
number) 

1.    
       
       

                      

2.    
       
       

                      

3.    
       
       

                      

4.    
       
       

                      

5.    
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ANNEXURE – III 

 
ENVIRONMENTAL, OCCUPATIONAL HEALTH & SAFETY CONDITIONS OF 

CONTRACT 
 
1.0  General Requirements 
 
1.1  The contractor shall ensure that safety of all the workers, materials, Installation and equipment’s 

belonging to him or to others and working at the site is ensured through effective and practicable 
safety management systems. 

 
1.2 The contractor shall be responsible for compliance to provisions of all safety requirements under 

various notices, acts, rules and relevant applicable legislations. 
 

1.3 The contractors shall comply with all health & safety requirements as deemed necessary by BRPL 
from time to time. 

 
1.4 Works shall be carried out by the contractor after taking necessary “Permit to work”. Also the work 

shall not be carried out without use of Protective equipment’s like shoes, safety belts, helmets etc. 
adhering to safety compliance. 

 
1.5 All the equipment’s being used shall be timely calibrated and a copy of the same shall be 

submitted to Safety Department within 4 weeks of the acceptance of contact and thereafter on 
every renewal. 

 
2.0  EHS Policy 

 
The contractor as per requirement of CEA Measures Relating to Safety and Electric Supply 
Regulations, 2010 shall follow the Environment, Health & Safety policy of BRPL.The contractor 
shall implement quality, health & safety management systems in accordance to BRPL EHS policy 
and ensure that intentions of such policy are met. 

 
3.0  Health & Safety Plan 

 
3.1     Within 4 weeks of the notification of acceptance of the tender, the contractor shall  submit detailed 
and comprehensive Contract specific health & safety plan  incorporating HIRA (Hazard Identification & 
Risk Analysis) to BRPL. This plan shall  necessarily include detailed policies, procedures, method 
statement for each activity  to be performed and regulations which, when implemented, will ensure 
compliance of  the contract provisions stated herewith. 

 
3.2       The contractor shall submit health & safety plan for such activities required to be carried 

 out under the awarded contract as deemed necessary by BRPL. 
 

3.3      Health & safety plans, procedures, method statements, etc. developed & submitted by contractors 
shall be reviewed and approved by designated authorities of BRPL (Head Safety). First cut of the 
plan shall be submitted to Safety Department within 2 weeks of agreement of contract. After 
suggested rectification, the final plan shall be submitted to Head Safety not later than 4 weeks of 
the agreement of contract. A copy of the same shall be given to the engineer in charge also. The 
document shall carry the signatures of the authorized signatory (the person who has signed the 
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agreement document of contract). 
 
3.4       The health & safety plans, procedures, method statements, etc. shall not be changed  
 without prior review and approval by designated authorities of BRPL. 
 
4.0 OHS Organization & Responsibility 

 
4.1 The contractor supervisor will play the role of safety supervisor. The safety supervisor shall hold a 

diploma degree from a recognized institute or university as per CEA Regulations, 2010. Also 
simultaneously contractor has to ensure their competency in safety or EHS with 40 hours training 
from reputed agency (like RLI/Allied Boston/ National Safety Council) or trainer, which should be 
verified earlier by BRPL safety department accordingly. The copy of training certificate shall be 
submitted to Safety Department within 4 weeks of agreement of contract. Time extension may be 
given in extraordinary situation subjected to submission of any convincing document carrying valid 
proof of near future plan of the training. 

 
4.2       The training certificate should not be more than one-year-old. 
 
4.3 Apart from above, as an owner of the company the contractor & their other key persons are also 

responsible for safety compliance and related issues. 
 
5.0 First Day at Work –Induction Training and Issuance of ID-Card 
 
5.1 The contractor shall ensure that all his workers have under gone the safety induction and have 

been issued with a valid ID card prior to start work at BRPL site. The proof of the same shall be 
submitted to Safety Department within 4 weeks of agreement of contract. 

 
5.2 All contractor workers shall undergo above as per the BRPL site specific procedure issued from 

time to time. 
 
5.3 The contractor shall ensure that no worker is in any O&M activities until the valid ID card is issued 

and the same is available by each worker at site including that of sub-contractor(s). 
 
5.4 In case any worker lost the ID card issued to him, the contractor shall ensure that such incidences 

are promptly reported to BRPL and duplicate or new ID card is issued immediately after 
completing formalities as deemed necessary by BRPL. 

 
6.0 Provision of Safe Working Conditions 
 
6.1 Proper barricading shall be created during height work, cable laying work, working on pole, etc. 

Dimensions of barricading while cable laying work- Height- 2 mtr, Length- 1.5 mtr. There shall not 
be any gap in between two barricades. LED Bacon light shall be placed at 1st and every 4th 
barricade. However, while working on pole during supply maintenance work there should be a 
barricading cone and caution tape . In narrow lanes, where proper barricading as per rules is not 
possible, use barricading as per the approval of  respective safety circle head in writing and copy 
forwarded to safety and uploading in QMS. 

 
6.2 PPE’ Requirement 
 
6.2.1 The contractor shall ensure all the required PPEs given in clause 6.2 and shall allow their workers 

to start work at site only after proper verification of adequacy of safety gears/PPE required for the 
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specific job at site by the Safety personnel/Site Engineer of BRPL.  
 

Contractor has to ensure the quantity and quality of PPEs during procurement and continuous 
usage of following PPE’s by his staff. 

 
S.NO. NAME OF THE PPEs LINEMAN / 

FITTER/SKILLED 
HELPER/UNSKILLED SUPERVISOR 

1 SAFETY HELMET       
2 FULL BODY HARNESS 

(POSITIONING BELT)   X X 

3 ELECTRICAL HAND 
GLOVES     X 

4 SAFETY SHOES       
5 SAFETY GOGGLES       
6 REFLECTIVE JACKET       

 
 
6.2.2 Contractor has to ensure for proper procurement and distribution of required PPE’s among their 

workers with receiving in attached format (Appendix-3) which will be verified by the safety 
department during inspection. The entire issuance format duly signed by individual worker and to 
be verified/ certified by Department Head and the same need to be submitted to Safety 
Department along with mentioned certificates within 4 weeks of agreement of contract. The 
sample of the PPE’s being procured by the contractor shall be submitted and approved from the 
Safety Department beforehand. 

 
6.2.3  The contractor has to provide 3 arc protection face shields in each zone (2 for  complaint team 
and 1 for maintenance team) as per specifications mentioned in  clause 6.2.5.6. 
 
6.2.4 If any of the contractor staff found without PPEs, the said PPE’s will be issued to them from BRPL 

store with immediate effect. And the 20% extra amount with procurement cost will be recovered 
from their next monthly bill cycle. 

 
Note:  PPEs shall strictly be as per the brand mentioned in clause 6.2.5 
 
6.2.5 Technical Specification of the PPEs 
 
6.2.5.1. Safety Shoes – With Composite / Fiber toes (CE approved / IS 15298) – Mandatory for all 

personnel working at BRPL O&M. The safety shoes shall meet the following features: 
1. Electric Shock Resistant Sole  
2. Impact Resistant 
3. Scrap/Heat Resistant 
4. Slip Resistant 
5. Oil and Acid Resistant 
6. Rubber PU Sole 
7. Anti-puncture 

Lead MAKE: BATA/HONEYWELL/KARAM 
 

6.2.5.2 Safety Helmets: (IS 2925 - 1984 or DGMS) with chin strap – Mandatory for all personnel working 
at BRPL O&M. The specification of safety helmet shall be as given below: 
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V-GARD HDPE Yellow With 4 Point Fas Trac Ratchet Suspension 
 

Shell Material UV stabilized HDPE, Non vented 

Suspension 

• With 4 Point Fas Trac Ratchet Suspension sewn 
headband 

• Textile straps made from polyester Suspension   
• point fixing: good positioning, ...stability, better air 

circulation due to ...limited contact areas with the 
head 

• Easy clean sweatband  

Size 52-62 cm  

Accessory slot Standard 30 mm with removable HDPE dead plugs suitable 
to leak proof fitting 

Approvals ANSI/ IEC Z89.1 Class E (electrical) 

Additional Low temperature -10°C (acc. to GB2811), High 
temperature +50°C 

Colours  Yellow 

weight 360 g  
 

Lead MAKE: 3M / KARAM / UFS 
 

6.2.5.3 Full Body positioning Harness: (CE approved / IS 3521 / EN 361 / EN 355) – Shall be used while 
work is in progress at height more than 1.8 meter or where from a person may fall and get injured. 
The specification of the Full body harness shall be as given below: 

Anchorage  Adjustable two chest attachment D-rings and A dorsal attachment 
D-ring 

Adaptability Adjustable shoulder and thigh straps 

Convenience Shoulder and thigh straps differentiated by a dual color scheme. 

Ergonomics Idealy. Positioned sit strap for extended comfort. 

Size Standard 

weight 1200GMS 

ENERGY ABSORBING FORKED LANYARDS : 
 

Spec. 44mm wide polyamide webbing. 

Length 1.5 Meter 
There should not be any metallic part in the full body harness. 

Lead MAKE: KARAM /LIFEGEAR/UFS/HONEYWELL 
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6.2.5.4 Flex Chem Full View Safety Goggles – Shall be used to protect workers eyes from foreign 

materials and flying particles. Mandatory for all personnel working at BRPL O&M. Safety goggles 
shall meet the following feature: 
1. Acetate lens for special applications requiring superior chemical resistance. 
2. Industrial version of tough and popular first responder goggles. 
3. SoftFlex low profile frosted frame for increased comfort. 
4. Comfortable headband with length adjustment. 
5. Indirect venting for comfortable, long lasting wear can be worn with safety helmets and over 

prescription spectacles. 
6. Sightgard + premium anti-fog coating (EN 166 “N”) with good anti- scratch properties. 
 
Technical Specification: 
Weight 95g. 
Lens thickness 1.0mm 
Overall width 173mm 
Overall length 90mm 
Bridge 47.6mm 
Lens base 5.5 curve 
Lens size 86.1mm verticle, 174mm diagonal 
Headband Adjustable length at max.440mm(long enough to fit 

together with helmets) 
Material & colors 
Lens Acetate clear, coating, Sightgard + anti-fog according to 

EN 166 “N” & anti scratch. 
Body PVC smoke 
Headband holder Nylon 
Headband Adjustable grey elastic fixed on frame side parts 
Marking / Approvals 
Standard number EN 166 
Frame marking MSA EN 166 34-FT CE 
Lens marking 2C-1.2 MSA 1 FT  N CE 
Filter class 2C (Ultra violet radiation with enhanced color 

recognition) 
Scale number 1.2: luminous trasmittance-89% 
Optical class 1 (best class, for permanent wear) 
Mechanical resistance F (low energy impact 45m/s) T (at extreme temperature 

-5 to +550 C) 
Resistance to N(distorted vision due to lens fogging) 
UV filter 99.9% 
Ordering information 10145578-FlexiChem Sightgard + clear , 6x 

 
Lead MAKE: MSA / UVEX/ UFS/3M/KARAM 
 

6.2.5.5 Electrical Insulating Hand Gloves – Shall be used to prevent electric shock based upon the 
hazards/risks involved in a particular activity. Safety goggles shall meet the following features: 
• Breakthrough manufacturing process for exception dry grip. 
• Soft and flexible for enhanced tactility, high dexterity and wearer comfort. 
• Ergonomic design featuring tapered fingers to reduce hand fatigue. 
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• Relaxed wrist for easy on/off. 
 
 
 
 

 For LT work For HT work 
Length  360mm 360mm 
Class  2 0 
Thickness  3.6mm 1mm 
Proof test voltage 20000 5000 
Maximum use 
voltage 

11000 1000 

Tensile strength >16mpa[Mega Pascal] 
Puncture 
resistance 

>18N/mm [Newton per mili 
meter] 

Elongation at break >600% [Stretching length] 
Tension set <15% 

 

• It should be resistant to oil, acid, ultra violet rays and very low temperature. 
• Each pair of glove should be marked with class, category, month & year of manufacturing, CE 

logo, batch no. and certified laboratory no. 
• EN certified to electrical and thermal hazards, 
• EN certified to thermal & electrical hazards to confirm EN 60-903, 
• EN certified to mechanical hazard to EN-388 
 

Lead MAKE: Honeywell / ANSELL/CATU 
 
6.2.5.6  Arc Protection Face Shield 
 

a) ATPV value is 10 cal/cm2 
b) It shall have a slotted hard hat and chin guard 
c) Visible light transmission (VLT) shall be 70% 
d) It should have anti fog lens 
e) It should have a provision for replacement of lens and brackets.  
f) It should cover the complete face and the complete neck region. 
g) It must not hinder the work. Must be comfortable for the height jobs as well as in the ground.  
h) Carry bag for the kit.  
 
Lead MAKE: Oberon/Honeywell 

 
6.2.5.7 Certificates required for all PPEs: 

1. Manufacturer Certificate 

2. Test Certificate 

3. Authorization of Dealership/Distribution ship 
 

The copy of all the certificates shall be submitted to safety department within 4 weeks of 
agreement of contract. 
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7.0 Integrated Management System & Audits 
 
7.1 The Contractor shall work in the framework of Integrated Management System (IMS) and shall 

maintain documentation as prescribed in the IMS Manual of BRPL. IMS Manual can be obtained 
directly from site engineer/Division Head/Respective Head. 

 
7.2 All contractors during their currency of contract shall strive to continuously improve and 

demonstrate strict compliance to ISO 9001, 14001 & 45001 standards of BRPL. 
 
7.3 To verify compliance and to continually improve the management system, all contractors shall be 

subjected to both internal & external audits. 
 
8.0   Medical Examination  
 
8.1  The contractor shall arrange a medical examination of all his employees including his sub-

contractor employees like lineman, ALM, supervisor, Fitter, welders, gas cutters, drivers and all 
the workers supposed to work at height (and any other trade specified deemed necessary by 
BRPL at the time of deployment then annually) before employing, after illness or injury, if it 
appears that the illness or injury might have affected his fitness and, thereafter, once in every year 
as per the provisions of applicable laws or as prescribed by BRPL with proper record.  

 
8.2  Records of medical examination as described above shall be maintained at the contractor 

premises and a copy of the same shall be submitted to Safety Department within 4 weeks of 
agreement of contract. 

 
8.3  No person about whom the Contractor knows or has reason to believe that he is a deaf or he has 

a defective vision or he has a tendency to giddiness shall be required or allowed to work in any 
O&M operation or other construction work which is likely to involve a risk of any accident either to 
the worker himself or to any other person.  

 
9.0 Working at Height 
 
9.1 The Contractor shall ensure that all works carried out at a height of 2 Meter or more shall only be 

started after obtaining a permit to work at height, which shall be issued as per the procedure of 
BRPL by authorized personnel. 

 
9.2 The contractor shall ensure that all control measures mentioned and agreed through above work 

permit or as deemed necessary by BRPL are enforced and complied all the time during activities 
carried out at height. 

 
9.3  Full body harness and ladder along with the required PPEs shall be used during height work.  
 
9.4        Barricading cone and tape shall be used along with creation of proper safety zone. 
 
10.0 Reporting of Near Miss/ Incidents / Dangerous Occurrences 
 
10.1 In case of any incident/ accident occurs during the O&M activities undertaken by the Contractor 

thereby causing a dangerous occurrence or near miss or any minor or major or fatal injury to his 
employees due to any reason, whatsoever, it shall be sole responsibility of the Contractor to 
promptly inform the same to Department Head in prescribed form and also to all authorities 
envisaged under the applicable laws. 
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11.0 Suspension of Work 
 
11.1 BRPL shall have the right at its sole discretion to suspend the work till compliance of safety 

norms, if in its opinion the work is being carried out in such a way that it may cause accidents and 
endanger the safety of the persons and / or property, and / or equipments. 

 
11.2 In such cases, the contractor shall be informed in writing about the nature of hazards and possible 

injury /accident and he shall comply to remove all shortcomings promptly. Decision of BRPL shall 
be conclusive and binding on the Contractor in such aspects. 

 
11.3 The contractor shall not be entitled to damages / compensation for suspending of work due to 

safety reasons and the period of such stoppage of work will not be taken as an extension of time 
for completion of the facilities as per the work order and will not be the ground for wavier of levy of 
liquidated damages.  

 
11.4 The contractor shall follow and comply with all safety Rules of BRPL, relevant provisions of 

applicable laws pertaining to the safety of workmen, employees plant and equipment as may be 
prescribed from time to time without any demur, protest or contest or reservation.  In case of any 
nonconformity between statutory requirement and safety rules of the BRPL referred above, the 
latter shall be binding on the contractor unless the statutory provisions are more stringent.  

 
12.0 OHS Appreciation Policy 
 
12.1 If the contractor observes all the safety rules and codes, statutory laws and rules during the period 

of the contract awarded by the BRPL and no accident occurs then BRPL may consider the 
performance of the contractor and safety score card will be prepared. The best contractor will be 
appreciated by suitable “SAFETY AWARD” as per scheme as may be announced separately from 
time to time. 

 
13.0 Safety Motivational Scheme for Contractor Employee 
 
13.1 All contractors must reward their employee monthly for best worker in term of complying safety 

norms. They should honour with a gift of Rs. 500/- (five Hundred) with commendation certificate to 
motivate others towards safety compliance. The record with photograph should be kept with them 
& also to be submitted to BRPL safety department. Contractor may ask to BRPL safety people for 
their presence during awarding time. 

 
13.2 All contractors have to observe safety day/ week on 4th March to 10th march every year with 

proper planning and record to create safety awareness inside their organization. A detailed report 
of observing the same to be forwarded to safety department every year. 

 
14.0 Guidelines for Penalty Policy Implementation 
 
14.1 Total penalty shall be calculated by multiplying the number of safety violations and the penalty 

amount specified for such violations in Appendix - 1. (Example – If at first offence persons are 
found working without safety helmet at 3 locations, the penalty would be 3X2000 = 
Rs.6000/-) 

 
14.2 The amount of penalty can be increased or decreased based upon the seriousness of safety 

violations. The decision of recommending authority shall be final one. 
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14.3 Recommending authority shall send his factual observations to Department Head and Safety 

Head who in turn shall either reject or approve it. If approved, he shall send it to Finance & 
Accounts for execution. Finance Accounts shall execute the penalty and confirm the same & shall 
send it back to Department Head and Safety Head. 

 
14.4 Recommending Authority means the Department Head, HODs, Site Safety officer / Supervisor, 

representatives from OHS and other personnel authorized jointly by O&M. 
 
14.5  Penalties will be imposed for delay in submission of EHS related requirements/documents 

mentioned in the contract. Once the contract is accepted, the requirements as mentioned in 
Appendix- 2 to be submitted within 4 weeks. 

 
14.5  Safety Head may impose penalty for serious violations directly. 
 
14.6 All penalties shall be imposed directly on the concerned contractors. No penalty shall be imposed 

on individuals. 
 
15.0 Guidelines for Safety Appreciation Policy Implementation 
 
15.1 Recommending Authority shall write comments of his Appreciation in case he observes that there 

is no any safety violations. 
 
15.2 Recommending Authority shall send his Safety Appreciation to Safety Head who in turn shall 

either approve or reject it and shall send it to Site Safety Officer for keeping in records. 
 
15.3 Management will appreciate the Safe Contractors for their best performance towards safety norms 

based upon number of safety appreciation notes. 
 
15.4 Every year best Safe Contractor shall be suitably awarded. The contractor shall be selected 

based upon the maximum numbers of approved safety appreciation notes. 
 
15.5 Any contractor who has received any penalty for a particular year shall not be entitled for Safe 

Contractor’s Award irrespective of number of safety appreciation notes he has received. 
15.6 Site Safety Officer will maintain the contractor wise record of penalty & safety appreciation notes 

and declare the results latest by 28th February of every year for the performance of previous year. 
15.7 BRPL Management shall present a Trophy with commendation certificate of safety excellence 

every year on the occasion of 4th to 10th March (National Safety Day) to the contractor, who 
qualified the safety standard criteria. 
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Appendix – 1 

 
Penalty Policy on Safety Violation 

 
Notes: 
 
# Refer clause No. 14 for penalty policy implementation guidelines 
# If there are 03 violations by an individual employee, his removal from deployment with BRPL # If there 
are 10 violations in one quarter, will be recommended for termination of contract order. 
 
 
 
 
 
 

Class Type of Offense Penalty Detail Execution Channel 
A Not Wearing Safety 

Helmets Safety shoes/ 
Safety Goggles / Electrical 
insulating hand gloves/ 
reflective jacket/Not using 
electrically safe tools and 
equipments. (Poor quality 
or damaged item means 
noncompliance)   

# First Offence - Warning Note & 
Rs.2000/- 
# Second Offence - Warning 
Note & Fine of Rs.5000/- 
# Third Offence- Note of 
recommendation of the 
concerned workmen/ 
supervisors for removal from 
deployment with BRPL& Fine of 
Rs.15000/-  

Recommendation by OHS-
Representative/Department 
Head 
Approval by Safety Head 
Deduction by Finance & Account 

B Not wearing Full Body 
Harness/fall arresters while 
working at a height more 
than 1.8 meter or where 
from a person may fall. Not 
using Safety Net to arrest 
falling objects and 
personnel. 
Not using Arc Protection 
Face Shield  
Not using barricading cone 
and tape. 
(Poor quality or damaged 
item means 
noncompliance) 

# First Offence -Warning Note & 
Fine of Rs.5000/- 
# Second Offence - Warning 
Note for dismissal and a Fine of 
Rs.10000/- 
# Third Offense - -Action for the 
concerned Workmen/ supervisor 
for removal from deployment 
with BRPL and a fine of 
Rs.25000/- 

Recommendation by OHS-
Representative/Department 
Head  
Approval by Safety Head 
Deduction by Finance & Account 

C Any other unsafe work 
practices or condition which 
is considered having 
potential for fatality or injury 
to personnel. 

# First Offence  - Warning Note 
& Fine of Rs.10000/- 
# Second Offence - Action for 
the concerned workmen/ 
supervisors for removal from 
deployment with BRPL and fine 
of Rs.20000/-.  

Recommendation by OHS-
Representative/Department 
Head  
Approval by Safety Head 
Deduction by Finance & Account 
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Appendix – 2 

 
Penalty Policy on non- submission of EHS related requirements 

 
Following  EHS related requirements to be submitted within 4 weeks of  agreement of contract 

Requirement Penalty Detail Execution Channel 
1. Contract specific health & 
safety plan and HIRA (Hazard 
Identification & Risk Analysis)  
 
2. Safety supervisor training 
records on EHS (40 hrs 
training) 
 
3. Submission of sample of 
PPE’s in EHS department for 
approval (if procured by the 
contractor) 
 
4. Bills/challan of PPE’s along 
with test certificates (if 
procured by the contractor) 
 
5. PPE’s receipt by worker (as 
per Annexure #1) 
 
6. Medical examination record 
of workers 
 
7. ID card of  workers 
 
8.  Calibration Certificates of 
equipments 
 

 
 
 
 
 
 
Delay of 15 days- Warning 
Note & Consolidated Fine of 
Rs.5000/- on non-submission 
of proof of any of these 
mentioned 8 types of 
documents 
 
On every subsequent delay of 
15 days- Warning Note & 
Consolidated Fine of Rs. 
10,000/- on non-submission 
of proof of any of these 
mentioned 8 types of 
documents 
 

 
 
 
 
 
 
 
 
 
 
 
Recommendation by OHS-
Representative 
Approval by Safety Head 
Deduction by Finance & 
Account 
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Appendix – 3 

 
Format for PPE’s Receipt by workers 
 
 
Name of Site --------------------------------------- 
 
Division----------------------------------------------- 
 
Name of Contractor ------------------------------ 
 
 

S.
N
O. 

NAME DESI. Safety 
Helmet 

Electrical 
Insulating 
Hand 
gloves 

Full 
Body 
Harness 

Safety 
Shoes 

Safety 
Goggle 

Reflective 
Jacket 

SIGNA
TURE 

          

          

          

          

          

          

 
 
 
 
 
Signature of Contractor / Date………………. 
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ANNEXURE – IV 

 
ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION 

EVENT 
(To be signed and stamped by the bidder prior to participation in the auction event) 
 
BRPL intends to use the reverse auction through SAP-SRM tool as an integral part of the entire tendering 
process. All the bidders who are found as techno commercially qualified based on the tender 
requirements shall be eligible to participate in the reverse auction event. 
 
The following terms and conditions are deemed as accepted by the bidder on participation in the bid 
event: 
 

1. BRPL shall provide the user id and password to the authorized representative of the bidder. 
(Authorization letter in lieu of the same be submitted along with the signed and stamped 
acceptance form) 
 

2. BRPL will make every effort to make the bid process transparent. However, the award decision by 
BRPL would be final and binding on the supplier/Contractor. 
 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of 
BRPL, bid process, bid technology, bid documentation and bid details. 
 

4. The bidder is advised to understand the auto bid process to safeguard themselves against any 
possibility of non-participation in the auction event. 
 

5. In case of bidding through internet medium, bidders are further advised to ensure availability of 
the entire infrastructure as required at their end to participate in the auction event. Inability to bid 
due to telephone line glitch, internet response issues, software or hardware hangs; power failure 
or any other reason shall not be the responsibility of BRPL. 
 

6. In case of intranet medium, BRPL shall provide the infrastructure to bidders, further, BRPL has 
sole discretion to extend or restart the auction event in case of any glitches in infrastructure 
observed which has restricted the bidders to submit the bids to ensure fair & transparent 
competitive bidding. In case of an auction event is restarted, the best bid as already available in 
the system shall become the start price for the new auction. 
 

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be 
presumed that the bidder has no further discounts to offer and the initial bid as submitted by the 
bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any offline 
price bids received from a bidder in lieu of non-participation in the auction event shall be out 
rightly rejected by BRPL. 
 

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event. 
 

9. The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable 
taxes, duties and levies and shall be FOR at BRPL site. 
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10. The prices submitted by a bidder during the auction event shall be binding on the bidder. No 
further communication will be there. 
 

11. No requests for time extension of the auction event shall be considered by BRPL. 
 

12. The original price bids of the bidders shall be reduced on pro-data basis against each line item 
based on the final all-inclusive prices offered during conclusion of the auction event for arriving at 
contract amount. 

 
For………………… 
 
Signature: 
 
Name: 
 
Designation: 
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FORMAT – 4.1 
 

EMD BANK GUARANTEE 
 
(To be issued in a Non Judicial Stamp Paper of Rs.100/-purchased in the name of the bank)  
Whereas [name of the Bidder] (herein after called the “Bidder“) has submitted its bid dated[date of 
submission of bid] for the supply/services of [name and/or description of the goods/services] (here after 
called the “Bid”). KNOW ALL PEOPLE by these presents that WE [name of bank] at [Branch Name and 
address],having our registered office at[address of the registered office of the bank](herein after called 
the “Bank“),are bound unto BSES RAJDHANI Power Ltd., with its Corporate Office at BSES Bhawan, 
Nehru Place, New Delhi - 110019 ,(herein after called —the “Purchaser“)in the sum of …………………… 
(Rupees …………………………………… only) for which payment well and truly to be made to the said 
Purchaser, the Bank binds itself, its successors, and assigns by these presents. Sealed with the Common 
Seal of the said Bank this_____ day of________ 2022. The Conditions of this obligation are:  
1. If the Bidder withdraws its Bid during the period of bid validity specified by the Bidder on the Bid 
Form;  
or 
2.  If the Bidder, having been notified of the acceptance of its Bid by the Purchaser during the period 
of bid validity:  
(a) Fails or refuses to execute the contract form, if required: or  
(b) Fails or refuses to furnish the performance security, In accordance with the instructions to 
Bidders/Terms and Conditions.  
 
We undertake to pay to the Purchaser up to the above amount upon receipt of its first written demand, 
without the Purchaser having to substantiate its demand, provided that is its demand the purchaser will 
note that amount claimed by it is due to it, owing to the occurrence of one or both of the two condition(s), 
specifying the occurred condition or condition(s). This guarantee will remain in force up to and including 
180 days after the due date of submission bid, and any demand in respect thereof should reach the Bank 
not later than the above date.  
 
(Stamp & signature of the bank)  
 
Signature of the witness(s) 
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FORMAT – 4.2 

 
PROFORMA OF CONTRACT CUM PERFORMANCE BANK GUARANTEE 

 
(TO BE ISSUED ON RS 100/- STAMP PAPER) 
 
This Guarantee made at ________ this [___] day of [_____] 2022  
 
1. WHEREAS M/s BSES Rajdhani Power Limited, a Company incorporated under the provisions 

of Companies Act, 1956 having its Registered Office at BSES Bhawan, Nehru Place, New Delhi 
- 110019, India hereinafter referred to as the “Company”, (which expression shall unless 
repugnant to the context or meaning thereof include its successors, administrators, executors and 
assigns).  

 
2. AND WHEREAS the Company has entered into a contract for ____________ (Please specify the 

nature of contract here) vide Contract No. __________dated __________ (hereinafter referred to 
as the “Contract”) with M/s.________________, (hereinafter referred to as “Contractor”, which 
expression shall unless repugnant to the context or meaning thereof be deemed to mean and 
include each of their respective successors and assigns) for providing services on the terms and 
conditions as more particularly detailed therein.  

 
3. AND WHEREAS as per clause ____of General Conditions of Contract, the Contractor  is obliged 

to provide to the Company an unconditional bank guarantee for an amount equivalent to seven 
and half percent (7.5%) of the total Contract Value for the timely completion and faithful and 
successful execution of the Contract from [____________] pl. specify the name of Bank) having 
its head/registered office at [____________] through its branch in ______(pl. specify the name of 
Branch through which B.G is issued)   hereinafter referred to as “the Bank”, (which expression 
shall unless it be repugnant to the context or meaning thereof be deemed to include its 
successors and permitted assigns).  

 
4. NOW THEREFORE, in consideration inter alia of the Company granting the Contractor the 

Contract, the Bank hereby unconditionally and irrevocably guarantees and undertakes, on a 
written demand, to immediately pay to the Company any amount so demanded (by way of one or 
more claims) not exceeding in the aggregate [Rs. ].…………………(in words)  without any demur, 
reservation, contest or protest and/or without reference to the Contractor and without the 
Company needing to provide or show to the Bank ,grounds or reasons or give any justification for 
such demand for the sum/s demanded.  

 
5. The decision of the Company to invoke this Guarantee and as to whether the Contractor has not 

performed its obligations under the Contract shall be binding on the Bank. The Bank 
acknowledges that any such demand by the Company of the amounts payable by the Bank to the 
Company shall be final, binding and conclusive evidence in respect of the amounts payable by the 
Supplier to the Owner. Any such demand made by the Owner on the Bank shall be conclusive 
and binding, notwithstanding any difference between the Owner and the Contractor or any dispute 
raised, invoked, threatened or pending before any court, tribunal, arbitrator or any other authority.  

 
6. The Bank also agrees that the Company at its option shall be entitled to enforce this Guarantee 

against the Bank as a principal debtor without proceeding against the Contractor notwithstanding 
any other security or other guarantee that the Company may have in relation to the Contractor’s 
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liabilities. 
 
7. The Bank hereby waives the necessity for the Company first demanding the aforesaid amounts or 

any part thereof from the Contractor before making payment to the Company and further also 
waives any right the Bank may have of first requiring the Company to use its legal remedies 
against the Contractor, before presenting any written demand to the Bank for payment under this 
Guarantee. 

 
8. The Bank’s obligations under this Guarantee shall not be reduced by reason of any partial 

performance of the Contract.  The Bank’s obligations shall not be reduced by any failure by the 
Company to timely pay or perform any of its obligations under the Contract. 

 
9. The Bank further unconditionally and unequivocally agrees with the Company that the Company 

shall be at liberty, without the Bank’s consent and without affecting in any manner its rights and 
the Bank’s obligation under this Guarantee, from time to time, to: 
(i) Vary and/or modify any of the terms and conditions of the Contract; 

 
(ii) Forebear or enforce any of the rights exercisable by the Company against the Contractor 

under the terms and conditions of the Contract; or 
 

(iii) Extend and/or postpone the time for performance of the obligations of the   
 Contractor under the Contract; 
 

and the Bank shall not be relieved from its liability by reason of any such act or omission on the 
part of the Company or any indulgence shown by the Company to the Contractor or any other 
reason whatsoever which under the law relating to sureties would, but for this provision, have the 
effect of relieving the Bank of its obligations under this Guarantee. 
 

10. This Guarantee shall be a continuing bank guarantee and shall not be discharged by any change 
in the constitution or composition of the Contractor, and this Guarantee shall not be affected or 
discharged by the liquidation, winding-up, bankruptcy, reorganization, dissolution or insolvency of 
the Contractor or any of them or any other circumstances whatsoever. 

 
11. This Guarantee shall be in addition to and not in substitution or in derogation of any other security 

held by the Company to secure the performance of the obligations of the Contractor under the 
Contract. 

 
12. NOTWITHSTANDING anything herein above contained, the liability of the BANK under this 

Guarantee shall be restricted to ___________________ (insert an amount equal to seven and 
half percent (7.5%) of the Annual Contract Value) and this Guarantee shall be valid and 
enforceable and expire on _____________ (pl. specify date) or unless a suit or action to enforce a 
claim under this Guarantee is filed against the Bank on or before the date of expiry.  

 
13. On termination of this Guarantee, all rights under the said Guarantee shall be forfeited and the 

Bank shall be relieved and discharged from all liabilities hereunder. 
 
14. The Bank undertakes not to revoke this Guarantee during its validity except with the prior written 

consent of the Company and agrees that any change in the constitution of the Bank or the 
Contractor shall not discharge our liability hereunder.  
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15. Company may assign this Guarantee to any Person or body whether natural, incorporated or 

otherwise under intimation to the Bank. The Bank shall be discharged of its obligations hereunder 
by performance in accordance with the terms hereof to such assignee without verifying the validity 
/ legality / enforceability of the assignment.  

 
16. This Guarantee shall be governed by the laws of India. Any suit, action, or other proceeding 

arising out of, connected with, or related to this Guarantee or the subject matter hereof shall be 
subject to the exclusive jurisdiction of the courts of Delhi, India. 
Dated this ………… day of ………….. …2022 at ……………. 

 
 
 
 (Signature) 
.......................................................... 
 
(Name) 
......................................................... 

(Designation with Bank Stamp) 

Attorney as per 

Power of Attorney No........................      

Date........................................ 
 
Beneficiary's bank detail with IFSC Code: 

 Beneficiary Name  : BSES Rajdhani Power Limited 
 Bank Name            : State Bank of India 
 A/c No.                   : 40214783615 
 IFSC Code             : SBIN0009601 

 
Vendor has to fill this form & submit along with the PERFORMANCE BANK GUARANTEE 
 
1. Bank Email ID--------------------------------------Bank Phone No---------------------------------- 
 
 
2. Where to Dispatched the BG -Local Address of bank ------------------------------------- 
 
 
3. Where to Dispatched the BG Head Office Address ---------------------------------------- 
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FORMAT – 4.3 
 

NON-DISCLOSURE AGREEMENT 
 
 
THIS NON-DISCLOSURE AGREEMENT ("Agreement") is made and entered into at Delhi on the 
_____ day of __________, 2022 
 
By And Between 
 
M/s BSES Rajdhani Power Limited, a company registered under the Companies Act, 1956 and 
having its registered office at BSES Bhawan, Nehru Place, New Delhi - 110019 (hereinafter 
referred to as the "Disclosing Party" which expression shall unless repugnant to the meaning 
and context mean and include its successors and permitted assigns) of the FIRST PART 
 
And 
 
______________________, a company incorporated under the Companies Act, 1956 and 
having its registered office at _______________________, (hereinafter referred to as the 
"Receiving Party" which expression shall unless repugnant to the meaning and context mean 
and include its successors and permitted assigns) of the OTHER PART 
 
Disclosing Party and Receiving Party are hereinafter individually referred to as the "Party" and 
collectively as the "Parties". 
 
WHEREAS the Disclosing Party is in discussions with the Receiving Party for Security 
Management Services ("Project") and the Disclosing Party may in conjunction with the aforesaid 
disclose to the Receiving Party information relating to their businesses which is confidential and 
sensitive in nature and the Receiving Party is willing to undertake to restrict the use and further 
disclosure of the information in accordance with the terms and conditions set out herein: 
 

1. The "Receiving Party" acknowledges and confirms the confidential and sensitive nature of 
all information, documents and material relating to Persons and entities which may be 
accused of or related to the theft of electricity which is a penal offense under the 
provisions of the electricity act 2003As well as the various data and tools which may be 
available by way of documents as well as other modes of proof("Project") (i) that may be 
disclosed or made available to the Receiving Party by the Disclosing Party or its 
employees/ representatives/ advisors/ consultants; (ii)Receiving Party may gain or gather 
from any source; (iii) Receiving Party may process or arrive at during the course of the 
Project; (iv) Receiving Party may have come across during its discussions with any 
person in the course of the Project; and (v) all negotiations and discussions between the 
Parties relating to the Project (all the information referred to above is hereinafter referred 
to as the "Confidential Information"). 

 
2. Confidential Information is understood to include but is not limited to information made 

available in written, machine recognizable, graphic or sample form including, without 



 
 BSES Rajdhani Power Ltd. 

 

NIT: CMC/BR/22-23/RB/CR/DG/1084            Page 155 of 158 Bidder Seal & Signature 
 

limitation, drawings, photographs, models, design or performance specifications, its 
analysis, compilations, studies, notes and all other information and data disclosed orally 
or visually which has been developed / is exclusive to the Disclosing Party and includes 
information provided in various meetings. 

 
Provided, however, that Confidential Information shall not include information which (a) is, 
or becomes, publicly known, otherwise than through a wrongful act of the Receiving Party 
or its representatives; (b) is in the possession of the Receiving Party prior to receipt from 
the Disclosing Party or its representatives without an obligation of confidentiality; (c) is 
independently developed by the Receiving Party, provided that it was not derived from the 
Confidential Information; (d) is furnished to others by the Disclosing Party without 
restrictions, similar to those herein on the rights of such others to use or disclose; or (e) is 
approved in writing by the Disclosing Party for disclosure. 

 
3. The Receiving Party shall not disclose the Confidential Information to any other person 

save and except with the express consent in writing given by the Disclosing Party. The 
Receiving Party, however, may disclose such part of the Confidential Information where 
(i) such disclosure is in response to a valid order of a court or any other governmental 
body having jurisdiction over this Agreement or (ii) such disclosure is otherwise required 
by law, provided that Receiving Party has given prior written notice to the Disclosing Party 
forthwith it came to learn about such disclosure requirement or the demand for such for 
disclosure and made all reasonable efforts to protect the Confidential Information in 
connection with such disclosure. 

 
4. The Receiving Party shall with reference to the Confidential Information take all actions as 

may be necessary to (i) maintain the confidentiality thereof; (ii) limit its use of such 
Confidential Information solely for the purpose of the Project; (iii) avoid disclosure even to 
any of its employees that are not associated with the Project; (iv)avoid any dissemination 
or publication by any of its employees/ representatives associated with the Project; (v) 
avoid writing about sensitive information which is disclosed verbally and is sensitive to the 
operations; and (vi) safeguard the Confidential Information from being accessed by any 
unauthorized person. Such actions shall include but not be limited to obtaining 
appropriate non-disclosure undertakings from its employees directly or indirectly engaged 
in the Project. 

 
5. The Receiving Party hereby agrees to indemnify and hold harmless the Disclosing Party 

and its directors and employees from and against any damage, loss, cost or liability 
(including all expenses and costs of enforcing rights under the Agreement) arising out of 
or resulting from (i) any use or disclosure by the Receiving Party of Confidential 
Information in violation of the Agreement; (ii) any leakage of the Confidential Information 
at the end of the Receiving Party or its employees/ representatives; and (iii) breach or 
violation of any of the other covenants herein. 

 
 
6. The Receiving Party will, promptly upon the request of the Disclosing Party, deliver to the 

Disclosing Party, the documents comprising the Confidential Information or any part 
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thereof and will destroy any copies, notes, or extracts thereof, without retaining any copy 
thereof, except that any portion of the Confidential Information that consists of analysis 
and any written Confidential Information not so requested and returned, shall be retained 
and kept subject to the terms of this Agreement, or upon the Disclosing Party's request 
destroyed (such destruction to be confirmed in writing). 

 
7. The term of this Agreement is 3 years from the date of execution of this Agreement.  

However, the obligation to maintain confidentiality of the Disclosing Party's information 
shall survive the termination of this Agreement. Any violation of this agreement may lead 
to termination of all the relations with the Receiving party and black listing/ debarring of 
the Agency for future engagements. 

 
8. This Agreement shall be governed by the laws of India. Any dispute, difference or claim 

related to or arising under, out of or in connection with this Agreement shall be resolved 
subject to the jurisdiction of Delhi Courts. 

 
 
For the Disclosing Party   
______________________ 
Authorized Signatory 
Name: 
Designation:  
 
For the Receiving party 
______________________ 
Authorized Signatory 
Name: 
Designation: 
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FORMAT – 4.4 
 

NO DEVIATION DECLARATION 
 
NO DEVIATION –A(Technical) 
NIT NO & DATE:  
 
DUE DATE OF TENDER:  
 
We hereby accept all terms and conditions of the technical scope of work as mandated in the tender 
documents subject to the following deviations as mentioned against the applicable technical qualifying 
requirement: 
 
S.NO. SL.NO OF TECHNICAL SPECIFICATION/SCOPE 

OF WORK  
 

DEVIATIONS, IF ANY  
 

   
 
 

       
      
       SIGNATURE & SEAL OF BIDDER 
 

NAME OF BIDDER 
 
Note-The above template is indicative only, May vary depending on the nature of procurement/value. 
 
NO DEVIATION –B (Commercial) 
 
NIT NO & DATE: 
 
DUE DATE OF TENDER: 
 
We hereby accept all terms and conditions of the commercial requirement as mandated in tender 
document subject to the following deviations as mentioned against the applicable commercial qualifying 
requirement: 
 
S.NO. S. NO OF COMMERCIAL REQUIREMENTS  

 

DEVIATIONS, IF ANY  
 

  
 

 
 
 

 
 
       SIGNATURE & SEAL OF BIDDER 
 

NAME OF BIDDER 
 
 
Note:-It is important to explicitly include all such terms and conditions which are considered absolutely 
necessary to be accepted by bidder without any deviation. Tender document shall have a stipulation that 
deviation to such criteria shall make the bid liable for rejection. 
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FORMAT – 4.5 
BIDDER’S COMMUNICATION DETAILS 

 
 

Bidder should furnish the below details for future communication: - 

GENERAL INFORMATION 

NAME OF Company 
 

POSTAL ADDRESS 
 

 
 
 

FOR TECHNICAL QUERY: 

CONTACT PERSON & 
DESIGNATION NAME DESIGNATION 

E-MAIL MOBILE NO TELEPHONE NO 

 
 
 

FOR COMMERCIAL QUERY: 

CONTACT PERSON & 
DESIGNATION NAME DESIGNATION 

E-MAIL MOBILE NO TELEPHONE NO 

 
Note: No communication shall be entertained from any other email id, except as mentioned 
above. Bidder needs to inform the company if any changes in the email id on their letter head 
duly signed by the authorized signatory. 

***** 
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