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BSES RAJDHANI POWER LTD (BRPL) 

 

 

Notice Inviting Tender (NIT) 

 

for 

 

Electrical EHV cable laying work of multiple locations as mentioned below: 

a) Scheme No: ES24SH1001 for Shifting of 2 No’s 66kV 3C X 300 SQ MM (Malviya 
Nagar to Sangam Vihar & Sangam Vihar to Tughlakabad Grid Bay No-609, T-off 
Batra Grid) & 2 No’s of 33kV 3C X 400 SQ MM (Malviya Nagar to Tuglakabad) XLPE 
Cables at MB Road from Malviya Nagar Grid to Khanpur T-Point Via DIPSAR due to 
Infringement with Proposed Metro Phase-IV on account of DMRC. 

b)  Scheme No: EW23NF4008 for Laying of  02 No's 66 kV 3Cx300MM2 XLPE 
Cables(S/C) for Providing Additional Circuit from G-2 to Sagarpur Grid & Clubbing the 
Existing two Circuits into One Comprising 2X3X1CX630sqmm XLPE cable. 

c)  Scheme No: ES22NF4035 for LILO of 33KV ckt from NZD grid Stn. to Supreme Court 
at ITPO grid Station for Strengthening of Supply at NZD grid station and Supreme 
court. 

 

NIT No: CMC/BR/24-25/FK/CR/AG/1222 

Dated: 24.08.2024 

 

Due Date for Submission of Tender: 13.09.2024, 15:30 HRS 

 

Date and Time of opening: 13.09.2024, 15:45 HRS 

 

 

BSES RAJDHANI POWER LIMITED, 

BSES Bhawan, Nehru Place, New Delhi – 110019. 

Corporate Identification Number: U74899DL2001PLC111527 

 Website : www.bsesdelhi.com 

 

(This document is meant for the exclusive purpose of bidding against this NIT Number 
/Specification and shall not be transferred, reproduced, or otherwise used for purposes other 
than that for which it is specifically issued). 

http://www.bsesdelhi.com/
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SECTION- I 

REQUEST FOR QUOTATION (RFQ) 

1. GENERAL 

BSES Rajdhani Power Limited invites sealed tenders on a “Single Stage: Two Envelope” bidding basis 
(Envelope –I, Techno-Commercial Bid & Envelope-II, Price Bid) from eligible Bidders for Electrical 
EHV cable laying work of multiple locations as mentioned below: 

a)Scheme No: ES24SH1001 for Shifting of 2 No’s 66kV 3C X 300 SQ MM (Malviya Nagar to Sangam 
Vihar & Sangam Vihar to Tughlakabad Grid Bay No-609, T-off Batra Grid) & 2 No’s of 33kV 3C X 400 
SQ MM (Malviya Nagar to Tuglakabad) XLPE Cables at MB Road from Malviya Nagar Grid to Khanpur 
T-Point Via DIPSAR due to Infringement with Proposed Metro Phase-IV on account of DMRC. 
 b)Scheme No: EW23NF4008 for Laying of  02 No's 66 kV 3Cx300MM2 XLPE Cables(S/C) for 
Providing Additional Circuit from G-2 to Sagarpur Grid & Clubbing the Existing two Circuits into One 
Comprising 2X3X1CX630sqmm XLPE cable. 
c)Scheme No: ES22NF4035 for LILO of 33KV ckt from NZD grid Stn. to Supreme Court at ITPO grid 
Station for Strengthening of Supply at NZD grid station and Supreme court. 

1.1. The bidder must qualify the requirements as specified in heading “Qualifying Requirements” of 
this RFQ. 

1.2. The sealed envelopes shall be duly super-scribed as: 

“NIT No.: CMC/BR/24-25/FK/CR/AG/1222 Dated: 24.08.2024” 

for 

Electrical EHV cable laying work of multiple locations as mentioned below: 

a)Scheme No: ES24SH1001 for Shifting of 2 No’s 66kV 3C X 300 SQ MM (Malviya Nagar to Sangam 
Vihar & Sangam Vihar to Tughlakabad Grid Bay No-609, T-off Batra Grid) & 2 No’s of 33kV 3C X 400 
SQ MM (Malviya Nagar to Tuglakabad) XLPE Cables at MB Road from Malviya Nagar Grid to Khanpur 
T-Point Via DIPSAR due to Infringement with Proposed Metro Phase-IV on account of DMRC. 
 b)Scheme No: EW23NF4008 for Laying of  02 No's 66 kV 3Cx300MM2 XLPE Cables(S/C) for 
Providing Additional Circuit from G-2 to Sagarpur Grid & Clubbing the Existing two Circuits into One 
Comprising 2X3X1CX630sqmm XLPE cable. 
c)Scheme No: ES22NF4035 for LILO of 33KV ckt from NZD grid Stn. to Supreme Court at ITPO grid 
Station for Strengthening of Supply at NZD grid station and Supreme court. 
 
Schedule of the tendering process is given below. Detailed Specification, Scope of Work, Terms & 
Conditions, etc are mentioned in the Tender documents, which is available on our website. 

1.3. The tender document can be obtained from address given below against submission of non-
refundable demand draft of Rs. 1180/- drawn in favour of BSES Rajdhani Power Ltd, payable 
at Delhi: 

Head of Department 

Contracts & Material Dept. 

Cost of Tender Documents 
(Non- Refundable) Rs. 1180/- (including GST) 

Estimated cost of work Rs. 1.96 Crores 

Earnest money Deposit Rs.  3.92 Lakhs 

Duration of the Work  270 Days  

Tender documents on sale 24/08/2024 to 13/09/2024 
(Working days) 

Date & time of Submission of Bid 13.09.2024 till 15:30 HRS 
Date & time of opening of Techno-
Commercial Bid 13.09.2024 at 15:45 HRS 
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BSES Rajdhani Power Limited 

Ist Floor, “C” Block, BSES Bhawan 

Nehru Place, New Delhi -110019. 

1.4. Only DD shall be accepted for tender fees.  

1.5. The tender documents will be issued on all working days up to the date mentioned in clause 
1.3. The tender documents & detail terms and conditions can also be downloaded from the 
website www.bsesdelhi.com. In case tender documents are downloaded from the above 
website, then the bidder has to enclose a separate demand draft covering the cost of bid 
documents. 

2. POINTS TO BE NOTED 

2.1. Works envisaged under this contract are required to be executed in all respects up to the 
period of completion/ duration of work mentioned above. 

2.2. Only those agencies, who fulfil the qualifying criteria as mentioned in clause 3 should submit 
the tender documents. 

2.3. BSES RAJDHANI Power Ltd reserves the right to accept/reject any or all bids without 
assigning any reason thereof and alter/amend/modify/add/reduce the amount and quantity 
mentioned in the tender documents at the time of placing Order 

2.4. The bid will be summarily rejected if:  

(a) Earnest Money Deposit (EMD) and Tender Fee of requisite amount is not deposited as 
per tender conditions 

(b) Bid received after due date and time. 

3. EMD 

3.1. The bidder shall furnish, as part of its bid, an EMD of the requisite amount. The EMD is 
required to protect the Company against the risk of Bidder‘s conduct which would warrant 
forfeiture.  The EMD shall be denominated in any of the following forms: 

(a) BG from nationalized / Scheduled Bank, as per the format annexed in the tender document, 
in favour of BSES Rajdhani Power Limited valid for 6(six) months from original due date of 
bid submission. 

(b) Fixed Deposit (lien marked in favor of BSES RAJDHANI POWER LTD) valid for 6(six) 
months from original due date of bid submission. 

3.2. Please note that bank details as given below have been provided only for the purpose of 
making BG for EMD. 

 Beneficiary Name  : BSES Rajdhani Power Limited 

 Bank Name            : State Bank of India 

 A/c No.                   : 40214783615 

 IFSC Code             : SBIN0009601 
The EMD of the bidders who are not technically qualified shall be returned after the price bid 
opening. 

 
3.3.  Earnest money given by all the bidders who are techno commercially qualified except the 

lower bidder shall be returned within 8 (Eight) weeks after award of the work. 
3.4.  The EMD of the successful bidder shall be returned on submission of CPBG as per tender 

terms. 

http://www.bsesdelhi.com/
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3.5. The EMD may be forfeited in case of: 
(a) The Bidder withdraws its bid during the period of bid validity specified by the   Bidder in 

the Bid Form      or 
(b) The successful Bidder does not 

(i) Accept the Purchase Order/Work Order, or 
(ii)  Furnish the required CPBG as per tender terms 

(c)The bidder is found to have submitted false or forged, any of the 
documents/certificates/information. 

 
4. QUALIFYING REQUIREMENTS (QR) 

The prospective bidder must meet all of the following qualifying requirements to be eligible to 
participate in the bidding.  
 

1.1  (A.1) TECHNICAL QR: 

a. Bidder must provide experience certificate of having successfully laid of cumulative 10 
KM cable of rating 33 KV, 3C XLPE Power Cables or higher voltages preferably for 
electric utilities/ SEBs / Discoms /Govt. organizations/Reputed private organizations/ 
OEM/other govt. organizations during the last ten years and out of which minimum laid 
of 5 KM cable in last 5 financial years in Delhi/NCR area or any other area in India. 

b. The bidder must enclose order copies along with performance certificates in support of 
relevant experience. Experience credential as a joint venture / subcontract/ consortium 
will not be considered. 

c. For Existing vendors of BRPL, following aspects will be taken into account while 
carrying out technical evaluation for qualification of bids: 
1) Performance of bidders measured by Engineer In Charge in earlier executed works 
of EHV.  

2) Complaint of external bodies (Court, Police, Govt Departments, other statutory 
bodies etc.) for offences by the bidder in earlier executed EHV works.  

3) Ability of bidder (in terms of availability of resources such as supervisory and 
execution manpower, T&P etc.) to simultaneously execute at a time multiple works 
(more than 2 EHV projects). 

d. Bidders should have basic testing equipments like PC Set, Sheath Fault measurement 
Kit etc available with his company & shall submit the list of tools & tackles, with Sl No, 
Make & Calibration certificates suitable for carrying out the specified job tendered for. 
 

Please note: For Existing vendors of BRPL, Technical evaluation will also include the 
performance in the existing contracts. BRPL reserves the right to qualify or disqualify 
their bid based on the performance in spite of them meeting the above qualifying 
criteria. 

(A.2)Commercial Qualifying Criteria:  

a) The average annual turnover of the Bidder, in the preceding three (3) financial years 
(i.e., FY23-24, FY22-23 & FY21-22) should not be less than Rs 3 Crores (Three 
crores). The bidder shall submit the Annual Turnover Report of the last 3 FYs duly 
certified by a Chartered Accountant. The Turnover certificate must have UDIN 
Number. In case the audited balance sheet is not available with the bidder for FY 23-
24, the bidder shall submit the audited balance sheet for FY 20-21 or turnover certified 
by the auditor. 

b) The bidder must provide proof of having solvency of an amount equal to Rs 0.50 Crore 
from any nationalized/ scheduled commercial bank. It should not be older than 
01.01.2024.  

c) Bidder should have Registration of GST & PAN. 
d) Bidder should fulfil all statutory compliances like PF, ESI registration. 
e) The bidder should possess valid Electrical Contractor License issued by competent 

statutory agency to undertake work in NCT Delhi. In case the bidder is not having this 
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license, they have to give the undertaking that it will be obtained by them before the 
start of the work at site or suitable sub-contractor having the valid license shall be 
engaged for works at site with the approval of BRPL where copy of valid license shall 
be submitted to BRPL before the start of the work. 

f) Entities that have been currently debarred/blacklisted by any Private/central/state 
government institution including electricity boards in India, any of the DISCOM in India, 
lacks qualifying pre-requisites to participate in this tender will not be considered. 
Accordingly, an undertaking by the Authorized Person along with other documents to 
be provided by the bidder on its letterhead in this regard, confirming in clear terms, 
that the contractor has not been debarred/blacklisted as on the date of submission of 
the bid. Bidders who is currently debarred/ blacklisted/ suspended by BRPL will not be 
considered in this tender. 

g) The bidder should give an undertaking on their letterhead that all the 
documents/certificates/information submitted by them against the tender are 
genuine/true/correct and the copies of documents have been made from the original 
document/s. Further, in case any of the documents/certificates/information submitted 
by the bidder is found to be false or, BRPL at its sole discretion shall be free to take all 
actions as permitted under law, including forfeiture of EMD and disqualification from 
participation in the future tenders of BRPL & Its group companies for an indefinite 
period or period as may be decided by BRPL. 

h) The bidder should submit an undertaking for “No Litigation” / no legal case is pending 
with BRPL or its Group Companies. Bidders having any litigation/ legal case pending 
with BRPL shall not be considered qualified for this tender. 

 

OTHER REQUIREMENTS: 

a. Company reserves the right to carry out technical capability/ infrastructure assessment 
of the Bidders by factory/office/site inspection or by any other means and company’s 
decision shall be final in this regard. 

b. No Joint ventures / consortiums are allowed. 
c. The bidder shall submit all necessary documentary evidence to establish that the Bidder 

meets the above qualifying requirements including but not limited to the following: 
d. Last three Financial Years (FY23-24, FY22-23 & FY21-22) audited financial statement. 

In case the audited balance sheet is not available with the bidder for FY 23-24, the 
bidder shall submit the audited balance sheet for FY 20-21 or turnover certified by the 
auditor. 

i. Bidder to submit UDIN based CA Certificate showing NIL dues towards Statutory 
Liabilities, including GST, Taxation, PF, ESI, or any other dues Statutory in nature for 
the period upto 31.03.2023, herein collectively called as “Statutory dues” and there is no 
liability over the bidder relating to deposition of such statutory dues. 

ii. Detail of Banks and Fund & Non fund based Credit limit  
iii. Details of formation/registration of the firm  (Proprietary/ Partnership) or Company along 

with all relevant details)  
iv. Memorandum & Articles of Association of the Company/ Partnership Deed of the Firm 

/other registration documents, as applicable  
v. Organization Chart of the Bidders Company/organization 
vi. Organization chart for execution of the contract  
vii. Experience details with credentials  
viii. Number of Employees & necessary details 
ix. Details of office/s in Delhi, Details of Registered and Corporate offices and details of 

other offices/establishments in India.  
x. Work order / Agreement copies along with performance certificates in support of 

relevant experience. 
xi. Turnover certificate issued by CA (along with UDIN no.) for the last three Financial 

Years.  
xii. Net worth certificate as elaborated in financial QR  
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xiii. List of pending litigation with government/other institution on account of executing any 
order.  

xiv. Copy of ESI/PF Registration certificate  
xv. Copy of PAN/GST no.  
xvi. Copy of GST Return of last Financial Year. 
xvii. Copy of valid Electrical License  
xviii. Non-Disclosure Agreement (NDA) as per format attached 
xix. Bidder’s details as per format attached 
xx. Solvency Certificate 
xxi. An undertaking to provide all Tools & Plants , PPEs as per tender scope 
(a) The bidder should enclose performance certificates in support of relevant experience.  
(b) For Existing vendors of BRPL, the evaluation will also include the performance in the 

existing contracts via-a-vis performance in terms of HR issues, all statutory Compliance 
parameters and wages disbursement by Vendors. BRPL reserves the right to qualify or 
disqualify their bid based on the contract performance despite them meeting the above-
mentioned qualification requirements. In case of bidder has a previous association with 
BRPL/BYPL for similar product and service, the performance feedback for that bidder by 
BRPL/BYPL shall only be considered irrespective of performance certificate issued by any 
third organization. 

(c) BRPL may ask for such other documents as it deems fit for substantiating/ justifying the 
submissions made by the bidder. 

 
5. PRE-BID MEETING: 

A pre-Bid meeting shall be organised physically or digitally (through web conferencing 
platform) at the time and date as specified in the tender documents in the presence of those 
bidders or their authorized representatives who may choose to be present.  

The details of the proposed Webex Meeting (if applicable) are given below: - 

 NIT 1222: Electrical EHV cable laying work in BRPL 
 Hosted by BRPL Head C&M 
 

https://bsesbrpl.webex.com/bsesbrpl/j.php?MTID=m759627f7705150c27a94004583a
5ee3c 

 
Tuesday, September 3, 2024 3:00 PM | 4 hours | (UTC+05:30) Chennai, Kolkata, 
Mumbai, New Delhi 

 Meeting number: 2512 890 7318 
 Password: yaHPDTBp525 (92473827 when dialing from a video system) 
 
 Agenda:  

a) Scheme No: ES24SH1001 for Shifting of 2 No’s 66kV 3C X 300 SQ MM (Malviya Nagar to 
Sangam Vihar & Sangam Vihar to Tughlakabad Grid Bay No-609, T-off Batra Grid) & 2 No’s of 
33kV 3C X 400 SQ MM (Malviya Nagar to Tuglakabad) XLPE Cables at MB Road from 
Malviya Nagar Grid to Khanpur T-Point Via DIPSAR due to Infringement with Proposed Metro 
Phase-IV on account of DMRC. 

 
b) Scheme No: EW23NF4008 for Laying of  02 No's 66 kV 3Cx300MM2 XLPE Cables(S/C) for 
Providing Additional Circuit from G-2 to Sagarpur Grid & Clubbing the Existing two Circuits into 
One Comprising 2X3X1CX630sqmm XLPE cable. 

 
c) Scheme No: ES22NF4035 for LILO of 33KV ckt from NZD grid Stn. to Supreme Court at 
ITPO grid Station for Strengthening of Supply at NZD grid station and Supreme court. 

 
All queries related to this tender must reach to C&M Department of BRPL at least three days 
before the date of the pre- bid meeting. All the bidder’s queries shall be replied to in the pre-

https://bsesbrpl.webex.com/bsesbrpl/j.php?MTID=m759627f7705150c27a94004583a5ee3c
https://bsesbrpl.webex.com/bsesbrpl/j.php?MTID=m759627f7705150c27a94004583a5ee3c
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bid meeting. In case any change is required in the tender document the same shall be 
effected in the form of corrigendum to this tender. The bidder or their representatives who 
intend to bid and who have either purchased tender documents or will pay tender fees for 
downloaded documents are invited to attend the pre-bid meeting. Corrigendum, if any, to the 
tender document shall be hosted on the website subsequent to the pre-bid meeting. Bidders 
are requested to submit their offer strictly in line with this tender document& corrigendum if 
any.  

6. BID SUBMISSION 

6.1. The bidders are required to submit the bid in 2 (two) parts and in original& duplicate (total 2 
copies) at the following address: 

Head of Department, 
Contracts & Material Department,  
BSES Rajdhani Power Limited, 
Ist Floor, “C” Block, BSES Bhawan, 
Nehru Place, 
New Delhi-110019. 
 

6.2. Technical bid documents along with commercial terms and conditions shall also be submitted 
in Pen Drive. No price bid shall be submitted in Pen Drive. The PEN Drive should be owned 
by Bidder. The bidder shall ensure that the Pen Drive is free from all viruses/malware. The 
pen drive once submitted shall not be returned. 

6.3. This is a two part bid process. Bidders are to submit the bids in 2(two) parts. Both these parts 
should be furnished in separate sealed covers super scribing NIT no. DUE DATE OF 
SUBMISSION, with particulars as PART-A Techno-Commercial Bid and Part-B PRICE 
BID and these sealed envelopes should again be placed in another sealed envelope which 
should be super scribed with —“Tender Notice No.& Due date of opening“. The same shall 
be submitted before the due date & time specified. 

6.3.1 PART A: TECHNO-COMMERCIAL BID, UNPRICED (Envelop-1): 

The first sealed envelope shall contain an Unpriced Techno-commercial bid in paper form 
(hard copies) and envelope super-scribing PART-A Techno-Commercial Bid. The details to 
be submitted in techno-commercial bids are given below: 

a) General information about bidder 

b) Documentary evidence in support of all the qualifying criteria as per clause 4.0, 

c) EMD of requisite amount 

d) Non-refundable separate demand draft for Rs. 1180/- In case the forms are downloaded 
from the website 

e) Technical Literature if any. 

f) Details of experience of works of the same or similar nature. Copy of work orders and 
performance certificates. 

g) Power of attorney 

h) Acceptance to Commercial Terms and Conditions viz Delivery schedule/period, Payment 
terms, BG etc 

i) Any other relevant document to support bidder meeting QR 

Techno-Commercial Bid should not contain any cost information whatsoever and shall be 
submitted within the due date. After techno-commercial evaluation, the list of techno-
commercially qualified bidders will be posted immediately on the BSES website. 
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The bidder should submit complete tender document along with all corrigendum (if any) 
published against this NIT at our website, signed and stamped with bidder’s seal as an 
acceptance of all the terms & conditions of the Tender. 

6.3.2 PART B: PRICE BID (Envelop-2): 

The second sealed envelope shall contain Price bids in paper form (hard copies and 
envelope super-scribing PART-B Price Bid on it. The details to be submitted in the Price bid 
are given below: 

(a) PRICE BID shall Comprise of Prices strictly in the Format enclosed in SECTION VII. 
Any change in price bid format, content may lead to rejection of the bid. 

(b) Price Bid will be opened after techno-commercial evaluation of all the bids and only of 
the qualified bidders. 

6.3.3 FINANCIAL BID EVALUATION THROUGH REVERSE AUCTION 

Reverse Auction (RA) shall be conducted for finalization of contract and the details of the 
price bid shall not be shared with bidders. The qualified bidders will participate in reverse 
auction through SAP-SRM tool. The RA process shall be governed by the terms and 
conditions enclosed as Annexure-III in this tender document. Training/details shall be 
provided to bidders before participation in auction. In case RA is not conducted /concluded for 
any reasons, a "final no regret" financial bid in a sealed envelope will be called for from all 
qualified bidders. Notwithstanding anything stated above, the Company reserves the right to 
assess bidders’ capability to perform the contract, should the circumstances warrant such 
assessment in the overall interest of the Company. In this regard, the decision of the 
Company shall be final and binding on the bidders. 

7. TIME SCHEDULE 

The activities and their timelines are given hereunder which needs to be adhered by the 
bidders. 

S. 
No. Activity Description 

Due date 

 

1 
Submission of 
Technical& Commercial 
Queries, if any 

All Queries related to NIT 02/09/2024 

2 Pre-Bid Meeting Discussion on pre-bid queries 03/09/2024 

3 Submission of Techno-
Commercial & Price Bid 

Unpriced Techno-Commercial 
& Price Bid in separate sealed 
envelopes 

13/09/2024 

4 Opening of Techno-
Commercial Bid Opening of PART-A 13/09/2024 

5 Opening of Price Bid 

Opening of PART-B of only the 
techno-commercially qualified 
bidders (List of bidders will be 
published at our website) 

To be informed separately 

6 Reverse Auction As per RA terms 
Schedule will be intimated to eligible 
bidders through email from email id: 
BRPL.Eauction@relianceada.com 
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8. AWARD DECISION 

8.1 Company intends to award the business on a lowest bid basis, so bidders are encouraged to 
submit the bid competitively. The decision to place order/LOI solely depends on Company on the 
cost competitiveness across multiple lots, quality, delivery and bidder‘s capacity, in addition to 
other factors that Company may deem relevant. 

8.2 The Company reserves all the rights to award the contract to one or more bidders who meet the 
execution requirement or nullify the award decision without assigning any reason thereof.  

8.3 In case the performance of any contractor is found unsatisfactory during the execution process, the 
award will be cancelled and BRPL reserves the right to award the work to another contractor(s) 
who will be found eligible/fit.  

8.4 The abnormally higher or abnormally lower bids shall not be considered with respect to estimated 
cost. The criteria decided by BRPL on this shall be final and binding on the bidders. 

8.5 The bidding firms are advised to quote their Margin / Administrative Service Charges accordingly. 
BRPL reserves the right to reject the bids quoted with abnormally higher or abnormally lower 
individual activity rates. The criteria decided by BRPL on this shall be final and binding on the 
bidders and will not be open for discussion under any circumstances. 

9 MARKET INTEGRITY 

We have a fair and competitive marketplace. The rules for the bidders are outlined in the Terms & 
Conditions of the tender documents. Bidders must agree to these rules prior to participating in the 
tender. In addition to other remedies available, we reserve the right to exclude a bidder from 
participating in future markets due to the bidder’s violation of any of the rules or obligations 
contained in the Terms & Conditions. Bidder(s) who violate the marketplace rules or engage in 
behaviour that disrupts the fair execution of the marketplace restricts a bidder from participation in 
future tenders of BRPL to a length of time as decided by BRPL, depending upon the seriousness 
of the violation. Examples of violations include, but are not limited to:  

• Failure to honour prices submitted to the market place.  

• Breach of the terms published in Request for Quotation/NIT 

• Misrepresentation of facts, submitting false and fabricating documents 

10 CONFIDENTIALITY 

All information contained in this tender document is confidential and may not be disclosed, 
published or advertised in any manner without written authorization from BRPL. This includes all 
bidding information submitted.  

All tender documents remain the property of BRPL and all bidders are required to return these 
documents to BRPL upon request.  

Bidder(s) who do not honour these confidentiality provisions will be excluded from participating in 
future bidding events. 

The bidder shall sign a Non-Disclosure Agreement (NDA) in the format attached in tender 
document and submit along with its bid. 

 

11 CONTACT INFORMATION 

Technical & Commercial clarification, if any, regarding this tender shall be sought in writing and 
sent by e-mail to the following e-mail IDs:  
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Address Name/ Designation E-mail Address / Phone Number 
Technical 

Electrical EHV cable laying work of multiple 
locations as mentioned below:a)Scheme No: 
ES24SH1001 for Shifting of 2 No’s 66kV 3C X 300 SQ 
MM (Malviya Nagar to Sangam Vihar & Sangam Vihar to 
Tughlakabad Grid Bay No-609, T-off Batra Grid) & 2 
No’s of 33kV 3C X 400 SQ MM (Malviya Nagar to 
Tuglakabad) XLPE Cables at MB Road from Malviya 
Nagar Grid to Khanpur T-Point Via DIPSAR due to 
Infringement with Proposed Metro Phase-IV on account 
of DMRC. b)Scheme No: EW23NF4008 for Laying of  02 
No's 66 kV 3Cx300MM2 XLPE Cables(S/C) for 
Providing Additional Circuit from G-2 to Sagarpur Grid & 
Clubbing the Existing two Circuits into One Comprising 
2X3X1CX630sqmm XLPE cable.c)Scheme No: 
ES22NF4035 for LILO of 33KV ckt from NZD grid Stn. to 
Supreme Court at ITPO grid Station for Strengthening of 
Supply at NZD grid station and Supreme court. 

Mr. Sandeep Rana,  Sandeep.Rana@relianceada.com 
DGM 08010904615 

Mr. Nirjendu Pandey Head – EHV(P&C) 
Nirjendu.Pandey@relianceada.com 
011-49209323 

Mr. Amit Tomar Amit.As.Tomar@relianceada.com                    

AsVP – (CES Team) 011-49207306  

All technical queries shall also be marked copy to Commercial team as per the details below. 
Commercial 

C&M Dept, Ms. Anima Gaur anima.gaur@relianceada.com 

1st Floor, C Block, DGM-(Contracts) 011-49209429 

BSES Rajdhani Power Ltd     

BSES Bhawan, Nehru Place,  Mr. Amitava Nandi, Amitava.Nandi@relianceada.com 

New Delhi – 110019. AsVP – (Head Contracts)  011-4920 9619 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:Amit.As.Tomar@relianceada.com
mailto:anima.gaur@relianceada.com
mailto:Amitava.Nandi@relianceada.com
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SECTION-II 

INSTRUCTIONS TO BIDDERS (ITB) 

1. GENERAL 

BSES RAJDHANI Power Ltd (BRPL), hereinafter referred to as the “Company” is desirous for 
awarding work of “Electrical EHV cable laying work of multiple locations as mentioned below: 

a) Scheme No: ES24SH1001 for Shifting of 2 No’s 66kV 3C X 300 SQ MM (Malviya Nagar to 
Sangam Vihar & Sangam Vihar to Tughlakabad Grid Bay No-609, T-off Batra Grid) & 2 No’s of 
33kV 3C X 400 SQ MM (Malviya Nagar to Tuglakabad) XLPE Cables at MB Road from 
Malviya Nagar Grid to Khanpur T-Point Via DIPSAR due to Infringement with Proposed Metro 
Phase-IV on account of DMRC. 

b)  Scheme No: EW23NF4008 for Laying of  02 No's 66 kV 3Cx300MM2 XLPE Cables(S/C) for 
Providing Additional Circuit from G-2 to Sagarpur Grid & Clubbing the Existing two Circuits into 
One Comprising 2X3X1CX630sqmm XLPE cable. 

c)  Scheme No: ES22NF4035 for LILO of 33KV ckt from NZD grid Stn. to Supreme Court at ITPO 
grid Station for Strengthening of Supply at NZD grid station and Supreme court. 

1.1 All the Bids shall be prepared and submitted in accordance with these instructions.  

1.2 Bidder shall bear all costs associated with the preparation and delivery of its Bid, and the 
Company will in no case shall be responsible or liable for these costs. 

1.3 The Bid should be submitted by the Bidder in whose name the bid document has been issued 
and under no circumstances it shall be transferred /sold to the other party.  

1.4 The Company reserves the right to request for any additional information/documents and also 
reserves the right to reject the proposal of any Bidder, if in the opinion of the Company, the 
data in support of RFQ requirement is incomplete.  

1.5 The Bidder is expected to examine all instructions, forms, terms & conditions and 
specifications in the Bid Documents. Failure to furnish all information required in the Bid 
Documents or submission of a Bid not substantially responsive to the Bid Documents in every 
respect may result in rejection of the Bid. However, the Company’s decision in regard to the 
responsiveness and rejection of bids shall be final and binding without any obligation, 
financial or otherwise, on the Company. 

1.6 The company reserves the right to split the order among various successful bidders in any 
manner it chooses without assigning any reason whatsoever. 

2. SCOPE OF WORK 

Detailed specification/scope of work is provided in Section-V of this tender document. 

3. DISCLAIMER 

3.1. This NIT is not an agreement and further it is neither an offer nor an invitation by BRPL to 
bidders or any other person for award of contract. The purpose of this NIT is to provide bidders 
information that may be useful to them in the preparation and submission of their bids. 

3.2. This Document includes statements, which reflect various assumptions, which may or may not 
be correct. Each Bidder should conduct its own estimation and analysis and should check the 
accuracy, reliability and completeness of the information in this Document and obtain 
independent advice from appropriate sources in their own interest. 

3.3. Neither Company nor its employees will have any liability whatsoever to any Bidder or any 
other person under the law or contract, the principles of restitution or unjust enrichment or 
otherwise for any loss, expense or damage whatsoever which may arise from or be incurred or 
suffered in connection with anything contained in this Document, any matter deemed to form 
part of this Document, provision of Services and any other information supplied by or on behalf 
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of Company or its employees, or otherwise arising in any way from the selection process for 
the Work.  

3.4. Though adequate care has been taken while issuing the Tender document, the Bidder should 
satisfy itself that Documents are complete in all respects. Intimation of any discrepancy shall 
be given to this office immediately.  

3.5. This Document and the information contained herein are Strictly Confidential and are for the 
use of only the person(s) to whom it is issued. It may not be copied or distributed by the 
recipient to third parties (other than in confidence to the recipient ‘s professional advisors).  

3.6. It shall be deemed that by submitting a bid, a bidder agrees to release BRPL and its 
employees,  agents and advisors irrevocably unconditionally fully and finally from any and all 
liability for any claims losses damages costs expenses or liabilities in anyway related to or 
arising from exercise of any rights and all performance of any obligations under this NIT and or 
in connection with the bid process to the fullest extent permitted by applicable law and waives 
any and all rights and all claims it may have in this respect whether actual or contingent 
whether present or in the future  

3.7. BRPL and its employees and advisors also accept no liability of any nature whether resulting 
from negligence or otherwise arising from reliance of any bidder upon the contents of this NIT.  
BRPL may in its absolute discretion but without being under any obligation to do so, update 
amend or supplement the information assessment statement or assumptions contained in this 
NIT. 

3.8. The issue of this tender document does not imply that BRPL is bound to qualify any bidder or 
to award the contract to any bidder. BRPL reserves the right to reject all or any of the bids 
without assigning any reasons whatsoever. 

4. COST OF BIDDING 
 
The Bidder shall bear all cost associated with the preparation, submission and processing of 
its Bid and the company will in no case be responsible or liable for the costs. 
 

5. TENDER DOCUMENTS 
 

5.1. The Scope of Work, Bidding Procedures and Contract Terms are described in the Bidding 
Documents. In addition to the covering letter accompanying Bidding Documents, the Bidding 
Documents include:  

 
 “Check List, Sections, Annexure & Formats as elaborated in CONTENT of this NIT.” 
 
5.2. The bidder is expected to examine the tender documents, including all Instructions, Forms, 

Terms and Specifications. Failure to furnish all information required by the tender documents 
or submission of a bid not substantially responsive to the tender documents in every respect 
may result in the rejection of the Bid.  

6. AMENDMENT OF TENDER DOCUMENTS 
 

6.1. At any time prior to the deadline for submission of Bids, the Company may for any reason(s), 
whether at its own initiative or in response to a clarification requested by a prospective Bidder, 
alter/amend/modify the tender documents by corrigendum /amendment.  
 

6.2. The corrigendum / amendment shall be part of tender document, pursuant to Clause 5.1, and it 
will be notified  

 (a) by way of uploading the corrigendum/amendment on BSES website (in case of public 
tender),  

 (b) in writing by e-mail to all the Bidders who have received the Bidding Documents by email. 
(in case of limited tender) 
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 All such corrigendum & amendments will be binding on the bidders.  
 
6.3. In order to provide prospective Bidders a reasonable time in which to take the Amendment into 

account in preparing their Bids, the Company may, at its discretion, extend the deadline for the 
submission of Bids.  

7. PREPARATION OF BIDS & LANGUAGE 
 
 The Bid prepared by the Bidder, and all correspondence, documents etc. relating to the Bid 

exchanged by the Bidder and the Company shall be written in English Language. Any printed 
literature furnished by the Bidder may be written in another Language, provided that this 
literature is accompanied by English translation, in which case, for purposes of interpretation 
of the Bid. In case of ambiguity in the English translation, interpretation of the Company as 
regards to translation will be final. 

 
8. DOCUMENTS COMPRISING THE BID 
 The Bid prepared and submitted by the Bidder shall comprise the following components:  
 

(a) Techno-Commercial Bid & Price Bid as elaborated in RFQ. (STRICTLY AS PER 
FORMAT)  

(b) All the Bids must be accompanied with the required EMD &Tender Fees against each 
tender.  

9. BID FORM 
 The Bidder shall complete “Original” Bid Form and submit it along with details mentioned in 

Techno-Commercial bid (without filling price).   
10. BID PRICES 
 Bidders shall quote for the entire Scope of work with prices for individual items. The bidder is 

required, at his expense, to obtain all the information he may require to enable him to submit 
his tender including necessary visits to the site to ascertain the local conditions, procurement 
of necessary materials, labour, etc., requirements of the local/government/public authorities in 
such matters. 
 

11. BID CURRENCIES 
 

Prices shall be quoted in Indian Rupees Only. 
 

12. PERIOD OF VALIDITY OF BIDS 
 

12.1. Bids shall remain valid & open for acceptance for a period of 180 days from the date  of 
opening of the Bid.  

 
12.2. Notwithstanding above, the Company may solicit the Bidder ‘s consent to an extension of the 

Period of Bid Validity and the bidder shall be liable to extend the same at the sole cost and 
consequences of the bidder and no claim from the company in this regard shall be 
maintainable. 

 
13. ALTERNATIVE BIDS 

 
Bidders shall submit Bids, which comply with the Tender Documents. Alternative Bids will not 
be considered. The attention of Bidders is drawn to the provisions regarding the rejection of 
Bids in the terms and conditions, which are not substantially responsive to the requirements 
of the Tender Documents.  
 

14. FORMAT AND SIGNING OF BID 
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14.1. The original Bid Form and accompanying documents (as specified in Clause 9.0), clearly 

marked "Original Bid", must be received by the Company at the date, time and place specified 
in Section-I, RFQ. 
 

14.2. The original copy of the Bid shall be typed or written in indelible ink and shall be signed by the 
Bidder or a person or persons duly authorized to sign on behalf of the Bidder. Such 
authorization shall be indicated by written Power-of-Attorney accompanying the Bid. All pages 
of the bid shall be signed by the signatory accompanied with seal of the Agency. 
 

14.3. The Bid shall contain no interlineations, erasures or overwriting except as necessary to correct 
errors made by the Bidder, in which case such corrections shall be signed by the person or 
persons signing the Bid. 

 
15. SEALING AND MARKING OF BIDS 
 

15.1. Bid submission: One original (hard copies) and one duplicate (total two copies) of all the Bid 
Documents shall be sealed and submitted to the Company before the closing time for 
submission of the bid.  
 

15.2. The Bidder has the option of sending the Bids in person. Bids submitted by 
Email/Telex/Telegram /Fax will be rejected. No request from any Bidder to the Company to 
collect the proposals from Courier/Airlines/Cargo Agents etc shall be entertained by the 
Company.  

16. DEADLINE FOR SUBMISSION OF BIDS 
 
16.1. The Original bid must be timely received by the company at the address specified in 

 Section –I, RFQ. 
 
16.2. The Company may, at its discretion extend the deadline for the submission of bids by 

amending the Tender Documents in accordance with Clause 6.0, in which case all rights and 
obligations of the Company and Bidders previously subject to the deadline will thereafter be 
subject to the deadline as extended. 

 
17. ONE BID PER BIDDER 

 
Each Bidder shall submit only one Bid by itself. A Bidder who submits or participates in more 
than one Bid will cause all those Bids to be rejected.  
 

18. LATE BIDS 
 

Any Bid received by the Company after the deadline for submission of Bids prescribed by the 
Company, pursuant to Clause 16.0, will be declared "Late" and rejected and returned 
unopened to the Bidder.  

 
19. MODIFICATIONS AND WITHDRAWAL OF BIDS 
 

The Bidder is not allowed to modify or withdraw its Bid after the due date of bid submission.  
 
20. EVALUATION OF BID 
 
20.1. The bids will be evaluated techno-commercially on compliance to tender terms and 

 Conditions.  
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20.2. BRPL reserves the right to ask the bidders to provide any additional information    including 
breakup of the prices as quoted by them against line items.  

 
21. CLARIFICATION OF BIDS 
 

To assist in the examination, evaluation and comparison of Bids, the Company may, at its 
discretion, ask the Bidder for a clarification of its Bid. All responses to requests for clarification 
shall be in writing and no change in the price or substance of the Bid shall be sought, offered 
or permitted  

 
22. PRELIMINARY EXAMINATION OF BIDS / RESPONSIVENESS 

 
22.1. Company will examine the Bids to determine whether they are complete, whether any 

computational errors have been made, whether required sureties have been furnished, whether 
the documents have been properly signed, and whether the Bids are generally in order.  

 
22.2. Arithmetical errors will be rectified on the following basis. If there is a discrepancy between the 

unit price and the total price per item that is obtained by multiplying the unit price and quantity, 
the unit price shall prevail and the total price per item will be corrected. If there is a discrepancy 
between the Total Amount and the sum of the total price per item, the sum of the total price per 
item shall prevail and the Total Amount will be corrected.  

 
22.3. Company will determine the substantial responsiveness of each Bid to the Tender Documents 

including execution capability and acceptable quality of the services offered. A substantially 
responsive Bid is one, which conforms to all the terms and conditions of the Tender Documents 
without deviation.  

 
22.4. Bid determined as not substantially responsive will be rejected by the Company and may not 

subsequently be made responsive by the Bidder by correction of the non-conformity. 
 
23. EVALUATION AND COMPARISON OF BIDS 

 
23.1. The evaluation of Bids shall be done based on the delivered cost competitiveness basis. 

 
23.2. The evaluation of the Bids shall be a stage-wise procedure. The following stages are 

 identified for evaluation purposes: In the first stage, the Bids would be subjected to a 
 responsiveness check later on the Techno-Commercial Proposals and the Conditionality of the 
Bidders would be evaluated. 

 
Subsequently, the Financial Proposals along with Supplementary Financial Proposals, if any, 
of Bidders with Techno-commercially Acceptable Bids shall be considered for final evaluation.  

 
23.3. The Company's evaluation of a Bid will take into account, in addition to the Bid price, the 

following factors, in the manner and to the extent indicated in this Clause:  
(a)  Contract completion schedule  
(b)  Conformance to Qualifying Criteria  
(c)  Deviations from Tender Documents  
(d) Conformity and compliance to the conditions/details provided in pre-bid meeting 
(e) Change in the quantity from mentioned in the tender 

 
23.4. The cost of all quantifiable deviations and omissions from the specification, terms and 

 conditions specified in Tender Documents shall be evaluated.  
 

23.5. The Company will make its own assessment of the cost of any deviation for the purpose of 
ensuring fair comparison of Bids. 
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23.6. Adjustments in price, if any, based on the above procedures, shall be made for the purposes of 
comparative evaluation only to arrive at an “Evaluated Bid Price”. Bid Prices quoted by Bidders 
shall remain unaltered.  

 
24. CONTACTING THE COMPANY 

 
24.1. From the time of Bid opening to the time of contract award, if any Bidder wishes to contact the 

Company on any matter related to the Bid, it should do so in writing.  
 

24.2. Any effort by a Bidder to influence the Company and/or in the Company’s decisions in respect 
of Bid evaluation, bid comparison or Contract Award, will result in the rejection of the Bidder ‘s 
Bid.  

 
25. COMPANY’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 
 

The Company reserves the right to accept or reject any Bid and to annul the Bidding process 
and reject all Bids at any time prior to award of Contract, without thereby incurring any liability 
to the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of 
the grounds for the Company’s action.  
 

26. AWARD OF CONTRACT 
 

The Company will award the Contract to the successful Bidder whose Bid has been 
determined to be the lowest-evaluated responsive Bid, provided the Bidder has been 
determined to be qualified to satisfactorily perform the Contract. Company reserves the right to 
award order to other bidders in the tender, provided it is required for need of the work. The full 
or part of the contract may be awarded to other bidder(s) on differential rates. 
 

27. THE COMPANY’S RIGHT TO VARY QUANTITIES 
 

The Company reserves the right to vary the quantity i.e. increase or decrease the Numbers/ 
quantities without any change in terms and conditions before the award of Contract. Further 
BRPL may increase or reduce the area/ scale of operations / increase or decrease the 
Numbers/ quantities after the start of work execution under the contract and the size of 
contract / contract value shall be adjusted accordingly. In case of decrease in base resources 
decided mutually then contract value will be adjusted accordingly. 
 

28. LETTER OF INTENT/ NOTIFICATION OF AWARD 
 
The letter of intent/ Notification of Award shall be issued to the successful Bidder whose bids 
have been considered successful for award of work/order.  
 
The successful Bidder shall be required to furnish acceptance of LOI / notification of award 
within 7 days of issue of the letter of intent /Notification of Award by Company.  
 

29. CORRUPT OR FRAUDULENT PRACTICES 
 

29.1. The Company requires that the Bidders observe the highest standard of ethics during the 
entire period of work execution under the Contract. In pursuance of this policy, the Company:  

(a) Defines, for the purposes of this provision, the terms set forth below as follows:  
 
"Corrupt practice" means behaviour on the part of officials in the public or private sectors by 
which they improperly and unlawfully enrich themselves and/or those close to them, or induce 
others to do so, by misusing the position in which they are placed, and it includes the offering, 
giving, receiving, or soliciting of anything of value to influence the action of any such official in 
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the procurement process or in contract execution; and "Fraudulent practice" means a 
misrepresentation of facts in order to influence a award process or the execution of a contract 
to the detriment of the Company, and includes collusive practice among Bidders (prior to or 
after Bid submission) designed to establish Bid prices at artificial non-competitive levels and to 
deprive the Company of the benefits of free and open competition. 
 

(b) Will reject a proposal for award if it determines that the Bidder recommended for award has 
engaged in corrupt or fraudulent practices in competing for the contract in question; 
 

(c) Will declare a firm ineligible either indefinitely or for a stated period of time, to be awarded a 
contract if it at any time determines that the firm has engaged in corrupt or fraudulent practices 
in competing for, or in executing, a contract.  

 
29.2. Furthermore, It shall be the responsibility of the Bidders to read and understand &aware of the 

provision stated in the Terms and Conditions of tender before participating in the tender. 
 
30. PROCESS TO BE CONFIDENTIAL 

Information relating to the examination, clarification, evaluation and comparison of Bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such process. Any effort by a Bidder to influence the 
Company's processing of Bids or award decisions may result in the rejection of the Bidder's 
Bid.  
 

***** 
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SECTION – III (A): 

SPECIAL CONDITIONS OF CONTRACT (SCC) A: 

These Special Conditions of Contract (SCC) shall be read in conjunction with the Terms and 
Conditions of the Contract, General Conditions of Contract (GCC), Scope of Work and other 
documents forming part of the contract wherever the context so requires. Notwithstanding the 
subdivision of documents into separate sections and volumes, every part of each such document 
shall be deemed to be supplementary to and complementary of every other part. 
 

1. DEFINITIONS 
 
ENGINEER IN-CHARGE (EIC) / OFFICER-IN-CHARGE (OIC) 
 
The term “Engineer-in-charge (EIC)/Officer-in-Charge (OIC)" shall mean the Company's 
nominated representative for the purpose of supervision of the execution of the Contract. The 
same shall be mentioned in the Contract.  
 

2. SCOPE OF WORK- SUPPLY 
 

The “Scope of Supply” shall be on the basis of Bidder’s responsibility, completely covering the 
obligations, responsibility and supplies provided in this Bid enquiry whether implicit or explicit. 
a) Bidder shall have to quote for the Bill of quantities as listed herewith.  
b) All relevant drawings, data and instruction manuals of supply of miscellaneous material shall 
be scope of bidder. 
c) Other petty and miscellaneous material required to execute the work at site shall be in the 
scope of bidder.   
d) Qty Variation: The Bidder/purchaser reserves the rights to vary the quantity by (+/-) 30% of the 
supply of items quantity as listed below. 
 

SR.NO. Material 
CODE DESCRIPTION UNIT 

1 2100251927 HDPE Pipe 180 MM dia PN-6 PE80 M 

2 2100217082 HDPE pipes as per IS 4984,PN 6 class PE 80 - 225mm 
dia M 

3 2100195673 Supply of RCC Slab (550X675) as per the specification 
of BRPL/BYPL EA 

 
3. QUALITY ASSURANCE AND INSPECTION: 

         3.1 Immediately on award of contract, the bidder shall prepare detailed quality assurance plan/test 
procedure identifying the various stages of manufacture, quality checks performed at each stage, 
raw material inspection and the Customer hold points. The document shall also furnish details of 
method of checking, inspection and acceptance standards / values and get the approval of 
Purchaser before proceeding with manufacturing. However, Purchaser shall have right to review 
the inspection reports, quality checks and results of suppliers in house inspection department 
which are not Customer hold points and the supplier shall comply with the remarks made by 
purchaser or his representative on such reviews with regards to further testing, rectification or 
rejection, etc. In case of standard items, BRPL shall forward the standard QAP which is to be 
followed by vendor during manufacturing. 

        3.2 Witness and Hold points are critical steps in manufacturing, inspection and testing where the 
supplier is obliged to notify the Purchaser in advance so that it may be witnessed by the 
Purchaser. Final inspection is a mandatory hold point. The supplier can proceed with the work 
past a hold point only after clearance by purchaser or a witness waiver letter from BRPL. 
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     3.03  The performance of waiver of QA activity by Purchaser at any stage of manufacturing does not 
relieve the supplier of any obligation to perform in accordance with and meet all the requirements 
of the procurement documents and also all the codes & reference documents mentioned in the 
procurement document nor shall it preclude subsequent rejection by the purchaser.   

    3.04 On completion of manufacturing the items can only be dispatched after receipt of dispatch 
instructions issued by the Purchaser. 

    3.05  All in-house testing and inspection shall be done without any extra cost. The in-house inspection 
shall be carried out in presence of BRPL/BRPL authorized third party inspection agency. Cost of 
Futile/abortive visit(s) shall be debited from the invoices. 

   3.06   Purchaser reserves the right to send any material being supplied to any recognized laboratory for 
testing, wherever necessary and the cost of testing shall be borne by the Bidder. In case the 
material is found not in order with the technical requirement / specification, the charges along with 
any other penalty which may be levied is to be borne by the bidder. To avoid any complaint the 
supplier is advised to send his representative to the stores to see that the material sent for testing 
is being sealed in the presence of bidder’s representative. 

     

4.0  Packing, Packing List & Marking 
      4.01 Packing: Supplier shall pack or shall cause to be packed all Commodities in 

crates/boxes/drums/containers/cartons and otherwise in such a manner as shall be reasonably 
suitable for shipment by road or rail to BRPL, Delhi/New Delhi stores/site without undue risk of 
damage in transit. 

     4.02  Packing List: The contents of each package shall be itemized on a detailed list showing the 
exact weight, extreme outside dimensions (length, width & weight) of each 
container/box/drum/carton, Item SAP Code, PO No & date. One copy of the packing list shall be 
enclosed in each package delivered. 

5.0  Price basis for supply of materials 

 Bidder has to quote their prices on Landed Cost Basis and quote separate price for each item. 

 FIRM prices for supply to BRPL Delhi/New Delhi stores inclusive of packing, forwarding, loading at 
manufacturer’s premises, payment of all taxes, GST, Freight, any other local charges etc. 

The above supply prices shall also include unloading at BRPL Delhi/New Delhi stores/site. 
Transit insurance will be arranged by bidder. 

6.0 Terms of payment and billing – SUPPLY  

a) 80 % against R/A bills for supply of equipment and materials within 30 days against receipt 
of material at site and submission of following documents duly certified by BRPL Project-
in-charge: 
i.Consignee copy of LR 
ii.Detailed invoice showing commodity description, qty, unit & total price,  
iii.Original certificate issued by BRPL confirming receipt of material at site & acceptance     
iv.Dispatch clearance & inspection report issued by the inspection authority 
v.Packing List, Test Reports  
vi.Guarantee Certificate. 

b) 10% pro-rata after installation/erection of equipment duly certified by BRPL Project-in-
charge. 

c) 10% pro-rata after completion of successful acceptance testing, commissioning and 
handing over of the entire Installation and duly certified by BRPL Project-in-charge. 

7.0 Price Validity 

7.01  All bids submitted shall remain valid, firm and subject to unconditional acceptance by BRPL 
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Delhi for 120 days from the due date of submission & subsequent 
corrigendum/amendment/extension of due date of submission. For awarded 
suppliers/contractors, the prices shall remain valid and firm till contract completion.   

8.0  Contract Performance Bank Guarantee: 

8.1  CONTRACTOR shall furnish the Contract  Performance Bank Guarantee in the prescribed 
format (Appendix I) within 15 days from the  date of issue of Order for due performance of the 
provisions of purchase  Order. 

 The contract Performance Bank Guarantee shall be given below table -1 and shall be valid till 
the completion of defect liability period plus three (3) months or latest RBI guidelines (if any) 
whichever is higher towards claim period, if not otherwise specified in agreement. This amount 
shall remain fixed during the currency of the agreement. 

 
Table -1 ( CPBG required for given below Scheme for Supply) 

Sr. 
No. 

Scheme Details CPBG Amount of Supply in 
Rs. 

1 Scheme No: ES24SH1001  2,20,516 /- 
2 Scheme No: EW23NF4008 3,58,221 /- 
3 Scheme No: ES22NF4035 90,214 /- 

 

8.1  The CPBG shall be issued from any nationalized / scheduled bank as per company format. 

8.2 The Company shall reserve the right to invoke the CPBG unconditionally and without recourse 
to the Contractor, if there is failure to perform any part of the Agreement for whatsoever 
reason. This clause is pertaining to performance of contractual obligations and the decision of 
Company shall be final in this regard. 
 

8.3 In the event of any claim or any other outstanding Contractual obligations remaining unfulfilled, 
the Contractor shall be required to extend the CPBG till the settlement of all claims and 
completion of all Contractual obligations at the cost and consequences of contractor.  
 

8.4 In the event, in Company’s sole judgement, the Contractor has fulfilled all its obligations under 
this Agreement, The CPBG shall be released without any interest after the expiry of CPBG and 
its claim period as mentioned above.  
 

8.5 If the CPBG is or becomes invalid for any reason (other than its expiry), the Contractor shall 
immediately notify the Company/BRPL and provide within five (5) days a replacement CPBG in 
the form set out in the Contract/Agreement.  
 

8.6 Not later than sixty (60) Business Days before the expiry of the CPBG, the Contractor shall, 
upon request of the Company/BRPL obtain extension of the validity of such CPBG for the 
period stated in such request by the Company/BRPL and provide a copy of such renewed 
CPBG.  
 

 It is Contractor’s responsibility to incur charges / cost to maintain and for extension of CPBG 
without claiming reimbursement from the company/BRPL. 

9.0 Forfeiture 

    9.01  Each Performance Bond established under Clause 10.0 shall contain a statement that it shall 
be automatically and unconditionally forfeited without recourse and payable against the 
presentation by BRPL of this Performance Bond, to the relevant bank referred to above, 
together with a simple statement that supplier has failed to comply with any term or condition 
set forth in the Contract. 
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   9.02  Each Performance BG established under will be automatically and unconditionally forfeited 
without recourse if BRPL at its sole discretion determines that supplier has failed to comply with 
any term or condition set forth in the contract. 

10.0 Release 

All Performance Bonds will be released without interest within seven (7) days from the last date 
up to which the Performance Bond has to be kept valid (as defined in Clause 10.0) except for 
the case set forth in Clause 21.0. 

11.0 Guarantee of Performance 
The bidder shall stand guarantee that the equipment and material supplied/service or work 
rendered under the contract is free from design, manufacturing, material, construction, erection 
& installation and workmanship & quality defects and is capable of its due, rated and intended 
quality performance, as an integrated product delivered under the contract for a specific period 
termed as Guarantee Period. The bidder should also guarantee that the equipment/material is 
new and unused except for the usage required for the tests and checks required as part of 
quality assurance. 

12.0 Guarantee Period/Defects Liability Period 
The Guarantee Period will be equipment/service/work specific and shall be as specified in the 
Technical Specifications for the equipment/material/service/work and where Technical 
specifications are not part of contract documents or guarantee period is not specified in the 
Technical specifications, the guarantee period shall be as per the Special Terms and 
Conditions of the Contract. In case of no mention of the guarantee period in Technical 
specifications, Defect liability period will be 12 Months from the Date of Commissioning or 18 
months from the date of delivery of final lot of supplies made, whichever is later. 

If during the defects liability period any materials / items are found to be defective, these shall 
be replaced or rectified by the bidder at his own cost within 30 days from the date of receipt of 
intimation. 

13.0 Cost of repairs on failure in Guarantee Period: 
The cost of repairs/rectification /replacement, apart from the actual cost of 
repairs/rectification/replacement is also inclusive of all bidder costs of required transportation, 
site inspection /mobilization/dismantling and re-installation costs as applicable, to be borne by 
the bidder. The bidder has to ensure that the interruption in the usage of intended purpose of 
the equipment is minimized to the maximum extent In lieu of the time taken for 
repairs/rectification/replacement. 

14.0 Latent Defect: 
Hidden defects in manufacturing or design of the product supplied and which could not be 
identified by the tests conducted but later manifested during operation of the equipment are 
termed as latent defects. Bidder shall further be responsible for ‘free replacement’ for another 
period of FIVE years from the end of the guarantee period for any ‘Latent Defects’ if noticed 
and reported by the Purchaser.  

15.0 Support beyond the Guarantee Period 
15.1 The Bidder shall ensure availability of spares and necessary support for a period of at least 10 

years post completion of guarantee period of equipment /technology supplied against this 
contract. BRPL shall be duly intimated by the Vendor of End of Life Support for the product 
/technology supplied at least 12 months in advance.  

16.0 Return, Replacement or Substitution 

BRPL shall give Supplier notice of any defective Commodity promptly after becoming aware 
thereof. BRPL may at its discretion elect to return defective Commodities to Supplier for 
replacement, free of charge to BRPL, or may reject such Commodities and purchase the same 
or similar Commodities from any third party. In the latter case BRPL shall furnish proof to 
Supplier of the cost of such substitute purchase. In either case, all costs of any replacement, 
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substitution, shipping, labour and other related expenses incurred in connection with the return 
and replacement or for the substitute purchase of a Commodity hereunder should be for the 
account of Supplier. BRPL may set off such costs against any amounts payable by BRPL to 
Supplier. Supplier shall reimburse BRPL for the amount, if any, by which the price of a 
substitute Commodity exceeds the price for such Commodity as quoted in the Bid. 

17.0 Effective Date of Commencement of Contract: 
 The date of the issuance of the Letter of Acceptance/Purchase Order shall be treated as the 

effective date of the commencement of Contract.  

18.0 Time – The Essence of Contract 
  Time is the essence of the contract and the contractor shall be responsible for performance of 

his works in accordance with the specified schedule. If at any time, the contractor is falling 
behind the schedule for reasons attributable to him, he shall take necessary action to make 
good for such delays by increasing his work force or by working overtime or otherwise to 
accelerate the progress of the work and to comply with schedule timelines and shall 
communicate such actions in writing to the company, to the satisfaction of the Company that 
his action will compensate for the delays. The contractor shall not be allowed any extra 
compensation for such actions. 

 Time shall be the essence of the Contractor. Contractor shall complete his work in accordance 
with the specified time-lines/ Schedules as per the terms of the contract or as may be 
instructed by the Company from time to time..  

19.0 The Laws and Jurisdiction of Contract: 
 The laws applicable to this Contract shall be the Laws in force in India. To the best of their 

ability, the parties hereto shall endeavor to resolve amicably between themselves all disputes 
arising in connection with this work order. If the same remain unresolved within thirty (30) days 
of the matter being raised by either party, either party may refer the dispute for adjudication by 
arbitration. The arbitration shall be undertaken by the sole arbitrator jointly appointed by the 
parties. In case the parties fail to arrive at consensus to appoint the sole arbitrator, either party 
may approach the Court for appointing an arbitrator under Section 11 of the Arbitration and 
Conciliation Act, 1996 and the award of the said sole arbitrator, shall be final and binding upon 
the parties. The arbitration proceeding shall be conducted in accordance with this provisions of 
the Indian Arbitration & Conciliation Act, 1996 (as amended up to date) and the venue of such 
arbitration shall be the city of New Delhi only. The Arbitration shall be conducted in English 
language only. The courts at Delhi shall have the exclusive jurisdiction over the subject matter 
of Arbitration/dispute. The cost of the Arbitration shall be equally shared by the parties as per 
directions of the Sole Arbitrator. 

20.0 Events of Default 
 21.01  Company may, without prejudice to any of its other rights or remedies under the Contract or 

in law, terminate the whole or any part of this Contract by giving written notice to the Contractor, if 
in the opinion of Company, contractor has neglected to proceed with the Contracts with due 
diligence or commits a breach of any of the provisions of this Contract including but not limited to 
any of the following cases: 

A) Failing to complete execution of Contract as per the terms and conditions specified in the 
Contract. 

B) Failing to complete Contracts in accordance with the approved schedule of Contract. 

C)  Failing to comply with any reasonable instructions or orders issued by Company in connection 
with the Contract. 

D) Failing to comply with any of the terms or conditions of this Contract. 

E)  In the event Company terminates this Contract, in whole or in part, on the occurrence of any 
event of default, Company reserves the right to engage any other vendor or agency to complete 
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the Contract or any part thereof, and in addition to any other right Company may have under the 
Contract or in law including without limitation, including the right to penalize for delay under clause 
“Liquidated Damage” of this Contract , the contractor shall be liable to Company for any additional 
costs that may be suffered/borne by Company for the execution of the Contract. 

F) Failure on the part of the Contractor to maintain its confidentiality obligations and or compromising 
its integrity, which are required to be of highest standards, in so far as the present scope of work is 
concerned. 

21.0 Consequences of Default 

(a) If an Event of Default shall occur and be continuing, BRPL may forthwith terminate the Contract 
by written notice.  

(b) In the event of an Event of Default, BRPL may, without prejudice to any other right granted to it by 
law, or the Contract, take any or all of the following actions; 

(i) present to Bank for forfeiture to the relevant bank the Performance Bond;  

(ii) Purchase the same or similar Commodities from any third party; and/or   

(iii) Recover any losses and/or additional expenses BRPL may incur as a result of Supplier's default. 

22.0 Liquidated Damages  
22.01 In the event of any delay in completion of the work beyond the stipulated time given by in order 

due to reasons solely attributable to the Contractor, the Contractor shall pay to the Company 
liquidated damages. 

If the Contractor failed perform the services within the time period specified in the order, the 
Company shall, without prejudice to its other remedies under the contract, deduct liquidated 
damages a sum equivalent to 2.0% of the billed amount of final work executed for each week 
or part there of delay until the actual date of completion up to a maximum deduction of 20% of 
billed amount of final work executed. Once the maximum is reached to Company may consider 
termination of contract without any liabilities to Company. 

In case the contractor has not mobilized / taking up the job as per the direction of Engineer In-
charge, the company have all rights to cancel / re-allocate the work allotted to the contractor. 

Engineer In charge should specifically mention the amount of LD levied on the bill of contractor 
for this job. 

23.0 Statutory variation in Taxes and Duties 
 The total order value shall remain FIRM within stipulated delivery period and shall not be 

adjusted on account of any price increase/variations in commodities & raw materials. However 
Statutory Taxes, duties and Levies imposed by Competent Authorities by way of fresh 
notification(s) within the stipulated delivery period shall be borne by BRPL on submission of 
necessary documents claiming such variation. The variation will be applicable only on such 
value wherever price breakup of same is submitted by vendor/available in PO/WO. 

24.0 Force Majeure 
24.01  General 

An ”Event of Force Majeure" shall mean any event or circumstance not within the reasonable 
control directly or indirectly, of the Party affected, but only if and to the extent that: 

 
(i) Such event or circumstance materially and adversely affects the ability of the affected 

Party to perform its obligations under this Contract, and the affected Party has taken all 
reasonable precautions, due care and reasonable alternative measures in order to 
prevent or avoid the effect of such event on the affected party's ability to perform its 
obligations under this Contract and to mitigate the consequences thereof. 
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(ii) For the avoidance of doubt, if such event or circumstance would not have materially 
and adversely affected the performance of the affected party had such affected party 
followed good industry practice, such event or circumstance shall not constitute force 
majeure.  

(iii) Such event is not the direct or indirect result of the failure of such Party to perform any 
of its obligations under this Contract. 

(iv)  Such Party has given the other Party prompt notice describing such events, the effect 
thereof and the actions being taken in order to comply with above clause. 

 

24.02   Specific Events of Force Majeure subject to the provisions of above clause, Events of Force 
Majeure shall include only the following to the extent that they or their consequences satisfy 
the above requirements: 

(i)  The following events and circumstances: 

a) Effect of any natural element or other acts of God, including but not limited to storm,    
flood, earthquake, lightning, cyclone, landslides or other natural disasters.  

b) Explosions or fires. 
(ii) War declared by the Government of India, provided that the ports at Mumbai are declared 

as a war zone. 

(iii) Dangers of navigation, perils of the sea. 

24.03 Notice of Events of Force Majeure If a force majeure event prevents a party from performing any 
obligations under the Contract in part or in full that party shall: 
i)  Immediately notify the other party in writing of the force majeure events within 7(seven) 

working days of the occurrence of the force majeure event  
ii)   Be entitled to suspend performance of the obligation under the Contract which is affected 

by force majeure event for the duration of the force majeure event. 
iii) Use all reasonable efforts to resume full performance of the obligation as soon as 

practicable 
iv) Keep the other party informed of all such efforts to resume full performance of the 

obligation on a regular basis. 
v) Provide prompt notice of the resumption of full performance or obligation to the other party. 

 
24.04  Mitigation of Events of Force Majeure Each Party shall:  

 
(i) Make all reasonable efforts to prevent and reduce to a minimum and mitigate the effect of 

any delay occasioned by an Event of Force Majeure including recourse to alternate 
methods of satisfying its obligations under the Contract; 

(ii) Use its best efforts to ensure resumption of normal performance after the termination of 
any Event of Force Majeure and shall perform its obligations to the maximum extent 
practicable as agreed between the Parties; and 

(iii) Keep the other Party informed at regular intervals of the circumstances concerning the 
event of Force Majeure, with best estimates as to its likely continuation and what 
measures or contingency planning it is taking to mitigate and or terminate the Event of 
Force Majeure.  

 
24.05 Burden of Proof In the event that the Parties are unable in good faith to agree that a Force 

Majeure event has occurred to an affected party, the parties shall resolve their dispute in 
accordance with the provisions of this Agreement.   The burden of proof as to whether or not a 
force Majeure event has occurred shall be upon the party claiming that the force majeure event 
has occurred and that it is the affected party. 

 
24.06 Termination for Certain Events of Force Majeure. If any obligation of any Party under the 

Agreement is or is reasonably expected to be delayed or prevented by a Force Majeure event 
for a continuous period of more than 1 (one) month during the Term of the Agreement, the 



 
BSES Rajdhani Power Ltd. 

NIT: CMC/BRPL/24-25/FK/CR/AG/1222           Page 34 of 104 Bidder Seal & Signature 

 

Agreement shall be terminated at the discretion of the Company and neither Party shall be liable 
to the other for any consequences arising on account of such termination. 

 
The Company reserves the right to demand the Contractor's services on holidays as well as 
beyond the normal working hours. 

The Contractor will ensure that none of their person is engaged in any unlawful activities 
subversive of the Company's interest failing which suitable action may be taken against the 
Contractor as per the terms and condition of this order. 
 
The Contractor shall be liable for payment of all taxes and duties as applicable, to the State/ 
Central Govt. or any local authority. 
 
The Contractor's employees shall not be treated as Company's employees / persons for any 
purpose whatsoever & facilities/ benefits applicable to the Company's employees shall not be 
applicable to Contractor's employees. If due to any reasons whatsoever the Company is made 
liable to meet any obligation under any of the laws & enactment etc, for any reason 
whatsoever the same shall be recovered from the Contractor either from the present and future 
amount payable to him or  as per law. 

 
25.0 Transfer and Sub-Letting 

The Contractor shall not, without company's prior consent in writing assign or sublet or transfer 
any portion of services awarded to the Contractor as envisaged herein and falling under this 
contract. Moreover, any such consent shall not relieve the Contractor from any obligation, 
responsibility, or duty under this Contract. 

 

26.0 Recoveries  
 When ever under this contract any money is recoverable from and payable by the bidder, the 

purchaser shall be entitled to recover such sum by appropriating in part or in whole by 
detecting any sum due to which any time thereafter may become due from the supplier in this 
or any other contract. Should the sum be not sufficient to cover the full amount recoverable the 
bidder shall pay to the purchaser on demand the remaining balance. 

 

27.0 Waiver 
 No delay or forbearance by company in exercising any right or power under this Agreement 

shall be construed as a waiver of such right or power, nor shall any single or partial exercise of 
such right or power preclude any further exercise of such right of power. 

28.0 Indemnification 
Notwithstanding contrary to anything contained in this RFQ, Supplier shall at his costs   and 
risks make good any loss or damage to the property of the Purchaser and/or the other Supplier 
engaged by the Purchaser and/or the employees of the Purchaser and/or employees of the 
other Supplier engaged by the Purchaser whatsoever arising out of the negligence of the 
Supplier while performing the obligations under this contract. 

29.0 Documentation 
The Bidder’s shall procure all equipment from BRPL approved sources as per attached 
specifications. The Bidder’s shall submit 5 copies of Material/Type Test Certificates, O&M 
Manuals, and Approved & As-built drawings. The Bidder’s shall ensure for the strict 
compliance to the specifications and Field Quality Procedures issued by BRPL Engineer in-
charge. 

30.0 Commissioning Spares 
 Commissioning Spares shall be deemed to be included in the quoted prices 
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31.0 Limitation on Liability  
31.1 The Contractor's liability (except Third Party Liability; covered under the  agreement and 

addendums thereto) for all damages, losses, acts or omissions, howsoever occasioned, shall 
not, at any time exceed an amount equivalent to Contract Value. 

31.2 Notwithstanding anything stated in the agreement, the limitation of Liability shall not be 
available/applicable in case of wilful default/breach/negligent act/misconduct on the part of the 
Contractor and/or its employees. 

32.0 Consequential Damages 
Notwithstanding anything to the contrary in the Purchase Order, except for breach of 
obligations under Non-disclosure and except as expressly provided in a Purchase Order, in no 
event, as a result of breach of contract or breach of warranty or otherwise, shall either Party 
hereto or either Party’s Affiliates or sub Contractors, be liable under  the Purchase Order to the 
other Party for any consequential, special, indirect, exemplary or incidental damages, and/or 
for any lost profits, goodwill or revenues of such Party, howsoever arising, before or after 
Acceptance of the Goods and whether or not such damages are foreseeable. 
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SECTION – III (B): 

SPECIAL CONDITIONS OF CONTRACT (SCC) B: 

These Special Conditions of Contract (SCC) shall be read in conjunction with the Terms and 
Conditions of the Contract, General Conditions of Contract (GCC), Scope of Work and other 
documents forming part of the contract wherever the context so requires. Notwithstanding the 
subdivision of documents into separate sections and volumes, every part of each such document 
shall be deemed to be supplementary to and complementary of every other part. 

 
1. DEFINITIONS 

 
ENGINEER IN-CHARGE (EIC) / OFFICER-IN-CHARGE (OIC) 
 
The term “Engineer-in-charge (EIC)/Officer-in-Charge (OIC)" shall mean the Company's 
nominated representative for the purpose of supervision of the execution of the Contract. The 
same shall be mentioned in the Contract.  
 

2. SCOPE OF WORK- SERVICES 
 

The scope includes material transportation, GPR Survey of Route, digging of trench, cable 
laying, Supply and Laying HDPE Pipes, cable cover, Backfilling levelling of trench, Covering of 
Malba, Dust mitigation Measures at Site, Close Barricading, Removal of Surplus Malba, 
Fabrication and Erection of Steel Structure, Supply & Installation of LIU, OFC Laying, 
Termination etc as per detailed scope of work as enumerated in Section – V. Vendor is 
responsible for taking the Permission (Liasoning work) from Road owning agencies & Delhi 
Police, statutory fees will be borne by BRPL. Electrical Inspector Clearance fees shall be in 
Bidder’s scope. The related fees, payments and pursuance work shall be in scope of Bidder only. 
 

3. EFFECTIVE DATE, TIME AND VALIDITY 
 

3.1 The order/agreement shall become effective for all purposes from the date to be specified 
under the agreement and continue to remain in force for the period of 270 days.  

3.2. You are required to mobilize your manpower within 7 days of receipt of PO & WO and 
commence the activity as per instructions of Engineer In-charge. The entire work should be 
completed within 270 days from the date of issue of order. 

3.3  The detailed schedule and milestone completion dates would be as per the contract schedules 

given from time to time by Engineer In-charge at site. You shall submit a weekly progress 

report to Engineer In charge. 

4. ORDER VALUE 
 
Value of the Contract will be contracted out on the basis of finalized rates. 
 
The Contractor shall not be entitled to adjustment in the Service Fees during the term of this 
Agreement for increase due to  

(a) increased labour costs or costs related to vehicles or other Equipment’s provided,  
(b) changes in insurance premiums, and/or  
(c) Changes in legislations or regulations relating to the Service. 
(d) The cost of insurance during loading/unloading of materials/ equipments during its 

storage and handling/erection at site for installation is included in the contractor's 
scope and value will be included in the work order value. The unit rates are also 
inclusive of barricading charges and watch & ward charges during execution and no 
separate charges shall be paid for the same. 

5. RATES & ESCALATION 
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a.   The Rates/Agreement Consideration are firm and fixed for the Agreement period. The Rates 
shall not be subject to escalation or increases on any account/reason(s) whatsoever. 

 
5.2  The rates set out above are also inclusive of reasonable incidental expenses incurred by 

Contractor on the following: 
I. Cost of Labour, tackles and supervision. 
II. All taxes and levies, including but not limited to GST, etc as applicable during the 

currency of the contract. 
III. Mobile and Conveyance of the Contractor's employees up to place of work and/ or 

from one place to another place for carrying out the job. 
IV. Uniform with all accessories for the team as per the sample decided. 
V. Rates shall be valid for all heights and locations. 
VI. All other expenses incidental to the job. 
VII. The Company shall pay only once against the service provided irrespective of the fact 

that the Contractor might have to take more than one attempts for providing the 
service. 

VIII. Compliance with all labour laws including Minimum Wage Act, Bonus Act,The Sexual 
Harassment of Women at Workplace (Prevention, Prohibition and Redressal) ACT, 
2013etc in respect of employees engaged by the Contractor for the discharge of 
services as per this agreement. 

 
6. CONTRACT CUM PERFORMANCE SECURITY BANK GUARANTEE (CPBG) 

 
a. Contractor shall furnish the CPBG in the prescribed format within 15 days from the date of 

issue of LOI / Work Order for due performance of the provisions of Work Order/Agreement. 
 

b. The contract Performance Bank Guarantee shall be given below table -1 and shall be valid till 
the completion of defect liability period plus three (3) months or latest RBI guidelines (if any) 
whichever is higher towards claim period, if not otherwise specified in agreement. This amount 
shall remain fixed during the currency of the agreement. 
 

Table -1 ( CPBG required for given below Scheme for Services) 
Sr. 
No. 

Scheme Details CPBG Amount of Services in Rs. 

1 Scheme No: ES24SH1001  5,17,608 /- 
2 Scheme No: EW23NF4008 6,07,080 /- 
3 Scheme No: ES22NF4035 1,68,022 /- 

 
c. The CPBG shall be issued from any nationalized / scheduled bank as per company format. 

 
d. The Company shall reserve the right to invoke the CPBG unconditionally and without recourse 

to the Contractor, if there is failure to perform any part of the Agreement for whatsoever 
reason. This clause is pertaining to performance of contractual obligations and the decision of 
Company shall be final in this regard. 
 

e. In the event of any claim or any other outstanding Contractual obligations remaining unfulfilled, 
the Contractor shall be required to extend the CPBG till the settlement of all claims and 
completion of all Contractual obligations at the cost and consequences of contractor.  
 

f. In the event, in Company’s sole judgement, the Contractor has fulfilled all its obligations under 
this Agreement, The CPBG shall be released without any interest after the expiry of CPBG and 
its claim period as mentioned above.  
 

g. If the CPBG is or becomes invalid for any reason (other than its expiry), the Contractor shall 
immediately notify the Company/BRPL and provide within five (5) days a replacement CPBG in 
the form set out in the Contract/Agreement.  
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h. Not later than sixty (60) Business Days before the expiry of the CPBG, the Contractor shall, 
upon request of the Company/BRPL obtain extension of the validity of such CPBG for the 
period stated in such request by the Company/BRPL and provide a copy of such renewed 
CPBG.  
 

i. It is Contractor’s responsibility to incur charges / cost to maintain and for extension of CPBG 
without claiming reimbursement from the company/BRPL. 
 

7. PAYMENT TERMS 
           Payment shall be made to you as under: 
 
7.1  80% payment shall be released on submission of bill and certification of work completion by 

Engineer-In-charge. The bill shall be paid within 30 days on receipt of such bills at our office. 
7.2   10% against submission of Electrical Inspectorate's & QC clearance certificate. 
7.3  Balance 10% shall be paid on testing and commissioning of entire scheme, work completion 

certificate issued by our Engineer In charge.  
7.4   The contractor shall submit the invoice along with the checklist duly filled in Invoice shall be 

processed and payment shall be made to contractor on certification of Engineer-In Charge for 
compliance to check point’s given in check list. 

7.5.1 All monitoring, measurement, billing & payment processes shall be on IT enabled platform of 
BRPL as per Company’s guidelines issued from time to time and bidders to ensure         
adherence. 
 

7.6  Contractor shall upload bills along with all supporting documents in online BTS (Bill Tracking 
Systems) software or any other IT enabled platform of BRPL as per Company’s guidelines 
issued from time to time for certification / approval purpose and bidders to ensure adherence. 
Further the contractor shall also submit original bill (hard copy) along with all supporting 
documents at Vendor Support Cell of BRPL. The bills shall be made in favor of BSES Rajdhani 
Power Ltd, BSES Bhawan, Nehru Place, New Delhi - 110019. 
 

7.7  Company shall make payments, without any interest/charges and after deduction of taxes, 
penalties as applicable, against the bills within 30 days from the date of receipt of the bills, duly 
verified and certified by Engineer-in-Charge. 
 

7.8   <<Deleted>> 
 

7.9  The bill shall consist of the prescribed documents on standard stationary designed by the 
Company. Contractor shall collect the details of such documents and formats from the 
Company. 
 

7.10   Contractor shall, at no point of time, claim or have the right to claim any additional  fees, 
expenses or charges of any nature whatsoever, other than the Rates set out in the contract. 
 

7.11 The company may modify the procedure for the submission of bills. The Contractor shall be 
obliged to submit its bill as per the procedure stipulated by the company from time to time. 
 

8. PENALTY  
 
8.1 Penalty: A penalty of 2.5% of bill amount shall be levied in each case of non-compliance of 

safety practices and site cleanliness.  

8.2 Liquidated Damages: In the event of any delay in completion of the work beyond the 
stipulated time given by in order due to reasons solely attributable to the Contractor, the 
Contractor shall pay to the Company liquidated damages. 
If the Contractor failed perform the services within the time period specified in the order, the 
Company shall, without prejudice to its other remedies under the contract, deduct liquidated 
damages a sum equivalent to 2.0% of the billed amount of final work executed for each week 
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or part there of delay until the actual date of completion up to a maximum deduction of 20% of 
billed amount of final work executed. Once the maximum is reached to Company may consider 
termination of contract without any liabilities to Company. 

In case the contractor has not mobilized / taking up the job as per the direction of Engineer In-
charge, the company have all rights to cancel / re-allocate the work allotted to the contractor. 

Engineer In charge should specifically mention the amount of LD levied on the bill of contractor 
for this job. 

8.4 Penalty related to HR issues & ID Cards shall be applicable as defined in GCC.  

8.5 Penalty for noncompliance of statutory regulations shall be applicable as defined in GCC.  

8.6 Penalty for misconduct/failure in performance of task under the agreement shall be 
applicable as defined in GCC.  

8.7 Penalty for violation of safety & quality norms shall be applicable as defined in Annexure 
IV, EHS Conditions of the Contract. 

  
9. DERC GUIDELINES & REGULATIONS 

 
The bidder shall make himself fully aware & familiarise with prevailing DERC guidelines / 
regulations. 
 

10.  INSURANCE POLICIES  
The contractor shall take suitable insurance policy for its men and materials (Term Insurance 
for life , GPA, Mediclaim  policy, Workmen Compensation Policy etc.) as listed below for the 
resources deployed by him 

a) Term Insurance for life: 
Before commencing the execution of the work, the CONTRACTOR shall take TERM 
INSURANCE POLICY for the staff engaged by them for this work to insure against any loss of 
life . The policy shall have coverage of Rs.10 Lakhs. The Contractor shall be responsible for 
on-the-spot same day claim settlement with the victim's legal heirs without waiting for 
settlement by insurance claim without any liability on BRPL. 
 

b) Group Personal Accident Insurance: 
Before commencing the execution of the work the Contractor shall take Accidental insurance 
policy for the staff engaged/deployed by him for the work under agreement, to insure against 
any loss of life which may occur during the agreement for the work of the Company. The policy 
shall have coverage of Rs. 5 Lakh (Table C Death + Permanent Total Disability + Partial 
permanent Disability due to external accidents). Permanent total disability coverage shall be 
125% of the basic sum assured of Rs 5 Lakh. 

The Contractor shall be responsible for on the spot same day claim settlement with the victim's 
legal heirs without waiting for settlement by insurance claim and without any liability on BRPL. 
The premium amount for both the above policies shall be borne by the Contractor. The 
Contractor shall furnish copy of policy within 15 days of start of work under the contract. 
 

c) Medical Insurance Policy: 
Contractor shall take a mediclaim policy including family floater of minimum sum assured value 
Rs. 2.00 lakhs for the resources who are not covered under ESI. 
 

d) Comprehensive Marine Storage cum Erection insurance policy: 
Company shall take at his own cost Comprehensive Marine Storage cum Erection insurance 
policy for the total work.  However, Contractor shall take at his own cost third party insurance 
and other suitable insurance policy for his own men and materials. Please note that these 
insurance policies shall be taken in consultation with the company and a copy of the such 
insurance policies shall have to be furnished to company within 15 days of the date of 
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LOI/Order.  

e)  For all the insurance policies (whether taken by the Company or Contractor), the Contractor 
shall be responsible for settlement of claims with the underwriters without any liability on the 
company and will arrange replacements / rectification expeditiously without a waiting 
settlement of insurance claim, at contractor’s  own cost and this shall not entitle the Contractor 
for any extension of time. 

11.    WARRANTY / DEFECT LIABILITY PERIOD 
 

The Contractor shall be liable to rectify all defects in the materials or works done by the 
Contractor under this Contract, or from any act or omission of the contractors for a period of 
Twelve (12) months from date of final work completion certification by the Engineer in-charge. 

If any defect noticed and system cannot be used by reason of any defect, the defect liability 

period shall be extended by the period equal to the period during which the system is not in 

operation. 
In respect of any warranty work performed by the Contractor, the period during which a claim 
may be made for such warranty work shall be extended by an additional period of twelve (12) 
months from the completion of such portion of warranty work. 

12.   QUALITY: 
Contractor shall ensure that strict quality is maintained in the Performa and execution of works 
under this Work Order and Works are executed in conformity with the Specification. 

All tools, tackles, instruments and other equipments used in the execution of the Works shall 
be duly calibrated as required and Contractor shall maintain proper records of such tools, 
tackles, instruments and / or equipment. 

Contractor shall prepare the quality plan as per the specifications and shall strictly monitor 
compliance with the approved quality plan during the entire period of this Work Order. 

Contractor shall submit duly approved Quality Check sheets along with final bill and the same 
shall be integral part of final Quality Clearance. QA Check sheets format attached with this 
contract as Annexure-A for the following: 

QA - CHECKSHEET FOR 11KV RMU 

QA - CHECKSHEET FOR 11KV TERMINATION 

QA - CHECKSHEET FOR DISTRIBUTION TRANSFORMER 

QA - CHECKSHEET FOR FEEDER PILLAR 

QA - CHECKSHEET FOR FENCING 

QA - CHECKSHEET FOR HIGH MAST 

QA - CHECKSHEET FOR HT OVERHEAD LINE 11KV 

QA - CHECKSHEET FOR LT ACB 

QA - CHECKSHEET FOR OH LT LINE 

QA - CHECKSHEET FOR PKG SUB-STN 

QA - CHECKSHEET FOR ROUTINE ELECTRICAL TESTS 

QA - CHECKSHEET FOR STREET LIGHT 

QA - CHECKSHEET FOR UNDERGROUND HT CABLE 11KV 

QA - CHECKSHEET FOR UNDERGROUND LT CABLE 
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QA - CHECKSHEET FOR POWER TRANSFORMER (EHV) 

13.  WORK COMPLETION CERTIFICATION, HANDING OVER AND MATERIAL RECONCILIATION: 

The work carried out by the Contractor under this order has to be certified by Engineer In-

charge for satisfactory completion of work allotted to the contractor with respect to 

specifications / Field Quality Procedures as per applicable standards. In case of 

modification/correction to be carried out, contractor shall carry out the said 

modifications/correction without additional cost. The Contractor shall remain in close contact 

with Engineer In-Charge at site to report the general findings of the fieldwork during the initial 

as well as later stage of the work at site.The contractor shall be solely responsible for any 

shortage or damage of materials issued to them handling of and / or in storage and erection at 

site and cost of the same will be recovered from the contractor as certified by Engineer In-

Charge. Contractor must submit a material reconciliation statement in the approval format with 

Bill raise by him. The contractor shall maintain an accurate and exhaustive record detailing out 

the list of all items received by him for the purpose of erection and keep such record open for 

the inspection of the company. 

14.  COMPLETION PERIOD: 

You are required to mobilize your manpower within 7 days of receipt of WO and commence 

the activity as per instructions of Engineer In-charge. The entire work should be completed 

within 270 days from the date of issue of order. 

The detailed schedule and milestone completion dates would be as per the contract schedules 

given from time to time by Engineer In-charge at site. Formal road cutting clearance from MCD 

is made available to you. You shall submit a weekly progress report to Engineer In charge. 

15.  GUIDELINES REGARDING INSPECTION & MAINTENANCE OF PITS /DUG AREA WHILE 
DOING WORK AT SITE IN BRPL AREA 

The contractor shall ensure strict compliance of the following directions: 

a) The sites of all manholes, pits, holes, tanks or any other opening in the ground of any kinds 

shall be regularly inspected and maintained. 

b) Schedule and protocols of inspections and maintenance shall be drawn up and notified to 

BRPL. 

c) These sites shall be cordoned off (Close Barricades) to render them inaccessible to the public. 

d) The existence of these sites shall be clearly & visibly marked by the display of 

signboards/signages. 

e) If they are required to be covered, it shall be ensured that the covers are in place. 

f) If required, as per law, prior permission from authorities shall be secured before the 

commencement of work.The Execution contractor shall solely be responsible for all the 

preventive and protective environmental steps as per guidelines. Any violations from the above 

guidelines have been viewed very seriously by the authorities. Contractor is liable for the 

penalties / other action by the authorities, the contractor shall indemnify BRPL its 

employees/directors/associates from all liabilities/penalties/claims including litigation expenses 
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on this account. 
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SECTION – IV 
 

GENERAL CONDITIONS OF CONTRACT (GCC) 
 

This GCC shall form an integral part of the Agreement and will be of full force and effect as if they 
were expressly set out in the body of the Agreement. 
 
Reference to any legislation or law to any provision thereof shall include references to any such law 
as it may, after the date hereof, from time to time, amended, supplemented or re-enacted, and any 
reference to a statutory provision, shall include any subordinate legislation made from time to time 
under that provision. 

 
1. DEFINITION & INTERPRETATION 

 
1.1 Definition 
 In the Agreement (as defined below) the words and expressions defined below shall have the 

meanings assigned to them herein except where the context requires otherwise: 
1.1.1 “Accounting Year” means the financial year commencing from 1 April of any calendar year and 

ending on 31 March of the next calendar year.  
1.1.2 “Applicable Laws” means all Law / Laws in force and effect, as of the date hereof and which 

may be promulgated or brought into force and effect hereinafter in India including any 
revisions, amendments or re-enactments including without limitation regulations, rules and 
notifications made there under and judgments, decrees, injunctions, writs and orders of any 
court or regulators or quasi-judicial body or any appropriate authorities, as may be in force 
and effect during the subsistence of the Contract. It includes Law/Laws of Country/State 
legislation, statues, ordinance, notification, circular, regulations and other Laws, and bye 
Laws of any legally constituted public authority. 

1.1.3 “Change in Law” means the occurrence of any of the following after the execution of 
agreement: 
(i) The enactment of any new Indian Law; 
(ii) The repeal, modification or re-enactment of any existing Indian Law; 
(iii) The commencement of any Indian Law which has not entered into effect until the date of 

performance the Contract; 
(iv) Change in the interpretation or application of any Indian Law by a court as compared to 

such interpretation or application twenty-eight (28) days prior to the last date of 
submission of Tender;  

(v) It also includes changes in the tax rates upward or downward.  
1.1.4 “Change in Service” means any addition to, deletion from, suspension of or other modification, 

to the Services, or to the quality, function or as delineated in this agreement, including any 
such addition, deletion, suspension or other modification, which requires a change in one or 
more of the service specification and the completion schedule.  

1.1.5 “Communication” means instruction or information or written notice issued on letter head or 
through electronic mail exchange between Parties and excludes verbal or short messaging 
services (SMS). The notice shall be served by delivering a copy by electronic mail, or 
registered post/speed post etc. Unless otherwise stated in the agreement, all communications 
to be given under the Contract shall be in writing. Communication may be sent to competent 
authority or authority delegated to such officer/employee. Communication shall be on letter 
head of Party signed by competent authority/authorized signatory of the Party. 

1.1.6 “Company/Owner/Purchaser/First Party " the terms used in this agreement shall refer to 
BSES RAJDHANI Power Limited (BRPL) having its office at BSES Bhawan, Nehru Place, 
New Delhi - 110019 and shall include its authorized representatives, agents, successors and 
assignees. 

1.1.7  “Contractor/Agency/Vendor” means the successful bidder to whom this Agreement is 
awarded. It is entity named in the Execution Cover and includes assignees, administrator, 
executors, successors, associated company/subsidiary/joint venture/firm/representative of the 
Contractor. It is also termed as ‘Contractor’ or ‘Agency’. 
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1.1.8 Contract” /” Agreement/”Work Order” means the agreement between the Company and the 
Contractor for the performance of the Services, including the Contract / Agreement/ Work 
Order duly signed and executed between the Parties, the letter of acceptance, the Conditions 
of Contract, the schedules, Annexures, the Company/BRPL’s requirements, including but not 
limited to the tender, other tender documents and such further documents which are listed in 
the Contract / Agreement/Work Order and includes any amendment thereto made in 
accordance with the provisions hereof giving binding effect to the terms and conditions 
agreed by the Parties. This includes Work Order / Letter of Intent(LOI) issued to the 
Contractor by the Company/BRPL. 

1.1.9 “Agreement Period” shall mean duration of Services to be performed and includes extension 
thereof after mutual consent of both Parties. 

1.1.10 “Agreement Value/Consideration” means the price of the defined Services including taxes 
payable to the Contractor for the performance of the Services subject to such additions 
thereto and deductions there from as may be made under the provisions of this Agreement. 
The Agreement Value is in consideration of providing the Service by the Contractor as per 
scope of work and as per Service specifications stipulated in the Agreement; the Agreement 
Value includes all and any fees, charges, local cess, taxes (GST and Income Tax), levies 
together with all cost and expenses. The Agreement Value may also term as ‘Service Fee(s)’ 
or ‘Agreement fees’/Consideration elsewhere in the Agreement. Agreement Value is fixed 
lump sum for the Agreement Period unless mentioned in Agreement elsewhere.  

1.1.11 “Force Majeure” shall have the meaning as ascribed in this agreement and annexures thereto.  
1.1.12 “Good Industry Practice” means the exercise of the highest degree of skill, diligence, prudence 

and foresight in compliance with the obligations under the Contract which would be expected 
from a skilled and experienced Contractor engaged, being internationally accepted and 
customized in day to day performance in industry including for the supply of Manpower.  

1.1.13 “HSE Conditions” shall mean the BRPL’s health, safety and environment conditions containing 
the requirements and conditions to be met with respect to safety, health and environment.  

1.1.14 “KPI” shall mean Key Performance Indicator as set out in the Contract/Agreement, its 
schedules/annexures etc. The performance of the Manpower employed by the Contractor for 
execution of Services shall be measured through KPI. The payment to Contractor shall be 
based on Manpower’s performance as measured through KPI. It includes metrics in 
numerical, frequency and measuring process. Total manpower shall be monitored & 
calculated skill wise but it will be cumulative on monthly basis  

1.1.15 “Manpower” means a person/s, labour (including Contractor’s staff / personnel) known, 
introduced, security personnel employed and deployed by the Contractor in Contractor’s 
provision of the Services who has skill, efficiency and mannerism to execute, perform 
Services under this Contract as per Scope Of Work of the Contract. The Manpower deployed 
shall have valid licenses, PAN card details / KYC information. 

1.1.16 “Contract cum Performance Bank Guarantee (CPBG)” means the bank guarantee to be 
procured in accordance with terms of agreement for the performance of the Contractor’s 
obligations under the Contract. The CPBG format is furnished in the Annexure, annexed to 
agreement.  

1.1.17 “Service(s)” / “Works” shall mean Company/BRPL’s requirements describing in detail including 
the nature of the Services and activities to be performed by the Contractor and its Manpower, 
in accordance with specifications, the duration of such requirement, and Services performed, 
the expected time of commencement and completion, detailed responsibilities and other 
relevant particulars. It is ‘scope of work’ which is to be executed, performed successfully and 
satisfactorily by the Contractor in accordance with the Contract and ancillary services as may 
be Communicated by the BRPL from time to time under the Contract Period.  

1.1.18 “Site” means the designated place/office or establishment or construction site, office, branch, 
including right of way and/or places provided by the BRPL where the Services is to be 
executed and any other place as may be specifically designated in the Contract/Agreement 
as forming part of the Site or designated as such by the Company/BRPL.  

1.1.19 “Sub-Contractor” means a Sub-Contractor whom a part of the Contract is Sub Contracted by 
the Contractor with the prior written approval of the Company/BRPL, and the permitted legal 
successors in title to such person, but not any assignee of such person.  
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1.1.20 “Sub-Contract” shall mean obligations under the Contract have been awarded by the 
Contractor to Sub-Contractor.  

1.1.21 “Tax Invoice” /” Running Bill” (RA Bill/bill) shall have the meaning ascribed to it under GST 
Laws.  
 

1.2 Interpretation 
In the Contract except where the context requires otherwise: 

1.2.1 Words indicating one gender include all genders  
1.2.2 “Written” or “in writing” means hand-written, written, or electronically made and 

resulting in a permanent record  
1.2.3 Any reference to any provision of an act of Parliament or of a state legislature shall be 

construed, at the particular time, as including a reference to any modification, extension or re-
enactment thereof, to all instruments, orders or regulations then in force  

1.2.4 The singular shall include plural and vice versa, and words denoting natural persons 
shall include partnerships, firms, companies, corporations, joint ventures, trusts, associations, 
organizations or other entities  

1.2.5 The headings are inserted for convenience and shall not limit, alter or affect the 
meaning of the Contract.  

1.2.6 The terms defined in schedule and the BRPL's Requirements shall have the same 
meaning ascribed thereto when used elsewhere in the Contract and vice versa;  

1.2.7 The words “include” and “including” shall be construed without limitation  
1.2.8 The schedules/annexures shall form an integral part of the Conditions of Contract and 

shall be in full force and effect as though they were expressly set out in the body of the 
Conditions of Contract.  

1.2.9 The word “consent” wherever used, shall mean prior written consent; 
1.2.10 In the event any portion or all of the Contract is held to be void or unenforceable, the 

Parties agree to negotiate in good faith to arrive at an amicable understanding which shall 
accomplish the intent of the Parties as originally set forth in the Contract;  

1.2.11 No failure on the part of any Party to exercise, and no delay in exercising, any right 
hereunder shall operate as a waiver thereof, and no single or partial exercise of any such 
right shall preclude any other or further exercise thereof or the exercise of any other right  

1.2.12 References to recitals, Articles or schedules in the Contract shall, except where the 
context otherwise requires, be deemed to be references to recitals, Articles and schedules of 
or to the Contract; and  

1.2.13 In case the day on or by which any thing is to be done is not a Business Day, that 
thing must be done on or by the immediately occurring next Business Day  

 
2. PRIORITY OF CONTRACT DOCUMENTS 

 
The several documents forming the Agreement are to be taken as mutually explanatory of 
one another, but in case of ambiguities or discrepancies, the same shall be explained and 
adjusted by the company, who shall, accordingly, issue suitable instructions thereon to the 
Contractor. In such event, unless otherwise provided in the agreement or explained by way of 
instructions by the company, as mentioned above, the priority of the documents forming the 
Agreement shall be as follows: 
 
i) Contract Agreement/Work Order. 

(a)Special Conditions of Contract  
(b)General Conditions of Contract  

(ii)The Letter of Acceptance/ Intent 
(iii)Agreed Minutes of the Tender Negotiation Meetings 
(iv) Agreed Minutes of the Tender Technical Meetings 
(v) The Priced Bill of Quantities 
(vi)The Technical Specifications / Scope of work 
(vii)The Tender document, including all Appendices and/or Addenda, Corrigendum the latest 
taking precedence. 
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In the event of any conflict between the above-mentioned documents, the more stringent 
requirement or conditions which shall be favorable to the company shall govern and the 
decision of company/BRPL shall be final and binding upon the parties. 
 

3. AMENDMENT 
Any modification, amendment or other change to the Agreement shall be affected only by a 
written instrument signed by the authorized representatives of both, the Company and the 
Contractor. 
 

4. LANGUAGE AND MEASUREMENT 
All correspondence and documents relating to this order placed on the Contractor shall be 
written in English language. Metric System shall be followed for all dimension, units etc.  
 

5. EXAMINATION OF SITE & LOCAL CONDITIONS 
The contractor is deemed to have visited all the sites that comes under Company’s licensed 
area under the Contract and therefore, ascertained all site conditions and information 
pertaining to the services to be provided under this contract. The company shall not accept 
any claim whatsoever arising out of the difficulties at site/terrain/local conditions, if any.  
 

6. TAXES & DUTIES 
(i) Prices shall be inclusive of all taxes and duties including labour cess (except GST). However, 

Income Tax(TDS) as per applicable rate in accordance with Income Tax Act will be deducted 
from contractor’s bills. 

(ii) GST at actual shall be paid extra on submission of GST Registration and self-declaration on 
Contractor’s letter head stating that you have deposited/or will deposit the Tax as per the 
applicable GST laws. Contractor shall furnish its GST registration number. 

(iii) Any statutory variations i.e. increase/decrease in Taxes / Duties introduced by central Govt. / 
State Govt. shall be reimbursed/recovered to/from Contractor against documentary evidence 
and proof. 

(iv) As Per Notification No. 39/2021 # Central Tax dated 21st December, 2021 w.e.f 01/01/2022 
registered person (ie, Recipient/Purchaser) can avail tax credit on those invoices only which 
have been reflected in GSTR 2A or GSTR2B (it means 100% matching of invoice is required). 
Also, GST has to be deposited by Supplier/Contractor by filing of GSTR- 1 and GSTR-3B. 

(v) In view of above, if the same is not complied with by the supplier/Contractor and the 
Recipient/Purchaser is not in position to avail / utilize Input Tax Credit due to non-compliance 
or non-filing of GSTR-1 and GSTR-3B for the month/quarter (as applicable) in which the 
supply was made, then Recipient/Purchaser has right to hold 100% GST amount from next 
payment due of the subsequent month till the time default is not cured. 

(vi) For releasing of the payment kept on hold on account of non-compliance of GST Act, 
supplier/Contractor shall submit payment proof i.e GST Portal screenshot reflecting name of 
Recipient/Purchaser along with GSTR-1 and GSTR-3B for month/quarter (as applicable) in 
which the same has been discharged. Payment shall not be released, till the time necessary 
proof showing the discharge of GST liabilities by the contractors for the period in default are 
submitted to the Company. 

(vii) Further, the recipient/purchaser shall also be entitled to recover any financial loss suffered by 
the Company (including tax, interest, penalty and lapse of input credit) due to non-compliance 
or non-filing of GSTR-1 and GSTR-3B by the supplier/Contractor. 

(viii) In case where delivery of goods is being made on FOR site basis, the Supplier/Contractor is 
responsible to comply with rules applicable for E-way bill. Any violation in provision of E-way 
Bill will attract penalty and seizure of Transit Material. Any Penalty and Pre-Deposit due to 
violation of rules/provision shall be paid and borne by Supplier/Contractor. Also, 
Supplier/Contractor is responsible to get the goods released from the concerned authority. 
Delay in supply due to seizure of goods shall attract liquidated damages as per Order / 
Agreement provisions. 
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7. PAYMENT 
7.01 All monitoring, measurement, billing & payment processes shall be on IT enabled platform of 

BRPL as per Company’s guidelines issued from time to time and bidders to ensure 
adherence. 

 
Contractor shall upload bills along with all supporting documents in online BTS (Bill Tracking 
Systems) software or any other IT enabled platform of BRPL as per Company’s guidelines 
issued from time to time for certification / approval purpose and bidders to ensure adherence. 
Further the contractor shall also submit original bill (hard copy) along with all supporting 
documents at Vendor Support Cell of BRPL. The bills shall be made in favor of BSES Rajdhani 
Power Ltd, BSES Bhawan, Nehru Place, New Delhi - 110019. 
 

7.7  Company shall make payments, without any interest/charges and after deduction of taxes, 
penalties as applicable, against the bills within 30 days from the date of receipt of the bills, duly 
verified and certified by Engineer-in-Charge. 
 

7.9   <<Deleted>> 
 

7.9  The bill shall consist of the prescribed documents on standard stationary designed by the 
Company.  Contractor shall collect the details of such documents and formats from the 
Company. 
 

7.10   Contractor shall, at no point of time, claim or have the right to claim any additional  fees, 
expenses or charges of any nature whatsoever, other than the Rates set out in the contract. 
 

7.11 The company may modify the procedure for the submission of bills. The Contractor        shall 
be obliged to submit its bill as per the procedure stipulated by the company from time to time. 

 
8. TAX INVOICE SUBMISSION PROCEDURE AND CERTIFICATION 
8.1 Tax Invoice shall be submitted to the Company for certification. Contractor must pay due 

attention for submission of Tax Invoice in time and along with relevant Documents 
to Company. 

8.2.1 Tax Invoice shall be certified by Company after verifying relevant original Documents 
submitted by Contractor. If original Document associated with Tax Invoice is misplaced or lost 
during transit or for any genuine reason(s) attributable to Contractor, the reason(s) should be 
informed to Company in writing in stipulated period as instructed by Company. A true copy of 
certified Document with an indemnity bond or Bank Guarantee, as the case may be, must be 
submitted in the format provided by the Company. 

 
8.2 Incomplete Tax Invoice will not be considered for processing of payments in terms of the 

Contract. Company reserves right to recover payable amount or part of Tax Invoice from 
available financial security or other dues of the contractor with the Company. Contractor shall 
be paid in terms of the Contract based on certification of Tax Invoice along with associated 
relevant Document(s) by the Company only. 

 
9. TIME ESSENCE OF CONTRACT 

Time is the essence of the contract and the contractor shall be responsible for performance of 
his works in accordance with the specified schedule. If at any time, the contractor is falling 
behind the schedule for reasons attributable to him, he shall take necessary action to make 
good for such delays by increasing his work force or by working overtime or otherwise to 
accelerate the progress of the work and to comply with schedule timelines and shall 
communicate such actions in writing to the company, to the satisfaction of the Company that 
his action will compensate for the delays. The contractor shall not be allowed any extra 
compensation for such actions. 
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Time shall be the essence of the Contractor. Contractor shall complete his work in 
accordance with the specified time-lines/ Schedules as per the terms of the contract or as 
may be instructed by the Company from time to time. 

 
10. NOT USED 

 
11. INSPECTION & QUALITY CONTROL 

Inspection shall be performed by BRPL or its appointed authorized inspection agency. The 
contractor at his sole expenses shall correct defective works. Such rectification needs to be 
done / completed within the timelines specified by BRPL. 
 

12. REPORTS AND INFORMATION 
The Contractor shall be obliged to submit or furnish to Company, all or any information as 
desired by company, in the form of a report or otherwise. The report may be required at 
regular interval as specified/required by company. The information shall be provided in a 
format to be specified by the company to the Contractor. However, company, reserves the 
right to revise this format which would be communicated to the Contractor and it shall be valid 
and binding obligation on the Contractor to submit the desired information in the revised 
format. 

 
13. STATUTORY OBLIGATIONS 

The Contractor shall ensure the due compliance of all the applicable statutory acts, including 
but not limited to the following acts, where special attention of the Contractor is required to be 
drawn towards the compliance of provision (along with the latest amendments/additions) 
including any statutory approval required from the Central/State Governments, Ministry of 
Labour. 
 

-  The Child Labour (Prohibition and Regulation) Act, 1986. 
-  The Agreement Labour (Regulation and Abolition) Act, 1970. 
-  The Employee's Pension Scheme, 1995. 
- The Employee's Provident Funds and miscellaneous provisions Act, 1952. 
-  The Employees State Insurance Act, 1948. 
-  The Industrial Disputes Act, 1947. 
-  The Maternity Benefit Act 1961. 
-  The Minimum Wages Act, 1948. 
-  The Payment of Bonus Act, 1965. 
-  The Payment of Gratuity Act, 1972. 
-  The payment of Wages Act, 1936. 
-  The Delhi Shops & Establishment Act, 1954. 
-  The Workmen's Compensation Act. 1923. 
-  The Company's Liability Act, 1938. 
- The Sexual Harassment of Women at Workplace (Prevention, Prohibition and 

Redressal) Act, 2013 
- The Delhi Preservation of Trees Act 1994 
 
Further the Contractor shall be liable to comply with all the amendment in existing acts / 
upcoming new comprehensive labour acts/codes related to applicable labour laws. 
 
The Contractor shall, prior to commencement of the jobs under this agreement, furnish to the 
Company the Registration No and Codes of permanent Provident Fund and ESI of its 
employees. 
 
Contractor shall bear the entire responsibility, liability and risk relating to coverage of its 
workforce under different statutory regulations including Workmen's Compensation Act, ESI 
Act, Factories Act 1948, the Agreement Labour (Regulation and Abolition) Act 1970, as 
amended from time to time, and any other relevant laws/regulations as the case may be. 
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Contractor shall also be solely responsible for the payment of all benefits such as Provident 
Fund, Bonus, Retrenchment Compensation, leave etc. applicable as per the various statutory 
laws/regulations and shall keep the Company indemnified in this regard against any claim. 
The Company shall be entitled to deduct from any money due to or become due to 
Contractor, any money paid or payable by way of compensation as aforesaid or cost or 
expenses in connection with any claims thereto and Contractor shall abide by the decision of 
the Company as regards the sum payable by Contractor under the provisions of this clause 
 
The Contractor shall obtain all registration/permissions licenses etc., which are/may be 
required under any labour or other legislations for providing the services under this 
Agreement. 

 
In case it is desired by any Labour authorities to produce the records with respect to salary/ 
PF/ESI/EDIL/Bonus etc., the said record/register will be made available by the Contractor. 
 
The contractor shall follow all law of the land and prevailing orders issued by various Govt. 
Departments like Dept. of Power / DERC/ NGT/Dept. of Forest/ Dept. of Environment / DPCB 
/ CPCB/ Court orders etc. 
  

14. REPRESENTATION, WARRANTIES AND GUARANTEES 
The Contractor hereby represents warrants and guarantees that: 

14.1      It is a legally recognized entity under the laws of India; 
 

14.2 The Agreement contains valid and binding obligations and is enforceable in accordance with 
the terms hereof; 

 
14.3 It has studied the technical feasibility, Site conditions and other prevailing conditions and all 

other operational details and based on these studies carried out, has agreed to provide to the 
Company the services as contemplated in this Agreement; 

 
14.4 It has appraised itself of all applicable rules and regulations, and shall at all times comply with 

such rules and regulations; 
 

14.5     It shall procure vehicles and hire manpower suitable for the purposes of rendering 
 services as contemplated in this agreement; 
 

14.6 The Services would be conducted in a safe and efficient manner at the Site and at all times in 
compliance with Good Industry Practices and requirements of the Company, and in any event, 
in accordance to this Work Order/agreement; 

 
14.7 It shall procure all consents, licenses, permits, approvals and certificates and authorizations as 

may be required from any governmental authority for the performance of services at the Site; 
 

14.8 It shall duly pay the duties, taxes and levies as are set out in this agreement or otherwise, 
which are to be paid by the Contractor; 

 
14.9 There is no action, suit or proceeding, at law or in equity,  or to the best of knowledge of 

Contractor, any official investigation before or by any governmental authority, arbitration 
tribunal or other body pending or, to the best of its knowledge, threatened  against or 
affecting it or any of its property, rights or assets, which could reasonably be expected to have 
material adverse effect on its ability to perform its obligations under this Agreement or on the 
validity or enforceability of this agreement. 
 

15. EVENTS OF DEFAULTS 
Company may, without prejudice to any of its other rights or remedies under the Contract or 
in law, terminate the whole or any part of this Contract by giving written notice to the 
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Contractor, if in the opinion of Company, contractor has neglected to proceed with the 
Contracts with due diligence or commits a breach of any of the provisions of this Contract 
including but not limited to any of the following cases: 

15.1 Failing to complete execution of Contract as per the terms and conditions specified in the 
Contract. 

15.2       Failing to complete Contracts in accordance with the approved schedule of Contract. 
 

15.3  Failing to comply with any reasonable instructions or orders issued by Company in connection 
with the Contract. 
 

15.4  Failing to comply with any of the terms or conditions of this Contract. 
 

15.5  In the event Company terminates this Contract, in whole or in part, on the occurrence of any 
event of default, Company reserves the right to engage any other vendor or agency to 
complete the Contract or any part thereof, and in addition to any other right Company may 
have under the Contract or in law including without limitation, including the right to penalize 
for delay under clause “Liquidated Damage” of this Contract , the contractor shall be liable to 
Company for any additional costs that may be suffered/borne by Company for the execution 
of the Contract. 
 

15.6  Failure on the part of the Contractor to maintain its confidentiality obligations and or 
compromising its integrity, which are required to be of highest standards, in so far as the 
present scope of work is concerned. 
 

16. RISK & COST 
If the Contractor fails to execute the work as per specification/Agreement/as per the direction 
of Engineer-in-change within the scheduled period and/or even after the extended period, the 
company shall be having the right to cancel/terminate the agreement and the company 
reserves the right to get the work executed from any other source at the Risk & Cost of the 
Contractor. The Extra Expenditure so incurred shall be debited to/recovered from the 
Contractor. 
 

17. LIMITATION OF LIABILITY 
17.1 The Contractor's liability (except Third Party Liability; covered under the  agreement and 

addendums thereto) for all damages, losses, acts or omissions, howsoever occasioned, shall 
not, at any time exceed an amount equivalent to Contract Value. 
 

17.2 Notwithstanding anything stated in the agreement, the limitation of Liability shall not be 
available/applicable in case of wilful default/breach/negligent act/misconduct on the part of the 
Contractor and/or its employees. 
 

18. TERMINATION 
18.1 TERMINATION BY COMPANY FOR NON PERFORMANCE 

 
During the course of the execution, if at any time the Company observe and forms an opinion 
that the work under the order is not being performed satisfactory and the performance of the 
Contractor not found satisfactory, the Company reserves its right to cancel/ terminate this 
Agreement giving 30 days’ notice without assigning any reason and the Company will recover 
all damages including losses occurred due to loss of time from the Contractor. After 
termination of the agreement, the Contractor shall immediately stop all activities related to the 
work terminated.  This is without prejudice to other rights under the terms of contract. The 
Contractor shall hand over the Company all drawing/documents prepared for this contract up 
to the date of cancellation of order. 
 

18.2 PREMATURE TERMINATION 
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The order can be terminated by the Company before the expiry of its term under the following 
conditions: 
 

(i) The Contractor repudiates this order or otherwise evidences intention not to be bound by 
this order; 

(ii) The Contractor assigns, mortgages, or charges or purports to assign, mortgage, or charge 
any of its obligations or rights in contravention to the provisions of this order; or, transfers 
or negates any of its obligations in contravention to the provisions of this order. 

(iii) The Contractor breaches the Secrecy/Non-disclosure Clause/Confidentiality obligations. 
(iv) If at any stage during the tenure of the work order, Contractor is found to be involved or 

indulging or even attempting illegal, unlawful action or activities or some fraudulent or 
even trying to take or ask bribe from any customer or to give bribe official/staff or misuse 
or abuse any meter or property of the Company. 

(v) The Company shall be entitled to deduct from any money due or to becomes due to the 
Contractor, money paid or payable by way of compensation as aforesaid or cost or expenses 
in connection with any claims thereto. The Contractor shall abide by the decision of the 
Company as to the amount payable by the Contractor under the provision of this clause. 
 

18.3       TERMINATION BY COMPANY FOR CONVENIENCE 
 

The Company shall, in addition to any other right enabling it to terminate the Contract, have 
the right to terminate the Contract at any time without assigning any reason, by giving a 
written notice of minimum 30 days to the Contractor. The Contract shall stand terminated on 
the date as per the notice but such termination shall be without prejudice to the rights of the 
Parties accrued on and before the date of termination. 
 

19. GOVERNING LAW AND ARBITRATION 
19.1 Governing Law: This Work Order/Agreement shall be governed by the laws of India and each 

party submits to the exclusive jurisdiction of the courts in New Delhi. 
 

19.2 Dispute Resolution Mechanism. All disputes and differences arising out of or in connection 
with this Agreement shall be resolved amicably by mutual discussion within 30 days. If the 
dispute cannot be resolved by mutual discussions and agreement, the parties will take such 
dispute to an arbitral panel comprising Sole Arbitrator jointly appointed by the parties to 
agreement.  
 

19.3 In the event parties fail to appoint the sole arbitrator within 30 days from the date of request 
made by party, the Sole Arbitrator shall be appointed as per the provisions of The Arbitration 
and Conciliation Act 1996 as amended upto date. The arbitration shall be conducted in New 
Delhi in accordance with the provisions of the Arbitration and Conciliation Act 1996. The 
award of the arbitral panel shall be final and binding on all parties. The arbitration proceedings 
shall be conducted in English. The venue and seat of Arbitration shall be in Delhi Only. The 
cost of arbitration shall be shared equally between the parties unless otherwise directed by 
the Arbitrator. 
 

20. FORCE MAJEURE 
20.1      General 

An "Event of Force Majeure" shall mean any event or circumstance not within the reasonable 
control, of the Party affected, but only if and to the extent that: 
 
(i) Such event or circumstance, despite the exercise of reasonable diligence, could not have 
been prevented, avoided or reasonably foreseen by such Party; 
 
(ii) Such event or circumstance materially and adversely affects the ability of the affected 
Party to perform its obligations under this agreement, and the affected Party has taken all 
reasonable precautions, due care and reasonable alternative measures in order to prevent or 
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avoid the effect of such event on the affected party's ability to perform its obligations under 
this Agreement and to mitigate the consequences thereof. For the avoidance of doubt, if such 
event or circumstance would not have materially and adversely affected the performance of 
the affected party had such affected party followed good industry practice, such event or 
circumstance shall not constitute force majeure. 
 
(iii) Such event is not the direct or indirect result of the failure of such Party to perform any of 
its obligations under this Agreement; and 
 
(iv) Such Party has given the other Party prompt notice describing such events, the effect 
thereof and the actions being taken in order to comply the relevant clause 
 

20.2 Specific Events of Force Majeure 
Subject to the provisions of the agreement, Events of Force Majeure shall include only the 
following to the extent that they or their consequences satisfy the above requirements: 

(i) The following events and circumstances: 
a. Effect of any natural element or other acts of God, including but not limited to 
 storm, flood, earthquake, lightning, cyclone, landslides or other natural  disasters, 
and\ 
b. Explosions or fires or flood 

(ii) Public disorder, insurrection, rebellion, sabotage, riots or violent demonstrations of a local 
character; 

(iii) Declaration of the Site as war zone. 
(iv) Any order, regulation, directive, requirement from any Governmental, legislative, 

executive or judicial authority. 
 

20.3 Notice of Events of Force Majeure  
If a force majeure event prevents a party from performing any obligations under the 
Agreement in part or in full, that party shall: 
(i) Immediately notify the other party in writing of the force majeure events within 2 working 

days of the occurrence of the force majeure event 
(ii) Be entitled to suspend performance of the obligation under the Agreement which is 

affected by force majeure event for the duration of the force majeure event 
(iii) Use all reasonable efforts to resume full performance of the obligation as soon as 

practicable 
(iv) Keep the other party informed of all such efforts to resume full performance of the 

obligation on a regular basis 
(v) Provide prompt notice of the resumption of full performance or obligation to the other 

party. 
 

20.4 Mitigation of Events of Force Majeure 
The Contractor shall: 
(i) Make all reasonable efforts to prevent and reduce to a minimum and mitigate the effect 

of any delay occasioned by an Event of Force Majeure, including applying other ways in 
which to perform the agreement; 

(ii) Use its best efforts to ensure resumption of normal performance after the termination of 
any Event of Force Majeure and shall perform its obligations to the maximum extent 
practicable as agreed between the Parties; and 

(iii) Keep the Company informed at regular intervals of the circumstances concerning the 
event of Force Majeure, with best estimates as to its likely continuation and what 
measures or contingency planning it is taking to mitigate and or terminate the Event of 
Force Majeure. 

 
20.5  Burden of Proof 

In the event that the Parties are unable in good faith to agree that a Force Majeure event has 
occurred to an affected party, the parties shall resolve their dispute in accordance with the 
provisions of this agreement.  The burden of proof as to whether or not a force majeure event 
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has occurred shall be upon the party claiming that the force majeure event has occurred and 
that it is the affected party. 
 

20.6 Termination for Certain Events of Force Majeure 
If any obligation of any Party under the Agreement is or is reasonably expected to be delayed 
or prevented by a Force Majeure event for a continuous period of more than 1 (one) month 
during the Term of the Agreement, the Agreement shall be terminated at the discretion of the 
Company and neither Party shall be liable to the other for any consequences arising on 
account of such termination. 

 
The Company reserves the right to demand the Contractor's services on holidays as well as 
beyond the normal working hours. 

 
The Contractor will ensure that none of their person is engaged in any unlawful activities 
subversive of the Company's interest failing which suitable action may be taken against the 
Contractor as per the terms and condition of this order. 

 
The Contractor shall be liable for payment of all taxes and duties as applicable, to the State/ 
Central Govt. or any local authority. 

 
The Contractor's employees shall not be treated as Company's employees / persons for any 
purpose whatsoever & facilities/ benefits applicable to the Company's employees shall not be 
applicable to   Contractor's employees. If due to any reasons whatsoever the Company is 
made liable to meet any obligation under any of the laws & enactment etc, for any reason 
whatsoever the same shall be recovered from the Contractor either from the present and 
future amount payable to him or  as per law. 
 

21. NOTICE & COMMUNICATION 
 
Any notice or other formal communication to be given under this agreement shall be in writing 
and signed by or on behalf of the party giving it and shall be sent by registered post, A.D. to 
the addresses of Contractor or BRPL as mentioned herein above or to any other addresses 
as agreed by the parties, in writing from time to time. 
 
Any notice or other formal communication can also be sent through official e-mail ID of 
authorized person of Contractor or BRPL. 
 
 

22. SAFETY CODE 
22.1 The Contractor shall ensure adequate safety precautions at site, as required under the law of 

the land to facilitate safe working, during the execution of work under agreement/work order 
and shall be entirely responsible for the complete safety of their workmen as well as other 
workers at site and premises during performance of work under agreement. 

 
22.2 The Contractor shall observe the safety requirements as laid down in the agreement and in 

case of sub-contract/assignment (only after written approval of company), it shall be the 
responsibility of Contractor that all safety requirements are followed by the employees and 
staff of the sub-contractor. 

 
22.3 The Contractor employing two hundred employees or more, including employees deputed 

under agreement, shall have a safety officer in order to ensure the implementation of safety 
requirements of the agreement and if the Contractor having lesser number of employees, 
including agreement workers, shall nominate one of its employees to act as safety coordinator 
who shall liaise with the safety officer on matters relating to safety and his name shall be 
displayed on the notice board at a prominent place at the work site. 
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22.4 The Contractor shall be responsible for non-compliance of the safety measures, implications, 
injuries, fatalities and compensation arising out of such situations or incidents. 

 
22.5 In case of any accident, the Contractor shall immediately submit a statement of the same with 

BRPL and the safety officer, containing the details of the accident, any injury or causalities, 
extent of properly damage and remedial action taken to prevent recurrence and in addition, the 
Contractor shall submit a monthly statement of the accidents to BRPL at the end of each 
month. 
 

22.6 The contractor / safety officer shall be responsible for providing training to all staff & workers, 
safety compliances, testing and fitness of all T&P, PPE, annual safety audit reports etc. in line 
with CEA norms. 

 
23. CONTRACTOR’S OBLIGATIONS 
23.1 The performance of Services as completed by the Contractor shall be wholly in accordance 

with the Contract and fit for the purposes for which they are intended to and as defined in the 
Contract. The Services shall include any Service which is necessary to satisfy the Company's 
requirements and as implied by the Contract. 
 

23.2 The Contractor shall execute the Services within the time frame for completion as specified in 
the order/agreement and Scope of Work. Without prejudice to the provisions of the Contract, 
before commencing the Services, the Contractor shall satisfy itself regarding the BRPL's 
requirements. The Contractor shall give notice to BRPL, within forty-eight (48) hours of the 
receipt of BRPL's requirements, of any error, fault or other defect in the BRPL's requirements 
or such items of reference.  
 

23.3 The Contractor takes full responsibility for the adequacy and stability of Services to be 
performed at the Site.  
 

23.4 The Contractor shall at all times endeavour to adopt best practices as is prevalent in like 
industry and shall always be required to achieve the desired quality and confirm to the 
schedule of Service(s) at no additional cost to the company/BRPL.  
 

23.5 The Contractor is deemed to have satisfied itself as to the correctness and sufficiency of the 
BRPL's requirements and other terms of the Contract relating to its risks, liabilities and 
obligations set out in or implied by the Contract and all matters and things necessary for the 
proper performance of the Services. 
 

23.6 The Contractor shall, whenever required by the BRPL, submit details of the arrangement and 
methods which the Contractor proposes to adopt for the performance of the Services. No 
alteration to these arrangements or methods shall be made without the approval of BRPL. 

 
23.7 Contractor agrees to provide all preliminary information or data as may be required by the 

Company/BRPL within fifteen days of issuance of the signed LOI/Work order or as per 
mutually agreed timelines.  
 

23.8 In case the Contractor comes across with any ambiguity and/ or discrepancy in the BRPL’s 
requirements, it shall immediately Communicate such ambiguity and/ or discrepancy to 
BRPL, for seeking appropriate instructions to resolve such ambiguities and discrepancies.  
 

23.9 Contractor to maintain sufficient cash flow as working capital to meet daily expenses for the 
Manpower.  
 

23.10 The Contractor shall not use the name of the company/BRPL in any manner for credit 
arrangement or otherwise and it is agreed that the company/BRPL shall not in any way be 
responsible for any debts, liabilities or obligations of the Contractor or its Manpower.  
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24. INDEMNITY 
The Contractor shall indemnity, defend, save and hold harmless all directors, company and its 
employees against any and all suits, proceedings, actions, demands and third party claims for 
any loss, damage, cost and expense suffered by company on account of the negligence, act or 
omission inaction by the Contractor or its employees under this Agreement. Agencies shall 
also wholly indemnity and compensate company against any theft, misappropriation, 
fraudulent act or omission, any collusion with customer/s, intentional recording of incorrect 
reading/DATA, or any other offence under the applicable laws or breach of obligation under 
the present agreement, and would also render itself liable to appropriate legal action being 
initiated against it by company. 

 
The Contractor shall also be responsible and liable to company for any loss or damage caused 
to company for any negligence or inaction, damage to the property of company caused by the 
Contractor or its employees. 
 

25. SECRECY & CONFIDENTIALITY 
25.1 The technical information, data and other related documents forming part of order and the 

information obtained during the course of investigation under this order shall be the 
Company's exclusive property and shall not be used for any other purpose except for the 
execution of the order. The technical information drawing, records and other document shall 
not be copied, transferred, or divulged and/or disclosed to third party in full/part, not misused 
in any form whatsoever except to the extent for the execution of this order. 

 
25.2 These technical information, drawing and other related documents shall be returned to the 

Company with all approved copies and duplicates including data/drawing/plans as are 
prepared by the Contractor during the executions of this order, if any, immediately after they 
have been used for agreed purpose. 
 

25.3 In the event of any breach of this provision, the Contractor shall indemnify the Company 
against any loss, cost or damage or claim by any party in respect of such breach. 
 

25.4 The Contractor shall not use the name/logo/emblem of the Company in any manner either for 
credit arrangement or otherwise and it is agreed that the Company shall not in any way be 
responsible for the debts, liabilities or obligations of the Contractor and/or his employees. 
 

25.5 The Contractor hereby covenant that the Contractor shall be responsible for theft, if any 
committed, by his staff and the Contractor shall indemnify Company from and against all 
claims, demands, actions, suits and proceedings, whatsoever that may be brought or made 
against the Company by or on behalf of any person, body, authority whatsoever and 
whomsoever and all duties, penalties, levies, taxes, losses, damages, costs, charges and 
expenses and all other liabilities of whatsoever nature which the Company may be liable to 
pay, incur or sustain by virtue of or as a result of the performance or non- performance or 
observance or non- observance by the Contractor of any of the terms and conditions of this 
agreement. The Company shall have full power and rights at its discretion to pay or defend or 
compromise any suits, claims or demands brought or made, whether pending or threatened 
touching upon this agreement as it may consider necessary or desirable and shall be entitled 
to recover from the Contractor all sums of money including all legal costs, charges and 
expenses incurred by virtue of any such compromises which shall not be called into question 
by the Contractor but shall be final and binding on the Contractor. 
 

25.6 Contractor shall submit signed NDA as per the format 4.3 attached. 
26. NON-EXCLUSIVITY 

The award of the work order/agreement to the Contractor shall not preclude the Company 
from awarding the same order for similar work at the same rates, or on any terms and 
conditions to other party or parties. The Company at its discretion may place the order on any 
other party. 
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27. SEVERABILITY 

If any provision of this Agreement is or becomes invalid or unenforceable by the courts of any 
jurisdiction to which it is subject, such invalidity or unenforceability shall not prejudice the 
remaining provisions of this Agreement, which shall continue in full force and effect. 
 

28. ASSIGNMENT & SUBLETTING 
The Contractor shall not, without company's prior consent in writing assign or sublet or 
transfer any portion of services awarded to the Contractor as envisaged herein and falling 
under this contract. Moreover, any such consent shall not relieve the Contractor from any 
obligation, responsibility, or duty under this Contract. 
 

29. ASSIGNMENT BY THE COMPANY 
The rights and obligations of BRPL under the Contract shall be assignable to Affiliates, 
associate company, joint venture or any other company including change in Management 
Control and BRPL’s lenders without consent of the Contractor. Upon written notice of seven 
Business Days (07 days) by BRPL, the Contract shall be deemed to have been assigned to 
the third party under this Article. This Article fulfils its meaning notwithstanding the notice is 
not accepted by the Contractor and BRPL shall not be obliged to the Contractor after seven 
days (07) of issue of any further notice. 

  
30. NO JOINT VENTURE 

The Contractor shall not constitute a joint venture, consortium or other unincorporated 
grouping of two or more Persons, following the execution of the Contract. 
 

31. WAIVER OF RIGHTS 
No delay or forbearance by company in exercising any right or power under this Agreement 
shall be construed as a waiver of such right or power, nor shall any single or partial exercise 
of such right or power preclude any further exercise of such right of power. 

 
32. THE COMPANY'S RIGHT TO VARY QUANTITIES 

The Company reserves the right to vary the quantity i.e. increase or decrease the Numbers/ 
quantities without any change in terms and conditions during the execution of the Order. 
BRPL may increase or reduce the area/ scale of operations after starting of execution of the 
contract and the size of contract may be adjusted accordingly. 
 

33. VENDOR CODE OF CONDUCT 
 

Contractor confirms to have gone through the Policy of BRPL on legal and ethical code 
required to be followed by Vendors encapsulated in the "Vendor Code of Conduct" displayed 
on the official website of BRPL (www.bsesdelhi.com) also, which shall be treated as a part of 
the agreement. 
Contractor undertakes that he shall adhere to the Vendor code of Conduct and also agrees 
that any violation of the Vendor Code of Conduct shall be treated as breach of the agreement. 
In event of any such breach, irrespective of whether it causes any loss/damage, company 
(BRPL) shall have the right to recover loss/damage including liquidated damages from 
Contractor. 
The Contractor herby indemnifies and agrees to keep indemnified the company (BRPL) 
against any claim/litigation/liability/penalty including litigation cost arising out of any violation of 
Vendor Code of Conduct by the Contractor or its officers, agents & representatives etc. 

34. DISCLOSURE OF RELATIONSHIP 
The Contractor acknowledges & undertakes that the Contractor or any partner of the 
Contractor or director of the Contractor is not related to any of the officers of the Company or 
the Company’s Representative, or alternatively, is a close relative of an officer of the Company 
or the Company’s Representative and has no financial interest/stake in the Company’s 
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business. The Parties agree that breach of the above provisions shall entitle the Company to 
terminate the Contract under Clause 23, without payment of any compensation to the 
Contractor. The Contractor agrees and acknowledges and shall ensure that its employees, 
directors and partners do not develop any such interest during the Contract Period. 
 

35. MSME 
35.1 If the Contractor is covered under the definition of supplier/Contractor under the purview of 

Micro, Small & Medium Enterprises Development Act, 2006, it shall declare so at the time of 
its registration as vendor with the Company failing which it will be presumed that it is a non-
MSME unit.  

 
35.2 Contractor shall provide to Company the proof of classification of its enterprise and filing 

memorandum with the authorities concerned under the Micro, Small & Medium Enterprises 
Development Act, 2006 (herein referred to as "the MSMED Act") within one week of receipt of 
the Contract  

 
35.3 The Contractor further declares and undertakes to intimate Company of any change in its 

status or constitution under this section from time to time under this Contract. The Contractor 
must provide MSME registration number along with PAN card and GST registration number on 
Tax Invoice failing which the Contractor shall not claim any benefit under the MSMED Act.  

 
35.4 The Contractor to furnish the undertaking to the Company in this regard. 

 
36. COVID GUIDELINES 

Looking to the prevailing Covid19 situation, Contractor will ensure that the work carried out in 
the field by their staff shall be as per the guidelines issued by MHA / BRPL/ Engineer-in-
charge from time to time. Further Contractor shall be required to provide to their staff masks/ 
sanitizers/ all PPEs required for working in Covid19 situation. The Contractor shall further 
ensure to work as per the guidelines issued by BRPL and the instruction of the Engineer in 
charge. 
 

37. CLEANLINESS & PRECAUTIONS TO BE TAKEN WHILE DOING WORK AT SITE TO 
PREVENT DUST POLLUTION 
All debris shall be removed and disposed of at assigned areas on daily basis. Surplus 
excavated earth shall be disposed of in an approved manner.  In short, the contractor shall be 
fully responsible for keeping the work site clean at all times.  In case of non- compliance, 
company shall get the same done at Contractor's risk and costs. 
 
While carrying out any civil work including road/ pit digging, plinth/ fence making, road 
restoration etc. contractor shall adhere to below mentioned guidelines. 
 

(a) No construction material/ debris shall be stored on metalled road. 
(b) Wind breakers of appropriate height on all sides of ear marked area using CGI sheets 

shall be raised to ensure that no construction material dust fly outside ear marked area. 
(c) The construction material i.e. coarse sand, stone aggregates, excavated earth, cement 

and any other material to and from the site shall be transported under wet and covered 
condition to ensure their non-slippage en-route to avoid air contamination. 

(d) The contractor shall provide mask and helmet to every worker working on the construction 
site and involved in loading/unloading and carriage of construction material and 
construction debris to prevent inhalation of dust particles. 

(e) Over loading of vehicles shall be strictly prohibited 
(f) The construction material at site shall be stored under wet and covered condition. 
(g) The dumping sites for temporarily storing the excavated earth shall be properly levelled, 

watered and rehabilitated by plantation to avoid flying of dust. 
(h) The worker at the site shall be sensitized to adopt / observe the dust controlled measures 

in true spirit. 
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(i) If any C&D(Construction& Demolition) waste is generated at site, the same will be 
transported to the C&D waste site only and the record for the same will be maintained by 
the agency. 

(j) Wet jet in grinding and stone cutting is being permitted at site. 
(k) The necessary record for dust control is being maintained by the department on day to 

day basis and being monitored regularly. 
(l) Contractor shall ensure that no tree shall be harmed and no tree roots shall be 

destroyed/cut while performing the task under agreement. 
(m) The contractor shall comply the provisions of The Delhi Preservation of Trees Act 1994. 
The Execution contractor shall be responsible for all the preventive and protective 
environmental steps as per guidelines. Any violations from the above guidelines have been 
viewed very seriously by the authorities. Contractor shall be liable for the penalties / other 
action by the authorities, the contractor shall indemnify BRPL from all liabilities on this 
account. 
 

38. ENVIRONMENTAL, HEALTH & SAFETY 
The Contractor will ensure that the Environment, Health & Safety (EHS) requirements are 
clearly understood and faithfully implemented at all levels at site as per instruction of 
Company/BRPL. Contractors must comply with the requirements, as follows: 
(i) Comply with all of the elements of the EHS Plan and any regulations applicable to the work 
(ii) Comply with the procedures provided in the interests of Environment, Health and Safety 
(iii) Ensure that all of their employees designated to work are properly trained and competent 
(iii) Ensure that all plant and equipment they bring on to site has been inspected and serviced 
in accordance with legal requirement and manufacturer's or supplier/Contractor s' instructions 
(iv) Make arrangements to ensure that all employees designated to work on or visit the site 
present themselves for site induction prior to commencement of work 
(v) Provide details of any hazardous substances to be brought onsite 
(vi) Ensure that a responsible person accompanies any of their visitors to site. 
 

38.1 Measures related to the Tree Pruning, excavation near tree and construction & demolition: 
 
Notwithstanding anything stated in the tender document, work contract or any other 
communication issued related to the performance of the work order awarded, it is clarified 
that the vendor and its associate/employees/worker, during the performance of work under 
this work order(s), shall ensure full compliance of the provisions of all environment 
laws/rules/directions by any authority including judicial authority/ regulation related to 
excavation near tree and construction & demolition activity, and shall mandatorily comply the 
following instructions: 
 
A. Tree Pruning, Planning, Installation and Maintenance of Utility Apparatus in proximity to 
trees shall be done mandatorily by ensuring the following prescribed measures: 
1) No excavation work shall be done within two (2) meters of the Tree Trunk. 
2) Any exposed roots beyond 2 meters of the tree trunk, should be protected with dry sacking 
and backfilling must be done with a suitable manure mixture and/or the compost material mix 
as soon as possible on the completion of the works. 
3) For any excavation to be carried out beyond the prescribed distance of 2 meters but within 
3 meter from the tree trunk, manual methods (by use of hand) or by using trenchless 
techniques shall be preferred over use of a mechanical excavation. 
4) No roots shall be cut during the excavation work. 
5) Not to lean any materials against or chain mechanical plants to the trunk of the trees. 
6) Avoid any soil contamination from oil, gasoline, paint and paint thinner or other chemicals. 
7) No concrete or construction or repairing work shall be done at least within two (2) meter 
radius of the trunk of trees. 
8) All the electric wires and high tension cables and other apparatus relating to supply of 
electricity shall permanently be removed from the trees branches. 
Records to be maintained by the supervisor to demonstrate adherence to the guidelines for 
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excavation in Proximity to the Trees: 
1) Ensure pre and post photography and videography of the site demarcated for the 
excavation work and the same shall not be deleted/removed until securing the prior 
permission of the Circle head O&M. 
2) While digging and upon exposure to the roots- take immediate photographs of the same 
and report the matter to senior officers for further guidance. 
If any unauthorized layering of other cables is being carried out at the digging site by some 
other agency/person, then immediately capture photographs of the same and inform the 
seniors, who shall take suitable legal actions, if required, which includes intimating to tree 
officer about such unauthorized laying of wires by such agency. 
B. DUST MITIGATION MEASURES FOR CONSTRUCTION & DEMOLITION ACTIVITIES 
Any construction/demolition/excavation related activity performed in furtherance of the 
performance of work under award, be undertaken only after ensuring the Dust Mitigation 
Measures prescribed as follows: 
 
1) Dust/wind breaking walls of appropriate height around the periphery of the construction 
site. 
2) Installation of Anti Smog Gun(s) (for >20,000 m2 built up area). 
3) Tarpaulin or green net on scaffolding around the area under-construction and the building. 
4) All vehicles including carrying construction material and construction debris of any kind 
should be cleaned and wheels washed. 
5) All vehicles carrying construction material and construction debris should be fully covered 
and protected. 
6) All construction debris and construction material of any kind should be stored on the site 
and not dumped on public roads or pavements. 
7) No loose soil or sand or Construction & Demolition Waste or any other construction 
material which may cause dust, shall not be left uncovered. 
8) No grinding and cutting of building materials in open area. Wet jet should be used in 
grinding and stone cutting. 
9) Unpaved surfaces and areas with loose soil should be adequately sprinkled with water to 
suppress dust. 
10) Roads leading to or at construction sites must be paved and blacktopped i.e., metallic 
roads (for >20,000 m2 built up area). 
11) Construction and demolition waste should be recycled on-site or transported to authorized 
recycling facility and due record of the same should be maintained. 
12) Every worker working on construction site and is involved in loading, unloading and 
carriage of construction material and construction debris should be provided with dust-mask 
to prevent inhalation of dust particle. 
13) Arrangement should be provided for medical help, investigation and treatment to workers 
involved in the construction of building and carry of construction material and debris relatable 
to dust emission. 
14) Dust mitigation measures shall be displayed prominently at the construction site for easy 
public viewing. 
15) Ensure the compliance of all dust control measure. 
It is clarified that BRPL has zero tolerance with respect to the non-compliance/breach of 
environment laws/rules/directions by any authority including judicial authority/ regulation. 
Accordingly, in case of breach by the vendor/its associate/employee/worker to the laws/rules 
as detailed above, shall be termed as serious breach to the terms of work order and BRPL 
shall be free to take all actions against vendor for such breach of contract including the 
termination of the said contract. Additionally, the vendor shall also be liable to indemnify 
BRPL/its Directors/Officers/Employees/Associates in full including the payment of all 
loss/penalties/compensation including environment compensation as imposed by any 
judicial/quasi-judicial citing/alleging such breach. 
The vendor shall also be under a mandate to provide an Undertaking to BRPL, which 
includes that the excavation, tree pruning, construction and demolition work, if performed by 
such vendor, the same shall be in strict adherence of all environment laws/rules/directions by 
any authority including judicial authority/ regulation and all the measures provided in work 
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order/tender under the head/title "Measures related to the Tree Pruning, excavation near tree 
and construction & demolition". 
 

39. ACCEPTANCE 
Acceptance of the CONTRACT implies and includes acceptance of all terms and conditions 
enumerated in the CONTRACT, in the technical specification and drawings made available to 
the Contractor consisting of general conditions and complete scope of work. 
 
Contractor’s and Company’s contractual obligations are strictly limited to the terms set out in 
the CONTRACT. 
 
Annexure: 
 
Undertaking from the _____________(Vendor- undertaking the excavation work) 
I __________________, Proprietor of M/s_______________, having R/o. at 
____________________ 
Has been awarded a work order no.__________,dated_________, from BSES Rajdhani 
Power Limited (BRPL), to carry out digging/excavation work on the  stretch of road detailed in 
the work order. 
Details of the Road cutting permission are RCP no. _______________________________ 
dated ___________________ valid from ___________ to _______________   on the stretch 
of road detailed in the work order. 
I have read the Guidelines on Excavation (as enclosed) and understood the same in sense 
and sprit. I assure that I shall abide with the said guidelines along with the all other provision 
associated with laws relating to laying of cables under the said work order. 
I do herby undertake that I shall be fully responsible for any violation of any kind and shall be 
liable for any cost consequences, penalty, liability, damages if imposed by any authority court 
citing/disputing the performance of the task. 
I further undertake to indemnify BRPL its officers, directors, employees and associates from 
any cost consequences, penalty, liability, damages if imposed by any authority court 
citing/disputing the performance of the task. 
I do herby agree and confirm that forming a part of work order/agreement and breach of this 
undertaking shall be termed as breach of the terms of the said work order/agreement. 
I have read and understood the terms of this undertaking and submitting this undertaking out 
of my own accord and without any coercion. 
 
 
Deponent 

***** 
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SECTION-V 

SCOPE OF WORK 

 
SCOPE OF WORK: 

The scope includes material transportation, GPR Survey of Route, digging of trench, cable laying, 
Supply and Laying HDPE Pipes, cable cover, Backfilling levelling of trench, Covering of Malba, Dust 
mitigation Measures at Site, close Barricading, Removal of Surplus Malba, Fabrication and Erection of 
Steel Structure, Supply & Installation of LIU, OFC laying, Termination etc. 

Electrical EHV cable laying work of multiple locations as mentioned below: 

a)Scheme No: ES24SH1001 for Shifting of 2 No’s 66kV 3C X 300 SQ MM (Malviya Nagar to Sangam 
Vihar & Sangam Vihar to Tughlakabad Grid Bay No-609, T-off Batra Grid) & 2 No’s of 33kV 3C X 400 
SQ MM (Malviya Nagar to Tuglakabad) XLPE Cables at MB Road from Malviya Nagar Grid to Khanpur 
T-Point Via DIPSAR due to Infringement with Proposed Metro Phase-IV on account of DMRC. 

b)Scheme No: EW23NF4008 for Laying of  02 No's 66 kV 3Cx300MM2 XLPE Cables(S/C) for 
Providing Additional Circuit from G-2 to Sagarpur Grid & Clubbing the Existing two Circuits into One 
Comprising 2X3X1CX630sqmm XLPE cable. 

c)Scheme No: ES22NF4035 for LILO of 33KV ckt from NZD grid Stn. to Supreme Court at ITPO grid 
Station for Strengthening of Supply at NZD grid station and Supreme court. 

Note:  

While carrying out trenchless / open digging works the existing underground cables are liable to get 

damaged leading to High Risk Safety Hazard to the working people. To arrest above problem to the 

best degree possible, there are technology support available, like Cable Route Tracer which is an 

important tool to detect the live / dead cables underground to the depth upto 3 meters, comfortably. 

The vendor must employ Cable Route Tracer before start of excavation / trenchless job and submit 

reports to the Engineer-in-charge for clearance to start the job. The above will minimize the risk of 

cable damage and improve safety of the working people.   

It may please be noted that in case bidders have no “Cable Route Tracers" with him, as a basic 

necessity tool. Heavy penalty will be imposed on the vendors, if the vendor damages the cables. The 

preferable make for the Cable route tracer shall be 3M or equivalent make. 

Also, Cable laying should be as per BRPL technical specifications and erection of free issue materials, 

Transportation, loading, unloading from BRPL Store to Site,  Temporary storage at site, assembly, 

erection, structural, complete pre-commissioning checks , testing and commissioning at site , obtaining 

statutory clearance & certification from state electrical inspector, Municipal Corporation department (if 

required), Fire Officer (if required), Horticulture department (if required),  and handing over to owner 

after successful testing & Commissioning of Bay at BRPL, New Delhi .Schedule of work shall be as per 

BOQ attached herewith. 

After completion of E/T/C work of the scheme, Bidder has to obtain the Electrical Inspectorate's 
Clearance/Safety Clearance from the Electrical Inspector of Delhi Govt./Safety Inspector 
BRPL(whichever is applicable) Electrical Inspector Clearance fees shall be in Bidder’s scope. The 
related fees, payments and pursuance work shall be in scope of Bidder only. The contractor has to 
obtain Electrical Inspectorate's clearance/ Safety Clearance from Safety Inspector BRPL of the 
installation and to be handed over to Engineer in charge. 
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Bidders should have basic testing equipments like PC Set, Sheath Fault measurement Kit, Meggar Kit, 
available with his company & shall submit the list of tools & tackles, with Sl No, Make & Calibration 
certificates suitable for carrying out the specified job tendered for. 

All loading/unloading, of materials at work-site shall be Bidder’s responsibility. Involvement of 
Crane/Hydra/Tractor/Trailer for this type of work shall be in your scope. Adequate weather protection 
shall be provided by the Bidder to keep the materials safe from sun & rain by providing covered 
storage space as well as using tarpaulins. 

All the labour, cranes, power, tool and tackles, technical supervision etc. are including in your scope of 

work. Adequate number of engineers, supervisors and labours shall be posted at site and the list of the 

same along with certificate of Qualification of technical staff should be submitted by the Contractor to 

the Company for checking the adequacy immediately after award of contract. 

However, Engineer In-Charge shall arrange any permission like Road cutting clearance etc. from the 

Delhi Civic authorities like MCD, DDA, PWD, DJB and Traffic Police. However, the contractor shall 

make follow up with local authorities and other connected persons that may be required to carry out 

the job under this order. 

The Bidder shall also make his own arrangement for the accommodation/conveyance requirements for 
its staff at site. Company will be provided at site the adequate open space for Bidder's site store for 
storing the materials, tools, tackles etc. The entire Bidder's storage will be within the site premises. All 
the incoming and outgoing materials, equipment, tools, tackles and any other items related to said 
work shall be entered into the register kept for this purpose and shall be in the custody of Bidder, 
however company does not hold any responsibility for any loss or damage of Bidder's material etc. 

The Bidder at his own shall arrange Water and Electricity Power at his cost. 

Major materials like 33KV cable, 33KV straight through joints, 33KV I/D or O/D end Termination, 
Structural Steel etc. will be issued by BRPL as free issue item. However transportation of all free issue 
materials from BRPL stores to BRPL S/S, handling, safe storage till handing over of the installations 
shall be in the scope of the contractor.   

FREE ISSUES OF MATERIAL AND /OR EQUIPMENT: 

The Purchaser  issued  Free  Issue  Material/Equipment  to  Vendor  in  order  that  Vendor may fulfill 

its obligations under the Agreement, shall remain the property   of   Purchaser    and shall be clearly  

labeled  as  such  by  Vendor  until  handing  over   of   the  completed installations in  accordance  

with the terms of  the Agreement.  Risk of loss in respect of all such Free Issue Items shall pass to 

Vendor upon receipt of such terms by Vendor and remain with Vendor until handing over of the 

completed installations to Purchaser in accordance with the terms of   the Agreement.   Vendor   shall 

maintain all such Free Issue Items in good condition and shall use them solely in connection with the 

requirements of   the Agreement.      

Special Instruction:-  
a. CES shall consider completion certificate of different projects (which shall be submitted by 

bidders in support to PQR) as a performance certificate during tender evaluation. 
b. All Erection tools and tackles and testing equipment shall be available with Bidder in event of 

order. 
c. Penalty clause shall be incorporated in case any of workmen of Bidder is found violating safety 

protocol as per GCC-ETC LD Clause no 15. 
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d. GTP & drawing approval before procurement & inspection of the ready material before dispatch 
shall be done by CES-BRPL. 

e. 1.1 Continuous Metal Barricades:- 
1) Vendor shall demonstrate to BRPL Engineer in Charge, ready availability of Metal 
Barricades (With Specifications as per BSES Standards for continuous barricading) within 
15 Days of Order Award.  Barricades not conforming to BRPL specification shall be 
summarily rejected. 

2)  BRPL will permit Excavation only after Minimum Length of Barricades is made available at  
Site.  
Minimum Length of Barricades: Must be equal to the Route Length of Cable Laying OR 600 
MTR (2 Runs X 300 MTR), whichever is Lower.  Thus:- 

 
a) If Route Length of Cable Laying is < 600 MTR, then Min-m Length of Barricades to be       
made available at Site = Actual Route Length, 
b) If Route Length of Cable Laying is > 600 MTR, then Min-m Length of Barricades to be 
made available at Site = 600 MTR 

 
3) Non-compliance of above will lead to immediate termination of Contract and may also 
result in - a) Forfeiture of Security Money b) Disqualification from future Tender participation 
for a Min-m 1 Year Period ". 
 
f. All Erection tools and tackles and testing equipment shall be available with Bidder in event of 

order. 
g. Penalty clause shall be incorporated in case any of workmen of Bidder is found violating safety 

protocol as per GCC-ETC LD Clause no 15. 
h. From each lot of HDPE Pipe, a sample will be sealed by Site in-charge/Execution Engineer in 

presence of Vendor representative and sent to any laboratory as per BRPL Engineer-In-Charge's 
instruction. Cost of testing will be paid by the Concerned Vendor. Also, strict action will be taken 
against the vendor does not conform to BRPL specification. 

i. HDPE tech spec is also attached for your further process. 
j. HDPE type-- PN6 PE80 
k. Length -- As per site requirement 
l. Diameter -- As per attached Technical Specification 
m. Make -- Flow well, Tirupati, Naredra Poly Plast, Eon Plast 
n. Type test & Printing -- As per attached Technical Specification 
o. GTP & drawing approval before procurement & inspection of the ready material before dispatch 

shall be done by CES-BRPL. 
Please Note: For Scheme no. ES24SH1001 Electrical inspection of fees of Rs. 6000/- + GST 
extra will be borne by BRPL to finalized vendor through the tender. 

 
6. ADDITIONAL SCOPE / WORK: 

Any additional work beyond the scope enumerated in the work order above shall be carried out as per 

the instructions of Engineer-In Charge. The company shall not entertain any claim or increase in the 

Work Order value due to execution of such additional work if the same is not approved by Engineer In 

Charge. 
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SECTION – VII: PRICE BID 

1.A.SERVICE BOQ 
 Scheme No: ES24SH1001 

Shifting of 2 nos 66kV 3C X 300 Sq mm (Malviya Nagar to Sangam Vihar & Sangam Vihar to Tughlakabad Grid Bay No-609, T-off 
Batra Grid ) & 2 nos of 33kV 3C X 400 Sq mm (Malviya Nagar to Tuglakabad) XLPE Cables at MB Road from Malviya nagar grid to 

Khanpur T-Point Via DIPSAR due to infringement with proposed Metro Phase-IV on account of DMRC.  

SR.NO. 
 SERVICE 

CODE DESCRIPTION UNIT QTY RATE AMOUNT 

1 

4060426 

Transportation of electrical equipment  from store/any 
site in Delhi to site of work in Delhi inclding loading and 
unloading at both ends manually.(Considering max lead 
of 50KM) 

TRP 12 

    

2 

4060425 

Transportation of electrical equipment 
I.e.CB,CT,PT,ISOLATORS,LA,CABLE DRUMS etc. 
from store/any site in Delhi to site of work in Delhi 
inclding loading and unloading at both ends by using T 
& P such as Tripod/cranes etc.(Considering max lead of 
50KM) 

TRP 17 

    

3 4060427 Transportation of Empty cable drum from site to site or 
from site to store anywhere in Union teritory of Delhi. TRP 17     

4 

4060369 

Digging of cable trench as per specification and 
drawings. Rate is inclussive of digging and backfilling. 
Measurement shall be as per actual depth excavated . 
For Dense Carpeted bituminous Road. 

CUM 1463 

    

5 

4060371 

Digging of cable trench as per specification and 
drawings. Rate is inclussive of digging and backfilling. 
Measurement shall be as per actual depth excavated. 
For Rocky Soil 

CUM 608 

    

6 

4060379 

Digging of joint pit suitable for 33/66 KV cable joint box 
and covering the joint box with sand and providing 
protection as per BYPL/BRPL design. For Hard Rocky 
Soil 

Cum 390 

    

7 

4060383 

Digging of test pits of requried size( not lessthan 1/2 
Mtr.  Wide at site for identification of cable route). 
Relevent volume shall be deducted from quantities of 
same item of cable digging  For Dense carpeted 
bituminous road / CC Road 

EA 82 

    

8 
4060372 

Removal of Malba including Loading / Unloading on 
own vehicle. The payment shall be restricted to the 
quantity of sand laid. 

CUM 585 
    

9 

4060386 

Laying of underground cable in trench ,covering with 
RCC cable cover,covering with sand ,Sand cushion will 
be min 75mm below and 75mm above the cable, fixing 
of cable identification tags (9" X 4") at every 30 Mtrs, 
Laying of warning tape above 250mm of the docket, 
refilling the trench and ramming the surface & removal 
of malba if any, including watch and ward till charging of 
cable ( This activity includes only labour jobs ) for 33 KV 
cable Running Mtr 

M 2500 

    

10 

4060388 

Laying of under ground cable in trench ,covering with 
RCC cable cover,covering with sand ,Sand cushion will 
be min 75mm below and 75mm above the cable, fixing 
of cable identification tags (9" X 4") at every 30 Mtrs, 
Laying of warning tape above 250mm of the docket, 
refilling the trench and ramming the surface & removal 
of malba if any, including watch and ward till charging of 
cable ( This activity includes only labour jobs ) for 66 KV 
three core cable Running Mtr 

M 2400 

    

11 4060389 Extra for handling of 66KV Cable from cable drum.  
Note:If the Drum length is more than 250Mtr. M 2400     

12 4060389 Extra for handling of 66KV Cable from cable drum.  
Note:If the Drum length is more than 250Mtr. M 2500     

13   Supply & Fixing of Cable identification Tags EA 98     

14 4060373 Providing and Laying Sand cushioning for cable route 
as per BRPL/BYPL specification and drawing. CUM 585     

15   Installation of RCC Cable Cover EA 3100     
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16 
4060423 Supply of warning tape per BSES Design specification 

(Width=150mm, Thickness=0.3u) 
M 2050 

    
17   Supply of RFID Electronic Passive Ball Marker EA 41     
18   Supply of RFID Electronic Active  Ball Marker EA 26     

19   Supply Cable Route Marker as per the specification of 
BRPL/BYPL EA 38     

20   Supply Cable Joint Marker as per the specification of 
BRPL/BYPL EA 26     

21   Installation of  Warning Tape as per the Specification of 
BRPL/BYPL M 2050     

22 

  

Laying of HDPE pipe of 180mm dia.of PN6 Class PE80  
For crossing of roads by trenchless technology 
including required equipment, manpower & transport of 
equipment from one place to another. 

M 200 

    

23 

  

Crossing of roads by trench-less technology by laying of 
HDPE pipe excluding supply of pipe .Laying by 
Pneumatic Jack Hammer Road Cutting.laying . 180mm 
dia. 

M 400 

    

24 

  

Laying of HDPE pipe of 225mm dia.of PN6 Class PE80  
For crossing of roads by trenchless technology 
including required equipment, manpower & transport of 
equipment from one place to another. 

EA 400 

    

25 

  

Crossing of roads by trench-less technology by laying of 
HDPE pipe excluding supply of pipe .Laying by 
Pneumatic Jack Hammer Road Cutting.laying . 225mm 
dia. 

M 200 

    

26   Installation, testing and commissioning of active ball 
markers (for 66kV/33KV joint at every joint) EA 26     

27   
Installation, testing and commissioning of passive ball 
markers (at every 50m) EA 41     

28 4060353 

Providing and laying in position specified grade of 
reinforced cement concrete excluding the cost of 
shuttering,centring,finishing and reinforcement-All work 
upto plinth level : 1:2:4 (1cement :2 coarse sand :4 
graded stone agg.20mm nominal size.) 

CUM 6.48 

    

29   

Charges for providing continuous steel barricade 
including cost of all material plant consumables 
transport and labour for shifting placing painting and 
regular maintenance. As per new specification. 

M 2050 

    

30   
Survey and submission of Ground penetration report for 
entire Route. M 2450     

31 4060000 

Charges for carrying out Route survey and identification 
of underground utilities of various civic agencies before/ 
during execution of scheme involving cable laying work. 
Route length will be considered for payment. Route 
length will be specifically verified by DGM. 

M 2450 

    

32 4060394 
Charges for Hi pot test - Testing equipment to be 
provided by the contractor. For 33 KV cables EA 8     

33 4060395 
Charges for Hi pot test - Testing equipment to be 
provided by the contractor. For 66 KV cables EA 16     

    Total (A)         
    GST 18%         
    Net Total (A)         
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1.B.SUPPLY BOQ   
 Scheme No: ES24SH1001 

Shifting of 2 nos 66kV 3C X 300 Sq mm (Malviya Nagar to Sangam Vihar & Sangam Vihar to Tughlakabad Grid Bay No-
609, T-off Batra Grid ) & 2 nos of 33kV 3C X 400 Sq mm (Malviya Nagar to Tuglakabad) XLPE Cables at MB Road from 
Malviya nagar grid to Khanpur T-Point Via DIPSAR due to infringement with proposed Metro Phase-IV on account of 

DMRC.  

SR.NO. Material Code DESCRIPTION UNIT QTY 
Rates inclusive 

of all other taxes 
without GST in 

Rs. 
AMOUNT 

1 2100251927 HDPE Pipe 180 MM dia PN-6 
PE80 

M 600 
    

2 2100217082 HDPE pipes as per IS 4984,PN 6 
class PE 80 - 225mm dia 

M 600 
    

3 2100195673 
Supply of RCC Slab (550X675) as 
per the specification of 
BRPL/BYPL 

EA 3100 
    

    Total (B)         
    GST 18%         
    Net Total (B)         
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2.A.SERVICE BOQ 
 Scheme No: EW23NF4008 

laying of  02 nos 66 kV 3Cx300MM2 XLPE Cables(S/C) for  providing additional circuit from G-2 to Sagarpur Grid  & 
clubbing the existing two circuits into one comprising 2X3X1CX630 sqmm XLPE cable. 

SR.NO. 
SERVICE 

CODE DESCRIPTION UNIT QTY RATE AMOUNT 

1 4060426 

Transportation of electrical equipment  from store/any site 
in Delhi to site of work in Delhi inclding loading and 
unloading at both ends manually.(Considering max lead of 
50KM) 

TRP 15     

2 4060425 

Transportation of electrical equipment 
I.e.CB,CT,PT,ISOLATORS,LA,CABLE DRUMS etc. from 
store/any site in Delhi to site of work in Delhi inclding 
loading and unloading at both ends by using T & P such as 
Tripod/cranes etc.(Considering max lead of 50KM) 

TRP 24     

3 4060427 Transportation of Empty cable drum from site to site or 
from site to store any where in Union teritory of Delhi. TRP 24     

4 4060369 

Digging of cable trench as per specification and drawings. 
Rate is inclussive of digging and backfilling. Measurement 
shall be as per actual depth excavated . For Dense 
Carpeted bituminous Road. 

CUM 4170     

5 4060377 

Digging of joint pit suitable for 33/66 KV cable joint box and 
covering the joint box with sand and providing protection as 
per BYPL/BRPL design. For Dense carpeted bituminous 
road. 

Cum 270     

6 4060383 

Digging of test pits of requried size( not lessthan 1/2 Mtr.  
Wide at site for identification of cable route). Relevent 
volume shall be deducted from quantities of same item of 
cable digging  For Dense carpeted bituminous road / CC 
Road 

EA 120     

7 4060390 

Grouting of cable mounting structure with cement 
concerete having ratio 1:3:6 including fixing with gantry  
structure.  Badarpur,  cement and stone ballast shall be 
supplied by contractor.Suitable for mounting 33/66 KV 
cable. 

EA 2     

8 4060372 
Removal of Malba including Loading / Unloading on own 
vehicle. The payment shall be restricted to the quantity of 
sand laid. 

CUM 913     

9 4060388 

Laying of under ground cable in trench ,covering with RCC 
cable cover,covering with sand ,Sand cushion will be min 
75mm below and 75mm above the cable, fixing of cable 
identification tags (9" X 4") at every 30 Mtrs, Laying of 
warning tape above 250mm of the docket, refilling the 
trench and ramming the surface & removal of malba if any, 
including watch and ward till charging of cable ( This 
activity includes only labour jobs ) for 66 KV three core 
cable Running Mtr 

M 7000     

10 4060389 Extra for handling of 66KV Cable from cable drum.  Note:If 
the Drum length is more than 250Mtr. 

M 7000     

11 4060373 Providing and Laying Sand cushioning for cable route as 
per BRPL/BYPL specification and drawing. 

CUM 714     

12 4060391 Supply and fixing of Cable Route/Joint Marker as per 
approved drawing.For 33/66 KV cables.     

EA 82     

13 3005496 
Crossing of roads by trench-less technology by laying of 
HDPE pipe excluding supply of pipe .Laying by HDD 
Machine Moling. Drilling and laying. 200mm dia. 

M 1400     

14 4060398 Laying of HDPE  pipe for crossing small Nallas in the cable 
route or in the existing trenches 

M 800     

15 4060353 

Providing and laying in position specified grade of 
reinforced cement concrete excluding the cost of 
shuttering,centring,finishing and reinforcement-All work 
upto plinth level : 1:2:4 (1cement :2 coarse sand :4 graded 
stone agg.20mm nominal size.) 

CUM 25     
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16 4060395 Charges for Hi pot test - Testing equipment to be provided 
by the contractor. For 66 KV cables 

EA 2     

17 4060249 

Fabrication of MS structure as well as  galvanised for 
different equipment like isolator, C.T.'s, P.T.'s, CVT, LA's 
etc, cable supporting structure including supply of nuts and 
bolts, consumables , welding electrode, hacksaw blades 
etc. excluding supply of steel. 

MT 2     

18 4060348 

Erection of MS as well as  galvanised structure for different 
equipment like isolator, C.T.'s, P.T.'s, CVT, LA's , ISO etc, 
cable supporting structure, 33kV/66 kV  GI gantry structure 
, Tower Structure i/c consumables , welding electrode ,tack 
welding &  hacksaw blades etc. 

MT 2     

19 4060400 
Painting of any M.S.Structure with one coat of Red oxide 
and two coats of AL.paint ISI marked including supply of 
paint by contractor. 

KG 2000     

20 4060169 

Erection of electrical equipment Including supply of T & P, 
all consumable items such as welding rods, hacksaw 
blades etc and minor modification in support structure for 
fixing as required.For 66 kV LA's with or witout  surge 
counter  

EA 3     

21 4060405 

Digging of earth pit upto depth of 10 ft. inrocky/ semi rocky 
as per feasibility at site of embedding 600 x600mm earth 
plate with M.S Flate 50 x8 mm running the same through 
3/4 " dia G.I. grouting pipe. Earth Plate to be covered by 
charcoal 200kg. And 100 Kg. Sodium chloride in the earth 
pit and refilling etc.  NOTE: Charcoal, commonsalt, earth 
plate, G.I. Pipe, MS flat, Badarpur, Cement and bricks to 
be supplied by the contractor 

EA 6     

22 4060409 

Making of civil goomitties around GI earthpipe as per 
standard design of BSES. Supply of necessary bricks, 
cement, badarpur, sand, C1 cover of size 1'x1' and 
providing the same at the top of goomitties.   

EA 6     

23 4060401 

Charges for providing continous steel barricade 1.2 mtr 
high including cost of all material plant consumables 
transport and labour for shifting placing painting and 
regular maintenance.40% qty for selected portion 

M 3500     

24 4060397 

Mounting of 66KV,1x630sq.mm.XLPE cable with cable end 
box on the steel structure and fixing it with suitable wooden 
cleats (wooden cleats shall be supplied by contractor) 
i/c.its jumpering with the isolator as required. 

EA 10     

25 4060399 
Reseting, mounting and connection of cable structure and 
dismounting of 6Nos 1X1000MM cables end boxes from its 
structure and installtion of cleats & post insulators 

EA 6     

26 4060000 

Charges for carrying out Route survey and identification of 
underground utilities of various civic agencies before/ 
during execution of scheme involving cable laying work. 
Route length will be considered for payment. Route length 
will be specifically verified by DGM. 

M 3500     

27 4060342 Detail survey i/c.prepration of site plan & profile. KM 3.5     

28 4060363 

Supply and fixing of wire mesh fencing 2.65 mtr height with 
gate frame of  3 mtr x 2.5 mtr with complete material 
including painting eg angle,chain link,wire mesh and civil 
material etc complete as per specification,drawing 
no.Angle iron size 50x50x6 mm & MS strip 50 x 3 mm wire 
mesh 1"x3", 8 SWG wire to be used for wire-mesh with 
providing support at 1.25 distance. 

SQM 50     

29 4060208 

Laying of MS flat in the excavatd trench including risers, 
equipment earthing,  overlapping of MS flat at the joints  by 
twice of its width and welding of over lapping  and cross 
joints including supply of electrodes, red oxide/bitumin 
compound , paint etcand Laying of GI earth strip for 
equipment earthing, along the wall, trench, cable trays etc 
including fabrication of supports/cleats and fixing with wall 
bolts, welding works, painting of earth strip and riser with 
red oxide paint/bitumin compound and final. For 50X6 
sqmm 

M 152     
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30 4060203 Stringing of Bolted type ‘T’/PG Connector suitable for 
single Zebra conductor 

EA 24     

31 4060205 

Excavation of trench below the ultimate good earth level in 
following type of soil including refilling after laying of earth 
mat riser, fixing of earth electrodes welding etc. For Soft 
soil 

CUM 120     

32 4060418 Supply of Optical Fiber Cable M 800     

33 4060417 Supply of HDPE Duct-40mm M 780     

34   Supply of S/throught joint for Optical Fiber Cable NOS 4     

35   Supply of LIU 48/96F fully loaded for OFC including Patch 
cord 

EA 4     

36 4060421 Supply of Galvanized Nut & Bolts KG 50     
37   supply Electronic Ball marker at every 50 meter -passive EA 112     
38   supply Electronic Ball marker at every at every joint - active EA 24     
39   supply Coffin for Joint EA 24     

40   Making optical fibre end box(Splicing of 48F Optical Fiber 
Cable) 

Nos 8     

41 4060404 Laying of Optical Fiber cable M 800     
42 4060403 Laying of 40mm dia HDPE Duct in open trench M 780     

43   Installation of LIU(48F) including Patch cord EA 2     

44   TAG,SFTY,RCTNGL;AL;MTLC NOS 476     

45   ETC of elctronic ball, passive EA 112     

46   ETC of elctronic ball, active EA 24     

47   installation of  LDR EA 4     

48 4060423 Supply of warning tape per BSES Design specification 
(Width=150mm, Thickness=0.3u) 

M 2780     

    Total         
    GST 18%         
    Net Total(A)         
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2.B.SUPPLY BOQ 
 Scheme No: EW23NF4008 

laying of  02 nos 66 kV 3Cx300MM2 XLPE Cables(S/C) for  providing additional circuit from G-2 to Sagarpur Grid  & 
clubbing the existing two circuits into one comprising 2X3X1CX630 sqmm XLPE cable. 

SR.NO. MATERIAL 
CODE DESCRIPTION UNIT QTY 

Rates inclusive 
of all other taxes 
without GST in 

Rs. 
AMOUNT 

1 2100195673 
Supply of RCC Slab (550X675) as 
per the specification of 
BRPL/BYPL 

EA 4175     

2 2100217082 Supply of HDPE Pipes,PN 6 class 
PE 80 - 225mm dia  M 2200     

    Total         
    GST 18%         
    Net Total (B)         
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3.A.SERVICE BOQ 
Scheme No: ES22NF4035 

LILO of 33KV ckt from NZD grid Stn. to  Supreme Court at ITPO grid Station for Strengthening of Supply 
at NZD grid station and Supreme court 

SR.NO. SERVICE 
CODE DESCRIPTION UNIT QTY RATE AMOUNT 

1 4060426 

Transportation of electrical equipment  from store/any 
site in Delhi to site of work in Delhi inclding loading 
and unloading at both ends manually.(Considering 
max lead of 50KM) 

TRP 2     

2 4060425 

Transportation of electrical equipment 
I.e.CB,CT,PT,ISOLATORS,LA,CABLE DRUMS etc. 
from store/any site in Delhi to site of work in Delhi 
inclding loading and unloading at both ends by using 
T & P such as Tripod/cranes etc.(Considering max 
lead of 50KM) 

TRP 4     

3 4060427 
Transportation of Empty cable drum from site to site 
or from site to store anywhere in Union teritory of 
Delhi. 

TRP 4     

4 4060369 
Digging of cable trench as per specification and 
drawings. Rate is inclussive of digging and backfilling. 
Measurement shall be as per actual depth excavated 
. For Dense Carpeted bituminous Road. 

CUM 50     

5 4060377 

Digging of joint pit suitable for 33/66 KV cable joint 
box and covering the joint box with sand and 
providing protection as per BYPL/BRPL design. For 
Dense carpeted bituminous road. 

Cum 36     

6 4060383 

Digging of test pits of requried size( not lessthan 1/2 
Mtr.  Wide at site for identification of cable route). 
Relevent volume shall be deducted from quantities of 
same item of cable digging  For Dense carpeted 
bituminous road / CC Road 

EA 7     

7 4060372 
Removal of Malba including Loading / Unloading on 
own vehicle. The payment shall be restricted to the 
quantity of sand laid. 

CUM 16     

8 4060386 

Laying of under ground cable in trench ,covering with 
RCC cable cover,covering with sand ,Sand cushion 
will be min 75mm below and 75mm above the cable, 
fixing of cable identification tags (9" X 4") at every 30 
Mtrs, Laying of warning tape above 250mm of the 
docket, refilling the trench and ramming the surface & 
removal of malba if any, including watch and ward till 
charging of cable ( This activity includes only labour 
jobs ) for 33 KV cable Running Mtr 

M 1200     

9   Supply & Fixing of Cable identification Tags EA 8     

10 4060373 Providing and Laying Sand cushioning for cable route 
as per BRPL/BYPL specification and drawing. 

CUM 16     

11   Installation of RCC Cable Cover EA 100     

12 4060423 Supply of warning tape per BSES Design 
specification (Width=150mm, Thickness=0.3u) 

M 60     

13   Installation of  Warning Tape as per the Specification 
of BRPL/BYPL 

M 60     

14   
Laying of HDPE pipe of 180mm dia.of PN6 Class 
PE80  For crossing of roads by trenchless technology 
including required equipment, manpower & transport 
of equipment from one place to another. 

M 720     

15   

Crossing of roads by trench-less technology by laying 
of HDPE pipe excluding supply of pipe .Laying by 
Pneumatic Jack Hammer Road Cutting.laying . 
180mm dia. 

M 360     

16   Supply of RFID Electronic Passive Ball Marker 3M 
Make 

EA 6     



 
BSES Rajdhani Power Ltd. 

NIT: CMC/BRPL/24-25/FK/CR/AG/1222           Page 74 of 104 Bidder Seal & Signature 

 

17   Supply of RFID Electronic Active  Ball Marker 3M 
Make 

EA 4     

18   Installation, testing and commissioning of RFID active 
Electronic ball markers (for 33kV and 66kV joint) EA 4     

19   
Installation, testing and commissioning of RFID 
passive Electronic ball markers (for 33kV and 66kV 
joint)  

EA 6     

20   Supply Cable Route Marker as per the specification 
of BRPL/BYPL 

EA 6     

21   Supply Cable Joint Marker as per the specification of 
BRPL/BYPL 

EA 1     

22 4060353 

Providing and laying in position specified grade of 
reinforced cement concrete excluding the cost of 
shuttering,centring,finishing and reinforcement-All 
work upto plinth level : 1:2:4 (1cement :2 coarse sand 
:4 graded stone agg.20mm nominal size.) 

CUM 3     

23   

Charges for providing continous steel barricade 
including cost of all material plant consumables 
transport and labour for shifting placing painting and 
regular maintenance. As per new specification. 

M 300     

24   Survey and submission of Ground penetration report 
for entire Route. 

M 300     

25 4060000 

Charges for carrying out Route survey and 
identification of underground utilities of various civic 
agencies before/ during execution of scheme 
involving cable laying work. Route length will be 
considered for payment. Route length will be 
specifically verified by DGM. 

M 1200     

26 4060394 Charges for Hi pot test - Testing equipment to be 
provided by the contractor. For 33 KV cables 

EA 4     

27 4060249 

Fabrication of MS structure as well as  galvanised for 
different equipment like isolator, C.T.'s, P.T.'s, CVT, 
LA's etc, cable supporting structure including supply 
of nuts and bolts, consumables , welding electrode, 
hacksaw blades etc. excluding supply of steel. 

MT 0.5     

28 4060348 

Erection of MS as well as  galvanised structure for 
different equipment like isolator, C.T.'s, P.T.'s, CVT, 
LA's , ISO etc, cable supporting structure, 33kV/66 kV  
GI gantry structure , Tower Structure i/c consumables 
, welding electrode ,tack welding &  hacksaw blades 
etc. 

MT 0.5     

29 4060400 
Painting of any M.S.Structure with one coat of Red 
oxide and two coats of AL.paint ISI marked including 
supply of paint by contractor. 

KG 500     

30 4060219 
Laying, dressing, megger and contnuity test of PVC, 
armoured control and auxilary power cables in 
excavated trench/cable trays .For 10CX2.5 sqmm, Cu 

M 400     

31 4060221 

Laying, dressing, megger and contnuity test of PVC, 
armoured control and auxilary power cables in 
excavated trench/cable trays .For 6/5CX2.5 sqmm, 
Cu 

M 400     

32 4060235 Erection of  double compression gland including 
termination For 10CX2.5 sqmm, Cu 

EA 20     

33 4060237 Erection of  double compression gland including 
termination For 5CX2.5 sqmm, Cu 

EA 20     

34 4060412 Supply of Glands 10X2.5MM EA 20     

35 4060413 Supply of Glands 5X 2.5MM EA 20     
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36 4060208 

Laying of MS flat in the excavatd trench including 
risers, equipment earthing,  overlapping of MS flat at 
the joints  by twice of its width and welding of over 
lapping  and cross joints including supply of 
electrodes, red oxide/bitumin compound , paint 
etcand Laying of GI earth strip for equipment 
earthing, along the wall, trench, cable trays etc 
including fabrication of supports/cleats and fixing with 
wall bolts, welding works, painting of earth strip and 
riser with red oxide paint/bitumin compound and final. 
For 50X6 sqmm 

M 200     

37 4060205 

Excavation of trench below the ultimate good earth 
level in following type of soil including refilling after 
laying of eath mat riser, fixing of earth electrodes 
welding etc. For Soft soil 

CUM 10     

38 4060206 

Excavation of trench below the ultimate good earth 
level in following type of soil including refilling after 
laying of eath mat riser, fixing of earth electrodes 
welding etc. For Semi rocky/rocky soil with providing 
of good earth 

CUM 20     

39 4060405 

Digging of earth pit upto depth of 10 ft. inrocky/ semi 
rocky as per feasibility at site of embedding 600 
x600mm earth plate with M.S Flate 50 x8 mm running 
the same through 3/4 " dia G.I. grouting pipe. Earth 
Plate to be covered by charcoal 200kg. And 100 Kg. 
Sodium chloride in the earth pit and refilling etc.  
NOTE: Charcoal, commonsalt, earth plate, G.I. Pipe, 
MS flat, Badarpur, Cement and bricks to be supplied 
by the contractor 

EA 2     

40 4060409 

Making of civil goomitties around GI earthpipe as per 
standard design of BSES. Supply of necessary 
bricks, cement, badarpur, sand, C1 cover of size 1'x1' 
and providing the same at the top of goomitties.   

EA 2     

41 4060390 

Grouting of cable mounting structure with cement 
concerete having ratio 1:3:6 including fixing with 
gantry  structure.  Badarpur,  cement and stone 
ballast shall be supplied by contractor.Suitable for 
mounting 33/66 KV cable. 

EA 2     

42 4060396 

Mounting of 33KV,3x400sq.mm.XLPE cable with 
cable end box on the steel structure and fixing it with 
suitable wooden cleats (wooden cleats shall be 
supplied by contractor) i/c.its jumpering with the 
isolator as required. 

EA 4     

43 4060417 Supply of HDPE Duct-40mm M 400     

44 4060418 Supply of Optical Fiber Cable M 400     

45 4060403 Laying of 40mm dia HDPE Duct in open trench M 400     

46 4060404 Laying of Optical Fiber cable M 400     

47   Supply of RCC Chamber for OFC joints EA 1     

48   Installation of RCC Chamber for OFC joints EA 1     

49   Splicing of 48F Optic Fiber Cable EA 4     

50   Supply of Joint enclosure 48F Optic Fiber Cable EA 4     

51   Installation of LIU (OFC) with wall EA 2     

52   Splicing Termination 48F Optical Fiber Cable at LIU EA 4     

53   Supply of LIU EA 2     

    Total         
    GST 18%         
    Net Total(A)         
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3.B.SUPPLY BOQ 
Scheme No: ES22NF4035 

LILO of 33KV ckt from NZD grid Stn. to  Supreme Court at ITPO grid Station for Strengthening of Supply at NZD grid 
station and Supreme court 

SR.NO. MATERIAL 
CODE DESCRIPTION UNIT QTY 

Rates inclusive 
of all other taxes 
without GST in 

Rs. 
AMOUNT 

1 2100251927 Supply of HDPE pipes as per IS ,PN 6 
class PE 80 - 180mm dia M 1080     

2 2100195673 Supply of RCC Slab (550X675) as per the 
specification of BRPL/BYPL EA 100     

    Total         
    GST 18%         
    Net Total(B)         
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GRAND SUMMARY OF THE QUOTED PRICE 

Sr. 
No. Scheme no.  SCHEME DESCRIPTION 

Total price 
for supply 
F.O.R site 

inclusive all 
duties taxes 

Total Price for  
Erection, 
Testing & 

Commissioning 
inclusive all 
Taxes(INR) 

Grand 
Total(INR) 

1 ES24SH1001 

Shifting of 2 nos 66kV 3C X 300 Sq mm 
(Malviya Nagar to Sangam Vihar & 
Sangam Vihar to Tughlakabad Grid Bay 
No-609, T-off Batra Grid ) & 2 nos of 
33kV 3C X 400 Sq mm (Malviya Nagar 
to Tuglakabad) XLPE Cables at MB 
Road from Malviya nagar grid to 
Khanpur T-Point Via DIPSAR due to 
infringement with proposed Metro 
Phase-IV on account of DMRC.  

      

2 EW23NF4008 

laying of  02 nos 66 kV 3Cx300MM2 
XLPE Cables(S/C) for  providing 
additional circuit from G-2 to Sagarpur 
Grid  & clubbing the existing two circuits 
into one comprising 2X3X1CX630 
sqmm XLPE cable 

      

3 ES22NF4035 
LILO of 33KV ckt from NZD grid Stn. to  
Supreme Court at ITPO grid Station for 
Strengthening of Supply at NZD grid 
station and Supreme court 

      

  TOTAL Package Cost       

In words :   
    

We declare that the following are our quoted prices in INR for the entire project/schemes. 

 

Date:         Bidder Name: 

 

Place:         Bidders Address: 

Name & Signature ……………………………………………………. 

Designation: ……………………………………………………………… 

Common Seal:……………………………………………………………. 
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Appendix- I 

COMMERCIAL TERMS AND CONDITIONS – SUPPLY  

Sr. 
No. Item Description AS PER BRPL BIDDER’S 

CONFIRMATION 

1 Validity 120 days from the due date of submission 
or amended due date of submission  

2 Price basis 

a) Firm, FOR Delhi store basis. Prices 
shall be inclusive of all taxes & duties, 
freight up to Delhi stores.  
b)Unloading at stores - in vendor's scope 
c) Transit insurance in Bidder scope 

 

3 Payment terms 

a. 80% against R/A bills within 30 days 
against receipt   of material at site. 

b. 10% pro-rata after installation/erection of 
equipment 

c. 10% pro-rata after completion of 
successful acceptance testing, 
commissioning and handing over of 
the entire Installation and duly certified 
by BRPL Project-in-charge. 

 

4 Completion time 270 days from date of LOI/Order  

5 Defect Liability 
period 

12 months from the date of Handing over 
of entire Installation.  

6 Liquidated 
damages 

0.5% of total price for every week delay 
subject to maximum of 10% of total 
contract value  

 

7 
Contract 

Performance 
Bank Guarantee 

As mentioned above clause no.8 section III 
(A) page no. 29 of CPBG  

Note: RA is mandatory. The bids will be evaluate commercially based on the total all inclusive price. 
BRPL reserves the right to evaluate the bid in totality or partially. RA methodology will be informed 
separately to all the qualified bidders prior to RA.  
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Appendix-II 

COMMERCIAL TERMS AND CONDITIONS – E/T/C 

Sl 
No Item Description AS PER BRPL BIDDER’S 

CONFIRMATION 

1 Validity 120 days from the due date of submission 
or amended due date of submission  

2 Price basis Firm. Prices shall be inclusive of all taxes 
& duties.  

3 Payment terms 

a) 80% pro-rata of total installation value 
shall be payable against R/A bills payable 
within 30 days after installation/erection of 
material at site duly certified by Engineer 
in charge. 

b) 10% pro-rata of total installation value 
shall be payable against R/A bills payable 
within 30 days after testing & 
commissioning of material at site duly 
certified by Engineer in charge. 

c) 10% of contract value payable after 
completion of successful acceptance 
testing, commissioning and handing over 
of complete systems duly certified by 
Engineer in charge, submission of 
Electrical Inspector Clearance Certificate. 

 

4 Completion time 270 Days from date of LOI/Order  

5 Defect Liability 
period 

12 months from the date of Handing over 
of entire Installation.  

6 Liquidated 
damages 

0.5 % of the order value for each week or 
part there of delay until the actual date of 
completion up to a maximum deduction of 
10% of total order value 

 

7 
Contract 

Performance 
Bank Guarantee 

As mentioned above clause no.6 section 
III(B) page no. 37 of CPBG  

Note: RA is mandatory. The bids will be evaluate commercially based on the total all 
inclusive price. BRPL reserves the right to evaluate the bid in totality or partially. RA 
methodology will be informed separately to all the qualified bidders prior to RA.  
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ANNEXURE –I :BID FORM 
 

To, 
 

Head of Department, 
Contracts & Material Department,   
BSES RAJDHANI Power Ltd  
Ist Floor, C Block  
BSES Bhawan, Nehru Place  
New Delhi 110019. 
 
Dear Sir,  
 

1  We understand that BRPL is desirous of awarding the contract for……….. (Name of the Work) 
work in its licensed distribution network area in Delhi. 

2  Having examined the Tender Documents for the above named works, we the undersigned, 
offer to deliver the goods/services in full conformity with the Terms and Conditions, technical 
specifications & Scope of Work as may be determined in accordance with the terms and 
conditions of the contract. The quoted amounts for this work are in accordance with the Price 
Schedules attached herewith and are made part of this bid.  

3  If our Bid is accepted, we undertake to deliver the entire goods/services as per delivery/ 
completion schedule mentioned in Section III from the date of award of order/letter of intent.  

4  If our Bid is accepted, we will furnish a Contract Cum Performance Bank Guarantee (CPBG) 
for due performance of the Contract in accordance with the Terms and Conditions of the NIT.  

5  We agree to abide by this Bid for a period of 180 days from the due date of bid submission and 
it shall remain binding upon us and may be accepted at any time before the expiration of that 
period.  

6  We declare that we are aware of the provision of all Laws associated with the supply of 
equipment’s/materials or Services and the prices have been quoted accordingly.  

7  Unless and until Letter of Intent is issued, this Bid, together with your written acceptance 
thereof, shall constitute a binding contract between us.  

8  We understand that BRPL is not bound to accept the lowest, or any bid BRPL may receive.  
9 There is provision for Resolution of Disputes under this Contract, in accordance with  the 
Laws and Jurisdiction of Contract.  
10 We do hereby agree and shall abide the terms of tender documents/agreement, in full  
 

Dated this............................... day of................................................. 2024 
 
Signature.............................................. In the capacity of ………………………………  
 
..................................................................duly authorized to sign for and on behalf of  
 
(IN BLOCK CAPITALS)............................................................................... 
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ANNEXURE – II: BIDDER’S DETAILS 
 

 
S.No. Item Description 

1 Company Name   

2 BRPL Vendor Code (If Registered)   

3 Area of Specialization   

4 Company Founded Year   

5 Type of Company   

6 Constitution(Company Registration number )   

7 Name of Director / Mobile Number   

8 Name of other main person / Mobile Number   

9 Vendor Address   

10 Vendor Contact no   

11 Vendor Email ID   

12 No. of Manpower on payroll 
(Executive/Skilled/Semi-Skilled/Un-skilled) 

  

13 No. of Contractual Manpower 
(Executive/Skilled/Semi-Skilled/Un-skilled) 

  

14 Other Office / Factory Address   

15 ISO certification   

16 PAN   

17 PF/ESI   

18 Shop Establishment Certificate (If Applicable)   

19 Electrical License Detail  (If Applicable)   

20 GST   

21 GST Registration Date   

22 SSI   
23 MSME Registration Number (If Applicable)   

24 Turn Over FY 2020-21 (Rs. Cr.)   

25 Turn Over FY 2021-22 (Rs. Cr.) 
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S.No. Item Description 

26 Turn Over FY 2022-23 (Rs. Cr.)   

27 Turn Over FY 2023-24 (Rs. Cr.)   

28 Profit after Tax FY 2020-21  (Rs. Cr.)   

29 Profit after Tax FY 2021-22  (Rs. Cr.)   

30 Profit after Tax FY 2022-23  (Rs. Cr.)   

31 Profit after Tax FY 2023-24  (Rs. Cr.)   

32 Networth (Rs Cr.)   

33 Bank Guarantee Limit (in Cr.)   

34 Over Draft/Cash Credit Limit (in Cr.)   

35 Present Order Booking (Rs Cr.)   

36 Order executed with Reliance ADA (Rs Cr.)   

37 Name & Detail of relative working in BRPL   

38 Main Customer   

39 Details of orders executed / Under Execution Please submit the details in Attachment - A 
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ATTACHMENT – A 

Reference List of Order Executed / under Execution by the Vendor (M/s ……………………………….) 

A) Major Orders Executed 

                        

SN Name of 
Project 

Client 
name 

& 
addre

ss 

Client contact 
Detail 

Vend
or’s 

Scop
e of 

Work 

Date 
Of 

Award 

Value of 
Work  
(Rs in 
Lakhs) 

Completio
n date as 
par Order 

Actual 
Compl
etion 
Date 

LD / 
Penalty 

imposed, if 
any 

(Rs in 
Lakhs) 

Litigatio
n / 

Arbitrati
on  

(Y/N) 
(If Yes, 
furnish 
details) 

Rema
rks 

( Person name, 
e-mail ID, 
Mobile & 
landline 
number) 

1.    
       
       

                      

2.    
       
       

                      

3.    
       
       

                      

4.    
       
       

                      

5.    
       
       

                      

 

B) Orders Under Execution 

SN Name of 
Project 

Client 
name 

& 
addre

ss 

Client contact 
Detail 

Vend
or’s 

Scop
e of 

Work 

Date 
Of 

Award 

Value of 
Work  
(Rs in 
Lakhs) 

Completio
n date as 
par Order 

Actual 
Compl
etion 
Date 

LD / 
Penalty 

imposed, if 
any 

(Rs in 
Lakhs) 

Litigatio
n / 

Arbitrati
on  

(Y/N) 
(If Yes, 
furnish 
details) 

Rema
rks 

( Person name, 
e-mail ID, 
Mobile & 
landline 
number) 

1.    
       
       

                      

2.    
       
       

                      

3.    
       
       

                      

4.    
       
       

                      

5.    
       
       

                      



 
BSES Rajdhani Power Ltd. 

NIT: CMC/BRPL/24-25/FK/CR/AG/1222           Page 84 of 104 Bidder Seal & Signature 

 

ANNEXURE – III :ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT 
(To be signed and stamped by the bidder prior to participation in the auction event) 

 
BRPL intends to use the reverse auction through SAP-SRM tool as an integral part of the entire tendering 
process. All the bidders who are found as techno commercially qualified based on the tender requirements shall 
be eligible to participate in the reverse auction event. 
 
The following terms and conditions are deemed as accepted by the bidder on participation in the bid event: 
 

1. BRPL shall provide the user id and password to the authorized representative of the bidder. 
(Authorization letter in lieu of the same be submitted along with the signed and stamped acceptance 
form) 
 

2. BRPL will make every effort to make the bid process transparent. However, the award decision by BRPL 
would be final and binding on the supplier/Contractor. 
 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of BRPL, bid 
process, bid technology, bid documentation and bid details. 
 

4. The bidder is advised to understand the auto bid process to safeguard themselves against any possibility 
of non-participation in the auction event. 
 

5. In case of bidding through internet medium, bidders are further advised to ensure availability of the entire 
infrastructure as required at their end to participate in the auction event. Inability to bid due to telephone 
line glitch, internet response issues, software or hardware hangs; power failure or any other reason shall 
not be the responsibility of BRPL. 
 

6. In case of intranet medium, BRPL shall provide the infrastructure to bidders, further, BRPL has sole 
discretion to extend or restart the auction event in case of any glitches in infrastructure observed which 
has restricted the bidders to submit the bids to ensure fair & transparent competitive bidding. In case of 
an auction event is restarted, the best bid as already available in the system shall become the start price 
for the new auction. 
 

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be 
presumed that the bidder has no further discounts to offer and the initial bid as submitted by the bidder as 
a part of the tender shall be considered as the bidder’s final no regret offer. Any offline price bids 
received from a bidder in lieu of non-participation in the auction event shall be out rightly rejected by 
BRPL. 
 

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event. 
 

9. The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable taxes, 
duties and levies and shall be FOR at BRPL site. 
 

10. The prices submitted by a bidder during the auction event shall be binding on the bidder. No further 
communication will be there. 
 

11. No requests for time extension of the auction event shall be considered by BRPL. 
 

12. The original price bids of the bidders shall be reduced on pro-data basis against each line item based on 
the final all-inclusive prices offered during conclusion of the auction event for arriving at contract amount. 

 
For………………… 
 
Signature: 
 
Name: 
 
Designation: 
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ANNEXURE – IV:ENVIRONMENTAL, OCCUPATIONAL HEALTH & SAFETY CONDITIONS OFCONTRACT 

1.0  General Requirements 
1.1  The contractor shall ensure that safety of all the workers, materials, Installation and 

equipment’s belonging to him or to others and working at the site is ensured through effective 
and practicable safety management systems. 

 

1.2 The contractor shall be responsible for compliance to provisions of all safety requirements 
under various notices, acts, rules and relevant applicable legislations. 

 

1.3 The contractors shall comply with all health & safety requirements as deemed necessary by 
BRPL from time to time. 

 

1.4 Works shall be carried out by the contractor after taking necessary “Permit to work”. Also the 
work shall not be carried out without use of Protectiveequipment’s like shoes, safety belts, 
helmets etc. adhering to safety compliance. 

 

1.5 All the equipment’s being used shall be timely calibrated and a copy of the same shall be 
submitted to Safety Department within 4 weeks of the acceptance of contact and thereafter on 
every renewal. 

 

2.0  EHS Policy 
The contractor as per requirement of CEA Measures Relating to Safety and Electric Supply 
Regulations, 2010 shall follow the Environment, Health & Safety policy of BRPL.The contractor 
shall implement quality, health & safety management systems in accordance to BRPL EHS 
policy and ensure that intentions of such policy are met. 

3.0  Health & Safety Plan 
3.1     Within 4 weeks of the notification of acceptance of the tender, the contractor shall  submita 
detailed and comprehensive Contract specific health & safety plan  incorporating HIRA (Hazard 
Identification & Risk Analysis) to BRPL. This plan shall  necessarily include detailed policies, 
procedures, method statement for each activity  to be performed and regulations which, when 
implemented, will ensure compliance of  the contract provisions stated herewith. 

3.2       The contractor shall submit health & safety plan for such activities required to be carried 

 out under the awarded contract as deemed necessary by BRPL. 

3.3    Health & safety plans, procedures, method statements, etc. developed & submitted by 
contractors shall be reviewed and approved by designated authorities of BRPL (Head Safety). 
First cut of the plan shall be submitted to Safety Department within 2 weeks of agreement of 
contract. After suggested rectification, the final plan shall be submitted to Head Safety not later 
than 4 weeks of the agreement of contract. A copy of the same shall be given to the engineer 
in charge also. The document shall carry the signatures of the authorized signatory (the person 
who has signed the agreement document of contract). 

3.4   The health & safety plans, procedures, method statements, etc. shall not be changed
 without prior review and approval by designated authorities of BRPL. 

4.0 OHS Organization & Responsibility 
 

4.1 The contractor supervisor will play the role of safety supervisor. The safety supervisor shall 
hold a diploma degree from a recognized institute or university as per CEA Regulations, 2010. 
Also simultaneously contractor has to ensure their competency in safety or EHS with 40 hours 
training from reputed agency (like RLI/Allied Boston/ National Safety Council) or trainer, which 
should be verified earlier by BRPL safety department accordingly. The copy of training 
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certificate shall be submitted to Safety Department within 4 weeks of agreement of contract. 
Time extension may be given in extraordinary situation subjected to submission of any 
convincing document carrying valid proof of near future plan of the training. 

4.2       The training certificate should not be more than one-year-old. 

4.3 Apart from above, as an owner of the company the contractor & their other key persons are 
also responsible for safety compliance and related issues. 

5.0 First Day at Work –Induction Training and Issuance of ID-Card 

5.1 The contractor shall ensure that all his workers have under gone the safety induction and have 
been issued with a valid ID card prior to start work at BRPL site. The proof of the same shall 
be submitted to Safety Department within 4 weeks of agreement of contract. 

5.2 All contractor workers shall undergo above as per the BRPL site specific procedure issued 
from time to time. 

5.3 The contractor shall ensure that no worker is in any O&M activities until the valid ID card is 
issued and the same is available by each worker at site including that of sub-contractor(s). 

5.4 In case any worker lost the ID card issued to him, the contractor shall ensure that such 
incidences are promptly reported to BRPL and duplicate or new ID card is issued immediately 
after completing formalities as deemed necessary by BRPL. 

6.0 Provision of Safe Working Conditions 

6.1 Proper barricading shall be created during height work, cable laying work, working on pole, 
etc. Dimensions of barricading while cable laying work- Height- 2 mtr, Length- 1.5 mtr. There 
shall not be any gap in between two barricades. LED Bacon light shall be placed at 1st and 
every 4th barricade. However, while working on pole during supply maintenance work there 
should be a barricading cone and caution tape . In narrow lanes, where proper barricading as 
per rules is not possible, use barricading as per the approval of  respective safety circle head 
in writing and copy forwarded to safety and uploading in QMS. 

6.2 PPE’ Requirement 

6.2.1 The contractor shall ensure all the required PPEs given in clause 6.2 and shall allow their 
workers to start work at site only after proper verification of adequacy of safety gears/PPE 
required for the specific job at site by the Safety personnel/Site Engineer of BRPL.  

Contractor has to ensure the quantity and quality of PPEs during procurement and continuous 
usage of following PPE’s by his staff. 

S.NO. NAME OF THE 
PPEs 

LINEMAN / 
FITTER/SKILLED 

HELPER/UNSKILLED SUPERVISOR 

1 SAFETY HELMET       

2 FULL BODY 
HARNESS 
(POSITIONING 
BELT) 

  
X X 

3 ELECTRICAL 
HAND GLOVES     

X 

4 SAFETY SHOES 
      

5 SAFETY 
GOGGLES       
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6 REFLECTIVE 
JACKET       

6.2.2 Contractor has to ensure for proper procurement and distribution of required PPE’s among 
their workers with receiving in attached format (Appendix-3) which will be verified by the safety 
department during inspection. The entire issuance format duly signed by individual worker and 
to be verified/ certified by Department Head and the same need to be submitted to Safety 
Department along with mentioned certificates within 4 weeks of agreement of contract. The 
sample of the PPE’s being procured by the contractor shall be submitted and approved from 
the Safety Department beforehand. 

6.2.3 The contractor has to provide 3 arc protection face shields in each zone (2 for  complaint 
team and 1 for maintenance team) as per specifications mentioned in  clause 6.2.5.6. 

6.2.4 If any of the contractor staff found without PPEs, the said PPE’s will be issued to them from 
BRPL store with immediate effect. And the 20% extra amount with procurement cost will be 
recovered from their next monthly bill cycle. 

Note:  PPEs shall strictly be as per the brand mentioned in clause 6.2.5 

6.2.5 Technical Specification of the PPEs 

6.2.5.1. Safety Shoes – With Composite / Fiber toes (CE approved / IS 15298) – Mandatory for all 
personnel working at BRPL O&M. The safety shoes shall meet the following features: 

1. Electric Shock Resistant Sole  
2. Impact Resistant 
3. Scrap/Heat Resistant 
4. Slip Resistant 
5. Oil and Acid Resistant 
6. Rubber PU Sole 
7. Anti-puncture 

Lead MAKE: BATA/HONEYWELL/KARAM 

 

6.2.5.2 Safety Helmets: (IS 2925 - 1984 or DGMS) with chin strap – Mandatory for all personnel 
working at BRPL O&M. The specification of safety helmet shall be as given below: 

V-GARD HDPE Yellow With 4 Point FasTrac Ratchet Suspension 

Shell Material UV stabilizedHDPE, Non vented 

Suspension 

• With 4 Point FasTrac Ratchet Suspension sewn 
headband 

• Textile straps made from polyester Suspension   
• point fixing: good positioning, ...stability, better air 

circulation due to ...limited contact areas with the head 
• Easy clean sweatband  

Size 52-62 cm  

Accessory slot Standard 30 mm with removable HDPE dead plugs suitable to 
leak proof fitting 

Approvals ANSI/ IEC Z89.1 Class E (electrical) 

Additional Low temperature -10°C (acc. to GB2811), High temperature 
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+50°C 

Colours Yellow 

weight 360 g  

 

Lead MAKE: 3M / KARAM / UFS 

 

6.2.5.3 Full Body positioning Harness: (CE approved / IS 3521 / EN 361 / EN 355) – Shall be used 
while work is in progress at height more than 1.8 meter or where from a person may fall and 
get injured. The specification of the Full body harness shall be as given below: 

Anchorage  AdjustabletwochestattachmentD-rings and A dorsal attachmentD-ring 

Adaptability Adjustable shoulder and thigh straps 

Convenience Shoulder and thigh straps differentiated by a dual color scheme. 

Ergonomics Idealy. Positioned sit strap for extended comfort. 

Size Standard 

weight 1200GMS 

ENERGY ABSORBING FORKED LANYARDS : 
 

Spec. 44mm wide polyamide webbing. 

Length 1.5 Meter 

There should not be any metallic part in the full body harness. 

Lead MAKE: KARAM /LIFEGEAR/UFS/HONEYWELL 

 

6.2.5.4 Flex Chem Full View Safety Goggles – Shall be used to protect workers eyes from foreign 
materials and flying particles. Mandatory for all personnel working at BRPL O&M. Safety 
goggles shall meet the following feature: 

1. Acetate lens for special applications requiring superior chemical resistance. 
2. Industrial version of tough and popular first responder goggles. 
3. Soft Flex low profile frosted frame for increased comfort. 
4. Comfortable headband with length adjustment. 
5. Indirect venting for comfortable, long lasting wear can be worn with safety helmets and 

over prescription spectacles. 
6. Sight Gard + premium anti-fog coating (EN 166 “N”) with good anti- scratch properties. 
 

Technical Specification: 
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Weight 95g. 

Lens thickness 1.0mm 

Overall width 173mm 

Overall length 90mm 

Bridge 47.6mm 

Lens base 5.5 curve 

Lens size 86.1mm verticle, 174mm diagonal 

Headband Adjustable length at max.440mm(long enough to fit together 
with helmets) 

Material & colors 

Lens Acetate clear, coating, Sightgard + anti-fog according to EN 
166 “N” & anti scratch. 

Body PVC smoke 

Headband holder Nylon 

Headband Adjustable grey elastic fixed on frame side parts 

Marking / Approvals 

Standard number EN 166 

Frame marking MSA EN 166 34-FT CE 

Lens marking 2C-1.2 MSA 1 FT  N CE 

Filter class 2C (Ultra violet radiation with enhanced color recognition) 

Scale number 1.2: luminous trasmittance-89% 

Optical class 1 (best class, for permanent wear) 

Mechanical resistance F (low energy impact 45m/s) T (at extreme temperature -5 to 
+550 C) 

Resistance to N(distorted vision due to lens fogging) 

UV filter 99.9% 

Ordering information 10145578-FlexiChem Sightgard + clear , 6x 

 

Lead MAKE: MSA / UVEX/ UFS/3M/KARAM 

6.2.5.5 Electrical Insulating Hand Gloves – Shall be used to prevent electric shock based upon the 
hazards/risks involved in a particular activity. Safety goggles shall meet the following features: 

• Breakthrough manufacturing process for exception dry grip. 
• Soft and flexible for enhanced tactility, high dexterity and wearer comfort. 
• Ergonomic design featuring tapered fingers to reduce hand fatigue. 
• Relaxed wrist for easy on/off. 
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 For LT work For HT work 

Length  360mm 360mm 

Class  2 0 

Thickness  3.6mm 1mm 

Proof test voltage 20000 5000 

Maximum use voltage 11000 1000 

Tensile strength >16mpa[Mega Pascal] 

Puncture resistance >18N/mm [Newton per mili meter] 

Elongation at break >600% [Stretching length] 

Tension set <15% 

 

• It should be resistant to oil, acid, ultra violet rays and very low temperature. 
• Each pair of glove should be marked with class, category, month & year of manufacturing, CE 

logo, batch no. and certified laboratory no. 
• EN certified to electrical and thermal hazards, 
• EN certified to thermal & electrical hazards to confirm EN 60-903, 
• EN certified to mechanical hazard to EN-388 

Lead MAKE: Honeywell / ANSELL/CATU 

6.2.5.6 Arc Protection Face Shield 

a) ATPV value is 10 cal/cm2 

b) It shall have a slotted hard hat and chin guard 

c) Visible light transmission (VLT) shall be 70% 

d) It should have anti fog lens 

e) It should have a provision for replacement of lens and brackets.  

f) It should cover the complete face and the complete neck region. 

g) It must not hinder the work. Must be comfortable for the height jobs as well as in the ground.  

h) Carry bag for the kit.  

Lead MAKE: Oberon/Honeywell 

6.2.5.7 Certificates required for all PPEs: 

1. Manufacturer Certificate 

2. Test Certificate 

3. Authorization of Dealership/Distribution ship 
 

The copy of all the certificates shall be submitted to safety department within 4 weeks of 
agreement of contract. 

7.0 Integrated Management System & Audits 

7.1 The Contractor shall work in the framework of Integrated Management System (IMS) and shall 
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maintain documentation as prescribed in the IMS Manual of BRPL. IMS Manual can be 
obtained directly from site engineer/Division Head/Respective Head. 

7.2 All contractors during their currency of contract shall strive to continuously improve and 
demonstrate strict compliance to ISO 9001, 14001 & 45001 standards of BRPL. 

7.3 To verify compliance and to continually improve the management system, all contractors shall 
be subjected to both internal & external audits. 

8.0   Medical Examination  

8.1  The contractor shall arrange a medical examination of all his employees including his sub-
contractor employees like lineman, ALM, supervisor, Fitter, welders, gas cutters, drivers and 
all the workers supposed to work at height (and any other trade specified deemed necessary 
by BRPL at the time of deployment then annually) before employing, after illness or injury, if it 
appears that the illness or injury might have affected his fitness and, thereafter, once in every 
year as per the provisions of applicable laws or as prescribed by BRPL with proper record.  

8.2  Records of medical examination as described above shall be maintained at the contractor 
premises and a copy of the same shall be submitted to Safety Department within 4 weeks of 
agreement of contract. 

8.3  No person about whom the Contractor knows or has reason to believe that he is a deaf or he 
has a defective vision or he has a tendency to giddiness shall be required or allowed to work in 
any O&M operation or other construction work which is likely to involve a risk of any accident 
either to the worker himself or to any other person.  

9.0 Working at Height 

9.1 The Contractor shall ensure that all works carried out at a height of 2 Meter or more shall only 
be started after obtaining a permit to work at height, which shall be issued as per the 
procedure of BRPL by authorized personnel. 

9.2 The contractor shall ensure that all control measures mentioned and agreed through above 
work permit or as deemed necessary by BRPL are enforced and complied all the time during 
activities carried out at height. 

9.3  Full body harness and ladder along with the required PPEs shall be used during height work.  

9.4        Barricading cone and tape shall be used along with creation of proper safety zone. 

10.0 Reporting of Near Miss/ Incidents / Dangerous Occurrences 

10.1 In case of any incident/ accident occurs during the O&M activities undertaken by the 
Contractor thereby causing a dangerous occurrence or near miss or any minor or major or 
fatal injury to his employees due to any reason, whatsoever, it shall be sole responsibility of 
the Contractor to promptly inform the same to Department Head in prescribed form and also to 
all authorities envisaged under the applicable laws. 

11.0 Suspension of Work 

11.1 BRPL shall have the right at its sole discretion to suspend the work till compliance of safety 
norms, if in its opinion the work is being carried out in such a way that it may cause accidents 
and endanger the safety of the persons and / or property, and / or equipments. 

11.2 In such cases, the contractor shall be informed in writing about the nature of hazards and 
possible injury /accident and he shall comply to remove all shortcomings promptly. Decision of 
BRPL shall be conclusive and binding on the Contractor in such aspects. 

11.3 The contractor shall not be entitled to damages / compensation for suspending of work due to 
safety reasons and the period of such stoppage of work will not be taken as an extension of 
time for completion of the facilities as per the work order and will not be the ground for wavier 
of levy of liquidated damages.  
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11.4 The contractor shall follow and comply with all safety Rules of BRPL, relevant provisions of 
applicable laws pertaining to the safety of workmen, employees plant and equipment as may 
be prescribed from time to time without any demur, protest or contest or reservation.  In case 
of any nonconformity between statutory requirement and safety rules of the BRPL referred 
above, the latter shall be binding on the contractor unless the statutory provisions are more 
stringent.  

12.0 OHS Appreciation Policy 

12.1 If the contractor observes all the safety rules and codes, statutory laws and rules during the 
period of the contract awarded by the BRPL and no accident occurs then BRPL may consider 
the performance of the contractor and safety score card will be prepared. The best contractor 
will be appreciated by suitable “SAFETY AWARD” as per scheme as may be announced 
separately from time to time. 

13.0 Safety Motivational Scheme for Contractor Employee 

13.1 All contractors must reward their employee monthly for best worker in term of complying safety 
norms. They should honour with a gift of Rs. 500/- (five Hundred) with commendation 
certificate to motivate others towards safety compliance. The record with photograph should 
kept with them & also to be submitted to BRPL safety department. Contractor may ask to 
BRPL safety people for their presence during awarding time. 

13.2 All contractors have to observe safety day/ week on 4th March to 10th march every year with 
proper planning and record to create safety awareness inside their organization. A detailed 
report of observing the same to be forwarded to safety department every year. 

14.0 Guidelines for Penalty Policy Implementation 

14.1 Total penalty shall be calculated by multiplying the number of safety violations and the penalty 
amount specified for such violations in Appendix - 1. (Example – If at first offence persons 
are found working without safety helmet at 3 locations, the penalty would be 3X2000 = 
Rs.6000/-) 

14.2 The amount of penalty can be increased or decreased based upon the seriousness of safety 
violations. The decision of recommending authority shall be final one. 

14.3 Recommending authority shall send his factual observations to Department Head and Safety 
Head who in turn shall either reject or approve it. If approved, he shall send it to Finance & 
Accounts for execution. Finance Accounts shall execute the penalty and confirm the same & 
shall send it back to Department Head and Safety Head. 

14.4 Recommending Authority means the Department Head, HODs, Site Safety officer / Supervisor, 
representatives from OHS and other personnel authorized jointly by O&M. 

14.5  Penalties will be imposed for delay in submission of EHS related requirements/documents 
mentioned in the contract. Once the contract is accepted, the requirements as mentioned in 
Appendix- 2 to be submitted within 4 weeks. 

14.5  Safety Head may impose penalty for serious violations directly. 

14.6 All penalties shall be imposed directly on the concerned contractors. No penalty shall be 
imposed on individuals. 

15.0 Guidelines for Safety Appreciation Policy Implementation 

15.1 Recommending Authority shall write comments of his Appreciation in case he observes that 
there is no any safety violations. 

 

15.2 Recommending Authority shall send his Safety Appreciation to Safety Head who in turn shall 
either approve or reject it and shall send it to Site Safety Officer for keeping in records. 
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15.3 Management will appreciate the Safe Contractors for their best performance towards safety 
norms based upon number of safety appreciation notes. 

15.4 Every year best Safe Contractor shall be suitably awarded. The contractor shall be selected 
based upon the maximum numbers of approved safety appreciation notes. 

15.5 Any contractor who has received any penalty for a particular year shall not be entitled for Safe 
Contractor’s Award irrespective of number of safety appreciation notes he has received. 

15.6 Site Safety Officer will maintain the contractor wise record of penalty & safety appreciation 
notes and declare the results latest by 28th February of every year for the performance of 
previous year. 

15.7 BRPL Management shall present a Trophy with commendation certificate of safety excellence 
every year on the occasion of 4th to 10th March (National Safety Day) to the contractor, who 
qualified the safety standard criteria. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
BSES Rajdhani Power Ltd. 

NIT: CMC/BRPL/24-25/FK/CR/AG/1222           Page 94 of 104 Bidder Seal & Signature 

 

Appendix – 1 

Penalty Policy on Safety Violation 

 

Notes: 

# Refer clause No. 14 for penalty policy implementation guidelines 

# If there are 03 violations by an individual employee, his removal from deployment with BRPL # If 
there are 10 violations in one quarter, will be recommended for termination of contract order. 

 

 

 

 

 

 

 Type of Offense Penalty Detail Execution Channel 

A Not Wearing Safety Helmets 
Safety shoes/ Safety Goggles 
/ Electrical insulating hand 
gloves/ reflective jacket/Not 
using electrically safe tools 
and equipments. (Poor quality 
or damaged item means 
noncompliance)   

# First Offence - Warning Note & 
Rs.2000/- 

# Second Offence - Warning Note & 
Fine of Rs.5000/- 

# Third Offence- Note of 
recommendation of the concerned 
workmen/ supervisors for removal 
from deployment with BRPL& Fine 
of Rs.15000/-  

Recommendation by OHS-
Representative/Department Head 

Approval by Safety Head 

Deduction by Finance & Account 

B Not wearing Full Body 
Harness/fall arresters while 
working at a height more than 
1.8 meter or where from a 
person may fall. Not using 
Safety Net to arrest falling 
objects and personnel. 

Not using Arc Protection Face 
Shield  

Not using barricading cone 
and tape. 

(Poor quality or damaged item 
means noncompliance) 

# First Offence -Warning Note & 
Fine of Rs.5000/- 

# Second Offence - Warning Note 
for dismissal and a Fine of 
Rs.10000/- 

# Third Offense - -Action for the 
concerned Workmen/ supervisor for 
removal from deployment with 
BRPLand a fine of Rs.25000/- 

Recommendation by OHS-
Representative/Department Head  

Approval by Safety Head 

Deduction by Finance & Account 

C Any other unsafe work 
practices or condition which is 
considered having potential 
for fatality or injury to 
personnel. 

# First Offence - Warning Note & 
Fine of Rs.10000/- 

# Second Offence - Action for the 
concerned workmen/ supervisors 
for removal from deployment with 
BRPL and fine of Rs.20000/-.  

Recommendation by OHS-
Representative/Department Head  

Approval by Safety Head 

Deduction by Finance & Account 
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Appendix – 2 

Penalty Policy on non- submission of EHS related requirements 

Following  EHS related requirements to be submitted within 4 weeks of  agreement of contract 

Requirement Penalty Detail Execution Channel 

1. Contract specific health & 
safety plan and HIRA 
(Hazard Identification & 
Risk Analysis)  

 

2. Safety supervisor training 
records on EHS (40 hrs 
training) 

 

3. Submission of sample of 
PPE’s in EHS 
department for approval 
(if procured by the 
contractor) 

 

4. Bills/challan of PPE’s 
along with test 
certificates (if procured 
by the contractor) 

 

5. PPE’s receipt by worker 
(as per Appendix-3) 

 

6. Medical examination 
record of workers 

 

7. ID card of workers 
 

8.  Calibration Certificates of 
equipment’s 

 

 

 

 

 

 

 

Delay of 15 days- Warning Note 
& Consolidated Fine of 
Rs.5000/- on non-submission of 
proof of any of these mentioned 
8 types of documents 

 

On every subsequent delay of 15 
days- Warning Note & 
Consolidated Fine of Rs. 
10,000/- on non-submission of 
proof of any of these mentioned 
8 types of documents 

 

 

 

 

 

 

 

 

 

 

 

 

Recommendation by OHS-
Representative 

Approval by Safety Head 

Deduction by Finance & Account 
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FORMAT – 4.1 
 

EMD BANK GUARANTEE 
 
(To be issued in a Non Judicial Stamp Paper of Rs.100/-purchased in the name of the bank)  
Whereas [name of the Bidder] (herein after called the “Bidder“) has submitted its bid dated[date of 
submission of bid] for the supply/services of [name and/or description of the goods/sevices] (here after 
called the “Bid”). KNOW ALL PEOPLE by these presents that WE [name of bank] at [Branch Name 
and address],having our registered office at[address of the registered office of the bank](herein after 
called the “Bank“),are bound unto BSES RAJDHANI Power Ltd., with its Corporate Office at BSES 
Bhawan, Nehru Place, New Delhi - 110019 ,(herein after called —the “Purchaser“)in the sum of 
…………………… (Rupees …………………………………… only) for which payment well and truly to 
be made to the said Purchaser, the Bank binds itself, its successors, and assigns by these presents. 
Sealed with the Common Seal of the said Bank this_____ day of________ 2024. The Conditions of 
this obligation are:  
1. If the Bidder withdraws its Bid during the period of bid validity specified by the Bidder on the 
Bid Form;  

or 
2.  If the Bidder, having been notified of the acceptance of its Bid by the Purchaser during the 
period of bid validity:  
(a) Fails or refuses to execute the contract form, if required: or  
(b) Fails or refuses to furnish the performance security, In accordance with the instructions to 
Bidders/Terms and Conditions.  
 
We undertake to pay to the Purchaser up to the above amount upon receipt of its first written demand, 
without the Purchaser having to substantiate its demand, provided that is its demand the purchaser will 
note that amount claimed by it is due to it, owing to the occurrence of one or both of the two 
condition(s), specifying the occurred condition or condition(s). This guarantee will remain in force up to 
and including 180 days after the due date of submission bid, and any demand in respect thereof 
should reach the Bank not later than the above date.  
 
(Stamp & signature of the bank)  
 
Signature of the witness(s) 
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FORMAT – 4.2 

 
PROFORMA OF CONTRACT CUM PERFORMANCE BANK GUARANTEE 

 
(TO BE ISSUED ON RS 100/- STAMP PAPER) 

 
This Guarantee made at ________ this [___] day of [_____] 2024  
 
1. WHEREAS M/s BSES Rajdhani Power Limited, a Company incorporated under the 

provisions of Companies Act, 1956 having its Registered Office at BSES Bhawan, Nehru 
Place, New Delhi - 110019, India hereinafter referred to as the “Company”, (which expression 
shall unless repugnant to the context or meaning thereof include its successors, 
administrators, executors and assigns).  

 
2. AND WHEREAS the Company has entered into a contract for ____________ (Please specify 

the nature of contract here) vide Contract No. __________dated __________ (hereinafter 
referred to as the “Contract”) with M/s.________________, (hereinafter referred to as 
“Contractor”, which expression shall unless repugnant to the context or meaning thereof be 
deemed to mean and include each of their respective successors and assigns) for providing 
services on the terms and conditions as more particularly detailed therein.  

 
3. AND WHEREAS as per clause ____of General Conditions of Contract, the Contractor  is 

obliged to provide to the Company an unconditional bank guarantee for an amount equivalent 
to ten percent (10%) of the total Contract Value for the timely completion and faithful and 
successful execution of the Contract from [____________] pl. specify the name of Bank) 
having its head/registered office at [____________] through its branch in ______(pl. specify 
the name of Branch through which B.G is issued)   hereinafter referred to as “the Bank”, (which 
expression shall unless it be repugnant to the context or meaning thereof be deemed to 
include its successors and permitted assigns).  

 
4. NOW THEREFORE, in consideration inter alia of the Company granting the Contractor the 

Contract, the Bank hereby unconditionally and irrevocably guarantees and undertakes, on a 
written demand, to immediately pay to the Company any amount so demanded (by way of one 
or more claims) not exceeding in the aggregate [Rs. ].…………………(in words)  without any 
demur, reservation, contest or protest and/or without reference to the Contractor and without 
the Company needing to provide or show to the Bank ,grounds or reasons or give any 
justification for such demand for the sum/s demanded.  

 
5. The decision of the Company to invoke this Guarantee and as to whether the Contractor has 

not performed its obligations under the Contract shall be binding on the Bank. The Bank 
acknowledges that any such demand by the Company of the amounts payable by the Bank to 
the Company shall be final, binding and conclusive evidence in respect of the amounts 
payable by the Supplier to the Owner. Any such demand made by the Owner on the Bank 
shall be conclusive and binding, notwithstanding any difference between the Owner and the 
Contractor or any dispute raised, invoked, threatened or pending before any court, tribunal, 
arbitrator or any other authority.  

 
6. The Bank also agrees that the Company at its option shall be entitled to enforce this 

Guarantee against the Bank as a principal debtor without proceeding against the Contractor 
notwithstanding any other security or other guarantee that the Companymay have in relation to 
the Contractor’s liabilities. 

 
7. The Bank hereby waives the necessity for the Company first demanding the aforesaid 

amounts or any part thereof from the Contractor before making payment to the Company and 
further also waives any right the Bank may have of first requiring the Company to use its legal 
remedies against the Contractor, before presenting any written demand to the Bank for 
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payment under this Guarantee. 
 
8. The Bank’s obligations under this Guarantee shall not be reduced by reason of any partial 

performance of the Contract.  The Bank’s obligations shall not be reduced by any failure by the 
Company to timely pay or perform any of its obligations under the Contract. 

 
9. The Bank further unconditionally and unequivocally agrees with the Company that the 

Company shall be at liberty, without the Bank’s consent and without affecting in any manner its 
rights and the Bank’s obligation under this Guarantee, from time to time, to: 
(i) Vary and/or modify any of the terms and conditions of the Contract; 

 
(ii) Forebear or enforce any of the rights exercisable by the Company against the 

Contractor under the terms and conditions of the Contract; or 
 

(iii) Extend and/or postpone the time for performance of the obligations of the  
  Contractor under the Contract; 
 

and the Bank shall not be relieved from its liability by reason of any such act or omission on 
the part of the Company or any indulgence shown by the Company to the Contractor or any 
other reason whatsoever which under the law relating to sureties would, but for this provision, 
have the effect of relieving the Bank of its obligations under this Guarantee. 
 

10. This Guarantee shall be a continuing bank guarantee and shall not be discharged by any 
change in the constitution or composition of the Contractor, and this Guarantee shall not be 
affected or discharged by the liquidation, winding-up, bankruptcy, reorganization, dissolution or 
insolvency of the Contractor or any of them or any other circumstances whatsoever. 

 
11. This Guarantee shall be in addition to and not in substitution or in derogation of any other 

security held by the Company to secure the performance of the obligations of the Contractor 
under the Contract. 

 
12. NOTWITHSTANDING anything herein above contained, the liability of the BANK under this 

Guarantee shall be restricted to ___________________ (insert an amount equal to ten 
percent (10%) of the Contract Value) and this Guarantee shall be valid and enforceable and 
expire on _____________ (pl. specify date) or unless a suit or action to enforce a claim under 
this Guarantee is filed against the Bank on or before the date of expiry.  

 
13. On termination of this Guarantee, all rights under the said Guarantee shall be forfeited and the 

Bank shall be relieved and discharged from all liabilities hereunder. 
 
14. The Bank undertakes not to revoke this Guarantee during its validity except with the prior 

written consent of the Company and agrees that any change in the constitution of the Bank or 
the Contractor shall not discharge our liability hereunder.  

 
15. Company may assign this Guarantee to any Person or body whether natural, incorporated or 

otherwise under intimation to the Bank. The Bank shall be discharged of its obligations 
hereunder by performance in accordance with the terms hereof to such assignee without 
verifying the validity / legality / enforceability of the assignment.  

 
16. This Guarantee shall be governed by the laws of India. Any suit, action, or other proceeding 

arising out of, connected with, or related to this Guarantee or the subject matter hereof shall be 
subject to the exclusive jurisdiction of the courts of Delhi, India. 
Dated this ………… day of ………….. …2024 at ……………. 

 
 
 
 (Signature) 
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.......................................................... 
 
(Name) 
......................................................... 

(Designation with Bank Stamp) 

Attorney as per 

Power of Attorney No........................      

Date........................................ 
 
Beneficiary's bank detail with IFSC Code: 
 Beneficiary Name  : BSES Rajdhani Power Limited 
 Bank Name            : State Bank of India 
 A/c No.                   : 40214783615 
 IFSC Code             : SBIN0009601 
 
Vendor has to fill this form & submit along with the PERFORMANCE BANK GUARANTEE 
 
1. Bank Email ID--------------------------------------Bank Phone No---------------------------------- 
 
 
2. Where to Dispatched the BG -Local Address of bank ------------------------------------- 
 
 
3. Where to Dispatched the BG Head Office Address ---------------------------------------- 
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FORMAT – 4.3 
 

NON-DISCLOSURE AGREEMENT 
 
THIS NON-DISCLOSURE AGREEMENT ("Agreement") is made and entered into at Delhi on the 
_____ day of __________, 2024 
 
By And Between 
 
M/s BSES Rajdhani Power Limited, a company registered under the Companies Act, 1956 and 
having its registered office at BSES Bhawan, Nehru Place, New Delhi - 110019 (hereinafter referred 
to as the "Disclosing Party" which expression shall unless repugnant to the meaning and context mean 
and include its successors and permitted assigns) of the FIRST PART 
 
And 
______________________, a company incorporated under the Companies Act, 1956 and having its 
registered office at _______________________, (hereinafter referred to as the "Receiving Party" 
which expression shall unless repugnant to the meaning and context mean and include its successors 
and permitted assigns) of the OTHER PART 
 
Disclosing Party and Receiving Party are hereinafter individually referred to as the "Party" and 
collectively as the "Parties". 
 
WHEREAS the Disclosing Party is in discussions with the Receiving Party for Security Management 
Services ("Project") and the Disclosing Party may in conjunction with the aforesaid disclose to the 
Receiving Party information relating to their businesses which is confidential and sensitive in nature 
and the Receiving Party is willing to undertake to restrict the use and further disclosure of the 
information in accordance with the terms and conditions set out herein: 
 

1. The "Receiving Party" acknowledges and confirms the confidential and sensitive nature of all 
information, documents and material relating to Persons and entities which may be accused of 
or related to the theft of electricity which is a penal offense under the provisions of the 
electricity act 2003As well as the various data and tools which may be available by way of 
documents as well as other modes of proof("Project") (i) that may be disclosed or made 
available to the Receiving Party by the Disclosing Party or its employees/ representatives/ 
advisors/ consultants; (ii)Receiving Party may gain or gather from any source; (iii) Receiving 
Party may process or arrive at during the course of the Project; (iv) Receiving Party may have 
come across during its discussions with any person in the course of the Project; and (v) all 
negotiations and discussions between the Parties relating to the Project (all the information 
referred to above is hereinafter referred to as the "Confidential Information"). 

2. Confidential Information is understood to include but is not limited to information made 
available in written, machine recognizable, graphic or sample form including, without limitation, 
drawings, photographs, models, design or performance specifications, its analysis, 
compilations, studies, notes and all other information and data disclosed orally or visually 
which has been developed / is exclusive to the Disclosing Party and includes information 
provided in various meetings. 

 
Provided, however, that Confidential Information shall not include information which (a) is, or 
becomes, publicly known, otherwise than through a wrongful act of the Receiving Party or its 
representatives; (b) is in the possession of the Receiving Party prior to receipt from the 
Disclosing Party or its representatives without an obligation of confidentiality; (c) is 
independently developed by the Receiving Party, provided that it was not derived from the 
Confidential Information; (d) is furnished to others by the Disclosing Party without restrictions, 
similar to those herein on the rights of such others to use or disclose; or (e) is approved in 
writing by the Disclosing Party for disclosure. 

 
3. The Receiving Party shall not disclose the Confidential Information to any other person save 
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and except with the express consent in writing given by the Disclosing Party. The Receiving 
Party, however, may disclose such part of the Confidential Information where (i) such 
disclosure is in response to a valid order of a court or any other governmental body having 
jurisdiction over this Agreement or (ii) such disclosure is otherwise required by law, provided 
that Receiving Party has given prior written notice to the Disclosing Party forthwith it came to 
learn about such disclosure requirement or the demand for such for disclosure and made all 
reasonable efforts to protect the Confidential Information in connection with such disclosure. 

 
4. The Receiving Party shall with reference to the Confidential Information take all actions as may 

be necessary to (i) maintain the confidentiality thereof; (ii) limit its use of such Confidential 
Information solely for the purpose of the Project; (iii) avoid disclosure even to any of its 
employees that are not associated with the Project; (iv)avoid any dissemination or publication 
by any of its employees/ representatives associated with the Project; (v) avoid writing about 
sensitive information which is disclosed verbally and is sensitive to the operations; and (vi) 
safeguard the Confidential Information from being accessed by any unauthorized person. Such 
actions shall include but not be limited to obtaining appropriate non-disclosure undertakings 
from its employees directly or indirectly engaged in the Project. 

 
5. The Receiving Party hereby agrees to indemnify and hold harmless the Disclosing Party and 

its directors and employees from and against any damage, loss, cost or liability (including all 
expenses and costs of enforcing rights under the Agreement) arising out of or resulting from (i) 
any use or disclosure by the Receiving Party of Confidential Information in violation of the 
Agreement; (ii) any leakage of the Confidential Information at the end of the Receiving Party or 
its employees/ representatives; and (iii) breach or violation of any of the other covenants 
herein. 

 
6. The Receiving Party will, promptly upon the request of the Disclosing Party, deliver to the 

Disclosing Party, the documents comprising the Confidential Information or any part thereof 
and will destroy any copies, notes, or extracts thereof, without retaining any copy thereof, 
except that any portion of the Confidential Information that consists of analysis and any written 
Confidential Information not so requested and returned, shall be retained and kept subject to 
the terms of this Agreement, or upon the Disclosing Party's request destroyed (such 
destruction to be confirmed in writing). 

 
7. The term of this Agreement is 3 years from the date of execution of this Agreement.  However, 

the obligation to maintain confidentiality of the Disclosing Party's information shall survive the 
termination of this Agreement. Any violation of this agreement may lead to termination of all 
the relations with the Receiving party and black listing/ debarring of the Agency for future 
engagements. 

 
8. This Agreement shall be governed by the laws of India. Any dispute, difference or claim related 

to or arising under, out of or in connection with this Agreement shall be resolved subject to the 
jurisdiction of Delhi Courts. 

 
For the Disclosing Party   
______________________ 
Authorized Signatory 
Name: 
Designation:  
 
For the Receiving party 
______________________ 
Authorized Signatory 
Name: 
Designation: 
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FORMAT – 4.4 
 

NO DEVIATION DECLATATION 
 

NO DEVIATION –A (Technical) 
NIT NO & DATE:  
 
DUE DATE OF TENDER:  
 
We hereby accept all terms and conditions of the technical scope of work as mandated in the tender 
documents subject to the following deviations as mentioned against the applicable technical qualifying 
requirement: 
 
S.NO. SL.NO OF TECHNICAL SPECIFICATION/SCOPE OF 

WORK  
 

DEVIATIONS, IF ANY  
 

   
 
 

       
      
       SIGNATURE & SEAL OF BIDDER 
 

NAME OF BIDDER 
 
Note-The above template is indicative only, May vary depending on the nature of procurement/value. 
 
    NO DEVIATION –B(Commercial) 
NIT NO & DATE: 
 
DUE DATE OF TENDER: 
 
We hereby accept all terms and conditions of the commercial requirement as mandated in tender 
document subject to the following deviations as mentioned against the applicable commercial 
qualifying requirement: 
 
S.NO. S. NO OF COMMERCIAL REQUIREMENTS  

 

DEVIATIONS, IF ANY  
 

  

 

 
 
 

 
       SIGNATURE & SEAL OF BIDDER 
 

NAME OF BIDDER 
 
Note:-It is important to explicitly include all such terms and conditions which are considered absolutely 
necessary to be accepted by bidder without any deviation. Tender document shall have a stipulation 
that deviation to such criteria shall make the bid liable for rejection. 
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FORMAT – 4.5 

 
BIDDER’S COMMUNICATION DETAILS 

 
Bidder should furnish the below details for future communication: - 

GENERAL INFORMATION 

NAME OF Company 
 

POSTAL ADDRESS 
 

 
 

FOR TECHNICAL QUERY: 

CONTACT PERSON & 
DESIGNATION NAME DESIGNATION 

E-MAIL MOBILE NO TELEPHONE NO 

 
 

FOR COMMERCIAL QUERY: 

CONTACT PERSON & 
DESIGNATION NAME DESIGNATION 

E-MAIL MOBILE NO TELEPHONE NO 

 
Note: No communication shall be entertained from any other email id, except as mentioned 
above. Bidder needs to inform the company if any changes in the email id on their letter head 
duly signed by the authorized signatory. 
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General Specification 

1.0 Codes & standards  

Materials,  equipment  and methods  used  in  the  Laying  of  11/33/66KV  Cable  shall  conform  to  the 

latest edition of following –  
 

S. 
No. 

Reference No.  Name of Standard 

1    Indian Electricity Rules, 1956 
2    Indian Electricity Act, 1910 
3    Indian Electricity Supply Act, 1948 
4    Electricity Laws Act, 1991 
5    National Electrical Code ( Indian standards Institution) 
6  IS 1255   Code of practice for installation and maintenance of Power Cable upto 

and Including 33KV rating. 
7  IS 1554  PVC Insulated Electrical Cables upto 11KV 
8  IS 2274  Code of Practice for electrical wiring installation – system voltage 

exceeding 650V 
9  IS 7098 Part II  Crosslinked Polyethylene Insulated PVC sheathed cables for working 

voltages from 3.3KV upto and including 33KV 
10  IS 7098 Part III  Crosslinked Polyethylene Insulated PVC sheathed cables for working 

voltages from 66KV upto and including 220KV 
11  IS 5820  Specification of precast concrete Cable cover. 
 

2.0 Design guidelines and Parameter for cable laying‐ 

S. 
No. 

Parameter  Details 

2.1  Selection of 
Cable Route 

The cable route selection shall be done by the concerned supervising 
engineer by first conducting route survey and  selecting a route along 
with contractor keeping followings in mind: 
‐The side of road which presents the least obstacles and the fewest 
roadways crossings.  
‐The future consumers and existing cables in the route may influence the 
cable route.  
‐Railway, road crossings, MCD and other government agencies may also 
influence in selection of cable route.  
‐Plans for future building projects should be considered.  
‐The route shall be as far as possible away from parallel running gas, 
water pipes and telephone/telecommunication cables. 

2.2  Site Preparation  a) Barricading: 
• The identified cable route shall be barricaded continually 

before excavation. 
• Barricading shall be as drawing  laid  
• Open Trench method shall be adopted as far as possible for 

trench preparation.  
b) Excavated Earth: 
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• The excavated earth shall be so stored at site, that it shall 
not cause trouble to running traffic 

• All excavated earth shall be stored within the barricaded 
area. 

•     
c) Full height fence, barriers, barricades etc. shall be erected 

around the site in order to prevent the working area from the 
risk of accidents due to speedy vehicular movement. Same the 
way barricades protect the road users from the danger due to 
construction equipment and temporary structures. 

d) The structure dimensions of the barricades , material and 
composition, its colour scheme, BSES logo and details shall be in 
accordance with specification and drawing laid down in the 
tender documents. 

e) All the barricades shall be erected as per the design 
requirements of employer, numbered painted and maintained in 
good condition and also barricade in charge maintain a barricade 
register at site. 

f) All barricades shall be conspicuously seen in the dark/night time 
by the road users so that no vehicle hits the barricades. 
Conspicuity shall be ensured by affixing retro reflective strips of 
required size and shape at appropriate angle at bottom and 
middle portion of the barricades at a minimum gap of 1000 mm. 
In addition minimum one red light /red blinker and red beacon 
light should be placed at the top of each barricade. 

g) PPP to be provided by vendor to all workers and engineers. 
h) Also refer Annexure‐ 7: Barricading and Safety 
 

2.3  Clearance  The desired minimum clearances are as follows – 
‐ Power cable to power cable – A minimum clearance equal to diameter 
shall be maintained. Trench drawings shall be referred to for guidance. 
‐ Power Cable to control cables – 0.2 M 
‐ Power cable to communication cable – 0.3M 
‐ Power cable to gas/water main – 0.3 M 

2.4  Depth of Cable 
Laying 

The desired minimum depth of laying from ground surface to the top of 
cable shall be: 
650 / 1100V grade XLPE Cables – 75 cm 
6.35 / 11KV grade XLPE Cables – 90 cm 
Low voltage and Control cable ‐ 75 cm 
19 / 33KV grade XLPE Cables ‐ 1.2 M 
38 / 66KV grade XLPE Cables ‐ 1.5 M 
Cables at Road crossing ‐ 1.0 M (min.) 
Cables at railways level crossings (measured from bottom of sleepers to 
the top of Pipe) ‐ 1.0 M (min.) 
Whenever there is any obstacle at the laying depth, the cable should be 
lowered/ raised to cross the obstacle. However variation in the depth is 
to be approved by BSES. The Contractor shall provide the same in 
deviation report. 

2.5  Width of Cable  The width and depth of Cable Trenches shall depend upon number of 
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trenches  circuits and Voltage Grade. Annexure # 3 and drawings of this 

specification shall be followed. 
2.6  Bending Radius 

of Cables 
While pulling of the Cable from the drum or during laying 
following minimum bending radius shall be maintained so that 
the cable, in particular the insulation does not get damaged – 
A) Single Core Cables ( PVC & XLPE) 

Upto 1.1KV grade – 15 X D 
Above 11KV grade ‐ 20 X D 

B) Multi Core Cables ( PVC & XLPE) 
Upto 1.1KV grade ‐ 12 X D 
Above 1.1KV grade – 15 X D 

Where ‘D’ is overall diameter of the cable. 
2.7  Maximum 

permissible 
Tensile 
Strength for 
Cables 

For cables pulled with Stocking 
PVC and XLPE SWA Armoured cables P = 30 X D 
PVC and XLPE AWA Armoured cables P = 20 X D 

Where P= pulling force in Kgrm, D= Diameter of Cable in mm 
 
For Cables pulled by Cable eyes 

Aluminium conductor – 30 N/mm2 = 3 Kg/sq. mm 
Copper conductors ‐ 50N/mm2 = 5 Kg/sq. mm 
 

Permissible force is calculated by multiplying the above values by cross 
sectional area (CSA) of conductor of each core and then number of cores. 

2.8  Methods of 
Laying 

a) Cables shall be laid in direct in ground, in trenches excavated 
therein and shall be protected with covers as given in the 
drawing. Cables shall also be drawn into pipes of ducts or laid in 
the formed trenches or troughs or on racks or supported in trays 
or cleats as required by the site exigencies. Where the cables are 
laid in the formed trenches, the installation shall include removal 
and replacement of the trench covers and the provision of 
temporary protective covers on the trenches where they cross 
the access ways. 

 
b) HDPE (PN6,PE80) or RCC ducts shall be used where cable cross 

roads and railways tracks. Spare ducts for future extensions 
should be provided. Spare duct should be sealed off. Buried 
ducts or ducting blocks shall project into footpath or upto the 
edge of road, where there is no footpath, to permit smooth entry 
of cable without undue bending. The diameter of the cable 
conduit or pipe or duct should be at least 1.5 times the outer 
diameter of the cable. Angular alignment of the duct across road 
crossings shall be predetermined to maintain safe bending radius 
when direction of cable trench changes before or after the road. 

 
c) The contractor shall lay cable by Horizontal direct drilling (HDD) 

in main roads and highway with heavy traffic, passage to public 
property where excavation is not possible. Contractor shall take 
approval for laying of cable by means of HDD wherever required 
from the supervising engineer. The cable laid by HDD shall be 
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minimized so that it doesn’t exceed by 12% of total route length. 
This is to avoid De‐rating of Cables. 

 
d) Unless approved by BSES, the contractor shall lay the cables, 

direct in ground, in single layer. The cables shall be laid with the 
pre‐determined and approved cable route. 

 
e) Spacing shall be maintained uniformly between the cables all 

along the length including the bends, as approved by BSES. To 
maintain the spacing, suitable non‐metallic formers shall be 
placed uniformly with spacing not exceeding 5 meters. Every 
bend shall have at least one spacer. 

 
f) 75 mm of the sand bed shall be placed at the bottom of cable 

trench. 
 

g) After the cables have been laid the trench shall be filled with the 
sand and shall be well rammed to a level not less than 75 mm 
above the top of the cables all throughout the route. 
 

h) To protect the cables against external mechanical damage, which 
may be caused by other agencies, the cable shall be protected by 
suitable cover. (for drawing of RCC cable cover refer annexure 
VI).  
 

i) The type of the covers shall be as under 
‐ 1.1KV Cables – Single layer of brick thickness not less than 
75 mm ( 3 inch) 
‐ 11KV Cables – sand stone of thickness not less than 75mm ( 
3 inch). 
‐ 33KV Cables shall be protected by reinforced concrete cover of 
width 300 mm as per attached drawing with thickness not less 
than 50mm. 
‐ 66KV Cables shall be protected by reinforced concrete cover as 
per attached drawing with thickness not less than 50mm. 

 
The RCC cable cover shall be embossed as “BSES EHV 
CABLE”. 
 

j) Back fill to be filled up to 75mm and the warning tape shall be 
installed continuously. The tape shall be yellow in colour with 
Black / Red lettering of minimum 20mm height. The approved 
warning message shall be written in English and Hindi/ local 
language. The minimum thickness and width of the tape should 
be 300 microns and 150 mm respectively. 

 
k) The trench shall be filled‐up by loose soft soil (300mm) and 

Excavated soil as indicated in drawings. 
2.9  Cable over  On Bridges the cables are generally supported on wooden cleats and 
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Bridges  clamped on steel supports at regular intervals. The cables laid on bridges 
shall be provided with Sun shield.  
Approval from appropriate authorities (PWD/railways) as applicable shall 
be taken by contractor. 

2.10  Laying of Single 
Core Cables 

a) The single core cables shall be laid in trefoil formation. Single 
core cables can be laid individually in HDPE pipe in case 
of HDD only. (Details of HDPE Pipe as per Annexure-9)

 
b) For single core cables laid in trefoil formation, plastic cable ties 

shall be used at interval of 1.0 (one) meter throughout the cable 
length to maintain the trefoil arrangement. 

 
c) To balance the inductance, the phase sequence  in trefoil format 

shall be maintained by vendor ( for double circuit) 
 

d) To prevent magnetic losses (eddy current and hysteresis losses), 
the base plate of the panels or the terminal box of the 
equipments, shall have aluminium plate. In case the entry into 
the building is through GI pipe, a “slit” in the GI pipe shall be 
necessary. Alternatively GI pipes may altogether be avoided and 
non‐metallic pipes such as PVC or HDPE pipe shall be used. 
Concrete pipes having steel reinforcement (RCC pipe) are not to 
be used. 

2.11  Earthing of 
Single Core 
Cables 

a) Single point bonded earthing shall be employed to prevent flow 
of induced circulating current in the armour and screen and 
consequential de‐rating of cables for feeder less than 2.0 KM. 

 
b) For feeder length more than 2 KM, mid point earthing shall be 

provided. 
2.12  Violation of 

barricading 
guideline  and 
safety norms 

On violation of barricading guideline and safety norms, a fine of Rs.5000 
/day shall be imposed.  
BRPL inspector/engineer in‐charge shall be empowered to impose the 
above penalty. 

 

3.0 General guidelines for Laying Cables  

S. 
No. 

Parameter  Details 

3.1  General  a) Laying of the cables and handling of the same shall be 
undertaken, at all times, by adequate staff suitably trained and 
supplied with all the necessary plant, equipment and tools. 

b) The contractor shall be responsible for all the route survey, 
establishment of the position of the joints as per the site 
exigencies and the drum lengths of cables to be laid. While 
carrying out the route survey the contractor shall take into 
account the obstacles on the route whether above or below 
ground. The cable shall be planned to be laid in an orderly 
formation, free from unnecessary bends and crossings 

c) The contractor shall submit a drawing for the complete scheme 
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showing the entire route, road crossings, location of joints and 
also the arrangement of cables to be laid. In case due to site 
exigencies, cables have to cross over within the trench, the same 
shall be shown in the drawing. For each and every job, these 
drawings shall be approved by BSES, prior to commencement of 
work. 

d) BSES shall arrange for all the material and manpower required 
for jointing and end termination. The Contractor shall provide 
pit, carry out excavation for creation of working space required 
for jointing by the jointer. All civil works, structural work, 
clamping and earthing shall be carried out by the contractor, so 
that the cables and accessories perform satisfactorily during the 
entire life time. 

e) The entry and exit of the cables into the building shall be through 
RCC or GI pipe except for single core cables, which shall be 
properly sealed and shall be duly supported as per the method 
and technique approved by BSES, so that the outer sheath of the 
cable does not get damaged at the entry and exit points. The 
sealing should be of adequate length so that it minimizes the risk 
of spreading of fire or ingress of water. 

3.2  Handling and 
Storage of 
Cable drums (All 
empty drums are 
returnable) 

a) The cable drums shall be transported upright, so that the weight 
is distributed on both the flanges. Under no circumstances the 
cable drum may be laid on its side. During transportation the 
drums must be properly secured. The cable drums should never 
be dropped from Lorry or a trailer, so as to prevent damage to 
the cable drum and also to the cable. Ramp may be used for 
unloading. The drums may be rolled over short distance, 
provided the correct direction of rolling as provided on the drum 
is observed. Alternatively, a mobile crane should be used for 
lifting and lowering the drum. A chain‐pulley arrangement may 
also be used to lift the drums and deposit the same on ground if 
required. 

b) In case the drums are to be stored prior to cable laying, they 
should be arranged in such a way to leave some space between 
them for air circulation. It is desirable that the drums stand on 
battens placed directly under the flanges. Overhead covering is 
not essential except in heavy rainfall areas or during monsoon. 
Cable should however be protected from direct rays of sun by 
leaving the battens on or by providing some form of sunshade. In 
no case the drums shall be stored in a flat position with flanges 
horizontal. 

c) For transportation of the cable drums from storage site to work 
site, the drum should be mounted on a trailer or an open lorry 
and unloaded by mobile cranes. 

d) After cable laying, empty cable drums shall be taken return back 
by vendor from site at their own risk and cost. Cost of empty 
drums shall be deducted from vendor account during final 
settlement. 

3.3  Cable Laying  a)  The ground over which the drum is positioned at site should be 
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properly consolidated and jacks placed on both sizes of the drum 
to make the pay‐off arrangement stable. Suitable arrangement 
be made to stop the drum rotation, during cable laying 
preferably by square wooden poles kept temporarily pivoted 
over cable roller under the flanges which when required can be 
applied on the flange as a brake by personnel manning the drum.

b) The cable should always be paved off from the top of the drum. 
The drum must be positioned in such a way that the arrow on 
the drum points opposite to the direction of rotation marked on 
the drum. 

c) It must be ensured that the cable is not dragged over sharp 
object or on the road surface, so as to avoid damage to the outer 
sheath of the cable. 

d) The pulling method to be used shall be approved by BSES. Cable 
supplier’s recommended maximum pulling tension shall not be 
exceeded. 

e) Rollers shall be placed at intervals and the cable shall be pulled 
over the rollers. The rollers shall be kept lubricated so that they 
rotate freely, minimize friction to the cable in motion. Rollers 
shall be positioned at the bends to minimize side wall friction. 
The contractor shall ensure that PVC/HDPE sheath of cable is 
free from damage due to abrasion. 

f) The cable should not be pulled out from the drum by lifting of 
the coil while the drum is lying flat on the flange. This leads to 
twisting of the armour and cores resulting in permanent damage 
to the cable. 

g) To avoid ingress of moisture, it must be observed that the end 
capping of the cables is not damaged. Cut pieces of the cables 
must be capped immediately, before laying of the same is taken‐
up. 

3.4  Excavation of 
the Trenches 

a) The excavation of the trenches shall be commenced, with proper 
co‐ordination with BSES, so that all the necessary clearances for 
the route are already obtained from the competent authorities, 
well in time. 

b) Before opening of the section of the trench, the contractor shall 
satisfy himself that the line of the trench is clear of underground 
obstructions, by taking out trial pits on the line of the trench. 

c) The exact location of each trench shall be approved on site by 
BSES. The trenches shall be kept as straight as possible and each 
trench shall be excavated to approved formation and 
dimensions. If necessary, the trenches shall be adequate shored 
by wooden planks and bracing to avoid trench cave‐ins which 
would cause injury to the persons and also damage the cables 
laid. 

d) The bottom of each trench shall be firm and of smooth contour. 
The contractor shall take reasonable precautions to prevent 
damage to the highway or ground surface from a slip or breaking 
away of the sides of the trench. 

e) The trench excavation and filling in shall be so executed that all 
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walls, roads, sewers, drains, pipes, cables, structures, places and 
things shall be reasonably secured against risk of subsidence or 
injury and shall be carried out to the satisfaction of the 
authorities concerned. Should, however, a damage to an existing 
or other services be made, the Contractor will arrange and pay 
for any necessary repair, to make good the damages. 

f) Where trenches pass from a footway to a roadway or at other 
positions where a change of level is necessary, the bottom of the 
trench shall rise or fall gradually. The rate of rise or fall shall be 
approved by BSES. 

g) Contractor shall ensure that during excavation and until 
restoration has been completed, for reasonable access of 
persons and vehicles to property or places adjacent to the route. 

h) When the excavation of the trenches has been accurately 
executed, the contractor shall inform BSES for approval. Laying 
of cables or building of structure shall not be started until the 
contractor has been advised by BSES to proceed with the work. 

3.5  Excavated 
material 

a) The materials excavated from each trench shall be placed so as 
to prevent nuisance or damage to adjacent ditches, drains 
fences, gateways and other property or things. Excavated 
material shall be stacked so as to avoid undue interference with 
traffic. 

b) Where, owing to traffic or for reasons of safety or other 
considerations, this is not permissible, the excavated material 
shall be removed from the site and returned for refilling the 
trench on completion of laying; surplus material shall be 
disposed off by the contractor at his own cost. 

3.6  Pipes and 
Ducts 

a) Care shall be taken to make the bend of the pipes or duct lines as 
easy as practicable and in no case of radius less than 3 meters. 
Where approved, split pipes may be used on bends, the pipes 
being fitted round the cable after laying. 

b) All road crossings shall be ducted. This applies to present and 
future roads as indicated on the route plans. The pipes and the 
ducts shall be laid in an approved manner and shall be 
surrounded by 150 mm of PCC (1:2:4) 

c) Ducts under the road shall be provided by the contractor, by 
non‐disruptive method, if road cutting is not permitted by the 
concerned authorities Cable laying shall be done by Horizontal 
Direct drilling method (HDD). 

d) The cables shall be suitably protected at entry and exit from the 
pipes, so that the outer sheath does not come in contact with 
the edges of the pipes / ducts. The pipes and ducts shall have 
slope so that the seepage water can drain through the small 
opening provided on the lower side of the pipe sealing. 

e) The pipes and ducts shall be secured to the base at both ends 
and at regular interval, throughout the length, so that at no point 
the ducts or pipes get suspended over the threaded cable, and 
damage the same, thus defeating the very purpose of providing 
the pipe / duct. 
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f) At all road crossings at least one spare duct / pipe shall be 
provided for future use. The pipe shall be thoroughly cleaned of 
obstructions. A draw wire or rope shall be left in each pipe to 
facilitate the drawing in of the cables. The duct end shall be 
sealed temporarily to prevent the entry of foreign matter. End 
caps and permanent markers shall be placed flush with footpath 
/ roadways at both the ends. The pipes and ducts shall be 
cleaned again immediately before the cables are drawn in. 

g) The internal diameter of the pipe / duct should be such that the 
cables occupy only 40% of the area of the pipe / duct to avoid 
de‐rating. 

3.7  Joint Bays  The contractor shall provide all help so as to enable jointers to carry out 
their work efficiently and expeditiously. The method of securing and 
supporting cable joints and cables also the bonding and earthing thereof, 
shall be detailed on the drawing. The details shall be approved by BSES 
prior to commencement or work. The joint position should be staggered. 

3.8  Back filling of 
trenches 

a) Filling in of trenches shall not be commenced until BSES has 
inspected and approved the cables and accessories at site. The 
inspection should be got done on daily basis so that the trenches 
do not remain open unnecessarily, to avoid inconvenience to 
public. 

b) The trench shall be backfilled after putting all protections for 
cables.  

c) Soft soil shall be backfilled for 300 mm above the cable 
protection cover. 

d) Caution Tape shall be laid all along the cable route above the soft 
soil filling. 

e) Complete backfilling shall be done above the caution tape. 
3.9  temporary 

Reinstatement 
a) Where cables routes are in public highways, footpaths, gardens 

etc., the method of reinstatement will be subject to approval by 
MCD. All costs incurred will be at the contractor’s expenses. 

b) The contractor shall be responsible for proper permanent 
reinstatement of the upper levels, which shall be carried out to 
the satisfaction of BSES and the MCD authorities concerned. 

c) Before finally leaving site, permanent reinstatement shall be 
executed by the contractor to the approval of MCD and the 
property owners and all costs incurred shall be to the 
contractor’s account. 

3.10  Permanent 
Reinstatement 
of Public Road, 

a) In public roads and footways the surfaces and foundations shall 
be temporarily reinstated by the contractor. After settlement, 
temporary reinstatement material shall be removed as necessary 
and the permanent reinstatement shall be carried out to the 
approval of the appropriate highway authority / MCD. Stone and 
pre‐cast concrete paving kerbs and channels shall also be finally 
reinstated by the contractor. 

b) Temporary reinstatement shall be maintained by the contractor 
until commencement of final reinstatement to ensure that the 
surface is always safe for the passage of pedestrians and 
vehicular traffic. 
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3.11  Identification  All cables shall be identified below the gland at each end, at joint 
position and at approved positions by means of bands engraved or 
punched with cable no. feeder name, size of cable, number of cores, 
phase colour etc. The bands shall be secured fastened in a permanent 
manner, and shall be made of material able to resist corrosion, 
dampness and mechanical damage. 

3.12  Cable Route 
Markers 

All cables routes shall have markers at suitable location with a gap not 
exceeding 30 meters. The route markers shall be approved design. 
Additional markers shall be provided at joint locations with approved 
markings. 

3.13  Cable supports 
/ Clamps 

a) The contractor shall supply and install all the supports, racks, 
trays, cleats, saddles, clips and other parts required to carry and 
secure the cables, without risk so that there is no undue 
mechanical load or stress due to weight of the cable at each end. 
Cleats, saddles and clips shall be of the design as approved by 
BSES. No cable shall be laid on the trench floor. They shall be run 
in a neat and orderly manner and the crossing of cables within 
the trench shall be avoided as far as possible. Where cable runs 
unavoidably cross, a suitable supporting arrangement shall be 
provided to maintain an adequate gap between the cables 

b) Every cable shall be supported at a point not more than 500 mm 
from its termination. 

3.14  Installation of 
Cables in 
tunnels / 
basement / 
below the 
panels etc 

a) The design of cable support for cables installed in air in cable 
tunnels, basements etc. shall consist of vertical steel members 
spaced at approved interval and secured to the walls, floors and 
ceilings as necessary by means of bolts either cemented in 
position or expanded into cored holes. Each vertical support shall 
have bolted to it a number of steel brackets spaced at the 
intervals and designed to support and retain trays constructed of 
galvanized sheet steel of adequate section to carry the weight of 
the cables, plus space for an additional quantity of future cables 
at least 25% by weight and dimensions in excess of the cables 
installed under the contract and an additional load of 100 kg at 
the extremity without distortion. The trays shall be designed 
with raised edges to retain the cables and shall incorporate an 
interlocking feature so as to prevent movement between 
supports. 

b) The design and construction of all cable cleating and supporting 
arrangements shall suit the cable system design. The spacing of 
cable supports shall be approved by BSES. 

c) Cable run on trays shall be neatly dressed and where not 
provided with cleats shall be secured by heavy gauge, type 
approved metal reinforced, clips or saddles. Not more than six 
cables shall be embraced by one clip. 

d) Mild steel of appropriate sections, duly painted in an approved 
manner, shall be used for fabrication of cable supports. The steel 
shall be free from blisters, scales, laminations or other defects. 
Before final painting, the steel sections shall be provided with 
double coat of red primer. 
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3.15  Cable 
Protection at 
overhead 
Towers or 
Poles 

Where the cables terminate on overhead line poles or towers located 
outside substation compounds the contractor shall provide suitable cable 
supporting galvanized steel work attached to the pole or tower and 
comprising backboard, runners, sheet, steel cover of not less than 3.0mm 
thickness, stays, cable cleats, anti climbing guard and all incidental items 
to provide secure protection for the cables. Isolators and Lightning 
arrestor if required to be installed shall be provided as free issue item to 
the contractor, however the erection and steel structure required shall 
be in scope of the contractor. 

3.16  Sun Shades  All cables shall be protected from direct solar radiation by ventilated sun 
shields as approved by BSES. 

3.17  Route Plan  a) BSES intents to show all the cable routes, location of joints and 
other underground obstructions on a GPS map.  

b) During the progress of the contract works the contractor shall 
record on a set of route plans and cross section drawings of an 
approved form, these details so that the same can be transferred 
on the GPS maps. Such particulars will allow an accurate 
reference to be made in the case of any fault or projected 
modification. These records shall show, amongst other data, 
both indoors and outdoors the exact position of every joint, 
cable end termination and also the particulars of the depth of 
the trench, the arrangement of the cables, with cable numbers 
and the position of all obstructions revealed during the course of 
excavations. These completed records shall be submitted to BSES 
within 15 days of completion of any particular route/feeder. The 
final bill shall not be processed by BSES unless this activity has 
been completed to the entire satisfaction of BSES 

3.18  Site Facilities to 
be maintained 
by the 
Contractor 

a) The contractor shall arrange for all the tools and tackles required 
for cable laying as per this specification. BSES shall arrange for all 
the material and manpower required for jointing and end 
termination. 

b) Illumination and Power supply shall be arranged by the 
contractor so that the work can be carried out round the clock. 

c) The contractor shall maintain functional dewatering pumping 
facility with suitable power supply so as to protect the cables and 
the joints from ingress of water due to rain or otherwise 

d) The contractor shall make arrangement to provide suitable 
scaffolding arrangement to carry out the termination work 

e) The contractor shall carry out proper barricading of the dug cable 
route and the joint bays and shall take all necessary precautions 
to avoid any public hazard 

f) Also refer Annexure‐7: Barricading and Safety. 
3.19  Type of Roads 

and guidelines 
for road 
restoration 

The typical section of type of Roads (based on width) under PWD and 
MCD are :‐ 
‐ 20 Feet Wide road 
‐ 30 Feet wide road 
‐ 40 to 60 Feet Road 
‐ Other ( which include Kota stone, Agra stone, Cement 
concrete, interlocking paving tiles, brick road, chequered tiles 

Page 13 of 44



 

                                                                                             GN101-03-SP-06-R3
and asphalted road) 
 
The drawing are shown in annexure IV 
 
The guidelines for road restoration for various type of roads 
and surfaces are indicated in annexure V as :‐ 
‐ Bituminous road Type I (category I & II) 
‐ Bituminous road Type II (category III) 
‐ Cement concrete road 
‐ Kota/Rajasthan stone Road 
‐ Brick Road 
‐ Interlocking paving tiles. 
‐ Agra stone road 
‐ Chequered tiles road 
‐ Asphalted road 

 

4.0 Testing 

S. 
No. 

Parameter  Details 

4.1  Tests to be 
carried 
out during and 
after completion 
of 
Cable Laying 

Testing of cable before jointing – 
‐ Cable shall be tested for Insulation Resistance prior to laying by opening 
the end and resealing end properly. 
 
Testing on complete Cable Installation – 

a) Insulation resistance of each core shall be measured against all 
the other cores and the metal screen connected to earth.  

b) The resistance of the conductor shall be measured. 
c) DC High voltage. For old cables test voltage shall be 1.5 times 

rated voltage or less depending on age of cable.(refer annexure # 
2 for values) 

d) Charging of Cable at No‐Load at Nominal working voltage for 24 
Hours. 

e) After laying and before termination of cable a sheath test shall 
be conducted for 66KV Single core Cable as under :‐ 
 
At both ends the cable shall be raised from ground. From the end 
graphite coat applied over the outer PVC jacket shall be removed 
with a piece of glass for a length of 300mm. A spiked steel rod 
with an eye for attaching a wire shall be driven into the ground 
and connected to a nearby water or hydrant pipe. Insulation 
resistance of PVC jacket shall be measured between the 
aluminium wire armour and the spike with a 500/1000V 
insulation tester. Measured resistance shall not be less than 
2.5M OHM per KM. Thereafter 10KV DC shall be applied for one 
minute in the same way. After the test the armour shall be kept 
earthed to the steel spike for 15 minutes for discharging residual 
charge. 

4.2  Statutory  a) Road cutting permission 
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clearance  Road cutting permission shall be taken from competent authority by 
vendor. How ever official fees shall be paid by BRPL. 
b) Electrical inspector clearance 
Electrical Inspector clearance shall be in vendor scope. How ever 
official fees shall be paid by BRPL.  

 

5.0 Progress Reporting: 

S. 
No. 

Parameter  Details 

5.1  Detailed Progress 
report 

Progress report to be submitted by Contractor to BSES once in 
a Week containing 
i) Excavation status 
ii) Cable laying status 
iii) Status of preparedness for Jointing 
iv) Reason for any delay in total programme 
v) Details of damage to cable during laying. 
vi) Progress on final completion / Constraints / Forward path 

6.0 Drawing, Data & Manuals: 

S. 
No. 

Parameter  Details 

6.1  To be  submitted 
After Completion 
of the Job 

As the works is completed the following reports in quadruplicate shall be 
submitted to BSES for record purpose and shall be incorporated in the 
‘As constructed Records’. 
a) Feeder details ( sending end, receiving end, SAP number 
of project etc) 
‐ Type of cables, cross section area, rated voltage. Details of construction, 
cable number & drum number. 
‐ Year and month of laying. 
‐ Actual total route length, cable length, length between joint to joints or 
end. 
‐ Location of cables and joints in relation to certain fixed reference 
points, for example buildings, hydrant, boundary stones etc. 
‐ Jointing reports detailing the date, weather conditions, jointers and 
supervising Engineers names, details of type of cable and type of joint or 
termination, location and joint bay number, ambient temperature. 
‐ Results of original electrical measurements and testing on cable 
installation. 
‐ Full written reports will be required of any damage occurring to cable or 
equipment together with remedial action proposed which will be subject 
to the approval of BSES. 

6.2  Drawing and 
document sizes 

Standard size paper A0, A1, A2, A3, A4 
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7.0.0 Deviations 
 
Deviations from this Specification shall be stated in writing by the contractor. Written approval shall 
be obtained from BSES by the contractor. In absence of such a statement, it will be assumed by BSES 
that the Contractor complies fully with this specification during execution of the job. 
 
Deviation mentioned in any other submitted tender docs like in GTP, QAP, Old PO, old WO, BRPL 
Standard, vendor standards etc. shall not be considered as a deviation at any stage of contract.  
 
 The format for approval of deviation attached in annexure # 1 
 
Annexure # 1 – DEVIATION REPORT FORMAT 
 
S. 
NO. 

Clause No. of 
Specification 

Details about 
deviation 

Reason for 
deviation 

Approved by (Sign & 
Name) 

         
         
         
         
         

 

 

 

Annexure # 2 – DC HIGH VOLTAGE TEST 

 
Rated Voltage  
of cable in KV 

Test Voltage Between  Duration in Min. 

  Any conductor and 
metallic sheath / 
Screen / armour 

Conductor to  
conductor (for 
unscreened Cables) 

 

0.65 / 1.1  3  3 
6.35 / 11  18  30 
19 / 33  60  ‐‐‐‐ 
38 / 66  90  ‐‐‐‐ 

15 Min 

 
Reference value for DC High voltage Test. 
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Annexure # 3 – CABLE TRENCH DETAILS 
 
S. No.  Cable Size  Trench    Cable Trench drawing 

reference 
    Width (mm)  Depth (mm)   
1  1.1 kV LT Cables       

a  3.5Cx150 mm2 ‐ Single 
Circuit 

400  875  A – 1 (Drg. # 9) 

b  3.5Cx150 mm2 ‐ Double 
Circuit 

400  875  A – 1 (Drg. # 9) 

c  3.5Cx150 mm2 ‐ Triple 
Circuit 

400  875  A – 1 (Drg. # 9) 

d  3.5Cx300 mm2 ‐ Single 
Circuit 

400  875  A – 1 (Drg. # 8) 

e  3.5Cx300 mm2 ‐ Double 
Circuit 

400  875  A – 1 (Drg. # 8) 

f  3.5Cx300 mm2 ‐ Triple 
Circuit 

400  875  A – 1 (Drg. # 8) 

         
2  11 KV Cables       

a  3Cx150 / 300 mm2 ‐ Single 
Circuit 

400  1055  A – 2 (Drg. # 6) 

b  3Cx150 / 300 mm2 ‐Double 
Circuit 

650  1055  B – 1 (Drg. # 7) 

         
3  33 kV Cables       

a  3Cx400 mm2 ‐ Single Circuit  400  1235  A – 3 (Drg. # 3) 
b  3Cx400 mm2 ‐ Double 

Circuit 
650  1235  B – 2 (Drg. # 4) 

c  3Cx400 mm2 ‐ Quadruple 
Circuit 

650  1235  B – 2 (Drg. # 5A) 

d  3Cx400 mm2 ‐ Quadruple 
Circuit 

650  1545  B – 3 (Drg. # 5B) 

e  3Cx400 mm2 ‐ Quadruple 
Circuit 

1200  1235  C – 1 (Drg. # 5C) 

         
4  66 kV Cables       

a  1Cx630/1000 mm2 ‐ Single 
Circuit 

650  1445  B – 4 ( Drg. # 1) 

b  1Cx630/1000 mm2 ‐ Double 
circuit 

1200  1445  C – 2 (Drg. # 2) 

c  3Cx300 mm2 ‐ Double circuit 1200  1445  C – 2 (Drg. # 2A) 
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Annexure # 4 – Standard Road Profile 
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Annexure # 5 – Road Restoration Sectional Drawing 
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Annexure # 6 – DRAWINGS ( CABLE TRENCH AND RCC CABLE COVER) 

Page 23 of 44



Page 24 of 44



Page 25 of 44



Page 26 of 44



Page 27 of 44



Page 28 of 44



Page 29 of 44



Page 30 of 44



Page 31 of 44



Page 32 of 44



Page 33 of 44



Page 34 of 44



Page 35 of 44



Page 36 of 44



Page 37 of 44



 

                                                                    GN101-03-SP-06-03 
 

Annexure-7: Barricading and Safety 
 

1. Dimensions of barricading- Height- 2 mtr, Length- 1.5 mtr. Refer drawing 
enclosed with tech spec for more details. 

2. There shall not have any gap in between two barricades. Edge to edge shall be 
intact. 

3. LED Bacon light shall be placed at 1st and 4th barricade and same shall be 
continue 

4. Name, painting, colour, clean ness etc. shall be done on regular basis. 
5. Vendor to ensure that traffic management shall not be excuse of work 

execution. The contactor shall not undertake loading and unloading at 
carriageways obstructing the free flow of vehicular traffic and encroachment 
of existing roads by the contactor applying the excuse of work execution. 

6. Full height fence, barriers, barricades etc. shall be erected around the site in 
order to prevent the working area from the risk of accidents due to speedy 
vehicular movement. Same the way barricades protect the road users from the 
danger due to construction equipment and temporary structures. 

7. The structure dimensions of the barricades , material and composition, its 
colour scheme, BSES logo and details shall be in accordance with 
specification and drawing laid down in the tender documents. 

8. All the barricades shall be erected as per the design requirements of employer, 
numbered painted and maintained in good condition and also barricade in 
charge maintain a barricade register at site 

9. All barricades shall be conspicuously seen in the dark/night time by the road 
users so that no vehicle hits the barricades. Conspicuity shall be ensured by 
affixing retro reflective strips of required size and shape at appropriate angle at 
bottom and middle portion of the barricades at a minimum gap of 1000 mm. In 
addition minimum one red light /red blinker and red beacon light should be 
placed at the top of each barricade. 

10. No dust deposit at the front side of barricades. 
11. Cable drum shall be returnable and vendor shall take it back (by bye back 

process) from site at their own risk and cost. 
12. Once cable lying complete of a drum, within two days empty drum shall be 

removed from site by bye back process.  
13. Trained traffic marshal with all PPE and traffic control light (Red and Green) 

shall be placed at site for 24x7. 
14. No excuse of theft (beyond 6 hrs. of FIR) shall be acceptable. 
15. During execution of job, any damage to other agency’s properties shall be 

counted in vendor account and necessary action shall be taken by vendor to 
recover, repair etc. 

16. Excess earth shall be removed from site after back filling. Site to be cleared to 
avoid flowing of dust. Barricades to be removed from site with in 24 hrs. after 
completion of job. 

17. During non working hrs. vendor to ensure presence of supervisor for 
controlling any event from locals. 

18. PPEs 
 

• Helmets 
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• Mask 
• Jacket 
• Shoes 
• First Aid Box etc. 

Shall be available at site 24x7. Zero tolerance on absence of PPEs to the 
working personnel. No excuse shall be acceptable in this regards. 

 
19. GPR/Scanning shall be done by vendor of whole the route and same shall be 

submitted to BRPL. This work shall be done by vendor before execution of 
job. 

20. Jointing TAT- Jointing to start within 48 hrs. and shall be completed by 96 
hrs.+1 day. 

21. Lifting of cable drums with hydraulic machine, pulling of cable from top end 
of drum with pulling machine (hydraulic winch) is mandatory. 

22. Violation on barricading guideline and safety norms, a fine of Rs.5000 /day 
shall be imposed. BRPL inspector/engineer in-charge shall be empowered to 
impose the above penalty. 
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Annexure # 8 – ROUTE MARKER AND BARRICADING DRAWING 
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Annexure#9-Note for HDPE Pipe Diameter in Cable Laying 

 
1) Primarily our intent for laying cable will be through open trench only. 
2) Trench dimensions shall be as per the standards which mentioned as below 

table 

Sl. no. Cable 
Trench Details (mm) 

Depth (single and 
double run) 

Width (Single 
Run) 

Width  (Double 
Run) 

1 LT Cable 875 400 400 
2 11 kv 1055 400 650 
3 33 kv 1235 400 650 
4 66 Kv 1445 650 1200 

 

3) QC team will do stage inspection after completion of digging to validate the depth 
of trench and will give approval for issuing of cable.  

4) Execution in charge to ensure the cable laying work.  
5) QC team will also inspection the laying work to validate the laying as per 

standards before back filling. 
6) In case of site constraints, trench less cable laying shall be allowed as per the 

followings-  
a) Cable laying up to 50 mtr through trenchless will be allowed with approval of 

circle head (O&M) for road crossing or site constraints. Site photos of 
constraints shall be reviewed before approval by circle head. 

b) Absence of permission for digging- written disapproval by road owing agency  
and appropriate approval by circle head  (for O&M Jobs), by O&M head (for 
11kV, P&C job) and by EHV head (for EHV Jobs) 

c) The size of HDPE (PN6, PE80) pipe shall be as per the guidelines of IS-1255, 
1983, clause no-6.3.4.3. Details mentioned below in below table- 

Sl. No Cable Recommended Dia of HDPE pipe (mm)

1 66kV, 3CX300 225 
2 66kV, 1CX630 180 
3 66kV, 1CX1000 180 
4 33kV, 3CX400 180 
5 11kV, 3CX300 160 
6 11kV, 3CX150 160 
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d) In-case of using lower size of HDPE pipe due to site conditions, the deviation 
for using lower HDPE pipe from above table, written approval must be taken 
through technical committee. Photos of the challenges while apparently the 
same will be reviewed by technical committee. 

 
    (However, HDPE pipe size with less than 1.5XOD of cable shall not be         
    allowed at any stage) 
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Specification of HDPE Pipe 

1) Scope : Supply of HDPE pipe 
2) Service conditions: 

HDPE pipe shall be suitable to use in following Climate conditions. 

2.1 
Maximum ambient 
temperature 

50 Deg C 

2.2 Relative Humidity 0 to 96% 

2.3 
Maximum annual 
rainfall 

790 mm 

2.4 Atmosphere  Heavily polluted, dry, dust  

 
3) Cable Details: 

Sl. No Cable Details Approx Dia of Cable (mm) 

1 66kV, 3CX300 
125 

2 66kV, 1CX630 
80.5 

3 66kV, 1CX1000 
93 

4 33kV, 3CX400 
106 

5 11kV, 3CX400 
83 

6 11kV, 3CX300 
77 

7 11kV, 3CX150 
61 

8 1.1kV,  4CX300  
60 

 

2. Technical requirement: HDPE pipe (PN6, PE80) , Wall thickness- as per IS 4984, 2016, 
Colour- Black 

3. Selection of HDPE pipe diameter: 

Sl. No Cable Recommended Dia of HDPE pipe (mm) 

1 66kV, 3CX300 225 
2 66kV, 1CX630 180 



3 66kV, 1CX1000 180 
4 33kV, 3CX400 180 
5 11kV, 3CX400 160 
6 11kV, 3CX300 160 
7 11kV, 3CX150 160 
8 1.1kV, 4CX300 110 

 

4. Type Test: Product shall be type tested as per IS 4984, 2016 from any NABL lab. Type 
test report shall not be older more than 5 years. 

5. Acceptance Test: All acceptance test shall be followed as per IS 4984, 2016 
6. Embossing as well as ink jet printing: Each pipe shall be embossed and shall be printed 

with below characters at 1 mtr interval 

 Manufacturer name/Trade mark 
 Customer name 
 Year and month of manufacturing 

 BIS details 
 PO no and date 

 Lot no/Batch no 
 HDPE-dia of pipe, PN6, PE80 
 Length marking 

7. Length of pipe: Length of pipe shall be 5 mtr. to 20 mtr as agreed by BSES. Short length 
may be considered as per IS 4984 or as agreed by BSES. 

8. Deviation: Bidder has to intimate to BSES for any kind of deviation and written 
confirmation shall be taken at evaluation stage. Without any written confirmation on 
deviation from BSES, it will be assumed that bidder shall comply technical specification 
fully.  

9. Inspection: BSES reserve the right to inspect material at OEM factory. All kind of 
acceptance as per IS 4984 test shall be conducted by BSES. OEM to intimate inspection 
call to BSES at 10 days advance of scheduled date. 

10. Delivery: MDCC (material dispatch clearance certificate) shall be given after successful 
completion of final inspection. 
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1.0  SCOPE OF SUPPLY 
 

The specification covers design, manufacturing, testing of structural steel items at manufacturers 
works before dispatch. Packing, delivery of material and submission of documents/test reports to 
purchaser. 
 
 2.0  SERVICE CONDITION  
 
Structural Steel items to be supplied against this specification shall be suitable for satisfactory 
continuous operation under outdoor environment. Following are the climatic condition: 
 

S. No. Parameters Requirements 

2.1  Peak ambient temp. 55°C 
2.2  Min ambient temp. in shade 45°C 

2.3  Max.average ambient temp in 24 hours period in shade 40°C 

2.4  Min ambient temp.  (-)5°C 
2.5  Max. temp. attainable by an object exposed to sun  70°C 
2.6  Max. relative humidity 95% 

2.7  Average number of thunder storm days per annum 40 

2.8  Average number of rainy storm days per annum 120 

2.9  Average annual rainfall 1250mm 

2.10  No of months of tropical monsoon condition 4 months 

2.11  Max. wind pressure 150kg/m2 
2.12  Altitudes Not exceeding 1000mtrs 

 
 3.0   CODES & STANDARDS 
 

S.  No. Code   Description 

3.1 2629.1985 Important guidelines for general for general hot-dip galvanizing of 
iron and steel 

3.2 IS 2062 Hot Rolled Medium and High Tensile Structural Steel 

3.3 IS 808 Dimension for Hot Rolled Steel Beam, Column, Channel and Angle 
Section 

3.4 IS : 5561-1970 Specification for electric power connection 
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 4.0  ELECTRICAL DATA  
 

S.No. Parameters Details 

4.1 LT  Supply System 3 phase AC, 4 Wire 

4.2 Rated Voltage 415+/-10% 

4.3 Rated Frequency 50Hz  ± 5% 

4.4 Fault level 35MVA – 50kA 

 
  5.0  DESIGN PARAMETERS 
 
S. No. Description 

5.1 MS Angle, Strctl,50mm , 50mm , 6mm  
5.2 MS Angle, Strctl, 65mm , 65mm , 6mm  
5.3 MS Angle, Strctl, 75mm , 75mm , 6mm  
5.4 CHNL, Strctl, ISMC;150MM;75MM;16.8KG/M 
5.5 CHNL, Strctl, ISMC100; 100MM; 50mm; 7.7mm 
5.6 Flat, Strctl, 8mm;50mm;6000mm 
5.7 Flat, Strctl, 6mm; 50mm;6000mm 
5.8 Flat, Strctl, 6mm;50mm;5500mm 

 
5.1 MS Angle (50MM:50MM:6MM): Dimension shall be A =50mm, B=50mm, C=6mm 
5.2 MS Angle (65MM:65MM:6MM): Dimension shall be A =65mm, B=65mm, C=6mm 
5.3 MS Angle (75MM:75MM:6MM): Dimension shall be A =75mm, B=75mm, C=6mm 

 
 
 



 

 
 

BSES-TS-17-SSI-R0 
 

Technical Specification of Various Types Of Structural Steel Items 

   

Page 5 of 7 
 

5.4 Channel Structural (150MM;75MM;16.8KG/M): Dimension shall be 150MM;75MM;16.8KG/M 
5.5 MS Channel (100MM;100MM;5MMX7.7MM): Dimension shall be D=100, B=100,t=5,T=7.7mm 

 
 

5.6 Flat Structural (8MM;50MM;6000MM) : Dimension shall be 8MM;50MM;6000MM 
5.7 Flat Structural (6MM;50MM;6000MM) : Dimension shall be 6MM;50MM;6000MM 
5.8 Flat Structural (6MM;50MM;5500MM) : Dimension shall be 6MM;50MM;5500MM 

 6.0  MATERIAL  
 
6.1 Material Material shall be mild steel, grade 'A', Designation E-250 as per IS 

2062. 

6.2 Make Steel shall be of TATA/SAIL/ESSAR/RINL/JSPL/JSW/VISA 
steel/Bhushan Steel/Other BSES approved make 

  7.0  TESTING & INSPECTION 

 
 All the tests shall be carried out in accordance with IEC / IS standards. 

 
7.1 Visual Check Material shall be visually checked and shall free from 

external defects. 

7.2 Dimensional Check The dimensional requirements shall be checked as 
per the drawing. 
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7.3 Acceptance Test Following tests needs to be conducted by the vendor 
during inspection (value shall be followed as per 
relevant IS/IEC) 

a) Tensile Strength 
b) Yield Stress 
c) Elongation 
d) Chemical Composition as per IS 2062 from 

NABL accredited LAB. 
e) Incase of unavailability of inhouse testing facility, 

tests shall be conducted from NABL accredited 
LAB. 

 8.0  MARKING 

 
8.1  The material shall be embossed 

with the details mentioned 
a) Name/Model of the material 
b) Identification of the source of manufacture 
c) ISI mark 

9.0  DEVIATION 

 
Deviations from this Specification shall be stated in writing with the tender by reference to the 
Specification clause/GTP/Drawing and a description of the alternative offer. In absence of such a 
statement, requirements of the Specification shall be met without exception. 
 

 
10.0  GUARANTEE CERTIFICATE  
 
  Guarantee Certificate to be given for any manufacturing defects along with its consignment from the 

date of receipts at stores for free replacement within one year. 
 
11.0   DOCUMENTS SUBMISSION 
 
Document submission shall be as per the matrix given below. All documents/drawing shall be provided 
in soft copy for each section. Language of the documents shall be English only. Deficient/improper 
drawing submission may liable for rejection. 
 

S.No. Detail of Document For Tender 
For 
Approval/Review 

Final Submission 

11.1 
Deviation Sheet, if any 
 

Required Required Required 

11.2 GA and Dimensional Required Required Required 
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S.No. Detail of Document For Tender 
For 
Approval/Review 

Final Submission 

Drawing 
 

11.3 

Manufacturer’s quality 
assurance plan and 
certification for quality 
standards 

 Required Required 

11.4 Make of Raw Materials Required Required Required 

11.5 
Inspection and test 
reports, carried out in 
manufacturer’s works 

  Required 

11.6 Routine Test Certificates   Required 

11.7 
Test certificates of all the 
raw materials 

  Required 
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