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SECTION-|

REQUEST FOR QUOTATION (RFQ)
1. GENERAL

BSES Yamuna Power Limited invites sealed tenders on a “Single Stage: Two Envelope”
bidding basis (Envelope—I, Techno-Commercial Bid & Envelope-ll, Price Bid) from
eligible Bidders for award of contract for “Laying of Sewerline at BSES Colony, Delhi”.

1.1. The bidder must qualify the requirements as specified in heading “Qualifying
Requirements” of this RFQ.

1.2. The sealed envelopes shall be duly super-scribed as:

“NIT No.: CMC/BY/23-24/RS/SvS/VK/11 Dated: 16.05.2023"
for

«Laying of Sewerline at BSES Colony, Delhi”

1.3. Schedule of the tendering process is given below. Detailed Specification, Scope of
Work, Terms & Conditions, etc are mentioned in the Tender documents, which is also
available on our website.

Cost of Tender Documents

(NOH- Refundable) Rs.1180/- (|nclud|ng GST)

Earnest money Deposit Rs 6.30 Lakh

Duration of the Work 04 Months

16/05/2023 to 05/06/2023

Tender documents on sale (Working days)

Date & time of Submission of Bid 05.06.2023, 1400 HRS

Date & time of opening of Techno-
Commercial Bid 05.06.2023, 1530 HRS

1.4. The tender document can be obtained from address given below against submission of
non-refundable demand draft of Rs.1180/- drawn in favour of BSES Yamuna Power Ltd,
payable at Delhi:

Head of Department,

Contracts & Material Department,

BSES Yamuna Power Limited,

Il Floor, “A” Block, Shakti Kiran Building,
Karkardooma,

New Delhi-110032.

NIT No: CMC/BY/23-24/RS/SvS/VK/11 Bidder Seal & Signature
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1.5.  Only DD shall be accepted for tender fees.

1.6. The tender documents will be issued on all working days up to the date mentioned in
clause 1.3. The tender documents & detail terms and conditions can also be
downloaded from the website www.bsesdelhi.com. In case tender documents are
downloaded from the above website, then the bidder has to enclose a separate demand
draft covering the cost of bid documents.

2. POINTS TO BE NOTED

2.1. Works envisaged under this contract are required to be executed in all respects up to
the period of completion/ duration of work mentioned above.

2.2. Only those agencies, who fulfil the qualifying criteria as mentioned in clause 3 should
submit the tender documents.

2.3. BSES YAMUNA Power Ltd reserves the right to accept/reject any or all bids without
assigning any reason thereof and alter/amend/modify/add/reduce the amount and
quantity mentioned in the tender documents at the time of placing Order

2.4,  The bid will be summarily rejected if:

(a) Earnest Money Deposit (EMD)and Tender Fee of requisite amount is not deposited
as per tender conditions.
(b) Bid received after due date and time.
3. EMD
3.1. The bidder shall furnish, as part of its bid, an EMD of the requisite amount. The EMD is
required to protect the Company against the risk of Bidder's conduct which would warrant
forfeiture. The EMD shall be denominated in any of the following forms:

(a) BG from nationalized / Scheduled Bank, as per the format annexed in the tender
document in favour of BSES Yamuna Power Limited valid for 6 (six) months from
original due date of bid submission.

(b) Fixed Deposit (lien marked in favor of BSES YAMUNA POWER LTD) valid for 6(six)
months from original due date of bid submission.

3.2. Please note that bank details as given below have been provided only for the purpose of

making BG for EMD.
Beneficiary Name : BSES Yamuna Power Limited
Bank Name . State Bank of India (SBI)
Alc No. : 10277791808
IFSC Code : SBIN0O009601

3.3. The EMD of the bidders who are not technically qualified shall be returned after the price

bid opening.

3.4. Earnest money given by all the bidders who are techno commercially qualified except the

lower bidder shall be returned within 8 (Eight) weeks after award of the work.
NIT No: CMC/BY/23-24/RS/SvS/VK/11 Bidder Seal & Signature
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3.5. The EMD of the successful bidder shall be returned on submission of CPBG as per
tender terms.

3.6. The EMD may be forfeited in case of:

(a) The Bidder withdraws its bid during the period of bid validity specified by the Bidder
in the Bid Form  or
(b) The successful Bidder does not

(i) accept the Purchase Order/Work Order, or
(ii) furnish the required CPBG as per tender terms

(c) The bidder is found to have submitted false or forged, any of the
documents/certificates/information.

4. QUALIFYING REQUIREMENTS (QR)

The prospective bidder must meet all of the following qualifying requirements to be
eligible to participate in the bidding.

4.1. Technical QR:

4.1.1. Bidder must have executed the deep sewer line civil work of a similar nature and have
extensive experience in carrying out such works in any public utility/ government
organization/ other reputed organization.

4.1.2. The bidder should have a full-fledged statutory compliance team. The Head/ in-charge
of the team should be competent enough to take all decisions related to the contract.

4.1.3. The bidder should have requisite skills, knowledge, expertise, experience, and system
as per the requirement of the company and the capability to act as Civil Contractor
with the trained and experienced person with the requisite skill and knowledge to
perform the function.

4.1.4. Bidder must have a minimum of Five (5) years of extensive experience in the
execution of deep sewerline civil Work Contract.

The bidder shall submit all necessary documentary evidence to establish that they meet the
above qualifying requirements.

4.2. Financial QR:

(i) The bidder must have executed a single order of a minimum value of Rs 5 Crore or two
orders of minimum value Rs 3.15 Crore each or three orders of a minimum value of Rs
2.52 Crore each in similar types (deep sewerage work) in any public utility/ government
organization/other reputed organization in the last seven financial years (FY17 to FY23).
NIT No: CMC/BY/23-24/RS/SvS/VK/11 Bidder Seal & Signature
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The completed cost will be escalated by BYPL @ 8% compounded rate for each
completed year, ending March 31st for the assessment purpose.

(i) The average annual turnover of the Bidder, in the preceding three (3) financial years (i.e.,
FY23, FY22 & FY21) should not be less than Rs 12 Crore (ex GST). The bidder shall
submit the Annual Turnover Report of the last 3 FYs duly certified by a Chartered
Accountant. The Turnover certificate must have UDIN Number.

(iii) The bidder should have a net worth of Rs 1 Crore as of the last day of the preceding
financial year on the date of bid submission. The bidder shall submit the Certificate of Net
Worth duly certified by a Chartered Accountant for the last financial year i.e. FY 2022-23.
The Net worth certificate must have UDIN Number.

(iv) Bidder must provide proof of having solvency of an amount equal to Rs 1 Crore from any
nationalized/ scheduled commercial bank. It should not be older than 30 days from the
date of submission of the Techno-Commercial bid.

(v) Bidder should have valid Registration of GST & PAN.
(vi) Bidder should fulfil all statutory compliances like PF, ESI registration, etc.

(vii) Entities that have been currently debarred/blacklisted by any Private/central/state
government institution including electricity boards in India, any of the DISCOM in India,
lacks qualifying pre-requisites to participate in this tender will not be considered.
Accordingly, an undertaking by the Authorized Person along with other documents to be
provided by the bidder on its letter head in this regard, confirming in clear terms, that the
contractor has not been debarred/blacklisted as on the date of submission of the bid.
Bidders who is currently debarred/ blacklisted/ suspended by BYPL will not be
considered in this tender.

(viii) The bidder should give an undertaking by the Authorized Person on their letterhead that
all the documents/certificates/information submitted by them against the tender are
genuine/true/correct and the copies of documents have been made from the original
document/s. Further, in case any of the documents/certificates/information submitted by
the bidder is found to be false or forged, BYPL at its sole discretion shall be free to take
all actions as permitted under law, including forfeiture of EMD and disqualification from
participation in the future tenders of BYPL & Its group companies for indefinite period or
period as may be decided by BYPL.

(ix) The bidder should submit an undertaking for “No Litigation” / no legal case is pending
with BYPL or its Group Companies. Bidders having any litigation/ legal case pending with
BYPL shall not be considered qualified for this tender.

4.3. Other Requirements:

NIT No: CMC/BY/23-24/RS/SvS/VK/11 Bidder Seal & Signature
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(a) Company reserves the right to carry out technical capability/ infrastructure assessment of
the Bidders by factory/office/site inspection or by any other means and company’s
decision shall be final in this regard.

(b) The bidder shall submit all necessary documentary evidence to establish that the Bidder
meets the above qualifying requirements including but not limited to following:

Vi.
Vii.

viii.

Xi.

Xii.

xiii.
Xiv.

XV.
XVi.
XVii.
XViii.
XiX.
XX.
XXi.
XXii.

Last three Financial Years (FY 20-21, FY 21-22 & FY 22-23) audited financial
statement.

Bidder to submit UDIN based CA Certificate showing NIL dues towards Statutory
Liabilities, including GST, Taxation, PF, ESI, or any other dues Statutory in nature
for the period up to 31.03.2023, herein collectively called as “Statutory dues” and
there is no liability over the bidder relating to the deposition of such statutory dues.
Details of formation/registration of the firm (Proprietary/ Partnership) or Company
along with all relevant details)

Memorandum & Articles of Association of the Company/ Partnership Deed of the
Firm /other registration documents, as applicable

Organization Chart of the Bidders Company/organisation

Organisation chart for execution of the contract comprising of Technically Qualified
manager, Safety officer as per CEA guidelines, HR manager, Diploma / Graduate
Engineers etc.

Experience details with credentials

Number of Employees & necessary details

Details of office/s in Delhi, Details of Registered and Corporate offices and details
of other offices/establishments in India.

Work order copies along with performance certificates in support of relevant]
experience

Turnover certificate issued by CA (along with UDIN no.) for the last three Financial
Years.

Net worth certificate as elaborated in financial QR

List of pending litigation with government/other institution on account of executing
any order.

Copy of ESI/PF Registration certificate

Copy of PAN/GST no.

Copy of Final GST Return of last Financial Year.

Copy of valid Electrical License (if Applicable).

Non-Disclosure Agreement (NDA) as per format attached

Bidder’s details as per format attached

Solvency Certificate

An undertaking to provide all Tools & Plants, Safety Kits, PPEs Gadgets and
uniforms as per tender scope.

(c) The bidder should enclose performance certificates in support of relevant experience.

NIT No: CMC/BY/23-24/RS/SvS/VK/11 Bidder Seal & Signature
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(d) For Existing vendors of BYPL, the evaluation will also include the performance in the

existing contracts via-a-vis performance in terms of HR issues, all statutory Compliance
parameters. BYPL reserves the right to qualify or disqualify their bid based on the
contract performance despite them meeting the above-mentioned qualification
requirements.

(e) BYPL may ask for such other documents as it deems fit for substantiating/ justifying the

submissions made by the bidder.

5. PRE-BID MEETING:
A pre-Bid meeting shall be organized digitally (through a web conferencing platform) at
the time and date as specified in the tender documents in the presence of those bidders
or their authorized representatives who may choose to be present.
The details of the proposed Zoom meeting(if applicable) are given below: -
Time: 25.05.2023 12:00 HRS India
Link: - ZOOM
Meeting ID — 867 289 9211
Password — 5678@
All queries related to this tender must reach to C&M Department of BYPL at least three
days before the date of the pre- bid meeting. All the bidder’s queries shall be replied to in
the pre-bid meeting. In case any change is required in the tender document the same
shall be effected in the form of corrigendum to this tender. The bidder or their
representatives who intend to bid and who have either purchased tender documents or
will pay tender fees for downloaded documents are invited to attend the pre-bid meeting.
Corrigendum, if any, to the tender document shall be hosted on the website subsequent
to the pre-bid meeting. Bidders are requested to submit their offer strictly in line with this
tender document & corrigendum if any.
6. BID SUBMISSION
6.1 The bidders are required to submit the bid in 2(two) parts and in original & duplicate (total
2 copies) at the following address:
Head of Department,
Contracts & Material Department,
BSES Yamuna Power Limited,
lll Floor, “A” Block, Shakti Kiran Building,
Karkardooma, New Delhi-110032.

6.2 Technical bid documents along with commercial terms and conditions shall also be
submitted in Pen Drive. No price bid shall be submitted in Pen Drive. The PEN Drive
should be owned by Bidder. The bidder shall ensure that the Pen Drive is free from all
viruses/malware. The pen drive once submitted shall not be returned.

6.3 This is a two part bid process. Bidders are to submit the bids in 2 (two) parts. Both these
parts should be furnished in separate sealed covers super scribing NIT no. DUE DATE
OF SUBMISSION, with particulars as PART-A Techno-Commercial Bid and Part-B
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PRICE BID and these sealed envelopes should again be placed in another sealed
envelope which should be super scribed with — “Tender Notice No.& Due date of
opening“. The same shall be submitted before the due date & time specified.

6.3.1 PART A: TECHNO-COMMERCIAL BID, UNPRICED (Envelop-1):

The first sealed envelope shall contain an Unpriced Techno-commercial bid in paper
form (hard copies) and envelope super-scribing PART-A Techno-Commercial Bid. The
details to be submitted in techno-commercial bids are given below:

a) General information about bidder

b) Documentary evidence in support of all the qualifying criteria as per clause 4.0,

c) EMD of requisite amount

d) Non-refundable separate demand draft for Rs. 1180/- In case the forms are
downloaded from the website

e) Technical Literature if any.

f) Details of experience of works of the same or similar nature. Copy of work orders
and performance certificates.

g) Power of attorney

h) Acceptance to Commercial Terms and Conditions viz Delivery schedule/period,
Payment terms, BG etc.

i) Any other relevant document to support bidder meeting QR

Techno-Commercial Bid should not contain any cost information whatsoever and shall
be submitted within the due date. After techno-commercial evaluation, the list of techno-
commercially qualified bidders will be posted immediately on the BSES website.

The bidder should submit complete tender document along with all corrigendum (if any)
published against this NIT at our website, signed and stamped with bidder’s seal as an
acceptance of all the terms & conditions of the Tender.

6.3.2 PART B: PRICE BID (Envelop-2):

The second sealed envelope shall contain Price bids in paper form (hard copies and
envelope super-scribing PART-B Price Bid on it. The details to be submitted in the
Price bid are given below:

(a) PRICE BID shall Comprise of Prices strictly in the Format enclosed in SECTION
V1. Any change in price bid format, or content may lead to rejection of the bid.

(b) Price Bid will be opened after techno-commercial evaluation of all the bids and only
of the qualified bidders.

6.3.3 FINANCIAL BID EVALUATION THROUGH REVERSE AUCTION:

The company reserves the right to conduct Reverse Auction (RA) for finalization of
contract hence the details of the price bid shall not be shared with bidders. The qualified
bidders will participate in reverse auction through SAP-SRM tool. The RA process shall
be governed by the terms and conditions enclosed as Annexure-IV in this tender
document. Training/details shall be provided to bidders before participation in auction. In
case RA is not conducted /concluded for any reasons, a "final no regret" financial bid in
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a sealed envelope will be called for from all qualified bidders. Notwithstanding anything
stated above, the Company reserves the right to assess bidders’ capability to perform
the contract, should the circumstances warrant such assessment in the overall interest
of the Company. In this regard, the decision of the Company shall be final and binding
on the bidders.

7. TIME SCHEDULE

The activities and their timelines are given hereunder which needs to be adhered by the

bidders.
ﬁ.o Activity Description Due date
Submission of

1 Technical& Commercial | All Queries related to NIT | 22.05.2023
Queries, if any

Discussion on pre bid

2 Prebid Meeting ) 25.05.2023
queries
Unpriced Techno-
Submission of Techno- | Commercial & Price Bid in
3 Commercial & Price Bid | separate sealed 05.06.28
envelopes
4 | OQpening of ~Techno-| o o ing of PART-A 05.06.2023

Commercial Bid

Opening of PART-B of
only the techno-
commercially qualified
bidders (List of bidders will
be published at our

5 Opening of Price Bid To be informed separately

website)
Schedule will be intimated to
6 Reverse Auction As per RA terms eligible ~ bidders through em_au_l
from email id:
BYPL.Eauction@relianceada.com
8. AWARD DECISION
8.1 Company intends to award the business on a lowest bid basis, so bidders are

encouraged to submit the bid competitively. The decision to place order/LOI solely
depends on Company on the cost competitiveness across multiple lots, quality,
delivery and bidder ‘s capacity, in addition to other factors that Company may deem
relevant.

8.2 The Company reserves all the rights to award the contract to one or more  bidders
who meet the execution requirement or nullify the award decision without assigning
any reason thereof.

8.3 In case the performance of any contractor is found unsatisfactory during the
execution process, the award will be cancelled and BYPL reserves the right to award

NIT No: CMC/BY/23-24/RS/SvS/VK/11 Bidder Seal & Signature
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8.4

8.5

the work to another contractor(s) who will be found eligible/fit.

The abnormally higher or abnormally lower bids shall not be considered with respect
to estimated cost. The criteria decided by BYPL on this shall be final and binding on
the bidders.

The bidding firms are advised to quote their Margin / Administrative Service Charges
accordingly, BYPL reserves the right to reject the bids quoted with abnormally higher
or abnormally lower individual activity rates. The criteria decided by BYPL on this
shall be final and binding on the bidders and will not be open for discussion under
any circumstances.

9 MARKET INTEGRITY

We have a fair and competitive marketplace. The rules for the bidders are outlined in the
Terms & Conditions of the tender documents. Bidders must agree to these rules prior to
participating in the tender. In addition to other remedies available, we reserve the right to
exclude a bidder from participating in future markets due to the bidder’s violation of any
of the rules or obligations contained in the Terms & Conditions. Bidder(s) who violate the
marketplace rules or engage in behaviour that disrupts the fair execution of the
marketplace restricts a bidder from participation in future tenders of BYPL to a length of
time as decided by BYPL, depending upon the seriousness of the violation. Examples of
violations include, but are not limited to:

Failure to honour prices submitted to the market place.
Breach of the terms published in Request for Quotation/NIT
Misrepresentation of facts, submitting false and fabricating documents

10 CONFIDENTIALITY

All information contained in this tender document is confidential and may not be
disclosed, published or advertised in any manner without written authorization from
BYPL. This includes all bidding information submitted.

All tender documents remain the property of BYPL and all bidders are required to return
these documents to BYPL upon request.

Bidder(s) who do not honour these confidentiality provisions will be excluded from
participating in future bidding events.

The bidder shall sign a Non-Disclosure Agreement (NDA) in the format attached in
tender document and submit along with its bid.

NIT No: CMC/BY/23-24/RS/SvS/VK/11 Bidder Seal & Signature
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CONTACT INFORMATION

Technical & Commercial clarification, if any, regarding this tender shall be sought in
writing and sent by e-mail to the following e-mail IDs:

Address

| Name/ Designation

| E-mail Address / Phone Number

Technical

Head Business, 1%
Floor

BSES Yamuna Power

Mr. Sunil Gandhi
DGM- Admin Civil

Sunil.g.gandhi@relianceada.com
/011-4124 9786

Mr. Ajay Gupta

Ajay.S.Gupta@relianceada.com

Ltd.Shakti Kiran | Head (Admin) /011-4124 9514
Building, =
Karkardooma, New | All technical queries shall also be marked copy to Commercial team as per
Delhi-110032 the details below.
Commercial
C&M Dept, Mr. Vimal Kumar, Vimal.r.kumar@relianceada.com
3rd Floor, A Block, SM — (C&M) /011-4124 9388
IESVEeSrYL?dmuna Mr. Santosh Srivastava, Santosh.V.Srivastava@relianceada.com
Shakti Kiran Building, Head — (Contracts) /01 1.-4124 98&?0 .
Karkardooma, New | Mr. Robin Sebastian, Robin.Sebastian@relianceada.com
Delhi-110032 Head — (C&M) /011-4124 9230
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SECTION-II

INSTRUCTIONS TO BIDDERS (ITB)
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1.

1.1
1.2

1.3

1.4

1.5

1.6

2,

3.

3.1.

3.2.

3.3.

SECTION-II
INSTRUCTIONS TO BIDDERS (ITB)

GENERAL

BSES YAMUNA Power Ltd (BYPL), hereinafter referred to as the “Company” is desirous
for awarding work of “Business Functions for Electricity Distribution work in BYPL” as
notified in this tender document.

All the Bids shall be prepared and submitted in accordance with these instructions.
Bidder shall bear all costs associated with the preparation and delivery of its Bid, and
the Company will in no case shall be responsible or liable for these costs.

The Bid should be submitted by the Bidder in whose name the bid document has been
issued and under no circumstances it shall be transferred /sold to the other party.

The Company reserves the right to request for any additional information/documents
and also reserves the right to reject the proposal of any Bidder, if in the opinion of the
Company, the data in support of RFQ requirement is incomplete.

The Bidder is expected to examine all instructions, forms, terms & conditions and
specifications in the Bid Documents. Failure to furnish all information required in the Bid
Documents or submission of a Bid not substantially responsive to the Bid Documents in
every respect may result in rejection of the Bid. However, the Company’s decision in
regard to the responsiveness and rejection of bids shall be final and binding without any
obligation, financial or otherwise, on the Company.

The company reserves the right to split the order among various successful bidders in
any manner it chooses without assigning any reason whatsoever.

SCOPE OF WORK

Detailed specification/scope of work is provided in Section-V of this tender document.
DISCLAIMER

This NIT is not an agreement and further it is neither an offer nor an invitation by BYPL to
bidders or any other person for award of contract. The purpose of this NIT is to provide
bidders information that may be useful to them in the preparation and submission of their
bids.

This Document includes statements, which reflect various assumptions, which may or may
not be correct. Each Bidder should conduct its own estimation and analysis and should
check the accuracy, reliability and completeness of the information in this Document and
obtain independent advice from appropriate sources in their own interest.

Neither Company nor its employees will have any liability whatsoever to any Bidder or any
other person under the law or contract, the principles of restitution or unjust enrichment or
otherwise for any loss, expense or damage whatsoever which may arise from or be incurred
or suffered in connection with anything contained in this Document, any matter deemed to
form part of this Document, provision of Services and any other information supplied by or
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3.4.

3.5.

3.6.

3.7.

3.8.

on behalf of Company or its employees, or otherwise arising in any way from the selection
process for the Work.

Though adequate care has been taken while issuing the Tender document, the Bidder
should satisfy itself that Documents are complete in all respects. Intimation of any
discrepancy shall be given to this office immediately.

This Document and the information contained herein are Strictly Confidential and are for the
use of only the person(s) to whom it is issued. It may not be copied or distributed by the
recipient to third parties (other than in confidence to the recipient's professional advisors).

It shall be deemed that by submitting a bid, a bidder agrees to release BYPL and its
employees, agents and advisors irrevocably unconditionally fully and finally from any and
all liability for any claims losses damages costs expenses or liabilities in anyway related to
or arising from exercise of any rights and all performance of any obligations under this NIT
and or in connection with the bid process to the fullest extent permitted by applicable law
and waives any and all rights and all claims it may have in this respect whether actual or
contingent whether present or in the future

BYPL and its employees and advisors also accept no liability of any nature whether
resulting from negligence or otherwise arising from reliance of any bidder upon the contents
of this NIT. BYPL may in its absolute discretion but without being under any obligation to do
so, update amend or supplement the information assessment statement or assumptions
contained in this NIT.

The issue of this tender document does not imply that BYPL is bound to qualify any bidder
or to award the contract to any bidder. BYPL reserves the right to reject all or any of the bids
without assigning any reasons whatsoever.

4. COST OF BIDDING
The Bidder shall bear all cost associated with the preparation, submission and processing of
its Bid and the company will in no case be responsible or liable for the costs.

5. TENDER DOCUMENTS

5.1. The Scope of Work, Bidding Procedures and Contract Terms are described in the Bidding
Documents. In addition to the covering letter accompanying Bidding Documents, the
Bidding Documents include:

“Check List, Sections, Annexure & Formats as elaborated in CONTENT of this NIT.”

5.2. The bidder is expected to examine the tender documents, including all Instructions, Forms,
Terms and Specifications. Failure to furnish all information required by the tender
documents or submission of a bid not substantially responsive to the tender documents in
every respect may result in the rejection of the Bid.

6. AMENDMENT OF TENDER DOCUMENTS

6.1. At any time prior to the deadline for submission of Bids, the Company may for any
reason(s), whether at its own initiative or in response to a clarification requested by a

NIT No: CMC/BY/23-24/RS/SvS/VK/11 Bidder Seal & Signature

Page 22 of 129




BSES Yamuna Power Limited

prospective Bidder, alter/amend/modify the tender documents by corrigendum /amendment.

6.2. The corrigendum / amendment shall be part of tender document, pursuant to Clause 5.1,
and it will be notified
(a) by way of uploading the corrigendum/amendment on BSES website (in case of public
tender),

(b) in writing by e-mail to all the Bidders who have received the Bidding Documents by
email. (in case of limited tender)
All such corrigendum & amendments will be binding on the bidders.

6.3. In order to provide prospective Bidders a reasonable time in which to take the Amendment
into account in preparing their Bids, the Company may, at its discretion, extend the deadline
for the submission of Bids.

7. PREPARATION OF BIDS & LANGUAGE
The Bid prepared by the Bidder, and all correspondence, documents etc. relating to the Bid
exchanged by the Bidder and the Company shall be written in English Language. Any
printed literature furnished by the Bidder may be written in another Language, provided that
this literature is accompanied by English translation, in which case, for purposes of
interpretation of the Bid. In case of ambiguity in the English translation, interpretation of the
Company as regards to translation will be final.

8. DOCUMENTS COMPRISING THE BID
The Bid prepared and submitted by the Bidder shall comprise the following components:

(a) Techno-Commercial Bid & Price Bid as elaborated in RFQ. (STRICTLY AS PER FORMAT)
(b) All the Bids must be accompanied with the required EMD &Tender Fees against each
tender.

9. BID FORM
The Bidder shall complete “Original” Bid Form and submit it along with details mentioned in
Techno-Commercial bid (without filling price).

10. BID PRICES
Bidders shall quote for the entire Scope of work with prices for individual items. The bidder
is required, at his expense, to obtain all the information he may require to enable him to
submit his tender including necessary visits to the site to ascertain the local conditions,
procurement of necessary materials, Ilabour, etc., requirements of the
local/government/public authorities in such matters.

11. BID CURRENCIES

Prices shall be quoted in Indian Rupees Only.
NIT No: CMC/BY/23-24/RS/SvS/VK/11 Bidder Seal & Signature
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12.

12.1.

12.2.

13.

14.

141

14.2.

14.3.

15.

15.1.

15.2.

PERIOD OF VALIDITY OF BIDS

Bids shall remain valid & open for acceptance for a period of 180 days from the date of
opening of the Bid.

Notwithstanding above, the Company may solicit the Bidder‘s consent to an extension of the
Period of Bid Validity and the bidder shall be liable to extend the same at the sole cost and
consequences of the bidder and no claim from the company in this regard shall be
maintainable.

ALTERNATIVE BIDS

Bidders shall submit Bids, which comply with the Tender Documents. Alternative Bids will not
be considered. The attention of Bidders is drawn to the provisions regarding the rejection of
Bids in the terms and conditions, which are not substantially responsive to the requirements
of the Tender Documents.

FORMAT AND SIGNING OF BID

. The original Bid Form and accompanying documents (as specified in Clause 9.0), clearly

marked "Original Bid", must be received by the Company at the date, time and place specified
in Section-I, RFQ.

The original copy of the Bid shall be typed or written in indelible ink and shall be signed by
the Bidder or a person or persons duly authorized to sign on behalf of the Bidder. Such
authorization shall be indicated by written Power-of-Attorney accompanying the Bid. All pages
of the bid shall be signed by the signatory accompanied with seal of the Agency.

The Bid shall contain no interlineations, erasures or overwriting except as necessary to
correct errors made by the Bidder, in which case such corrections shall be signed by the
person or persons signing the Bid.

SEALING AND MARKING OF BIDS

Bid submission: One original (hard copies) and one duplicate (total two copies) of all the Bid
Documents shall be sealed and submitted to the Company before the closing time for
submission of the bid.

The Bidder has the option of sending the Bids in person. Bids submitted by
Email/Telex/Telegram /Fax will be rejected. No request from any Bidder to the Company to
collect the proposals from Courier/Airlines/Cargo Agents etc shall be entertained by the
Company.

16. DEADLINE FOR SUBMISSION OF BIDS
16.1. The Original bid must be timely received by the company at the address specified in
Section —I, RFQ.
NIT No: CMC/BY/23-24/RS/SvS/VK/11 Bidder Seal & Signature
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16.2. The Company may, at its discretion extend the deadline for the submission of bids by
amending the Tender Documents in accordance with Clause 6.0, in which case all rights and
obligations of the Company and Bidders previously subject to the deadline will thereafter be
subject to the deadline as extended.

17. ONE BID PER BIDDER

Each Bidder shall submit only one Bid by itself. A Bidder who submits or participates in
more than one Bid will cause all those Bids to be rejected.

18. LATE BIDS

Any Bid received by the Company after the deadline for submission of Bids prescribed
by the Company, pursuant to Clause 16.0, will be declared "Late" and rejected and
returned unopened to the Bidder.

19. MODIFICATIONS AND WITHDRAWAL OF BIDS

The Bidder is not allowed to modify or withdraw its Bid after the due date of bid
submission.

20. EVALUATION OF BID

20.1. The bids will be evaluated techno-commercially on compliance to tender terms and
Conditions.

20.2. BYPL reserves the right to ask the bidders to provide any additional information
including breakup of the prices as quoted by them against line items.

21. CLARIFICATION OF BIDS

To assist in the examination, evaluation and comparison of Bids, the Company may, at
its discretion, ask the Bidder for a clarification of its Bid. All responses to requests for
clarification shall be in writing and no change in the price or substance of the Bid shall
be sought, offered or permitted

22. PRELIMINARY EXAMINATION OF BIDS / RESPONSIVENESS

22.1. Company will examine the Bids to determine whether they are complete, whether any
computational errors have been made, whether required sureties have been furnished,
whether the documents have been properly signed, and whether the Bids are generally in
order.

22.2. Arithmetical errors will be rectified on the following basis. If there is a discrepancy
between the unit price and the total price per item that is obtained by multiplying the unit
price and quantity, the unit price shall prevail and the total price per item will be corrected. If
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there is a discrepancy between the Total Amount and the sum of the total price per item, the
sum of the total price per item shall prevail and the Total Amount will be corrected.

22.3. Company will determine the substantial responsiveness of each Bid to the Tender
Documents including execution capability and acceptable quality of the services offered.
A substantially responsive Bid is one, which conforms to all the terms and  conditions  of
the Tender Documents without deviation.

22.4. Bid determined as not substantially responsive will be rejected by the Company and may

not subsequently be made responsive by the Bidder by correction of the non-
conformity.

23. EVALUATION AND COMPARISON OF BIDS

23.1. The evaluation of Bids shall be done based on the delivered cost competitiveness
basis.

23.2. The evaluation of the Bids shall be a stage-wise procedure. The following stages are
identified for evaluation purposes: In the first stage, the Bids would be subjected to a
responsiveness check later on the Techno-Commercial Proposals and the
Conditionality of the Bidders would be evaluated.

Subsequently, the Financial Proposals along with Supplementary Financial Proposals, if
any, of Bidders with Techno-commercially Acceptable Bids shall be considered for final
evaluation.

23.3. The Company's evaluation of a Bid will take into account, in addition to the Bid price,
thefollowing factors, in the manner and to the extent indicated in this Clause:

(@) Contract completion schedule

(b)  Conformance to Qualifying Criteria

(c)  Deviations from Tender Documents

(d)  Conformity and compliance to the conditions/details provided in pre-bid
meeting

(e)  Change in the quantity from mentioned in the tender

23.4. The cost of all quantifiable deviations and omissions from the specification, terms and
conditions specified in Tender Documents shall be evaluated.

23.5. The Company will make its own assessment of the cost of any deviation for the
purpose of ensuring fair comparison of Bids.

23.6. Adjustments in price, if any, based on the above procedures, shall be made for the
purposes of comparative evaluation only to arrive at an “Evaluated Bid Price”. Bid
Prices quoted by Bidders shall remain unaltered.

24. CONTACTING THE COMPANY

24 1. From the time of Bid opening to the time of contract award, if any Bidder wishes to
contact the Company on any matter related to the Bid, it should do so in writing.
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24.2. Any effort by a Bidder to influence the Company and/or in the Company‘s decisions in
respect of Bid evaluation, Bid comparison or Contract Award, will result in the rejection of
the Bidder's Bid.

25. THE COMPANY 'S RIGHT TO ACCEPT ANY BID AND TO REJECT
ANY OR ALL BIDS

The Company reserves the right to accept or reject any Bid and to annul the Bidding
process and reject all Bids at any time prior to award of Contract, without thereby
incurring any liability to the affected Bidder or Bidders or any obligation to inform the
affected Bidder or Bidders of the grounds for the Company'‘s action.

26. AWARD OF CONTRACT

The Company will award the Contract to the successful Bidder whose Bid has been
determined to be the lowest-evaluated responsive Bid, provided the Bidder has been
determined to be qualified to satisfactorily perform the Contract. Company reserves the
right to award order to other bidders in the tender, provided it is required for need of the
work. The full or part of the contract may be awarded to other bidder(s) on differential
rates.

27. THE COMPANY’S RIGHT TO VARY QUANTITIES

The Company reserves the right to vary the quantity i.e. increase or decrease the
Numbers/ quantities without any change in terms and conditions before the award of
Contract. Further BYPL may increase or reduce the area/ scale of operations / increase
or decrease the Numbers/ quantities after the start of work execution under the contract
and the size of contract / contract value shall be adjusted accordingly. In case of
decrease in base resources decided mutually then contract value will be adjusted
accordingly.

28. LETTER OF INTENT/ NOTIFICATION OF AWARD

The letter of intent/ Notification of Award shall be issued to the successful Bidder whose
bids have been considered successful for award of work/order.

The successful Bidder shall be required to furnish acceptance of LOI / notification of
award within 7 days of issue of the letter of intent /Notification of Award by Company.

29. CORRUPT OR FRAUDULENT PRACTICES

291. The Company requires that the Bidders observe the highest standard of ethics during
the entire period of work execution under the Contract. In pursuance of this policy,
the Company:

(a) Defines, for the purposes of this provision, the terms set forth below as follows:

"Corrupt practice" means behaviour on the part of officials in the public or private sectors
by which they improperly and unlawfully enrich themselves and/or those close to them, or
induce others to do so, by misusing the position in which they are placed, and it includes
the offering, giving, receiving, or soliciting of anything of value to influence the action of
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29.2.

30.

any such official in the procurement process or in contract execution; and "Fraudulent
practice" means a misrepresentation of facts in order to influence a award process or the
execution of a contract to the detriment of the Company, and includes collusive practice
among Bidders (prior to or after Bid submission) designed to establish Bid prices at
artificial non-competitive levels and to deprive the Company of the benefits of free and
open competition.

(b) Will reject a proposal for award if it determines that the Bidder recommended for award

has engaged in corrupt or fraudulent practices in competing for the contract in question;

(c) Will declare a firm ineligible either indefinitely or for a stated period of time, to be

awarded a contract if it at any time determines that the firm has engaged in corrupt or
fraudulent practices in competing for, or in executing, a contract.

Furthermore, It shall be the responsibility of the Bidders to read and understand &
aware of the provision stated in the Terms and Conditions of tender before
participating in the tender.

PROCESS TO BE CONFIDENTIAL

Information relating to the examination, clarification, evaluation and comparison of Bids
and recommendations for the award of a contract shall not be disclosed to Bidders or any
other persons not officially concerned with such process. Any effort by a Bidder to
influence the Company's processing of Bids or award decisions may result in the
rejection of the Bidder's Bid.

*kkkk
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SECTION -1l

SPECIAL TERMS & CONDITIONS (SCC)
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1.1.

3.1.

3.2.

3.3.

3.4.

SECTION - lii:
SPECIAL TERMS & CONDITIONS (SCC):

These Special Terms and Conditions of Contract (SCC) shall be read in conjunction with
the Terms and Conditions of the Contract, General Conditions of Contract (GCC), Scope of
Work and other documents forming part of the contract wherever the context so requires.
Notwithstanding the subdivision of documents into separate sections and volumes, every
part of each such document shall be deemed to be supplementary to and complementary
of every other part.

DEFINITIONS

Engineer-in-charge (EIC) / Officer-in-charge (OIC)

The term “Engineer-in-charge (EIC)" / “Officer-in-charge (OIC)” shall mean the Company's
nominated representative for the purpose of supervision of the execution of the Contract.
The same shall be mentioned in the Contract.

SCOPE OF WORK

The scope includes providing services as per detailed scope of work as enumerated in
Section-V.

EFFECTIVE DATE, TIME AND VALIDITY

The order/agreement shall become effective for all purposes from the date to be specified
under the agreement and continue to remain in force for the period mentioned in the
contract or any further extension thereof.

The extension of the agreement shall be the sole prerogative of BYPL. BYPL reserves
the right to renew/extend the agreement.

lllustrative Conditions for Renewal and Extension of Agreement Beyond Agreement
Duration:

BYPL may, at its sole discretion, consider renewal and extension of the agreement
beyond agreement duration. Such a decision for extension, if envisaged, may be taken 1
month before the expiry of the agreement. However, BYPL may, at its discretion, renew
even within One Month of expiry of agreement. BYPL reserves the right not to renew
and extend the agreement beyond agreement duration. However, in exceptional cases
when the Contract period shall be extended beyond 1 years then same shall be
discussed and agreed mutually.

BYPL shall notify the Contractor of any possible extension or request the Contractor to
furnish additional information, as may be required, for granting such extension.
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L, ORDER VALUE
Value of the Contract will be contracted out on the basis of finalized rates. The rates shall
remain firmed and fixed for the period of contract. They shall not be subject to escalation
and any increase in the amount.

The Contractor shall not be entitled to an adjustment in the Service Fees during the term
of this Agreement for an increase due to

(a) increased labour costs including minimum wages or costs related to vehicles or
other equipment’s provided,

(b) changes in insurance premiums, and/or

(c) changes in legislation or regulations relating to the Service.

5. RATES & ESCALATION

5.1.  The unit rates for the Contract to be carried out at site shall be as per finalized unit rates
through tender. The Invoice of the Contractor will be processed as per the actual
Contract done and the quantities of each items performed by the Contractor as per the
site requirement to be certified by Officer In-charge.

5.2.  The rates set out above are inclusive of all duties, levies and taxes and of the incidental
costs and expenses thereof. Any increase in any duties, levies or taxes shall be borne
solely by Contractor and shall not result in any increase in the rates mentioned above.

5.3. However, any amounts that may be payable towards GST shall be payable extra at
actual (if applicable)

5.4. The rates will remain firm and fixed for the entire duration of the contract and not subject
to escalation on any account.

5.5. The rates set out above are also inclusive of reasonable incidental expenses incurred by
Contractor on the following:

i) Cost of Labor, tackles and supervision.

i) All taxes and levies, including but not limited to, GST, work contract tax, etc as
applicable during the currency of the contract.

iii)) Conveyance of the Contractor's employees up to place of work and/ or from one
place to another place for carrying out the job.

iv) -

V) Rates shall be valid for all heights and locations.

vi) All other expenses incidental to the job.

vii) The Company shall pay only once against the service provided irrespective of the
fact that the Contractor might have to take more than one attempt for providing
the service.
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5.6.

6.1.

6.2.

6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

6.9.

6.10.

viii) Compliance with all labour laws including Minimum Wage Act, Bonus Act etc in
respect of employees engaged by the Contractor for the discharge of services as
per this agreement.

No idle labour charges will be admissible in the event of any suspension of work by the
Company or stoppage caused in the work resulting in contractors’ labour or equipments
being rendered idle due to any cause at any time.

CONTRACT CUM PERFORMANCE SECURITY BANK
GUARANTEE (CPBG)

Contractor shall furnish the CPBG in the prescribed format within 15 days from the date
of issue of LOI / Work Order for due performance of the provisions of Work
Order/Agreement.

The CPBG shall be of 5% (Five percent) of the contract value inclusive of taxes & duties
and shall be valid till the defect liability period plus three (3) months towards the claim
period or latest RBI guidelines (if any) regarding claim period, whichever is higher.

If not otherwise specified in the agreement this amount shall remain fixed during the
currency of the agreement.

CPBG value to be enhanced @5% if contract value increases by more than 5%.

The CPBG shall be issued from any nationalized / scheduled bank as per company
format.

The Company shall reserve the right to invoke the CPBG unconditionally and without
recourse to the Contractor, if there is failure to perform any part of the Agreement for
whatsoever reason. This clause is pertaining to performance of contractual obligations
and the decision of Company shall be final in this regard.

In the event of any claim or any other outstanding Contractual obligations remaining
unfulfilled, the Contractor shall be required to extend the CPBG till the settlement of all
claims and completion of all Contractual obligations at the cost and consequences of
contractor.

In the event, in Company’s sole judgment, the Contractor has fulfilled all its obligations
under this Agreement, The CPBG shall be released without any interest after the expiry
of CPBG and its claim period as mentioned above upon compulsory submission of i) No
Demand Certificate ii) Indemnity Bond iii) Work completion certificate issued by BYPL iv)
NOC issued by BYPL compliance cell

If the CPBG is or becomes invalid for any reason (other than its expiry), the Contractor
shall immediately notify the Company/BYPL and provide within five (5) days a
replacement CPBG in the form set out in the Contract/Agreement.

Not later than sixty (60) Business Days before the expiry of the CPBG, the Contractor
shall, upon request of the Company/BYPL obtain an extension of the validity of such
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6.11.

7.1.

7.2.

7.3.

7.4.

7.5.

7.6.

7.7.

CPBG for the period stated in such request by the Company/BYPL and provide a copy of
such renewed CPBG.

It is Contractor’s responsibility to incur charges/cost to maintain and for extension of
CPBG without claiming reimbursement from the company/BYPL.

PAYMENT TERMS

95% payment on monthly pro-rata basis on submission of detailed measurement bills
along with all supporting documents duly certified by Engineer-In-Charge for the
works executed during the previous month which will be eligible for one payment per
month.

Balance 05% retention payment would be released after the completion of the project
and against Work Completion Certificate issued by BYPL Engineer-In-Charge.

Company shall make payments against the bills within 30 days from the date of
submission of the bills, duly verified and certified by Engineer-In-Charger by quoting all
the applicable clauses of agreement along with documentation in support of verification,
at Vendor Support Cell, Shakti Kiran Building, Karkardooma, Delhi after deduction of
taxes required by applicable laws to be deducted at source and recovery of materials,
water, electricity, etc, if supplied by Company.

The contractor shall submit the invoice along with the checklist duly filled in. Invoices
raised for work carried out under this order, in the manner indicated above, will be
returned to the Contractor by Engineer-In-Charger within 3 days of its receipt, duly
certified by Engineer-in-charge as under:

"Certified that work and the quantity for which this invoice (with No & Date) has been

raised, has been duly verified and certify with reference to relevant documents and
found to be correct, the terms and condition shall be satisfactorily completed by the
Contractor. Payment may be made as per Agreement rates".

The bill shall consist of the prescribed documents on standard stationery designed by the
Company. Contractor shall collect the details of such documents and formats from the
Company.

The Contractor shall submit to the Company proof of all taxes paid, PF / ESI deposited &
Employee salary paid in previous month along with the bills of the current month. The bill
of Contractors shall not be cleared till the submission of such proof.

Notwithstanding anything with the release/ payment of bills by the Company to the
Contractor, the Contractor shall at all times ensure the due and timely payment of wages
to all persons, including workmen, employed by the Contractor pursuant to this
Agreement and compliance with other applicable statutory requirements within time
limits. Nothing contained herein shall establish any link between release/payment of the
bill by the Company to the Contractor and the payment of any salary, wages or any other
dues whatsoever by the Contractor to its employees, workmen and laborers.
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7.8.

7.9.

8.1.

8.2.

8.3.

8.4.

Contractor shall, at no point of time, claim or have the right to claim any additional fees,
expenses or charges of any nature whatsoever, other than the Rates set out in the
contract.

The company may modify the procedure for the submission of bills. The Vendor shall be
obliged to submit its bill as per the procedure stipulated by the company from time to
time.

INSURANCE

The contractor shall take suitable insurance policy for its men and materials (GPA,
Mediclaim policy, Workmen Compensation Policy etc.) as listed below for the resources
deployed by them:

Group Personal Accident Insurance:
Before commencing the execution of the work the Contractor shall take Accidental
insurance policy for the staff engaged/deployed by him for the work under agreement, to
insure against any loss of life which may occur during the agreement for the work of the
Company. The policy shall have coverage of Rs. 15 Lakh (Table C- Death + Permanent
Total Disability + Partial permanent Disability due to external accidents). Permanent
total disability coverage shall be 125% of the basic sum assured.

The Contractor shall be responsible for on the spot same day claim settlement with the
victim's legal heirs without waiting for settlement by insurance claim and without any
liability on BYPL. The premium amount for both the above policies shall be borne by the
Contractor. The Contractor shall furnish copy of policy within 15 days of start of work
under the contract.

Medical Insurance Policy:

Contractor shall take a mediclaim policy including family floater of minimum sum
assured value Rs. 2.00 lakhs for the resources who are not covered under ESI.
Recovery of premium of GMC insurance shall be as per bidder company policy.

Comprehensive Marine Storage cum Erection insurance policy:

Company shall take at his own cost Comprehensive Marine Storage cum Erection
insurance policy for the total work. However, Contractor shall take at his own cost third
party insurance and other suitable insurance policy for his own men and materials.
Please note that these insurance policies shall be taken in consultation with the company
and a copy of the such insurance policies shall have to be furnished to company within
15 days of the date of LOI/Order.

For all the insurance policies (whether taken by the Company or Contractor), the
Contractor shall be responsible for settlement of claims with the underwriters without
any liability on the company and will arrange replacements / rectification expeditiously
without a waiting settlement of insurance claim, at contractor’s own cost and this
shall not entitle the Contractor for any extension of time.

PENALTY AND LIQUIDATE DAMAGE

Penalty related to HR issues shall be applicable as defined in GCC.
Penalty for non-compliance of statutory regulations shall be applicable as defined in
GCC.
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9.3.
9.4.
9.5.

9.6.

10.

11.

12.

Penalty for misconduct/failure in performance of task under the agreement shall be
applicable as defined in GCC.

Penalty for violation of safety & quality norms shall be applicable as defined in Annexure-
[ll, EHS Conditions of the Contract.

Total aggregated Liquidated Damages and Penalty against various clauses of the
contract shall be limited to a maximum 5% of the Contract Value.

Liquidated Damages: If the Contractor failed to perform the services, due to the sole
reasons attributed to the Contractor, within the time period specified for the individual work,
the Company shall deduct liquidated damages a sum equivalent to 0.5 % of the order value
for each week or balance part there of delay until the actual date up to a maximum
deduction of 5 % of order value. Once the maximum is reached the Company may
consider termination of contract without any liabilities to the Company.

GUIDELINES REGARDING INSPECTION & MAINTENANCE OF
PITS /DUG AREA WHILE DOING WORK AT SITE IN BYPL AREA

The contractor shall ensure strict compliance of the following directions:

a) The sites of all manholes, pits, holes, tanks or any other opening in the ground of any
kind shall be regularly inspected and maintained.

b) Schedule and protocols of inspections and maintenance shall be drawn up and
notified to BYPL.

c) These sites shall be cordoned off to render them inaccessible to the public.

d) The existence of these sites shall be clearly & visibly marked by the display of
signboards/signages.

e) If they are required to be covered, it shall be ensured that the covers are in place.

f) If required, as per law, prior permission from authorities shall be secured before the
commencement of work.

The Execution contractor shall solely be responsible for all the preventive and protective
environmental steps as per guidelines. Any violations from the above guidelines has
been viewed very seriously by the authorities. The contractor is liable for the penalties /
other action by the authorities, the contractor shall indemnify BYPL its
employees/directors/associates from all liabilities/penalties/claims including litigation
expenses on this account.

DERC GUIDELINES & REGULATIONS

The bidder shall make themselves fully aware & familiarise with prevailing DERC
guidelines/regulations.

DEFECT LIABLITY PERIOD:

The defects liability period shall be 12 (Twelve) calendar months from the date of the
successful completion of the contract as certified by the EIC including any extension(s)
of time that may have been granted to the Contractor under the scope of this Contract.
In case any defect in the work is observed during the defect liability period, the same
shall be rectified by the Contractor at own cost including supply of all materials (as per
prevailing rates), labour, equipment and any other appliance in this regards for the
fulfilment of all obligations under the Contract and to the satisfaction of the Company.

*kkkk
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SECTION - IV

GENERAL TERMS & CONDITIONS(GCC)
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SECTION - IV

GENERAL TERMS & CONDITIONS(GCC)

This GCC shall form an integral part of the Agreement and will be of full force and effect as if
they were expressly set out in the body of the Agreement.

Reference to any legislation or law to any provision thereof shall include references to any such
law as it may, after the date hereof, from time to time, amended, supplemented or re-enacted,
and any reference to a statutory provision, shall include any subordinate legislation made from
time to time under that provision.

1.
1.1

DEFINITION & INTERPRETATION

Definition

In the Agreement (as defined below) the words and expressions defined below shall
have the meanings assigned to them herein except where the context requires
otherwise:
“Accounting Year” means the financial year commencing from 1 April of any calendar
year and ending on 31 March of the next calendar year.
“Applicable Laws” means all Law / Laws in force and effect, as of the date hereof and
which may be promulgated or brought into force and effect hereinafter in India including
any revisions, amendments or re-enactments including without limitation regulations,
rules and notifications made there under and judgments, decrees, injunctions, writs and
orders of any court or regulators or quasi-judicial body or any appropriate authorities, as
may be in force and effect during the subsistence of the Contract. It includes Law/Laws
of Country/State legislation, statues, ordinance, notification, circular, regulations and
other Laws, and bye Laws of any legally constituted public authority.

“Change in Law” means the occurrence of any of the following after the execution of

agreement:

(i) The enactment of any new Indian Law;

(i) The repeal, modification or re-enactment of any existing Indian Law;

(iif) The commencement of any Indian Law which has not entered into  effect until the
date of performance the Contract;

(iv) Change in the interpretation or application of any Indian Law by a court as
compared to such interpretation or application twenty-eight (28) days prior to the
last date of submission of Tender;

(v) It also includes changes in the tax rates upward or downward.

“Change in Service” means any addition to, deletion from, suspension of or other

modification, to the Services, or to the quality, function or as delineated in this

agreement, including any such addition, deletion, suspension or other modification,
which requires a change in one or more of the service specification and the completion
schedule.

“Communication” means instruction or information or written notice issued on letter head

or through electronic mail exchange between Parties and excludes verbal or short

messaging services (SMS). The notice shall be served by delivering a copy by electronic
mail, or registered post/speed post etc. Unless otherwise stated in the agreement, all
communications to be given under the Contract shall be in writing. Communication may
be sent to competent authority or authority delegated to such officer/employee.

Communication shall be on letter head of Party signed by competent

authority/authorized signatory of the Party.
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1.1.6

1.1.10

1.1.11

1.1.12

1.1.13

1.1.14

1.1.15

“Company/Owner/Purchaser/First Party " the terms used in this agreement shall refer
to BSES YAMUNA Power Limited (BYPL) having its office at Shakti Kiran Building,
Karkardooma, Delhi-110032 and shall include its authorized representatives, agents,
successors and assignees

“Contractor/Agency/Vendor” means the successful bidder to whom this Agreement is
awarded. It is entity named in the Execution Cover and includes assignees,
administrator, executors, successors, associated company/subsidiary/joint
venture/firm/representative of the Contractor. It is also termed as ‘Contractor’ or
‘Agency’.

Contract” /” Agreement/"Work Order” means the agreement between the Company and
the Contractor for the performance of the Services, including the Contract / Agreement/
Work Order duly signed and executed between the Parties, the letter of acceptance, the
Conditions of Contract, the schedules, Annexures, the Company/BYPL’s requirements,
including but not limited to the tender, other tender documents and such further
documents which are listed in the Contract / Agreement/Work Order and includes any
amendment thereto made in accordance with the provisions hereof giving binding effect
to the terms and conditions agreed by the Parties. This includes Work Order / Letter of
Intent(LOI) issued to the Contractor by the Company/BYPL.

“Agreement Period” shall mean duration of Services to be performed and includes
extension thereof after mutual consent of both Parties.

“‘Agreement Value/Consideration” means the price of the defined Services including
taxes payable to the Contractor for the performance of the Services subject to such
additions thereto and deductions there from as may be made under the provisions of
this Agreement. The Agreement Value is in consideration of providing the Service by the
Contractor as per scope of work and as per Service specifications stipulated in the
Agreement; the Agreement Value includes all and any fees, charges, local cess, taxes
(GST and Income Tax), levies together with all cost and expenses. The Agreement
Value may also term as ‘Service Fee(s)’ or ‘Agreement fees’/Consideration elsewhere in
the Agreement. Agreement Value is fixed lump sum for the Agreement Period unless
mentioned in Agreement elsewhere.

“Force Majeure” shall have the meaning as ascribed in this agreement and annexures
thereto.

“Good Industry Practice” means the exercise of the highest degree of skill, diligence,
prudence and foresight in compliance with the obligations under the Contract which
would be expected from a skilled and experienced Contractor engaged, being
internationally accepted and customized in day to day performance in industry including
for the supply of Manpower.

“‘HSE Conditions” shall mean the BYPL’s health, safety and environment conditions
containing the requirements and conditions to be met with respect to safety, health and
environment.

“KPI” shall mean Key Performance Indicator as set out in the Contract/Agreement, its
schedules/annexures etc. The performance of the Manpower employed by the
Contractor for execution of Services shall be measured through KPIl. The payment to
Contractor shall be based on Manpower’s performance as measured through KPI. It
includes metrics in numerical, frequency and measuring process. Total manpower shall
be monitored & calculated skill wise but it will be cumulative on monthly basis
“‘Manpower” means a person/s, labour (including Contractor’s staff / personnel) known,
introduced, security personnel employed and deployed by the Contractor in Contractor’s
provision of the Services who has skill, efficiency and mannerism to execute, perform
Services under this Contract as per Scope Of Work of the Contract. The Manpower
deployed shall have valid licenses, PAN card details / KYC information.
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1.1.16

1.1.17

1.1.18

1.1.19

1.1.20

1.1.21

1.2

—_
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N —

1.2.4

1.2.5

1.2.6

1.2.11

“Contract cum Performance Bank Guarantee (CPBG)” means the bank guarantee to be
procured in accordance with terms of agreement for the performance of the Contractor’s
obligations under the Contract. The CPBG format is furnished in the Annexure, annexed
to agreement.

“Service(s)” / “Works” shall mean Company/BYPL’s requirements describing in detail
including the nature of the Services and activities to be performed by the Contractor and
its Manpower, in accordance with specifications, the duration of such requirement, and
Services performed, the expected time of commencement and completion, detailed
responsibilities and other relevant particulars. It is ‘scope of work’ which is to be
executed, performed successfully and satisfactorily by the Contractor in accordance with
the Contract and ancillary services as may be Communicated by the BYPL from time to
time under the Contract Period.

“Site” means the designated place/office or establishment or construction site, office,
branch, including right of way and/or places provided by the BYPL where the Services is
to be executed and any other place as may be specifically designated in the
Contract/Agreement as forming part of the Site or designated as such by the
Company/BYPL.

“Sub-Contractor” means a Sub-Contractor whom a part of the Contract is Sub
Contracted by the Contractor with the prior written approval of the Company/BYPL, and
the permitted legal successors in title to such person, but not any assignee of such
person.

“Sub-Contract’ shall mean obligations under the Contract have been awarded by the
Contractor to Sub-Contractor.

“Tax Invoice” /7 Running Bill” (RA Bill/bill) shall have the meaning ascribed to it under
GST Laws.

INTERPRETATION

In the Contract except where the context requires otherwise:

Words indicating one gender include all genders

“Written” or “in writing” means hand-written, written, or electronically made and resulting
in a permanent record

Any reference to any provision of an act of Parliament or of a state legislature shall be
construed, at the particular time, as including a reference to any modification, extension
or re-enactment thereof, to all instruments, orders or regulations then in force

The singular shall include plural and vice versa, and words denoting natural persons
shall include partnerships, firms, companies, corporations, joint ventures, frusts,
associations, organizations or other entities

The headings are inserted for convenience and shall not limit, alter or affect the meaning
of the Contract.

The terms defined in schedule and the BYPL's Requirements shall have the same
meaning ascribed thereto when used elsewhere in the Contract and vice versa;

The words “include” and “including” shall be construed without limitation

The schedules/annexures shall form an integral part of the Conditions of Contract and
shall be in full force and effect as though they were expressly set out in the body of the
Conditions of Contract.

The word “consent” wherever used, shall mean prior written consent;

In the event any portion or all of the Contract is held to be void or unenforceable, the
Parties agree to negotiate in good faith to arrive at an amicable understanding which
shall accomplish the intent of the Parties as originally set forth in the Contract;

No failure on the part of any Party to exercise, and no delay in exercising, any right
hereunder shall operate as a waiver thereof, and no single or partial exercise of any
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such right shall preclude any other or further exercise thereof or the exercise of any
other right

1.2.12 References to recitals, Articles or schedules in the Contract shall, except where the
context otherwise requires, be deemed to be references to recitals, Articles and
schedules of or to the Contract; and

1.2.13 In case the day on or by which any thing is to be done is not a Business Day, that thing
must be done on or by the immediately occurring next Business Day

2. PRIORITY OF CONTRACT DOCUMENTS

The several documents forming the Agreement are to be taken as mutually explanatory
of one another, but in case of ambiguities or discrepancies, the same shall be explained
and adjusted by the company, who shall, accordingly, issue suitable instructions thereon
to the Contractor. In such event, unless otherwise provided in the agreement or
explained by way of instructions by the company, as mentioned above, the priority of the
documents forming the Agreement shall be as follows:

i) Contract Agreement/Work Order.
(a)Special Conditions of Contract
(b)General Conditions of Contract
(ii)The Letter of Acceptance/ Intent
(iii)Agreed Minutes of the Tender Negotiation Meetings
(iv) Agreed Minutes of the Tender Technical Meetings
(v) The Priced Bill of Quantities
(vi)The Technical Specifications / Scope of work
(vii)The Tender document, including all Appendices and/or Addenda, Corrigendum the
latest taking precedence.

In the event of any conflict between the above-mentioned documents, the more stringent
requirement or conditions which shall be favourable to the company shall govern and
the decision of company/BYPL shall be final and binding upon the parties.

3. AMENDMENT

Any modification, amendment or other change to the Agreement shall be affected only
by a written instrument signed by the authorized representatives of both, the Company
and the Contractor.

4. LANGUAGE AND MEASUREMENT

All correspondence and documents relating to this order placed on the Contractor shall
be written in English language. Metric System shall be followed for all dimension, units
etc.

5. EXAMINATION OF SITE & LOCAL CONDITIONS

The contractor is deemed to have visited all the sites that comes under Company’s
licensed area under the Contract and therefore, ascertained all site conditions and
information pertaining to the services to be provided under this contract. The company
shall not accept any claim whatsoever arising out of the difficulties at site/terrain/local
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6.

7.1.

conditions, if any.

TAXES & DUTIES

(i) Prices shall be inclusive of all taxes and duties including labour cess (except GST).
However, Income Tax(TDS) as per applicable rate in accordance with Income Tax Act
will be deducted from contractor’s bills.

(i) GST at actual shall be paid extra on submission of GST Registration and self-
declaration on Contractor’s letter head stating that you have deposited/or will deposit the
Tax as per the applicable GST laws. Contractor shall furnish its GST registration
number.

(iii) Any statutory variations i.e. increase/decrease in Taxes / Duties introduced by central
Govt. / State Govt. shall be reimbursed/recovered to/from Contractor against
documentary evidence and proof.

(iv) As Per Notification No. 39/2021 # Central Tax dated 21st December, 2021 w.e.f
01/01/2022 registered person (ie, Recipient/Purchaser) can avail tax credit on those
invoices only which have been reflected in GSTR 2A or GSTR2B (it means 100%
matching of invoice is required). Also, GST has to be deposited by Supplier/Contractor
by filing of GSTR- 1 and GSTR-3B.

(v) In view of above, if the same is not complied with by the supplier/Contractor and the
Recipient/Purchaser is not in position to avail / utilize Input Tax Credit due to non-
compliance or non-filing of GSTR-1 and GSTR-3B for the month/quarter (as applicable)
in which the supply was made, then Recipient/Purchaser has right to hold 100% GST
amount from next payment due of the subsequent month till the time default is not
cured.

(vi) For releasing of the payment kept on hold on account of non-compliance of GST Act,
supplier/Contractor shall submit payment proof i.e GST Portal screenshot reflecting
name of Recipient/Purchaser alongwith GSTR-1 and GSTR-3B for month/quarter (as
applicable) in which the same has been discharged. Payment shall not be released, till
the time necessary proof showing the discharge of GST liabilities by the contractors for
the period in default are submitted to the Company.

(vii)Further, the recipient/purchaser shall also be entitled to recover any financial loss
suffered by the Company (including tax, interest, penalty and lapse of input credit) due
to non-compliance or non-filing of GSTR-1 and GSTR-3B by the supplier/Contractor.

(viii) In case where delivery of goods is being made on FOR site basis, the
Supplier/Contractor is responsible to comply with rules applicable for E-way bill. Any
violation in provision of E-way Bill will attract penalty and seizure of Transit Material. Any
Penalty and Pre-Deposit due to violation of rules/provision shall be paid and borne by
Supplier/Contractor. Also, Supplier/Contractor is responsible to get the goods
released from the concerned authority. Delay in supply due to seizure of goods shall
attract liquidated damages as per Order / Agreement provisions.

PAYMENT

Subiject to the Contractor fulfilling its obligations under the Contract, the Company shall
pay to the Contractor the Contract Value as per the terms of the Contract. The
Company shall, notwithstanding any provision to the contrary included in the Contract, be
entitled to deduct from and/or set off against any amount due or become due,whether
related to this contract or other contracts awarded to contractor. However, any and all
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7.2.

7.3.

7.4.

7.5.

8.1.

8.2.

8.3.

amounts which the Contractor is liable to pay to the Company, the contractor shall make
payment as per the agreed schedule to avoid any set off / deductions.

Subject to the provisions of the Contract, the Contractor shall submit to the Company,
monthly on-account Running Bills on or before the 10th of every month in respect of the
Services executed by the Contractor in the preceding month. If the Contractor fails to
submit any Tax Invoice (Running Bill) by the 10th of any month, then the Company shall
have the right to consider such Tax Invoice (Running Bill) only in the immediately
succeeding month. The Running Bills shall only be for such Services, as, in the opinion of
the Company, the Contractor has executed in accordance with the Contract, based on
the certification of Services by the Company in accordance with the Contract. Within 30
days from the receipt of correct Running Bill along with relevant documents, payment
shall be released to Contractor's designated bank account through RTGS /online
payment as per payment terms under the Contract.

The Running Bills to be submitted by the Contractor shall be in the format approved by
the Company. Each Running Bill submitted by the Contractor under the Contract shall be
supported with relevant documents as instructed by the Company from time to time. On
receipt of the Running Bill by the Company, the Company shall scrutinize the same to
check for any errors and to verify that the amount claimed under the Running Bill is in
conformity with the Contract. The Running Bill shall be payable only after certification of
Service(s) and approval of the Running Bill for payment by the Company.

All monitoring, measurement, billing & payment processes shall be on IT enabled
platform of BYPL as per Company’s guidelines issued from time to time and bidders to
ensure adherence.

Contractor shall upload correct monthly running bills along with all supporting
documents in online BTS (Bill Tracking Systems) software or any other IT enabled
platform of BYPL as per Company’s guidelines issued from time to time for certification /
approval purpose and bidders to ensure adherence.

TAX'INVOICE SUBMISSION PROCEDURE AND CERTIFICATION

Tax Invoice shall be submitted to the Company for certification. Contractor must pay
due attention for submission of Tax Invoice in time and along with relevant Documents to
Company.

Tax Invoice shall be certified by Company after verifying relevant original Documents
submitted by Contractor. If original Document associated with Tax Invoice is misplaced or
lost during transit or for any genuine reason(s) attributable to Contractor, the reason(s)
should be informed to Company in writing in stipulated period as instructed by Company.
A true copy of certified Document with an indemnity bond or Bank Guarantee, as the
case may be, must be submitted in the format provided by the Company.

Incomplete Tax Invoice will not be considered for processing of payments in terms of the
Contract. Company reserves right to recover payable amount or part of Tax Invoice from
available financial security or other dues of the contractor with the Company. Contractor
shall be paid in terms of the Contract based on certification of Tax Invoice along with
associated relevant Document(s) by the Company only.
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9.

10.

11.

12.

13.

13.1.

TIME ESSENCE OF CONTRACT

Time is the essence of the contract and the contractor shall be responsible for
performance of his works in accordance with the specified schedule. If at any time, the
contractor is falling behind the schedule for reasons attributable to him, he shall take
necessary action to make good for such delays by increasing his work force or by
working overtime or otherwise to accelerate the progress of the work and to comply with
schedule timelines and shall communicate such actions in writing to the company, to the
satisfaction of the Company that his action will compensate for the delays. The
contractor shall not be allowed any extra compensation for such actions.

Time shall be the essence of the Contractor. Contractor shall complete his work in
accordance with the specified time-lines/ Schedules as per the terms of the contract or
as may be instructed by the Company from time to time.

LIQUIDATED DAMAGE

Contractor shall ensure that the jobs are carried out in accordance with the terms and
conditions of this contract. If the jobs are not carried out to the satisfaction of the
Engineer-In-Charger, whose decision will be final and binding, including events of delay
for reasons attributable to the Contractor, the Contractor shall be liable to pay and / or
reimburse to the Company a sum:

a) Equivalent to charges plus 30% over head charges which will be recovered from
the Contractor's bill;
b) Equivalent to the penalties defined in various clauses of tender/contract.

PERIOD OF MOBILISATION

The contractor shall mobilize its resources to carry out the assigned services under this
Agreement within 15 days from the issuance of LOI/Order so that services are made
available from the date of start of the work mentioned in LOI/Order.

OPENING OF SITE OFFICE:

The Contractor shall also open and maintain a site office in the area and depute its
authorized representative there.

ACCESS TO THE SITE

The Company shall provide to Contractor the right of access to the Site progressively for
the Execution of the Works. The Contractor acknowledges that its access to the Site shall
not be exclusive to the Contractor but subject to the restrictions as contained in the
Contract as well as the following:

(@) Any public passage or right existing over any part of the Site from time to time;
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13.2.

13.3.

14.

15.

15.1.

15.2.

15.3.

15.4.

15.5.

(b) The rights and obligations of persons or authorities under any Applicable Laws; and

(c) The rights of the Company's Representative, Consultants or any other representative
of the Owner or any statutory authorities to have access to the Site for inspection of
the Works

If the Contractor foresees any delay in the Execution of the Works due to failure on the
part of the Company to provide right of access to the Site, the Contractor shall
immediately give written notice to the Company’s Representative substantiating its claim
for any delay in the execution of the works due to delay in providing the Site. After receipt
of such notice, the Company’s Representative shall determine extension of time, if any,
to be granted to the Contractor and notify the Contractor accordingly. The Contractor
acknowledges and agrees that it shall not be entitled to any monetary claim under any
circumstances whatsoever due to any delay in handing over of the Site by the Company.

The Contractor shall not demolish, remove or alter any structures or other facilities on the
Site without the prior written approval of the Company’s Representative.The Contractor
shall further ensure that all garbage resulting from the Execution of the Works is removed
or disposed of, in accordance with Applicable Laws.

INSPECTION & QUALITY CONTROL

Inspection shall be performed by BYPL or its appointed authorized inspection agency.
The contractor at his sole expenses shall correct defective works. Such rectification
needs to be done / completed within the timelines specified by BYPL.

DEMOBILISATION/ HANDOVER ON CONTRACT COMPLETION

The contractor shall ensure that all the premises/equipment/services are in good working
condition and are with full configuration while handing over back to the Company/new
Contractor at the end of the contract.

The demobilization/ handover period will be a period of upto 30 days starting from the
date of expiry of the contract. The Contractor shall have to complete the demobilization
process including closing all pending calls, and handing over all site-related information
to the new Contractor/BYPL during this period.

Within 30 days of the expiry of the contract, the Contractor's representative and BYPL's
representatives or the new Contractor may carry out a Joint survey/physical inspection to
identify the status of the premises/equipment/services at their locations. If any of the
premises/equipment/services are found non-working/irreparable/unsatisfactory, it is the
responsibility of the contractor to make the same good as part of the existing contract.

No payments shall be admissible for the demobilization period/activities.

In case the Contractor is not able to close the pending work as identified in Joint
survey/physical inspection during the demobilization period, BYPL at its sole discretion
can get the work done / Services rendered/ equipment restored/ repaired/substituted by
new Contractor/the third party at the risk and cost of the Contractor and the same will be
deducted/recovered from the bills of the contractor or the security amount, CPBG,
retention amount or otherwise as per terms of the contract and no claim from the
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15.6.

15.7.
deductions stipulated herein during demobilization/ handover on contract completion.

Contractor’s side, of any nature, including the claim citing the award of work to third party
and consequences thereof, shall not be maintainable.

Payments for the last month shall be cleared only after all the pending works have been
closed successfully as indicated above.

Ceiling on deductions/penalty stipulated in this contract, if any, shall not be applicable on

16. REPORTS AND INFORMATION
The Contractor shall be obliged to submit or furnish to Company, all or any information
as desired by company, in the form of a report or otherwise. The report may be required
at regular interval as specified/required by company. The information shall be provided
in a format to be specified by the company to the Contractor. However, company,
reserves the right to revise this format which would be communicated to the Contractor
and it shall be valid and binding obligation on the Contractor to submit the desired
information in the revised format.
17. STATUTORY OBLIGATIONS
The Contractor shall ensure the due compliance of all the applicable statutory acts,
including but not limited to the following acts, where special attention of the Contractor is
required to be drawn towards the compliance of provision (along with the latest
amendments/additions) including any statutory approval required from the Central/State
Governments, Ministry of Labour.
i. The Child Labour (Prohibition and Regulation) Act, 1986.
ii. The Agreement Labour (Regulation and Abolition) Act, 1970.
ii. The Employee's Pension Scheme, 1995.
iv. The Employee's Provident Funds and miscellaneous provisions Act, 1952.
v. The Employees State Insurance Act, 1948.
vi. The Industrial Disputes Act, 1947.
vii. The Maternity Benefit Act 1961.
viii. The Minimum Wages Act, 1948.
ix. The Payment of Bonus Act, 1965.
X. The Payment of Gratuity Act, 1972.
xi. The payment of Wages Act, 1936.
xii. The Delhi Shops & Establishment Act, 1954.
xiii. The Workmen's Compensation Act. 1923.
xiv. The Company's Liability Act, 1938.
xv. The Sexual Harassment of Women at Workplace (Prevention,
Prohibition and Redressal) Act, 2013
xvi. The Delhi Preservation of Trees Act 1994
Further the Contractor shall be liable to comply with all the amendment in existing acts /
upcoming new comprehensive labour acts/codes related to applicable labour laws.
The Contractor shall, prior to commencement of the jobs under this agreement, furnish
to the Company the Registration No and Codes of permanent Provident Fund and ESI
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of its employees.

Contractor shall bear the entire responsibility, liability and risk relating to coverage of its
workforce under different statutory regulations including Workmen's Compensation Act,
ESI Act, Factories Act 1948, the Agreement Labour (Regulation and Abolition) Act 1970,
as amended from time to time, and any other relevant laws/regulations as the case may
be. Contractor shall also be solely responsible for the payment of all benefits such as
Provident Fund, Bonus, Retrenchment Compensation, leave etc. applicable as per the
various statutory laws/regulations and shall keep the Company indemnified in this
regard against any claim. The Company shall be entitled to deduct from any money due
to or become due to Contractor, any money paid or payable by way of compensation as
aforesaid or cost or expenses in connection with any claims thereto and Contractor shall
abide by the decision of the Company as regards the sum payable by Contractor under
the provisions of this clause

The Contractor shall obtain all registration/permissions licenses etc., which are/may be
required under any labour or other legislations for providing the services under this
Agreement.

Contractor shall take insurance policy under the Workmen Compensation Act to cover
workers, not covered under ESI Act 1948, engaged by it and Accident Liability Insurance
for its employees for payment of compensation on account of injury, fatal or otherwise
due to accident during service. Copies of these insurance policies will be submitted to
company for reference and records and these insurance policies shall be kept valid at all
times.

In case it is desired by any Labour authorities to produce the records with respect to
salary/ PF/ESI/EDIL/Bonus etc, the said record/register will be made available by the
Contractor.

The contractor shall follow all law of the land and prevailing orders issued by various
Govt Departments like Dept of Power / DERC/ NGT/Dept of Forest/ Dept of Environment
/ DPCB / CPCB/ Court orders etc.

18. PENALTY FOR NON-COMPLIANCE OF STATUTORY
REGULATIONS

If any non-compliance of any Statutory Obligation is observed then an amount

equivalent to 1.5 times the value of the non-compliance will be retained from the

outstanding (monthly) payment bill, however; if non-compliance is continued, a penalty
will be levied as follows:

a. Retained amount will be converted into penalty if Non-compliances are not closed
within 60 days

b. Termination of agreement in case non-compliances are not cleared after show
cause in writing.

c. The imposition of the penalty is without prejudice to the BYPL's right to terminate
the Contract. The closure of the work and final settlement of the contract order shall
be effected only after issuance of NOC by BYPL.
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19. PENALTY FOR MISCONDUCT/FAILURE IN PERFORMANCE OF
TASK UNDER AGREEMENT

19.1. The Contractor  and its manpower  shall adhere all code of
conduct/Schedule/SOP/Instructions associated with the task to be performed under
the agreement.

19.2. During the period of validity/execution of task under agreement, the behavior of
manpower deputed by Contractor shall be entirely professional and shall not commit
any misconduct.

19.3. Misconduct shall refer to the following:

a. Interaction with the customer in a non-professional way, including any form of
verbal/physical abuse to customer or misuse/damage/tempering of premises
and/or meter.

b. Any form of harassment to customer i.e. asking for bribes, reaching customer
premises outside the defined working hours, asking the customer for any favours

etc.

C. Additional interaction with customer not under purview of task to be performed
under agreement.

d. Provide other customer services with or without a charge unless directed by
BYPL.

e. Accessing BYPL's IT Infrastructure within data centre or anywhere else, in
BYPL premises.

f. -

19.4. BYPL shall conduct audit and quality checks on the activities to be performed by
Contractor and/or the personnel deputed by Contractor under Agreementon a  periodic
basis, to ascertain the overall quality and performance of field activities.

19.5. Any complaints received by BYPL either directly from the customer or observations
through audit or any other sources shall be reviewed by BYPL. The decision of
the committee on the final action on Contractor shall be binding.

19.6. PENALTY FOR MISCONDUCT
(@)  The penalty to be imposed in case of misconduct shall be as follows:
In case of any misconduct as defined above, a penalty of Rs 5000/- per incident
shall be levied.

(b)  In case of multiple incidences of Misconduct:

1) 4 complaints per annum OR

2) more than 1 complaint in a quarter
An additional penalty of Rs 20,000/- shall be levied and possible termination of the
contract.

19.7. The person responsible for such incidence of misconduct must be immediately removed
by Contractor from Company’s services under the contract and should also never be
deployed for providing any other services to the Company. If needed contractor shall file
police FIR against such person

19.8. The Contractor shall collect the following documents from the manpower deputed
under this agreement, within two weeks of mobilization and shall deposit the same
with BYPL as & when demanded, as follows:

(i) Educational Qualification Certificate: Certificate and mark-sheet of all
manpower demonstrating the highest educational qualification of all
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personnel, making them competent for the task assigned.

(i)  Permanent Address Proof: Supporting document for permanent address proof
of all personnel.

(i)  Identity Proof: Copy of PAN/Adhaar card should be submitted as identity proof
for all personnel.

19.9. Contractor shall deploy the manpower in mutual consultation with BYPL. BYPL reserves

the right to reject deployed manpower, in case the same is not found suitable.

19.10. The Contractor shall conduct relevant background checks and prepare Background

Reports through an authorized agency of all manpower deployed for the performance of
task under agreement in BYPL within one month of deployment.

Such reports shall be shared with BYPL as requested. Contractor shall submit an
Affidavit clearly stating that back-ground check for all personnel is complete and back-
ground reports have been prepared to this effect within one month of deployment.

20. STATUTORY PERMISSION/ APPROVALS
20.1. The Contractor shall take all steps as may be necessary to comply with the various
applicable laws/rules including the provisions of agreement labour (Regulation &

Abolition Act) 1970 as amended, minimum wages Act, 1984, Workmen Compensation

Act, ESI Act, PF Act, Bonus Act and all other applicable laws and rules framed there

under including any other statutory compliance/approval required from the Central/State

Govt., Ministry of Labour.

20.2. The Contractor must also submit the following before the award of the First Work Order
under the agreement and these shall be renewed from time to time:
a) Certificate of registration under Contract labour (R & A) Act 1970.
b) PF Code No. and all employees to have PF A/c No. under PF Act, 1952.
c) All employees to have a temporary or permanent ESI Card as per ESI Act.
d) ESI Registration No.
e) GST registration number
f) PAN No.
g) Electrical License as applicable
f) Labour License under Labour Act (R & A) Act 1970. A copy of Labour License
shall be deposited by Contractor with all Engineer-in-charge responsible for
execution of the job before start of the work by the contractor, as per
guidelines of HR department.)
20.3. The Contractor must follow/adhere/perform the following task:

(a) To take Third party Insurance Policy before start of work.

(b) To follow Minimum Wages Act prevailing in the state.

(c) Salary / Wages to be distributed not later than 7th of each month.

(d) To maintain Wage- cum - Attendance Register.

(e) To maintain First Aid Box at Site.

(f) To Submit Latest P.F. and E.S.I. challans pertaining to the period in which work
was undertaken along with a certificate mentioning that P.F. and E.S.I. applicable
to all the employees has been deducted and deposited with the Authorities within
the time limits specified under the respective Acts.

(9) To frame and adhere the Workmen Compensation Policy in compliance with the
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20.4.

20.5.

20.6.

21.

21.1.

21.2.

21.3.

22.

law.
(h) To obtain Labour license before start of work.
(i) Registration of Contractors & Contractual Employees under Building &

other Construction Worker Welfare Cess Act 1996 & The Building & \
other Construction Workers (Regulation of Employment & Conditions of
services ) Act 1996, as applicable

() Registration under “The Delhi Building and other Construction Worker
(Regulation of Employment and Conditions of Services) Rules
2002(B.O.C.W.)”, as applicable

Before commencing the work it would be mandatory for the Contractor to furnish the
Company the permanent PF code no and ESI of the employees.

Contractor ensures that Manpower deployed at the site must adhere to terms &
conditions as set out in the Contract.

The Contractor shall give a written declaration / undertaking along with the bills that he
has complied with the following:

a) Has paid minimum wages to his manpower along with its proof.

b) Deduct and deposited ESI/PF contribution. Copy of the same shall be submitted

Contractor shall comply with all the amendments to existing acts, upcoming new
comprehensive labour acts related to applicable labour law, wage code etc

PERMITS, LICENSES & APPROVALS

It shall be the Contractor's exclusive responsibility to obtain all requisite approvals,
permits or licenses required for the performance of the Services. However, upon the
request of the Contractor, the Company may, where it is necessary to do so, provide
reasonable assistance to the Contractor, at the risk and cost of the Contractor, in
applying for and obtaining such permits, licenses or approvals. Any delay in obtaining
any such permits, licenses and approvals shall not relieve the Contractor from any of its
obligations under the Contract.

The cost of obtaining the above mentioned permits, approvals and licenses and follow-
up of the applications for such permits, approvals and licenses shall be borne by the
Contractor.

It shall also be the Contractor's exclusive responsibility to obtain those requisite
approvals, permits or licenses required for the performance of the Services which
needs to be obtained by the Company. However, the cost of obtaining such permits,
approvals and licenses shall be borne by the Company. Company shall provide
reasonable assistance to the Contractor in applying for and obtaining such permits,
licenses or approvals. Any delay in obtaining any such permits, licenses and
approvals shall not relieve the Contractor from any of its obligations under the
Contract.

REPRESENTATION, WARRANTIES AND GUARANTEES

The Contractor hereby represents warrants and guarantees that:
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22.1. ltis alegally recognized entity under the laws of India;

22.2. The Agreement contains valid and binding obligations and is enforceable in
accordance with the terms hereof;

22.3. It has studied the technical feasibility, Site conditions and other prevailing conditions
and all other operational details and based on these studies carried out, has agreed
to provide to the Company the services as contemplated in this Agreement;

22.4. It has appraised itself of all applicable rules and regulations, and shall at all times
comply with such rules and regulations;

22.5. It shall procure vehicles and hire manpower suitable for the purposes of rendering
services as contemplated in this agreement;

22.6. The Services would be conducted in a safe and efficient manner at the Site and at all
times in compliance with Good Industry Practices and requirements of the Company,
and in any event, in accordance to this Work Order/agreement;

22.7. It shall procure all consents, licenses, permits, approvals and certificates and
authorizations as may be required from any governmental authority for the
performance of services at the Site;

22.8. It shall duly pay the duties, taxes and levies as are set out in this agreement or
otherwise, which are to be paid by the Contractor;

22.9. There is no action, suit or proceeding, at law or in equity, or to the best of knowledge
of Contractor, any official investigation before or by any governmental authority,
arbitration tribunal or other body pending or, to the best of its knowledge, threatened
against or affecting it or any of its property, rights or assets, which could reasonably
be expected to have material adverse effect on its ability to perform its obligations
under this Agreement or on the validity or enforceability of this agreement;

23. EVENTS OF DEFAULTS
Company may, without prejudice to any of its other rights or remedies under the Contract or
in law, terminate the whole or any part of this Contract by giving written notice to the
Contractor, if in the opinion of Company, contractor has neglected to proceed with the
Contracts with due diligence or commits a breach of any of the provisions of this Contract
including but not limited to any of the following cases:

23.1. Failing to complete execution of Contract as per the terms and conditions specified
in the Contract.

23.2.  Failing to complete Contracts in accordance with the approved schedule of Contract.

23.3.  Failing to comply with any reasonable instructions or orders issued by Company in

connection with the Contract.

23.4.  Failing to comply with any of the terms or conditions of this Contract.

23.5. In the event Company terminates this Contract, in whole or in part, on the occurrence of

any event of default, Company reserves the right to engage any other vendor or agency
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23.6.

24,

25.

25.1.

25.2.

26.

26.1.

26.2.

to complete the Contract or any part thereof, and in addition to any other right Company
may have under the Contract or in law including without limitation, including the right to
penalize for delay under clause “Liquidated Damage” of this Contract , the contractor
shall be liable to Company for any additional costs that may be suffered/borne by
Company for the execution of the Contract.

Failure on the part of the Contractor to maintain its confidentiality obligations and or
compromising its integrity, which are required to be of highest standards, in so far as
the present scope of work is concerned.

RISK & COST

If the Contractor fails to execute the work as per specification/Agreement/as per the
direction of Engineer-in-change within the scheduled period and/or even after the
extended period, the company shall be having the right to cancel/terminate the
agreement and the company reserves the right to get the work executed from any other
source at the Risk & Cost of the Contractor. The Extra Expenditure so incurred shall be
debited to/recovered from the Contractor.

LIMITATION OF LIABILITY

The Contractor's liability (except Third Party Liability; covered under the agreement
and addendums thereto) for all damages, losses, acts or omissions, howsoever
occasioned, shall not, at any time exceed an amount equivalent to Contract Value.

Notwithstanding anything stated in the agreement, the limitation of Liability shall not be
available/applicable in case of wilful default/breach/negligent act/misconduct on the part
of the Contractor and/or its employees.

TERMINATION
TERMINATION BY COMPANY FOR NON PERFORMANCE

During the course of the execution, if at any time the Company observe and forms an
opinion that the work under the order is not being performed satisfactory and the
performance of the Contractor not found satisfactory, the Company reserves its right to
cancel/ terminate this Agreement giving minimum 30 days’ notice without assigning any
reason and the Company will recover all damages including losses occurred due to loss
of time from the Contractor. After termination of the agreement, the Contractor shall
immediately stop all activities related to the work terminated. This is without prejudice to
other rights under the terms of contract. The Contractor shall hand over the Company all
drawing/documents prepared for this contract up to the date of cancellation of order.

PREMATURE TERMINATION

The order can be terminated by the Company before the expiry of its term under the
following conditions:

(i) The Contractor repudiates this order or otherwise evidences intention not to be
bound by this order;
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26.3.

27.

27.1.

27.2.

27.3.

28.

28.1.

(i) The Contractor assigns, mortgages, or charges or purports to assign, mortgage, or
charge any of its obligations or rights in contravention to the provisions of this order;
or, transfers or negates any of its obligations in contravention to the provisions of this
order.

(i) The Contractor breaches the Secrecy/Non-disclosure Clause/Confidentiality
obligations.

(iv) If at any stage during the tenure of the work order, Contractor is found to be involved
or indulging or even attempting illegal, unlawful action or activities or some fraudulent
or even trying to take or ask bribe from any customer or to give bribe official/staff or
misuse or abuse any meter or property of the Company.

(v) The Company shall be entitled to deduct from any money due or to becomes due to
the Contractor, money paid or payable by way of compensation as aforesaid or cost
or expenses in connection with any claims thereto. The Contractor shall abide by the
decision of the Company as to the amount payable by the Contractor under the
provision of this clause.

TERMINATION BY COMPANY FOR CONVENIENCE

The Company shall, in addition to any other right enabling it to terminate the Contract,
have the right to terminate the Contract at any time without assigning any reason, by
giving a written notice of minimum 30 days to the Contractor. The Contract shall stand
terminated on the date as per the notice but such termination shall be without prejudice
to the rights of the Parties accrued on and before the date of termination.

GOVERNING LAW AND ARBITRATION

Governing Law: This Work Order/Agreement shall be governed by the laws of India
and each party submits to the exclusive jurisdiction of the courts in New Delhi.

Dispute Resolution Mechanism. All disputes and differences arising out of or in
connection with this Agreement shall be resolved amicably by mutual discussion within
30 days. If the dispute cannot be resolved by mutual discussions and agreement, the
parties will take such dispute to an arbitral panel comprising Sole Arbitrator jointly
appointed by the parties to agreement.

In the event parties fail to appoint the sole arbitrator within 30 days from the date of
request made by party, the Sole Arbitrator shall be appointed as per the provisions of
The Arbitration and Conciliation Act 1996 as amended upto date. The arbitration shall be
conducted in New Delhi in accordance with the provisions of the Arbitration and
Conciliation Act 1996. The award of the arbitral panel shall be final and binding on all
parties. The arbitration proceedings shall be conducted in English. The venue and seat
of Arbitration shall be in Delhi Only. The cost of arbitration shall be shared equally
between the parties unless otherwise directed by the Arbitrator.

FORCE MAJEURE

General
An "Event of Force Majeure" shall mean any event or circumstance not within the
reasonable control, of the Party affected, but only if and to the extent that:
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(i) Such event or circumstance, despite the exercise of reasonable diligence, could
not have been prevented, avoided or reasonably foreseen by such Party;

(i)  Such event or circumstance materially and adversely affects the ability of the
affected Party to perform its obligations under this agreement, and the affected Party
has taken all reasonable precautions, due care and reasonable alternative measures in
order to prevent or avoid the effect of such event on the affected party's ability to
perform its obligations under this Agreement and to mitigate the consequences thereof.
For the avoidance of doubt, if such event or circumstance would not have materially and
adversely affected the performance of the affected party had such affected party
followed good industry practice, such event or circumstance shall not constitute force
majeure.

(i)  Such event is not the direct or indirect result of the failure of such Party to perform
any of its obligations under this Agreement; and

(iv)  Such Party has given the other Party prompt notice describing such events, the
effect thereof and the actions being taken in order to comply the relevant clause

28.2. Specific Events of Force Majeure
Subject to the provisions of the agreement, Events of Force Majeure shall include only
the following to the extent that they or their consequences satisfy the above
requirements:
(i) The following events and circumstances:

a. Effect of any natural element or other acts of God, including but not limited to
storm, flood, earthquake, lightning, cyclone, landslides or other natural
disasters, and\

b. Explosions or fires or flood

(i) Public disorder, insurrection, rebellion, sabotage, riots or violent demonstrations of a
local character;

(iii) Declaration of the Site as war zone.

(iv) Any order, regulation, directive, requirement from any Governmental, legislative,
executive or judicial authority.

28.3. Notice of Events of Force Majeure

If a force majeure event prevents a party from performing any obligations under the
Agreement in part or in full, that party shall:

(i) Immediately notify the other party in writing of the force majeure events within 2
working days of the occurrence of the force majeure event

(i) Be entitled to suspend performance of the obligation under the Agreement which is
affected by force majeure event for the duration of the force majeure event

(iii) Use all reasonable efforts to resume full performance of the obligation as soon as
practicable

(iv) Keep the other party informed of all such efforts to resume full performance of the
obligation on a regular basis

(v) Provide prompt notice of the resumption of full performance or obligation to the
other party.

28.4. Mitigation of Events of Force Majeure
The Contractor shall:
(i) Make all reasonable efforts to prevent and reduce to a minimum and mitigate the
effect of any delay occasioned by an Event of Force Majeure, including applying
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28.5.

other ways in which to perform the agreement;

(i) Use its best efforts to ensure resumption of normal performance after the
termination of any Event of Force Majeure and shall perform its obligations to the
maximum extent practicable as agreed between the Parties; and

(iii) Keep the Company informed at regular intervals of the circumstances concerning
the event of Force Majeure, with best estimates as to its likely continuation and
what measures or contingency planning it is taking to mitigate and or terminate the
Event of Force Majeure.

Burden of Proof

In the event that the Parties are unable in good faith to agree that a Force Majeure event
has occurred to an affected party, the parties shall resolve their dispute in accordance
with the provisions of this agreement. The burden of proof as to whether or not a force
majeure event has occurred shall be upon the party claiming that the force majeure
event has occurred and that it is the affected party.

28.6. Termination for Certain Events Of Force Majeure

29.

If any obligation of any Party under the Agreement is or is reasonably expected to be
delayed or prevented by a Force Majeure event for a continuous period of more than 1
(one) month during the Term of the Agreement, the Agreement shall be terminated at
the discretion of the Company and neither Party shall be liable to the other for any
consequences arising on account of such termination.

The Company reserves the right to demand the Contractor's services on holidays as
well as beyond the normal working hours.

The Contractor will ensure that none of their person is engaged in any unlawful activities
subversive of the Company's interest failing which suitable action may be taken against
the Contractor as per the terms and condition of this order.

The Contractor shall be liable for payment of all taxes and duties as applicable, to the
State/ Central Govt. or any local authority.

The Contractor's employees shall not be treated as Company's employees / persons for
any purpose whatsoever & facilities/ benefits applicable to the Company's employees
shall not be applicable to Contractor's employees. If due to any reasons whatsoever
the Company is made liable to meet any obligation under any of the laws & enactment
etc, for any reason whatsoever the same shall be recovered from the Contractor either
from the present and future amount payable to him or as per law.

NOTICE & COMMUNICATION

Any notice or other formal communication to be given under this agreement shall be in
writing and signed by or on behalf of the party giving it and shall be sent by registered
post, A.D. to the addresses of Contractor or BYPL as mentioned herein above or to any
other addresses as agreed by the parties, in writing from time to time.

Any notice or other formal communication can also be sent through official e-mail ID of
authorized person of Contractor or BYPL.
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30.

30.1.

30.2

30.3.

30.4.

30.5.

30.6.

31.

31.1.

31.2.

NIT N

SAFETY CODE

The Contractor shall ensure adequate safety precautions at site, as required under the
law of the land to facilitate safe working, during the execution of work under
agreement/work order and shall be entirely responsible for the complete safety of their
workmen as well as other workers at site and premises during performance of work under
agreement.

. The Contractor shall observe the safety requirements as laid down in the agreement and
in case of sub-contract/assignment (only after written approval of company), it shall be
the responsibility of Contractor that all safety requirements are followed by the
employees and staff of the sub-contractor.

The Contractor employing two hundred employees or more, including employees
deputed under agreement, shall have a safety officer in order to ensure the
implementation of safety requirements of the agreement and if the Contractor having
lesser number of employees, including agreement workers, shall nominate one of its
employees to act as safety coordinator who shall liaise with the safety officer on matters
relating to safety and his name shall be displayed on the notice board at a prominent
place at the work site.

The Contractor shall be responsible for non-compliance of the safety measures,
implications, injuries, fatalities and compensation arising out of such situations or
incidents.

In case of any accident, the Contractor shall immediately submit a statement of the same
with BYPL and the safety officer, containing the details of the accident, any injury or
causalities, extent of properly damage and remedial action taken to prevent recurrence
and in addition, the Contractor shall submit a monthly statement of the accidents to BYPL
at the end of each month.

The contractor / safety officer shall be responsible for providing training to all staff &
workers, safety compliances, testing and fitness of all T&P , PPE, annual safety audit
reports etc in line with CEA norms

WORKMEN COMPENSATION

The Contactor shall take insurance policy at his own cost under the Workmen
Compensation Act to cover such workers who are not covered under ESI by the Contractor
however engaged to undertake the jobs covered under this order and a copy of this
insurance policy will be given to Company for reference and records. This insurance policy
shall be kept valid at all times. In case there are no workers involve other than those who
are covered under ESI by the Contractor, the Contractor shall certify for the same.

The Contractor shall keep the Company indemnified at all times, against all claims of
compensation under the provisions of Workmen Compensation Act 1923 as amended from
time to time or any compensation payable under any other law for the time being involving
workmen engaged by the Contractor in carrying out the job involved and against costs and
expenses, if any, incurred by the Company in connection therewith and without prejudice
to make any recovery.
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31.3.

32.

33.
(A)

(H)

The Company shall be entitled to deduct from any money due to or to become due to the
Contractor, moneys paid or payable by way of compensation as aforesaid or cost or
expenses in connection with any claims thereto and the Contractor shall abide by the
decision of the Company as to the amount payable by the Contractor under the provisions
of this clause.

THIRD PARTY INSURANCE

The Contractor shall, before the commencement of work, take a Third Party Insurance of
an adequate value, at his own cost and expenses, securing all the risks/losses/damages
which may be caused to any third party and/or BYPL and/or its employees/associates,
because of the omission/performance of tasks by the Contractor under this agreement.
The full and final settlement of claims raised by third parties shall be the sole responsibility
of the Contractor without any liability to BYPL.

It is further agreed by the Contractor that in case of defect/damage to the system because
of default on the part of the Contractor, the Contractor shall, at its own cost, be liable to
replace/rectify the same at the earliest or make good the loss suffered by BYPL

HUMAN RESOURCE ISSUES

The Contractor would execute the works under agreement through its own resources.

The Contractor shall bear all expenses/cost to be incurred towards salary, allowances,
perks, travelling allowances, advances, insurance, safety measures, annual increment,
security, transportation, conveyance reimbursement, telephone expenses, leave pay and
all other misc. expenses etc. of their employees/ workmen during the validity/tenure of the
Agreement or any renewed tenure thereto. Also, the Contractor shall be solely responsible
for making payment for Hospitalization, Compensation thereof in case of any accident &
injury.

The Contractor to deploy its manpower immediately for carrying out the work as specified
in the tender document.

The Contractor shall ensure that there are no disputes regarding service, payment etc. of
the persons engaged by it, anytime during the tenure/validity of the contract. At no point of
time during the tenure/validity of contract, the Contractor's employees shall insist upon the
Company for employment, wages, and allowances or any other related matter, payment
etc.

The Contractor shall not deploy the manpower below the age of 18 years or above the age
of 58.

The Contractor shall not deploy the female manpower between 7 PM to 6 AM.

The Contractor shall be directly responsible for any / all disputes arising between
Contractor and its persons and keep the Company indemnified against all losses, damages
and claims arising thereof. The Contractor shall resolve all disputes of its manpower. All
the legal dues of the manpower of Contractor is to be paid on or before due date as per
applicable laws or within 8 days from date of the termination of manpower.

All safety wears required for the Contractor's manpower during the execution of work must
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(K)

(L)

be provided by the Contractor at its own cost and the Contractor shall ensure that its
employees regularly use such safety gears.

The Contractor shall be responsible for discipline of its manpower and shall ensure that the
personnel deputed should adhere to the disciplinary procedure set by the Company. The
Contractor shall ensure that none of its associate/personnel is engaged in any unlawful
activities or any other activity subversive of the Company's interest, failing which the same
shall be termed as breach of the terms of agreement and annexures thereto and suitable
action may be taken against the Contractor as per the terms & conditions of the
Agreement. The Contractor will ensure that none of the manpower engaged by it will
demonstrate before the offices of the Company in any manner whatsoever. In case any of
the manpower engaged by Contractor is found indulging in such activities, the same shall
be termed as breach of the terms of agreement and annexure thereto and the Contractor
will take suitable action against such of their employees and submit the ATR with company.

The Contractor shall ensure compliance with minimum wage requirements of the correct
category and shall ensure the following:

(a) Timely payment of minimum wages to deployed manpower as per the rate notified
from time to time by the Government of National Capital Territory of Delhi.

(b) Compliance with all other relevant PF, ESI, Insurance and other laws as
applicable per statute.

(c) To retain Challans/Receipt issued by Statutory Authorities like Regional Provident
Fund Commissioner (RPFC)/including its own Pension Provident Fund Trust for
previous month & proof of payment towards compliance of other statutory
provisions like E.S.l., GST etc.

(d) Contractor will also produce challan/receipt with respect to payment of GST as a
proof for such statutory payment.

Contractor shall comply with provisions of the Payment of Wages Act 1936, Minimum
wages Act-1948, Employee’s Provident Fund & Miscellaneous Provision Act 1952, ESI Act
1948, Company's Liability Act 1936, Industrial Dispute Act 1947, Maternity Benefit Act
1961, Contract Labour (Regulations & abolition) Act 1970, Delhi Shops & Establishment
Act or any modification thereof, THE SEXUAL HARASSMENT OF WOMEN AT
WORKPLACE (PREVENTION, PROHIBITION AND REDRESSAL) ACT, 2013 or
any other Act relating to rules made hereunder from time to time. For the said purpose the
Contractor shall get itself covered under the Employee's Provident Fund & Miscellaneous
provision Fund 1952 & ESI directly with the appropriate Regional Provident Fund
Commissioner, if not done so far and shall intimate to the Company the Code No. allotted
by the RPFC & ESI Authorities within one month from the date of commencement of the
work under agreement.

Contractor shall organize periodic awareness session on POSH, 2013 and strict
compliance to POSH, 2013.

(M) Contractor shall have a detailed HR policy for retirement, training, safety, job suitability,

(N)

health etc. for it's employees. Further the Contractor shall have proper grievance redressal
process for addressing HR issues raised by it's employees.

(O) The Contractor shall conduct relevant background checks and prepare Background Reports

through an authorized agency of all personnel deployed for the performance of task under
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(P)
(Q)

agreement in BYPL within one month of deployment.Such reports shall be shared with
BYPL as requested. Contractor shall submit an Affidavit clearly stating that back-ground
check for all personnel is complete and back-ground reports have been prepared to this
effect within one month of deployment.

In case, any of the manpower has been found not serving his part of duty on any day as
per the instructions, Contractor will be fined at the rate of Rs 500/- per person per day.

(R) A separate penalty as per score card shall be levied.

(S) There will not be duplicity of penalty for the same default.

34.

34.1.

34.2.

34.3.

34.4.

34.5.

34.6.

DEPLOYMENT OF RESOURCES

Number of resources to be deployed by the Contractor at all-time shall be specified by
the bidder as per the format in Section-V, scope of work.

The contractor shall deploy adequate resources for the smooth execution of work
assigned to them. The contractor shall provide complete details including name,
address, and Aadhar Card number of resource deployed.

The contractor shall deploy qualified & experienced resources comprising engineers,
supervisors, diploma holders, skilled, semi-skilled & unskilled staff in accordance with
the requirements of electricity rules, safety laws and other applicable regulatory laws.
The contractor shall also ensure to meet the requirements of performance standards as
mentioned in this document. If at any stage, the Company/Engineer In-Charge finds the
resources not suitable or not up to the mark, the Contractor shall deploy the alternate
resources immediately.

Distribution of electricity is an essential service as well as a public utility service. It is
imperative to secure the electric network of our license area so that uninterrupted
distribution of power supply to essential services like Delhi Metro, Police, hospitals, etc.
is maintained. Proper security measures are essential due to the extremely sensitive
and critical nature of these services. Therefore, Contractors shall be responsible for
maintaining Personal |dentification Data of all staff deployed by him at our premises in
electronic or any other form as prescribed by the company. In addition to this, the
Contractor shall also submit a record of his deployment in various locations to BYPL on
a daily basis if required by the Divisional In-charge.

The resource deployed by the contractor shall exercise highest level of integrity at work
place and shall not involve in any type of malpractice. In case any resource of the
contractor is found involved in any malpractice, the contractor shall indemnify the
company for the loss incurred by the company on account of such
malpractice/misconduct. Since this scope of work and the assistance contemplated
under the present contract or in the nature of statutory assistance towards preventing
the theft of electricity under the provisions of the electricity act 2003 the integrity levels
of the Contractor and /or the agency which is awarded the contract is expected to be of
the highest standards.

In case the contractor or the resource deployed by him unable to execute the work
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35.

35.1.

35.2.

35.3.

36.

36.1

36.2

36.3

36.4

36.5

assigned to it as per satisfaction of the company or the workmen of the Contractor
refuses to work, going on strike or for any other reason likely to lead to loss of
productivity, the company shall have right of engaging any other agency or resorting to
any other suitable means without giving any reason and to recover the cost incurred out
of the amount payable or become due to the contractor.

REPLACEMENT OF RESOURCE(S)

Should the Company consider at its sole judgment that the persons deployed by the
Contractor are not suitable for the job for whatsoever reason, the Company will have the
option either (i) to seek prompt replacement deputing the other person at the cost of
Contractor or (ii) to terminate this work order/agreement in part or as a whole.

If the Company finds any employee of the Contractor guilty of any misconduct,
incompetence or negligence, the Contractor shall, if so intimated by the Company,
withdraw such employee from the work of company and replace him with a qualified and
competent manpower. Contractor shall keep the Company informed of all manpower
replacements and all such data shall be submitted with the person nominated by
Company along with personal & qualification details of such persons deputed as
replacement.

If any employee of the Contractor found indulged in unfair practices or causing direct or
indirect damage to Company’s Image/Property/Revenue, immediate action shall be taken
by the Contractor and the Contractor shall suitably compensate the company for all loss
incurred by the Company. Contractor shall have retrenchment / removal policy in place to
handle such matters.

CONTRACTOR’S OBLIGATIONS

A) General Obligations

The performance of Services as completed by the Contractor shall be wholly in
accordance with the Contract and fit for the purposes for which they are intended to and
as defined in the Contract. The Services shall include any Service which is necessary to
satisfy the Company's requirements and as implied by the Contract.

The Contractor shall execute the Services within the time frame for completion as
specified in the order/agreement and Scope of Work. Without prejudice to the
provisions of the Contract, before commencing the Services, the Contractor shall satisfy
itself regarding the BYPL's requirements. The Contractor shall give notice to BYPL,
within forty-eight (48) hours of the receipt of BYPL's requirements, of any error, fault or
other defect in the BYPL's requirements or such items of reference.

The Contractor takes full responsibility for the adequacy and stability of Services to be
performed at the Site.

The Contractor shall at all times endeavour to adopt best practices as is prevalent in
like industry and shall always be required to achieve the desired quality and confirm to
the schedule of Service(s) at no additional cost to the company/BYPL.

The Contractor is deemed to have satisfied itself as to the correctness and sufficiency
of the BYPL's requirements and other terms of the Contract relating to its risks, liabilities
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36.6

36.7

36.8

36.9

36.10

36.11

36.12

36.13

36.14

and obligations set out in or implied by the Contract and all matters and things
necessary for the proper performance of the Services.

The Contractor acknowledges the responsibility of the following during the performance
of the Services:

(@)  The proper transportation of Manpower and materials upto the Site and back.

(b)  Availability of skilled Manpower in time.

(c) Compliance with the HSE Conditions and adherence to Contractual terms;

(d)  Protection of the environment and adjacent structures and taking steps for
remedying any damage caused to the environment or adjacent structures during the
performance of the Services by the Manpower.

The Contractor shall, whenever required by the BYPL, submit details of the
arrangement and methods which the Contractor proposes to adopt for the performance
of the Services. No alteration to these arrangements or methods shall be made without
the approval of BYPL.

Train its Manpower in the manner as reflected in their training manual, requirements of
BYPL and as per the best industry practice before the deployment at the Site.
Contractor shall maintain training records. Contractor ensures to replace Manpower of
same specification in order to reliever / absenteeism of Manpower. In the event of
replacement of Manpower, comply with all the pre and post requisite details of
deployment, including but not limited to, furnishing of all the required registrations,
licenses and medical examinations at the cost of Contractor without reimbursement
from Company/BYPL.

Contractor agrees to provide all preliminary information or data as may be required by
the Company/BYPL within fifteen days of issuance of the signed LOI/Work order or as
per mutually agreed timelines.

In case the Contractor comes across with any ambiguity and/ or discrepancy in the
BYPL's requirements, it shall immediately Communicate such ambiguity and/ or
discrepancy to BYPL, for seeking appropriate instructions to resolve such ambiguities
and discrepancies.

Contractor to maintain sufficient cash flow as working capital to meet daily expenses for
the Manpower.

Contractor to coordinate and maintain close liaison with local police and administrators.
Contractor to visit Site periodically and as per specific request of Company/BYPL.

Notwithstanding anything contrary in the Contract, Contractor must make judicious and
economical use of resources of the company/BYPL at the Site, including, but not limited
to resources such as space, water and electricity. In the opinion BYPL discover the
misuse of resources by the Manpower, after serving notice to the Contractor if
Contractor fails to adhere to this Article, BYPL reserves right to recover a suitable
amount as per BYPL discretion. BYPL decision in this regard shall be final & binding.

The Contractor shall not use the name of the company/BYPL in any manner for credit
arrangement or otherwise and it is agreed that the company/BYPL shall not in any way
be responsible for any debts, liabilities or obligations of the Contractor or its Manpower.
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36.15

36.16

36.17

36.18

36.19

36.20

36.21

36.22

36.23

36.24

36.25

36.26

36.27

36.28

In case, if the company/BYPL is of the opinion, after due consultation with the
Contractor, that extra Manpower or material / equipment is/are required for reasons of
improving the quality and nature of Services at the Site, the Contractor shall arrange for
the same timely at the same price specified in the Contract.

Contractor to ensure that the Manpower deployed should have bank account which
their payment must be directly credited to their bank account by the Contractor. The
Contractor shall submit the copy of its instructions to the bank to transfer the salary /
wages to the account of its Manpower deputed under the contract to the
company/BYPL on or before 7th day of every month for the previous month’s salary
transfer of individual Manpower to their bank.

Contractor to maintain list of Manpower in shifts and attendance muster at the Site
entrance for Manpower deployed under the Contract.

Immediately on commencement of the Contract, Contractor shall provide complete bio
data of each Manpower employed at Site and shall ensure that the information provided
in respect of each Manpower is verified and correct.

Staff working hours will be governed by the Factories Act and Applicable Law as per
State where Site is located and Manpower have been deployed.

Contractor must ensure that child labour is not to be deployed at the Site.

A detailed Site specific deployment chart shall be submitted by the Contractor to
Company within 5 working days before commencement of Services.

Contractor must ensure to conduct at least bi-weekly surprise checking at Site where
their Manpower is deployed and performing Services to ascertain performance as per
Contract. Contractor shall provide adequate quick response team and surveillance team
for this purpose

Contractor shall develop its own network and arrangements and shall be solely
responsible to recruit its own personnel for providing Services.

If required and on specific instructions by the company/BYPL, Contractor shall
periodically rotate the Manpower after every 12 months or period as requested by the
company/BYPL. BYPL to Communicate the same to the Contractor atleast 20 working
days before rotation of Manpower is intended.

Manpower so deployed at the Site shall carry out only those Services that are stipulated
under the terms of the Contract and shall not do any other job for reward or otherwise,
except than those stipulated.

In case of accident of whatsoever nature at the Site where the Manpower is injured or
dies, it would be the sole responsibility of the Contractor without any risk and cost of the
BYPL.

Contractor to submit documents related to Manpower along with Contractor's
organisation chart, authorised signatories & etc., before commencement of Services
under the Contract.
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36.29

36.30

36.31

36.32

36.33

36.34

36.35

36.36

36.37

36.38

36.39

36.40

In case death, injury to any Manpower of the Contractor, Contractor is sole responsible
under Workmen Compensation Act and any other Applicable Law. Contractor must not
violate any statutory provisions / Applicable Law and shall keep BYPL indemnified, in
full, from any claim associated with injury/death to its employee deployed under the
agreement. Contractor to compliant with all Applicable Laws. Any breach in statue /
Applicable Law , BYPL reserves right to recover reasonable compensation at the
discretionary of BYPL.

Contractor to provide master plan for deployment of Manpower and related resourced to
the Company/BYPL before commencement of the Services. Along with this Contractor
shall provide documentations in details covering Manpower details as requested by
BYPL.

B) Compliance with Applicable Laws by Contractor

The Contractor shall fully familiarize itself and conform in all aspects with all Applicable
Laws. The Contractor shall be bound to give all notices, file all returns, etc., required by
Applicable Laws, as aforesaid and to pay all fees and charges in respect thereof.
Contractor must have experienced manpower with knowledge to handle all statutory
compliance related matters

The Contractor shall not be absolved from any of its obligations under Applicable Laws
or the Contract or claim any additional amount from the Company/BYPL or seek any
extension of time due to its ignorance of any Applicable Law.

The Contractor shall indemnify the company/BYPL against all costs, expenses,
penalties and liabilities incurred/ suffered by any of the Company due to non-compliance
of any Applicable Law by the Contractor in relation to the performance of the Services.

Contractor is required to obtain requisite license issued by the licensing
officer/competent authority in the Government office before commencement of Services.

Contractor shall ensure that it remains in compliance with Applicable Laws at all times
and maintained registers and records with all particulars as may be specified in the
Applicable Laws.

Payment of gratuity (if any) to Manpower will be sole responsibility of the Contractor.
Contractor to submit details of payments made to PF and ESIC authorities with a list of
Manpower deployed at the Site with copy of deposit challans—List of Manpower with PF
and ESIC numbers to maintained up to date by Contractor and if required to be shared
with BYPL.

C) Contractor's Other Obligations

The Contractor shall also provide the necessary proof of remittances of EPF, Pension
amount and ESIC for the previous month, along with their invoices for the current month
to Company. Without such proof, the invoices will not be processed for payment.

The employees deployed by the Contractor shall be employees of the Contractor.

At no point in time shall any employee of the Contractor claim to be the employee of the
Company.
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36.41

36.42

36.43

36.44

36.45

36.46

36.47

36.48

36.49

36.50

The Contractor is committed to recruit and provide qualified, experienced, well-trained,
physically & mentally fit personnel in accordance with the Company's standard, duly
verified by the local police Station as regards their antecedents and backgrounds.

The Contractor shall ensure that, the Contractor's manpower deployed at the Company
shall be in good health, shall have proper eyesight and shall not have any medical
problems which may endanger his life and the life of the other Company employees
appointed at the said location. The Contractor shall ensure that, the Contractor's
personnel deployed at the Company shall be entirely responsible for the stock of the
commodities stored at the said location. To ensure such safety, the Contractor shall,
before deploying any employee in the premises, shall have him medically examined by a
registered medical practitioner at its own cost and expenses and produce a medical
certificate certifying that the said employee is medically fit. It is further agreed that
without such medical certificate, Company shall not permit any such Contractor's
personnel to work in its premises. It is further agreed that Company may, from time to
time, call upon the Contractor to have all or any of its Contractor's personnel examined.

The Contractor shall uphold the strictest disciplinary standards for all their personnel and
any transgressions are dealt with immediately, and to the fullest extent that the law
allows.

Whenever any Contractor's personnel go on leave, the Contractor will arrange for a
suitable replacement immediately.

The Contractor shall fully guide, supervise and monitor the Contractor's manpower
deployed in Company locations by its Supervisors.

Supervisors will inspect every location at least once every 15 days during day/night to
check the level of control exercised by Contractor's personnel. The Supervisors will take
digital photographs of Contractor's personnel in the location during their inspection. The
photographs will contain date and time stamp to identify the date the photographs are
taken and send the photographs to Company along with their inspection report on
weekly basis.

The Contractor undertakes to provide required resources to maintain desired service
level. In case of any failure in services due to paucity of resources, BYPL shall be within
its rights to make necessary deductions in addition to such rights as available under
contract.

TIMELY DISBURSEMENT OF WAGES

The Contractor shall ensure that monthly wages/salary disbursed to its manpower timely
but not later than 7th of each month. Though the company endeavours to process
Contractor’'s bills on time as per the payment timelines mentioned in agreement
(payment terms), under no circumstances delay in disbursement of wages shall be
acceptable, it is the Contractor's responsibility to ensure the same, accordingly the
bidders are expected to quote their rates to fulfil their obligations towards the timely
disbursal of wages and all other benefits including PF/ESI/Bonus/leave pay/allowances
etc.
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37.

371

37.2

37.3

37.4

37.5

37.6

38.

It may please be noted that BYPL reserves the right to terminate the agreement in case
of second or subsequent repeated instances of delay in disbursal of the wages.

THE COMPANY/BYPL'’S OBLIGATIONS/RESPONSIBILITIES

BYPL may check the competencies of the manpower for the work for which they are
deputed to ensure that requisite skill and competency levels are being met with by the
Contractor.

BYPL shall not exercise direct control (including matters of payments, discipline and
removal/termination) and supervision over the Contract Manpower and that shall be done
by the Contractor. However, BYPL shall have a right to assess the abilities and skills of
the Manpower deployed by the Contractor to ensure the quality of Service provided under
the Contract, without actually managing or directing such Contract Manpower.

The contractor shall ensure to maintain the registers like muster roll, wage register, etc.,
and shall share the copy of the same with BYPL as and when demanded,

The Company/BYPL reserves the right to engage other party(ies) to perform similar or
identical Services to be performed by Contractor under this Contract / Agreement for
which Contractor shall not have any objections.

BYPL reserves right to review the resources requirement for the performance of assigned
task, on periodically or preferably on monthly basis for their respective performance. The
Contractor, without any objection, shall deploy resources on time accordingly. The
Contractor to deploy resources within 2 days (including Central and State holidays) to
Site / establishment as notified by BYPL in writing. Failure to do so shall result into delay
in deploying resources for the completion of the assigned task, the reasonable
compensation shall be applicable in terms of the Contract.

BYPL shall at all times have access to any Site where the Manpower is engaged and
performing any of the Services and BYPL shall have the right to inspect performance at
Site. Any deviation or gap or discrepancies arises while executing Services shall be
communicated to Contractor within 3 working days. The Contractor within next two
working days shall provide reasonable feedback with evidence if any to BYPL. If
Contractor does not respond to the Communication in time under this sub Article, it
tantamount to breach of the Contract and shall attract reasonable compensation in terms
of the Contract.

INDEMNITY

The Contractor shall indemnity, defend, save and hold harmless all directors, company
and its employees against any and all suits, proceedings, actions, demands and third
party claims for any loss, damage, cost and expense suffered by company on account of
the negligence, act or omission inaction by the Contractor or its employees under this
Agreement. Agencies shall also wholly indemnity and compensate company against any
theft, misappropriation, fraudulent act or omission, any collusion with customer/s,
intentional recording of incorrect reading/DATA, or any other offence under the applicable
laws or breach of obligation under the present agreement, and would also render itself
liable to appropriate legal action being initiated against it by company.
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40.

The Contractor shall also be responsible and liable to company for any loss or damage
caused to company for any negligence or inaction, damage to the property of company
caused by the Contractor or its employees.

SECRECY & CONFIDENTIALITY

The technical information, data and other related documents forming part of order and the
information obtained during the course of investigation under this order shall be the
Company's exclusive property and shall not be used for any other purpose except for the
execution of the order. The technical information drawing, records and other document
shall not be copied, transferred, or divulged and/or disclosed to third party in full/part, not
misused in any form whatsoever except to the extent for the execution of this order.

These technical information, drawing and other related documents shall be returned to
the Company with all approved copies and duplicates including data/drawing/plans as are
prepared by the Contractor during the executions of this order, if any, immediately after
they have been used for agreed purpose.

In the event of any breach of this provision, the Contractor shall indemnify the Company
against any loss, cost or damage or claim by any party in respect of such breach.

The Contractor shall not use the name/logo/emblem of the Company in any manner
either for credit arrangement or otherwise and it is agreed that the Company shall not in
any way be responsible for the debts, liabilities or obligations of the Contractor and/or his
employees.

The Contractor hereby covenant that the Contractor shall be responsible for theft, if any
committed, by his staff and the Contractor shall indemnify Company from and against all
claims, demands, actions, suits and proceedings, whatsoever that may be brought or
made against the Company by or on behalf of any person, body, authority whatsoever
and whomsoever and all duties, penalties, levies, taxes, losses, damages, costs, charges
and expenses and all other liabilities of whatsoever nature which the Company may be
liable to pay, incur or sustain by virtue of or as a result of the performance or non-
performance or observance or non- observance by the Contractor of any of the terms and
conditions of this agreement. The Company shall have full power and rights at its
discretion to pay or defend or compromise any suits, claims or demands brought or
made, whether pending or threatened touching upon this agreement as it may consider
necessary or desirable and shall be entitled to recover from the Contractor all sums of
money including all legal costs, charges and expenses incurred by virtue of any such
compromises which shall not be called into question by the Contractor but shall be final
and binding on the Contractor.

Contractor shall submit signed NDA as per the format 4.3 attached.

NON-EXCLUSIVITY

The award of the work order/agreement to the Contractor shall not preclude the
Company from awarding the same order for similar work at the same rates, or on any
terms and conditions to other party or parties. The Company at its discretion may place
the order on any other party.

NIT No: CMC/BY/23-24/RS/SvS/VK/11 Bidder Seal & Signature

Page 65 of 129




BSES Yamuna Power Limited

41. SEVERABILITY

If any provision of this Agreement is or becomes invalid or unenforceable by the courts
of any jurisdiction to which it is subject, such invalidity or unenforceability shall not
prejudice the remaining provisions of this Agreement, which shall continue in full force
and effect.

42. ASSIGNMENT & SUBLETTING

The Contractor shall not, without company's prior consent in writing assign or sublet or
transfer any portion of services awarded to the Contractor as envisaged herein and
falling under this contract. Moreover, any such consent shall not relieve the Contractor
from any obligation, responsibility, or duty under this Contract.

43. ASSIGNMENT BY THE COMPANY

The rights and obligations of BYPL under the Contract shall be assignable to Affiliates,
associate company, joint venture or any other company including change in
Management Control and BYPL'’s lenders without consent of the Contractor. Upon
written notice of seven Business Days (07 days) by BYPL, the Contract shall be deemed
to have been assigned to the third party under this Article. This Article fulfils its meaning
notwithstanding the notice is not accepted by the Contractor and BYPL shall not be
obliged to the Contractor after seven days (07) of issue of any further notice.

44, NOT USED
45. NO JOINT VENTURE

The Contractor shall not constitute a joint venture, consortium or other unincorporated
grouping of two or more Persons, following the execution of the Contract.

46. WAIVER OF RIGHTS

No delay or forbearance by company in exercising any right or power under this
Agreement shall be construed as a waiver of such right or power, nor shall any single or
partial exercise of such right or power preclude any further exercise of such right of
power.

47. THE COMPANY'S RIGHT TO VARY QUANTITIES

The Company reserves the right to vary the quantity i.e. increase or decrease the
Numbers/ quantities without any change in terms and conditions during the execution of
the Order. BYPL may increase or reduce the area/ scale of operations after starting of
execution of the contract and the size of contract may be adjusted accordingly.

48. CONTRACTOR’S EQUIPMENT

48.1. All Contractor's Equipment and Temporary Works provided by the Contractor or any
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48.3.

48.4.

49.

50.

50.1.

50.2.

50.3.

51.

permitted Subcontractor, shall, when brought on to the Site, be deemed to be
exclusively intended for execution of the Works and not be removed without the
consent, in writing, of the Company’s Representative.

Upon completion of the Works, the Contractor/permitted Subcontractor shall remove from
the Site, all its Equipment and Temporary Works and its unused materials.

The Company shall not at any time be liable for the loss or damage to any of the
constructional plant, Temporary Works or materials.

The Contractor shall, upon written request by the Company’s Representative, produce to
the Company’s Representative, all documents evidencing title to or the contractual
arrangement giving the right to the Contractor to use the Contractor's Equipment. In the
event of failure to comply with such request within seven (7) days, then without prejudice
to any other rights, the Company shall be entitled to withhold the payments due to the
Contractor under the Contract.

AVAILABILITY OF TOOL &PLANT (T&P)

The contractor shall provide T&P to their staff as mentioned in Scope of work. The
contractor shall provide all tools in the beginning of contract and shall ensure the proper
availability of tools and tackles as per that list throughout the contractual period. These
tools shall be of make as specified in the Scope of work. It shall be responsibility of
contractors to replenish and maintain the existing T&P on regular basis.

FREE ISSUE MATERIAL

The Company, may provide free issue materials to Contractor in those cases only where
it is specifically mentioned in the Contract. Transportation of free issue materials from site
/ store or place of availability at site to the work area shall be in scope of the contractor.

Contractor shall submit Reconciliation Statement of these free issue materials along with
monthly bill. Reconciliation Statement will show issued quantity of free issue materials/
quantity consumed in work and quantity balance in contractor’s stock.

The Contractor shall have to furnish an Indemnity Bond for materials which are free
issued by the Purchaser. Further the contractor shall be responsible for the safe custody
of materials till the materials are utilized, fabricated, erected and accounted for in all
respects.

VENDOR CODE OF CONDUCT

Contractor confirms to have gone through the Policy of BYPL on legal and ethical code
required to be followed by Vendors encapsulated in the "Vendor Code of Conduct"
displayed on the official website of BYPL (www.bsesdelhi.com) also, which shall be
treated as a part of the agreement.

Contractor undertakes that he shall adhere to the Vendor code of Conduct and also
agrees that any violation of the Vendor Code of Conduct shall be treated as breach of the
agreement.

In event of any such breach, irrespective of whether it causes any loss/damage,
company (BYPL) shall have the right to recover loss/damage including liquidated
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damages from Contractor.

The Contractor herby indemnifies and agrees to keep indemnified the company (BYPL)
against any claim/litigation/liability/penalty including litigation cost arising out of any
violation of Vendor Code of Conduct by the Contractor or its officers, agents &
representatives etc.

DISCLOSURE OF RELATIONSHIP

The Contractor acknowledges & undertakes that the Contractor or any partner of the
Contractor or director of the Contractor is not related to any of the officers of the
Company or the Company’s Representative, or alternatively, is a close relative of an
officer of the Company or the Company’s Representative and has no financial
interest/stake in the Company’s business. The Parties agree that breach of the above
provisions shall entitle the Company to terminate the Contract under Clause 23, without
payment of any compensation to the Contractor. The Contractor agrees and
acknowledges and shall ensure that its employees, directors and partners do not develop
any such interest during the Contract Period.

MSME

If the Contractor is covered under the definition of supplier/Contractor under the purview
of Micro, Small & Medium Enterprises Development Act, 2006, it shall declare
so at the time of its registration as vendor with the Company failing which it will be
presumed thatitis ~ a non-MSME unit.

Contractor shall provide to Company the proof of classification of its enterprise and filing
memorandum with the authorities concerned under the Micro, Small & Medium
Enterprises Development Act, 2006 (herein referred to as "the MSMED Act") within one
week of receipt of the Contract

The Contractor further declares and undertakes to intimate Company of any change in its
status or constitution under this section from time to time under this Contract. The
Contractor must provide MSME registration number along with PAN card and GST
registration number on Tax Invoice failing which the Contractor shall not claim any benefit
under the MSME Act.

The Contractor to furnish the undertaking to the Company in this regard.

COVID GUIDELINES

Looking to the prevailing Covid19 situation, Contractor will ensure that the work carried
out in the field by their staff shall be as per the guidelines issued by MHA / BYPL/
Engineer-in-charge from time to time. Further Contractor shall be required to provide to
their staff masks/ sanitizers/ all PPEs required for working in Covid19 situation. The
Contractor shall further ensure to work as per the guidelines issued by BYPL and the
instruction of the Engineer in charge.
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56.

CLEANLINESS & PRECAUTIONS TO BE TAKEN WHILE DOING
WORK AT SITE TO PREVENT DUST POLLUTION

All debris shall be removed and disposed off at assigned areas on daily basis. Surplus
excavated earth shall be disposed of in an approved manner. In short, the contractor
shall be fully responsible for keeping the work site clean at all times. In case of non-
compliance, company shall get the same done at Contractor's risk and costs.

While carrying out any civil work including road/ pit digging, plinth/ fence making, road
restoration etc contractor shall adhere to below mentioned guidelines.

(a) No construction material/ debris shall be stored on metalled road.

(b) Wind breakers of appropriate height on all sides of ear marked area using CGI
sheets shall be raised to ensure that no construction material dust fly outside ear
marked area.

(c) The construction material i.e. coarse sand, stone aggregates, excavated earth,
cement and any other material to and from the site shall be transported under wet
and covered condition to ensure their non-slippage en-route to avoid air
contamination.

(d) The contractor shall provide mask and helmet to every worker working on the
construction site and involved in loading/unloading and carriage of construction
material and construction debris to prevent inhalation of dust particles.

(e) Over loading of vehicles shall be strictly prohibited

(f) The construction material at site shall be stored under wet and covered condition.

(9) The dumping sites for temporarily storing the excavated earth shall be properly
levelled, watered and rehabilitated by plantation to avoid flying of dust.

(h) The worker at the site shall be sensitized to adopt / observe the dust controlled
measures in true spirit.

(i) If any C&D waste is generated at site the same will be transported to the C&D waste
site only and the record for the same will be maintained by the agency.

(i) Wet jetin grinding and stone cutting is being permitted at site.

(k) The necessary record for dust control is being maintained by the department on day
to day basis and being monitored regularly.

(I) Contractor shall ensure that no tree shall be harmed and no tree roots shall be
destroyed/cut while performing the task under agreement.

(m) The contractor shall comply the provisions of The Delhi Preservation of Trees Act
1994.

The Execution contractor shall be responsible for all the preventive and protective
environmental steps as per guidelines. Any violations from the above guidelines have
been viewed very seriously by the authorities. Contractor shall be liable for the penalties
/ other action by the authorities, the contractor shall indemnify BYPL from all liabilities on
this account.

ENVIRONMENTAL, HEALTH &SAFETY

The Contractor will ensure that the Environment, Health & Safety (EHS) requirements
are clearly understood and faithfully implemented at all levels at site as per instruction of
Company/BYPL. Contractors must comply with the requirements, as follows:
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(i) Comply with all of the elements of the EHS Plan and any regulations applicable to the
work

(i) Comply with the procedures provided in the interests of Environment, Health and
Safety

(i) Ensure that all of their employees designated to work are properly trained and
competent

(iii) Ensure that all plant and equipment they bring on to site has been inspected and
serviced in accordance with legal requirement and manufacturer's or
supplier/Contractor s' instructions

(iv) Make arrangements to ensure that all employees designated to work on or visit the
site present themselves for site induction prior to commencement of work

(v) Provide details of any hazardous substances to be brought onsite

(vi) Ensure that a responsible person accompanies any of their visitors to site

All personnel deputed by Contractor under agreement shall be accountable for the

following:

(a) Use the correct tools and equipment for the job and use safety equipment and
protective clothing supplied, e.g. helmets, goggles, ear protection, etc. as
instructed

(b) Keep tools in good condition

(c) Report to the Supervisor any unsafe or unhealthy condition or any defects in plant
or equipment

(d) Develop a concern for safety for themselves and for others

(e) Prohibit horseplay

()  Not to operate any item of plant unless they have been specifically trained and are
authorized to do so.

57. ACCEPTANCE
Acceptance of the CONTRACT implies and includes acceptance of all terms and
conditions enumerated in the CONTRACT, in the technical specification and drawings
made available to the Contractor consisting of general conditions and complete scope of
work.
Contractor’s and Company’s contractual obligations are strictly limited to the terms
set out in the CONTRACT.
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SECTION -V
SCOPE OF WORK

The scope of works shall be the Laying of sewer pipeline in BYPL’s colony at Tripolia,
near Ashok Vihar, Delhi, 110007. Bidder shall submit the detailed methodology for
execution work before start for BYPL approval.

Bidders shall follow the following guidelines/ process/ specifications while executing the

work.

A.
B.
C.

D.
E

Conditions for sewer works

Specification for laying HDPE pipe

Model rules for the protection of health and sanitary arrangements for
workers employed by contractors

NHRC guidelines

Materials & Workmanship

A. CONDITIONS FOR SEWER WORKS

Normally work should be taken up from the downstream end.

Before starting the work, the L-Section of the work along the alignment upto
the connection point shall be prepared and the benchmark be fixed at various
intervals.

The alignment shall be given in reaches depending upon the resources and
arrangement of the contractor and to give minimum inconvenience to the
residents. No claim of any kind shall be entertained in this regard.

Materials being used shall be as per specifications and no compromise is allowed in
this respect. Testing of materials has to be done as per CPWD specifications and
records shall be kept.

RCC pipes bearing ISI certification marks shall be used. The pipes shall be
tested as per |.S. code 458 and the rubber rings as per |.S. 5382. Pipes shall
be tested in the factory as well as at the site of work in the presence of
Engineer-in-charge or his subordinate. At the site of work, the pipes shall be
dismantled so as to ascertain the quantity of steel, as per requirement.

Necessary payment for the pipes dismantled shall be made to the contractor
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10.

11

12.

at the rate given in the bill of quantity after deducting the Salvage value of the
steel.

Only ISI-marked S.F.R.C. manhole frame and covers shall be used and shall
bear the making as under or as per approval of the Engineer-in-Charge:

i) SEWER
i) BSES
i) YEAR OF MANUFACTURING
iv) H.D./E.H.D. (as per B.0.Q)
v) NAME OF MANUFACTURER.
All the pipes shall be loaded/ unloaded with suitable arrangements with

mechanical devices like cranes, chain pulley blocks etc. and will not be unloaded
on tyres. The pipes shall be so stacked /placed along the alignment that the flow
of traffic is not affected.

Contractor shall have to get the joint of pipes (minimum 3 nos. joint in a row)
tested at ground level before the lot of pipes supplied by a firm (manufacturer) is
allowed to be laid. The Engineer-in-Charge reserves the right to cancel the
supply of pipes from a particular supplier, if the joints of pipes supplied by him are
found not to be water tight and contractor has to get the pipes from a different
manufacturer having ISI mark and the same test is to be repeated before allowing
the use of pipes, after approval of Engineer-in-Charge.

Only such reach shall be given to the contractor which can be controlled, keeping
into consideration the availability of cement, labour and other materials with the
contractor.

Before taking up the work of excavation, the contractor shall provide proper
barricading of the trenches with sal ballies and G.l. sheets painted with red and
white stripes, from all sides, as per specifications so as to avoid the access of
the traffic (pedestrians and Vehicular) to the place of work. Payment will be made
as per Bill of Quantity.

The contractor will also provide luminous painted warning notice boards with
flickering light arrangements at least 100 meters before the approach to the area
of working place on either side, at his own cost.

Necessary levels as per L-Section shall be given by the contractor or his
authorized site Engineer and the same will be checked by the site staff of the

department before the contractor is allowed to proceed for excavation.
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Contractor shall be fully responsible for correct levels even after the execution of
work. If they are found wrong, the work will be rejected and no payment for the
defective work shall be made by the department. The contractor shall make good

the work and the payment will be made only for the work done as per

specifications.

13.  The contractor has to take the permission from the authorities for plying the
vehicles for carriage of material / machinery / earth etc. No claim will be
entertained if the authorities restrict the timings and days of movement of
vehicles. However, DJB shall provide necessary assistance for obtaining
requisite permission from the concerned authorities.

14.  Contractor shall have to make his own arrangement for dewatering of spring tidal,
rain water seepage from the existing drains/ sewer / broken water mains, open
drains or rain water collecting and the lack water at his own cost and nothing will
be paid extra for the same.

15.  Nothing extra will be paid for providing and maintaining approach roads / slip
roads for taking men and material to the site of work and for temporary diversion
of traffic at all the road crossings to the full satisfaction of Engineer-in-Charge.

16. Laying of Pipes

16.1 Pipe shall be brushed thoroughly. Soket and spigat should be cleaned and then
rolled into the trenches carefully. The rates shall be inclusive of lead upto 50 m,
shifting, lowering and placing in position. The pipe shall be lowered into the
trench with the help of lifting and lowering equipments like chain pulley blocks,
tackles, cranes etc so that the ends of the pipes are not damaged.

16.2 R.C.C. pipes should be laid over bedding of concrete after the same has set.

16.3 Payment for supply of RCC pipes shall be made in proportion to the work of
laying & jointing.

17.  Construction of Manholes
The construction of manholes shall be done as per drawings of the department.
The contractor shall provide necessary template, form work to achieve the proper
shape and the size of manhole.

18. Testing of sewer lines
All pipe line shall be tested before being put into commission as under:
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a)

b)

19.

20.

21.

Hydraulic test shall be performed by filling the sewer line with water and raising
the head to the required pressure. The required water level shall be maintained
for sufficient time.

In case sewer line is laid below sub-soil water level, its testing shall be done when
all the well point equipment’s/pumping units are removed from the trenches.

20% of the cost of laying of sewer line shall be withheld till such time the testing is
done to the full satisfaction of the Engineer-In charge.

Precautions to be observed for Sewerage Works during Monsoon

Works of construction of deep sewers shall be stopped during the Monsoon
Season. However, the work of laying shallow sewer works inside lanes/streets of
the colonies can be taken up, provided SE is satisfied that continuation of the
work in a length not exceeding 100 mtrs., is not going to cause inconvenience to
the public.

Immediately after showers, be it a working day or holiday, the Contractor and
JE/AE must inspect the works under progress or which have already been
completed in the recent past and if there is any settlement in the back filled earth,
the same shall be immediately got attended by getting required back filling. If
barricading is required, the same shall be got done immediately.

CCTV survey

For sewer lines of size 250 mm dia and 300 mm dia CCTV survey shall be carried
out for a length of 5%. And for the sewer line having size more than 300 mm dia
but less than 600 mm dia the CCTV survey shall be carried out to an extent of
10% .Disc  test for the balance length shall be carried out to ensure that there is
no missing link/pardi/debries in the line before release of the final payment. In
case any defect is noticed in the sample length the entire length of the sewer line
shall be checked with CCTV.

CCTV survey shall be carried out for the entire length of the sewer lines having
size 600mm dia and above. The quoted rates for the above shall be inclusive of
the above operation and requirement. ----- % of the cost of the item of
Providing/laying/jointing of the sewer line shall be kept on hold till such time the
testing is completed to the satisfaction of the Engineer-in-charge.

Handing over
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Cleaning/desilting of pipe line and manholes after completion of work, shall be
done by the contractor at his own cost before finally handing over to the
concerned maintenance wing of the department, along with 3 sets of completion
drawings showing alignment, GLs, ILs, details of manholes etc. of the sewer lines.

3 sets of the same shall also be submitted to the Engineer-in-Charge for record.

The following measures must therefore be ensured to prevent any accident: -

1.

Erection of signboard & caution board at the time of construction and on the

above installations.

2. Erection of barbed wire fencing or suitable barriers around the above sites

3. Construction of CC Platform around the well casing, in case boring of tube wells

4. Capping of well assembly by welding steel plate/strong cap to the casing pipe

with bolts and nuts.

The tube well should not be left uncovered in case of pump repair.

6. Filling of mud pits and channels after completion of works.

7. Filling up abounded bore wells by clay/sand/boulders/pebbles/drill cutting etc.

from bottom to ground level.

On completion of the drilling operations at a particular location, the ground
condition should be re stored as before the start of drilling.

In case a bore well/tube well is abandoned at any stage, a certificate must be
issued by the concerned Executive Engineer that the abandoned bore well/tube

well has been properly filled up to the ground level.

10. The display Board (in Hindi) with Dos and Don’ts must be erected on each crucial

installation

22, Sign Board/ Caution/ Diversion Board

The Contractor shall provide sign/ caution/ diversion board indicating complete name of
work, name of Employer, name of site engineer, name of the executing agency, at his own
cost at the Site.

23. Benchmark

The Contractor shall establish at his own cost, at suitable points, additional reference
points/lines, benchmarks as may be necessary. The Contractor shall remain responsible for the
sufficiency and accuracy of all benchmarks and reference lines. The temporary benchmarks
shall be connected with permanent standard benchmarks.
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24. Responsibility of damage to person or property

The Contractor shall be responsible for all risks to the Works and for trespass and shall make
good, at his own expense, all loss or damage to the Works themselves or to any other property
of the Employer or the lives, persons and property of others from whatsoever cause in
connection with Works until they are taken over by the Employer. In the event the Employer is
called upon to make good any such costs, loss or damages, or to pay compensation, including
that payable under the provisions of Workmen’s Compensation Act or any statutory amendments
thereof, to any person or persons sustaining damage as aforesaid by reason of any act,
omission or negligence on the part of the Contractor the amount of any costs or charges,
including costs and charges in connection with legal proceedings, which the Employer may
incur in reference thereto, shall be charged to the Contractor. The Employer shall have the
authority to pay or to defend or compromise any claim or threatened legal proceeding or in
anticipation of legal proceedings being instituted consequent on the action or default of the
Contractor, to take such steps as may be considered necessary or desirable to ward off or
mitigate the effect of such proceedings, as aforesaid. Any sum or sums of money which may be
paid and any expenses whether for reinstatement or otherwise which may be incurred and the
propriety of any such payment, defence or compromise, and the incurring of any such expenses
shall not be called in question by the Contractor.

The Contractor shall not disturb, damage or pull down any hedge, tree, building etc within the
Site without the written permission of the Engineer - in - Charge.

In the event of any damage occurring to any work, life and property during the execution of
Works included in the Contract clause due to settlement of ground slips, flooding from any
sources breakage of water main/ sewer line or any other cause, the Contractor shall be solely
responsible and must reconstruct, repair and make good all such at his own cost.

When the work is done near a place where there is risk of danger or accident, all necessary
equipments shall be provided and kept ready for use, all necessary steps shall be taken for
prompt rescue of any person in danger and adequate provision shall be made for prompt first aid
treatment of all injuries likely to be sustained during the course of the work.

If any accident occurs, the Contractor shall report to the Employer and Labor Commissioner
under Workman’s Compensation Act, within 24 hours of its occurrence.

Any compensation decided by the Labor Commissioner shall be borne by the Contractor.

25. Inconvenience caused to public

The Contractor shall not dump/deposit materials on Site which will seriously cause
inconvenience to the public. The Engineer - in - Charge may require the Contractor to remove
any materials which are considered by him to be of danger or inconvenience to public or cause
them to be removed at the Contractor’s cost.

26. Clearance of site

The Site shall be cleared off all malba/ debris and other waste materials after completion of
Works and shall ensure removal of temporary structure erected for execution of Works including
hutments put up by his laborers at site, if any, before handing over the Site to the Employer in
workable condition. No final payment for the Works shall be made to the Contractor till full
satisfaction of the Engineer - in - Charge.
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27. Excavated materials

The Contractor shall not sell or otherwise dispose off, or remove, except for the purpose of this
Contract, sand, stone, clay, ballast, earth, rock or any other substance or materials, which may
be obtained from any excavation made for the purpose of the Works, or any building or produce
existing at the Site at the time of delivery of possession thereof. All such substances, materials,
buildings and produce, shall be the property of the Employer; provided that the Contractor may
with the permission of the Engineer - in - Charge use the same for the purpose of Works either
free of cost or on payment of cost, as provided for under the Special Conditions of the Contract
or in the absence of such conditions, as per mutually accepted terms and conditions.

28. Road Cutting and sewer connection approval.

The contractor shall obtain the road cutting permission and permission for trenchless method to
cross the road along with permission for connection of main sewer line from concerned civic
agencies. If during execution, any tree cutting required, permission for same to be arranged by
the contractor.

29. 3.20 Works during night, Sundays & National Holidays

Unless specifically provided in the Special Conditions of Contract, the Contractor shall not carry
out any work between sunset and sunrise and/ or holidays without the prior permission of the
Engineer - in - Charge. In case of any grave emergency or in order to avoid risk to property and
life or to prevent damage to utilities or to restore them, work may be done at night also without
the prior permission of the Engineer - in - Charge, but intimation to this effect should be sent to
him immediately. No increase in rates or extra payments shall be admissible for night work. The
Contractor shall make adequate lighting and safety arrangements. He shall also be responsible
for any claim on account of any injury to or loss of life, of any one, arising out of inadequate
lighting and safety arrangements if work is done during night or holidays.

30. 3.21 Care of work

Subiject to the insurance obligations of the Parties, the Contractor shall bear full risk in and take
full responsibility for the care of the Works and Materials, goods and equipment for incorporation
therein from the Commencement Date until the Completion Certificate is issued, except and to
the extent that any loss of or damage to the same shall arise out of any default or neglect of the
Employer.

31. PRECAUTIONS DURING EXECUTION

(i) The Contractor shall comply with instructions issued by the Employer in respect of road
maintenance and inter utility code of conduct for excavating trenches across and along various
roads and other places, in all respects. In case of non - compliance the contractor shall be liable
to pay liquidated damages for various lapses as indicated below:

a) Non - installation of boards on either ends of trenches: Rs. 2000/ - per day till implementation

b) Non shoring of walls of trenches to prevent collapse of the excavated portion (beyond 1.5 m)

and where proper slopping not provided: Rs. 2000/ - per day till the shoring is fixed.
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c) Non removal of excess earth and other stones etc. which are causing inconvenience to the
road users: Rs. 2000/ - per day till completed.

d) Road cutting without written or oral permission: Rs. 1.00 lac

e) Non stacking of materials pipes etc. in an orderly manner during execution causing
inconvenience to the road users: Rs. 2000/ - per day.

f) The contractor shall have to provide continuous MS sheet barricading or as provided in BOQ
up to a minimum height of 2 metres above ground level all around the Site of excavation and
trenches as per direction of Engineer - in - Charge. Such barricading must be provided before
taking up the excavation work and must remain in position till complete filling back of excavated
trenches and resurfacing work, if any. The sheets must be painted in red & White stripes with
fluorescent paint. Work execution without barricading will not be allowed. Contractor will ensure
to rectify/replace the barricading which gets damaged, torn or worn out during the execution. If
any portion found non barricaded during execution a penalty of Rs 5000/- per day will be
imposed till it is properly restored.

g) Proper supporting of all underground services such as water mains, sewers, cables, drains,
and water and sewer connections shall be provided by the contractor without any additional cost.
If the services/connections are damaged the contractor will be responsible for the restoration of
the same to original specifications at his own cost.

h) Contractor should maintain first aid box, electric shock recovery devices, safety equipment
such as breathing apparatus, safety personal protective equipment and/ or other safety
equipment as per NHRC guidelines and/ or factory act. The Engineer - in - Charge shall decide
to impose

i) Imposition of liquidated damages by Employer shall not absolve Contractor from any other
civil/ criminal liabilities.

Unless specifically mentioned in the Contract, the Contractor shall be responsible to obtain all
the necessary permits, permissions and/or approvals from the relevant department/ authority in
relation to execution and completion of Works. The Employer shall only facilitate the process and
will reimburse the charges paid by the Contractor after due verification.

B. SPECIFICATION FOR LAYING HDPE PIPE

B.1 Bedding and side fill material should have the following general properties for HDPE
Pipe
Flexible pipes like PE pipes are assisted in the carrying of vertically imposed loads by
the support given by the bedding and side fill materials, which as the pipe deflects
transfer the loads from the backfill and ground surface to the native soil adjacent to
the pipe. Whilst achieving this, the bedding and side fill materials must also control
the deformation of the pipe under load to acceptable levels, hence the bedding
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material gains at most importance; hence the site and material should be as stated

below:

a.

It should be easy to scrape or shovel to form a bed on which to lay a pipe, and
also be easy to distribute uniformly beneath the haunches of a pipe by tamping;
Uniformity of support and proper alignment of the pipe require a trench bottom of
stable soils and free of protruding rocks. Good practice often requires over-
excavation and replacement of the foundation material with a suitably-graded soill

mixture to inhibit migration of fines and subsequent loss of pipe support.

b. Approximately 4 in. (100 mm) of bedding should be placed and compacted on the
foundation to equalize load distributions along the invert of the pipe. The pipe can
be placed on the bedding then backfilled under the haunches (As shown in Fig.
8). While not common, shaped bedding that conforms to the outside of the pipe
also can be used typically, the bedding equal to one-third the pipe O.D. should be
loosely placed, while the remainder shall be compacted to a minimum 90% of
maximum density.

c. The largest particle size should not be excessive in relation to the pipeline
diameter otherwise impact damage and concentrated point loading can occur;

d. It should not contain particles with sharp edges when used with those pipes or
pipe coatings that are susceptible to damage;

e. The grading should be such that water passing through will not encourage fine
materials to be carried away and thus reduce the support for the pipeline
compacted;

f. It should not cause corrosion or degradation of the pipes, fittings, coatings and
jointing materials with which it is in contact;

g. It should be sufficiently stable, when laid and compacted, to support the pipeline
in the correct position both during and after laying;

h. It should be chemically durable and not react with, the soil, groundwater, pipe or
coating

i. Large clay masses should be kept as dry as possible after excavation and broken
up not exceeding 10% of the pipe diameter.
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Hence, the preference for granular bedding material is based on this being more
or less self-compacting and producing adequate support with little attention to the

compaction.

In general PE pipes should be bedding on a continuous layer

Sand, free from rocks or other hard or sharp retained on a 13.2 mm sieve.

Gravel or crushed rock rounded (no sharp material) of suitable grading up to a
max. size of 15mm.

The excavated material, free from rocks and broken up such that it contains no
day lumps greater than 75mm which would prevent adequate compaction.

Pipe bedding for PE pipe should be an angular material, with the material tamped

under the haunches of the pipe.

Where the pipe is to be laid through rock or ground of variable consistency, the
trench should be excavated approx. 75mm-100mm below its normal depth, and a
bedding material as specified above placed before the pipe to provide a bed of
suitable consistency or a CC layer of 75mm shall be laid at the bottom of the trench
to support the pipe.

Where the pipe is to be laid through contaminated ground then the soil should be
checked to determine if it would be chemically aggressive to PE pipes. If so, the
aggressive material should be removed and imported bedding and backfill should
be used as specified above.

Given the significance of sidewall support, consideration must be given to the
locations where flexible pipes are installed. Flexible pipes should not be used in
areas where future adjacent excavations are likely. These excavations could
expose or weaken the bedding envelope supporting the pipe.

Pipes in highly compressible soils should where feasible be avoided. Where this is
not possible, only granular beds (as shown) should be permitted and the use of a
geo-textile filter on the floor of the trench should be considered to prevent
contamination of the bedding materials. The granular bedding material shall be laid
on and enclosed within a geo-textile filter fabric. Filter fabric used for shall consist

of long-chain synthetic polymer fibers composed of at least 85 percent by mass
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polyesters, or polyamides. They shall be formed into a network such that the
filaments or yarns retain dimensional stability relative to each other, including
selvedges. The fabric shall be stabilized against ultra-violet light, inert to
commonly uncounted chemicals and chemical properties of the in-situ soil and
water. Where filter fabric is used to enclose granular surrounds, the fabric will be
placed on the prepared trench information and carefully supported during pipe
laying operations. When the pipe has been laid complete with surround to the
correct level the filter fabric shall be closed over the top of the surround by forming
a ‘lap’ of minimum width 500mm. All membrane joints shall be overlapped a
minimum of 500m.

E. If the above cannot be done due to site constraints, the pipeline should be run
inside on a casing pipe that extends at least 10 ft (3m) past the contaminated area
on both ends. The casing pipe may be fused HDPE or another piping material
such as welded steel/RCC/PSC that does not have gasketed joint.

F. Where the information of the trench is of silt or soft clay and is below the natural
water table a 75 mm blinding layer of sand shall be substituted for the specified

bedding material directly above the formation and carefully compacted on site.

B.2 Backfilling

Trenches shall be backfilled immediately after the pipes have been laid and the
jointing material has hardened. The backfill soil shall be clean, free from boulders,
large roots, excessive amounts of sods or other vegetable matter, and lumps.
Backfilling upto 300 mm above the top of the pipe shall be carefully done and the soill
thoroughly rammed, tamped or vibrated in layers not exceeding 150 mm, particular
care being taken to thoroughly consolidate the materials under the haunches of the
pipe. Approved pneumatic or light mechanical tamping equipment can be used.

The hunching area of the backfill envelop provides the majority of the resistance
against soil and traffic loadings. The backfill material should be installed uniformly in
layers, or lifts, on each side of the pipe. Larger, more angular backfill materials can
usually be placed in thicker layers than materials with smaller, rounder particles. The
backfill should be shoveled under the pipe, taking care to fill voids. If compaction is

required, it should be conducted in such a way that the pipe alignment is not
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disturbed. Backfill construction should continue up to the pipe center/spring line to
complete the haunch area. The soil in the haunch area from the foundation to the
pipe Centre/spring line provides significant support to the pipe and reduces pipe
stresses.
Compaction level of the soil directly above the haunch, from the pipe center line /
spring line to the top of the pipe grade level, has negligible effect on pipe stresses.
Compaction of the soil in this area is not necessary unless required for pavement
structures.
Filling of the trench shall be carried out simultaneously on both sides of the pipe in
such a manner that unequal pressures do not occur. Low plasticity materials may be
used for backfilling. In practice, fine-grained, inorganic, low to medium plasticity
materials (ML and CL) is discouraged since compaction must take place at or near
optimum moisture content to achieve the required density and thereby provide proper
pipe support. Since, these materials may not be suitable under high fills, surface
wheel loads, or heavy construction equipment, High plasticity clays and silts are not
recommended for initial backfill.
For all sewer pipelines a Sheet / tape in deep red colour (continuous over pipelines
and at joints) shall be lapped at a minimum of one meter, placed over the center line
of the pipeline at 600mm below finished surface level during backfilling and
compaction operations to identify pipe. Sheet /Tapes shall be durable and detectable
by electro-magnetic means using low output generator equipment. They shall remain
legible and colour fast in all soil conditions at pH values of 2.5 to 11.0 inclusive. The
sheet / tapes shall be flexible with a minimum width of 150mm and thickness of 150
microns.

B.3 Compaction Strategies and Equipment
The performance of flexible pipe largely depends on the quality of the compacted fill
in the embedment zone. The denser the till, the more likely gravity loads of
surcharge and live wheel loads will be attracted away from the pipe by the soil
adjacent to the pipe. Furthermore, the denser the fill the lesser the tendency towards
pipe orality. Density is measured in kg/m3, Mg/m3.
A flexible pipe will perform in a stable and predictable manner as a pipe/soil

composite structure when properly bedded throughout the embedment zone. After
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first connecting the pipe and checking for grade and alignment, the hunching material
at the underside of the pipe should be uniformly placed and tamped to the required
compacted density before placing the remainder of the embedment materials.
Properly compacted soils in these haunch locations can prevent pipe deformations.
However, heavy compaction equipment should not be used until the fill over the
crown of the pipe is at least 150-300mm.

All embedment materials should be worked to insure uniform compaction. Handheld
mechanical tampers are preferred between the pipe and trench wall. If necessary,
vibratory equipment is preferred for the clean coarse-grained crushed stone, gravels
and sands. Consolidation of cohesion less material by watering (jetting or puddling)
should only be used under controlled conditions and when approved by the engineer.
During placement and compaction of the embedment side fill, care must be taken to
avoid elongation of the vertical diameter of the pipe in excess of the manufacturer’s
recommendation.

In case of high embankment, after filling the trench upto the top of the pipe in the
above said manner, a loose fill of a depth equal to external diameter of the pipe shall
be placed over the pipe before further layers are added and compacted.

The granular material shall be carefully laid and compacted at the sides of pipes (as
shown in Table-1) according to one of the following methods for alternative types of
compaction plant as agreed with

Table-1- Methods for Compaction

Surround | Max. Layer | Alternative  Methods  (Minimum  Number
Material | Thickness in | Material Thickness of Passes of Compaction
mm Plant)

Hand Vibrating | 100 kg. Power
Rammer Plate Rammer

Gravel 200 2 2 2

Sand 150 3 4 4
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C. MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY
ARRANGEMENTS FOR WORKERS EMPLOYED BY CONTRACTORS

1. APPLICATION
These rules shall apply to all buildings and construction works in charge of BYPL
in which twenty or more workers are ordinarily employed or are proposed to be
employed in any day during the period during which the contract work is in
progress.
2, DEFINITION
Work place means a place where twenty or more workers are ordinarily employed
in connection with construction work on any day during the period during which
the contract work is h progress.
3. FIRST-AID FACILITIES
i) At every work place there shall be provided and maintained, so as to be
easily accessible during working hours, first-aid boxes at the rate of not
less than one box for 150 contract labour or part thereof ordinarily
employed.
ii) The first-aid box shall be distinctly marked with a red cross on white back
ground and shall contain the following equipment:-
a) For work places in which the number of contract labour employed does not
exceed 50 -
Each first-aid box shall contain the following equipment:-
1 6 small sterilized dressings.
2 3 medium size sterilized dressings.
3. 3 large size sterilized dressings.
4. 3 large sterilized bum dressings.
5 1 (30 ml.) bottle containing a two per cant alcoholic solution iodine.
6 1 (30 ml.) bottle containing salvolatile having the dose and mode of
administration indicated on the label.
7. 1 snakebite lancet.
8. 1 (30 gms.) bottle of potassium permanganate crystals.
9. 1 pair scissors.
10 1 copy of the first-aid leaflet issued by the Director General, Factory Advice
Service and Labour Institutes, Government of India.
11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.
12.  Ointment for bums.
13. A bottle of suitable surgical antiseptic solution.
b) For Work places in which the number of contract labour exceed 50.
Each first-aid box shall contain the following equipments.
1 12 small sterilised dressings.
2 6 medium size sterilised dressings.
3. 6 large size sterilised dressings.
4. 6 large size sterilised bum dressings.
5 6 (ISgms.) packets sterilised cotton wool.
6 1 (60 ml.) bottle containing a two percent alcoholic solution iodine.
7 1 (60 ml.) bottle containing salvolatile having the dose and mode of
administration indicated on the label.
. 1 roll of adhesive plaster.
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9

10.
1.
12.

13.
14.
15.

ii)
iii)
iv)

v)

Vi)

vii)

1 snake bite lancet.

1(30 gms.) bottle of potassium permanganate cryMtatts.

1 pair scissors.

1 copy of the first-aid leaflet Issued by the Director General Factory Advice
Service and Labour Institutes / Government India.

A bottle containing 100 tablets (each of 5 gms.) of aspirin.

Ointment for bums.

A bottle of suitable surgical antiseptic solution.

Adequate arrangements shall be made for immediate recoupment of the
equipment, when necessary.

Nothing except the prescribed contents shall be kept in the First-aid box.
The first-aid box shall be kept in charge of a responsible person who shall
always be readily available during the working hours of the work place.

A person in charge of the First-aid box shall be a person trained in First-aid
treatment, in the work places where the number of contract labour
employed is 150 or more.

In work places where the number of contract labour employed is 500 or
more and hospital facilities are not available within easy distance from the
works. First-aid posts shall be established and run by a trained. The
compounded shall be on duty and shall be available at all hours when the
workers are at work.

Where work places are situated in places which are not towns or cities, a
suitable motor transport shall be kept readily available to carry injured
person or person suddenly taken ill to the nearest hospital.

4. DRINKING WATER

i)

i)

ii)

iv)

In every work place, there shall be provided and maintained at suitable
places, easily accessible to labour, a sufficient supply of cold water fit for
drinking.

Where drinking water is obtained from an Intermittent public water supply,
each work place shall be provided with storage where such drinking water
shall be stored.

Every water supply or storage shall be at a distance of not less than 50
feet from any latrine drain or other source of pollution. Where water has to
be drawn from an existing well which is within such proximity of latrine,
drain or any other source of pollution, the well shall be properly chlorinated
before water is drawn form it for drinking. All such welts shall be entirely
closed m and be provided with a trap door which shall be dust and
waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be
kept locked and opened only for cleaning or inspection which shall be done
at least once a month.

5. WASHING FACILITIES

i)
i)
ii)

In every work place adequate and suitable facilities for washing shall be
provided and maintained for the use of contract labour employed therein.
Separate and adequate cleaning facilities shall be provided for the use of
male and female workers.

Such facilities shall be conveniently accessible and shall be kept in clean
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6.

and hygienic condition.

LATRINES AND URINALS

i)

namely :-

a)

females.

males.

(ix)

b)

Latrines shall be provided in every work place on the following scale
Where female are employed there shall be at least one latrine for every 25

Where males are employed, there shall be at least one latrine for every 25

Provided that where the number of males or females exceeds 100, it shall be
sufficient if there is one latrine for 25 males or females as the case may be upto
the first 100, and one for every 50 thereafter.

i)
ii)

iv)

Vi)

vii)

viii)

Every latrine shall be under cover and so partitioned off as to secure
privacy, and shall have a proper door and fastenings.

Construction of latrines: The inside walls shall be constructed of masonry
or some suitable heat-resisting nonabsorbent materials and shall be
cement cashed inside and outside/at least once a year. Latrines shall not
be of a standard lower than borehole system.

Where workers of both sexes are employed, there shall be displayed
outside each block of latrine and urinal, a notice in the language
understood by the majority of the workers “For Men only” or “For Women
Only” as the case may be.The notice shall also bear the figure of a man or
of a woman, as the case may be.

There shall be at least one urinal for male workers upto 50 and one for
female workers upto fifty employed at a time, provided that where the
number of male or female workmen, as the case may be exceeds 500, it
shall be sufficient if there is one urinal for every 50 males or females upto
the first 500 and one for every 100 or part thereafter.

a) The latrines and urinals shall be adequately lighted and shall be
maintained in a clean and sanitary condition at all times.

b) Latrines and urinals other than those connected with a flush sewage
system shall comply with the requirements of the Public Health Authorities.
Water shall be provided by means of tap or otherwise so as to be
conveniently accessible in or near the latrines and urinals.

Disposal of excreta: Unless otherwise arranged for by the local sanitary
authority, arrangements for proper disposal of excreta by incineration at
the work place shall be made by means of a suitable incinerator.
Alternately excreta may be disposed of by putting a layer of night soil at the
bottom of a pucca tank prepared for the purpose and covering it with a 15
cm. layer of waste or refuse and then covering it with a layer of earth for a
fortnight (when it will turn to manure).

The contractor shall at his own expense, carry out all instructions issued to
him by the Engineer-in-Charge to effect disposal of night soil and other
conservancy work in respect of the contractor's workmen or employees on
the site. The contractor shall be responsible for payment of any charts which
may be levied by Municipal or Cantonment Authority for execution of such on
his behalf.
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7. PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for
meals and the other two for rest separately for the use of men and women labour.
The height of each shelter shall not be less than 3 metres (10 ft.) from the floor
level to the lowest part of the roof. These shaft be kept clean and the space
provided sKatt be on the basis of 0.6 sq.m. (6 sft) per head.

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a
portion of the building under construction or other alternative accommodation to
be used for the purpose.

8. CRECHES

i)

At every workplace, at which 20 or more women workers are ordinarily
employed, there shall be provided two rooms of reasonable dimensions for
the use of their children under at the age of six years. One room shall be
used as a playroom for the children and the other as their bedroom. The
rooms shall be constructed with specifications as per clause 19H(ii)a, b &
C.

The rooms shall be provided with suitable and sufficient openings for light
and ventilation. There shall be adequate provision of sweepers to keep the
places clean.

The contractor shall supply adequate number of toys and games in the
play room and sufficient number of cots and beddings in the bed room.

The contractor shall provide one ayaa to took after the children in the
creche when the number of women workers does not exceed 50 and two
when the number of women workers exceed 50.

The use of the rooms earmarked as creches shall be restricted to children,
their attendants and mothers of the children.

9. CANTEENS

i)

In every work place where the work regarding the employment of contract
labour is likely to continue for six months and where in contract labour
numbering one hundred or more are ordinarily employed an adequate
canteen shall be provided by the contractor for the use of such contract
labour.

The canteen shall be maintain6cl by the contractor in an efficient manner.
The canteen shaft consist of at least a dining hall, kitchen, storeroom,
pantry and washing places separately for workers and utensils.

iv) The canteen shall be sufficiently lighted at all times when any person has
access to it.
V) The floor shall be made of smooth and impervious materials and inside
walls shall be lime-washed or colour washed at least once in each year.
Provided that the inside walls of tile kitchen shall be Semi-washed every
four months.
Vi) The premises of th6 canteen shall be maintained in a clean and solitary
condition.
vii)  Waste water shall be carried away in suitable covered drains and shal not
be allowed to accumulate so as to cause a nuisance.
viii)  suitable arrangements shall be made for the collection and disposal of
garbage.
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iX) The dining had shall accommodate at a time 30 per cent of the contract
labour working at a time.

X) The floor area of the dining hall, excluding the area occupied by the service
counter and any furniture except tables and chairs shall not be less than
one square meter (10 sft) per diner to be accommodated as prescribed in
sob-Rule 9.

Xi) a) A portion of the dining hall and service counter shall be partitioned
off and reserved for women workers in proportion to their number.

b) Washing places for women shall be separate and screened to

secure privacy

xii)  Sufficient tables stools, chair or benches shall be available for the number
of diners to be accommodated as prescribed In sub-Rule 9.

xiii)  a) 1. There shall be provided and maintained sufficient
utensils crockery, furniture and any other equipments necessary
for the efficient running of the canteen.

2. The furniture utensils and offer equipment shall be maintained in a
clean and hygienic condition.

b) 1. Suitable clean clothes for the employees serving in the
canteen shall be provided and maintained.

2. A service counter, if provided, shall have top of smooth and

impervious material.

3. Suitable facilities including an adequate supply of hot water
shall be provided for the cleaning of utensils and equipments.

xiv)  The food stuffs and other items to be served in the canteen shall be in
conformity with the normal habits of the contract labour.

xv)  The charges for food stuffs, beverages and any other items served in the
canteen shall be based on ‘No profit, No loss’ and shall be conspicuously
displayed in the canteen.

xvi)  In arriving at the price of foodstuffs, and other article served in the canteen,
the following items shall not be taken into consideration as expenditure
namely:-

a) The rent of land and building.

b) The depreciation and maintenance charges for the building and

equipments provided for the canteen.

c) The cost of purchase, repairs and maintenance of equipments including

furniture, crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of

equipments provided for the canteen.

xvii) The accounts pertaining to the canteen shall be audited once every 12

months by registered accountants and auditors.

10. ANTI-MALARIAL PRECAUTIONS
The contractor shall at his own expense, conform to all anti-malarial instructions
given to him by the Engineer-in-Charge including the Ming up of any borrow pits
which may have been dug by him.

11.  The above rules shall be incorporated in the contracts and in notices inviting
tenders and shall from an integral part of the contracts.
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12.  AMENDMENTS
Government may, from time to time, add to or amend these rules and issue
directions- it may consider necessary for the purpose of removing any difficulty
which may arise in the administration thereof.

D. NHRC GUIDELINES

NHRC issued guidelines on safety code for operation/maintenance of sewerage system
vide letter No0.1069/30/2001-2002/F.C. dated 18.11.02. Same shall form part of
agreement and has to be strictly followed during execution of work.

Direction given by Hon’ble Supreme Court in the matter of National Campaign for
Dignity & Right of Sewerage & Allied workers.

1. The medical examination and medical treatment will be given free of charge to sewer
workers and the treatment will continue for all such workers found to be suffering from
an occupational disease, ailment or accident until the workman is cured or until death.

2. The services of the sewer workers are not to be terminated, either by the respondents
or the contractors engaged by them during the period of iliness and they shall be treated
as if on duty and will be paid their wages.

3. The respondents shall pay on the death of any worker including any contract worker,
an immediate ex-gratia solatium of One lakh with liberty to recover the same from
contractors, if permissible in law.

4. The respondents shall pay/insure payment of all statutory dues such as Provident
Fund, Gratuity and Bonus to all the sewer workers including contract workers, as
applicable in law.

5. The respondents shall provide as soon as possible modern protective equipment’s to
all the sewer workers in consultation with the petitioner organization.

6. The respondents shall provide soap and oil to all the workmen according to the
present quota but on monthly basis and not at the end of the year.

7. The respondents shall provide all workmen including contract workmen with an
accident-card-cum-wage-slip as set out as per contract.

8. The respondents shall authenticate by signing the payment of wages register for
contract workers in terms of clause 5 of the Labour Regulations.

9. The company is directed to ensure that the ex-gratia payment in case of deaths of
sewer workers has been paid to the families of deceased workmen and
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e.

E. MATERIALS & WORKMANSHIP

Quality Assurance Programme:

The Contractor before the start of work shall submit for approval a quality
assurance programme to the EIC indicating measures that he proposes to
implement to ensure that the quality of work shall be in accordance with
requirements, specifications laid down in the Contract. The Contractor shall strictly
adhere to this programme and any failure attributable to the Contractor shall
attract the penal provisions determined by the EIC.

Quality of materials and workmanship and tests:

The Contractor shall procure all equipment from genius sources as approved by
the Company & as per Company specifications. Cement shall be of grade 43
ordinary port land cement conforming to IS 8112/53 grade O.P.C. conforming to IS
12269, aggregate for cement concrete shall confirm to IS 383, reinforcement for
cold twisted bars shall confirm to IS 1786, the bricks for brick work shall correspond
to IS 1077, Structural steel shall confirm to relevant IS code, water to be used shall
comply with requirement of IS 456. Contractor shall provide all requisite facilities
for field tests and laboratory tests shall be carried out in the laboratory having
ISO 9001-2000 Certified Testing Lab for which no extra payment shall be made.
The Contractor shall maintain mandatory Test Register with Engineer-in-Charge as
provide in latest Indian Standard Specifications.

All materials and workmanship shall be of the respective kinds described in the
Contract and in accordance with the Engineer-in-Charge's instructions and shall be
subjected from time to time to such tests as the Engineer-in-Charge may
direct at the place of manufacture or fabrication or on the site or at such other
places or places as may be specified in the Contract, or at all or any of such
places. The Contractor shall provide at no additional cost to the Company such
assistance, instruments, machines, labour and materials as are normally required
for examining, measuring and testing any work and the quality, weight or quantity
of any material used and shall supply samples of materials before incorporation in
the works for testing as may be selected and required by the EIC.

Cost of samples and tests:

All samples shall be supplied to Company if required by the Contractor at his own
cost. Cost of tests required by the EIC shall be borne by the Contractor and are
deemed to be included in the unit rates quoted in the BOQ. The Contractor shall
take approval of the EIC prior to start the work for all samples of materials including
mix design of concrete to be utilized for the works to be executed. The mix design of
concrete, testing of reinforcement steel and structural steel shall be carried out
by an external agency approved by the Company. The cost of such tests carried
out by the external agencies or consultants shall be borne by the Contractor at his
own cost.

Sampling and Testing Concrete on Site

The Contractor can also have cubes tested in an approved laboratory in lieu of a
testing machine at site but the at his own cost and with the prior written consent of
the Company.

Inspection of operations:
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The Engineer-in-Charge or any person authorized by them shall at all times have
access to the works and to all workshops and places where work is being prepared
or from where materials, manufactured articles or machinery are being obtained
for the works and the Contractor shall afford every facility for and every assistance
in or in obtaining the right to such access.

f. Examination of work before covering up:

No work shall be covered up or put out of view without the approval of the EIC or
his representative and the Contractor shall afford full opportunity to the EIC
or his representative to examine and measure any work which is about to be
covered up or put out of view and to examine foundations before permanent work
is placed thereon. The Contractor shall give due notice to the EIC or his
representative whenever any such work or foundations is or are ready or about to
be ready for examination and the EIC or his representative shall, without
unreasonable delay, unless he considers it unnecessary, attend for the purpose of
the examining such foundations.
WATER & POWER:

Water and Electricity Power shall be arranged by the Contractor at his own.
a) Water for construction and other uses:

It shall be the responsibility of the Contractor to make arrangements at his own
expense for supply of water for construction and other uses. The Contractor
shall also install pumps, construct temporary storage tanks and distribute the
water to various points in works Site as required. The Contractor at his own
expense shall make arrangement for operating and maintaining pumps &
distribution lines, connections, which are installed by him for water.

b) Watch & Ward

The Contractor shall in connection with the works provide and maintain at his
own cost all lights, guards, fencing and watching when and where necessary for
the protection of works, or for the safety and convenience of the public or others.
The care, housekeeping and safety of the materials and works within the works
site shall be sole responsibility of the Contractor.

SITE REPRESENTATIVE, SITE SUPERVISION AND ADVANCE INTIMATION:
23.2.1 The Contractor shall have to appoint and authorize a Site In Charge/

Project Manager (PM) along with its project team, who shall be available
always at site till the completion of the contract as certified by the Company’s
Engineer In Charge (EIC).

23.2.2 The Contractor shall be responsible for supervising the works by
employing competent and experienced engineers and support teams to inspect
the work and check the quality of work to ensure that the work is carried
out in accordance with the drawings, specifications and instructions of the
EIC. Such inspection and supervision shall not relieve the Contractor from
any of his obligations towards use of material, workmanship, sequence of
working and completion of project as per the stipulated period.
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23.2.3 On receipt of the LOI or Work Order whichever is earlier the Contractor
shall furnish to the Company, for approval, the proposed site setup with list of
Engineers, Supervisors and other staff to be deployed by him with their dates of
joining.

23.2.4 The Contractor's Project Manager shall obtain the written approval and
instructions from the EIC prior to commencement of any works at site. The PM
shall give written advance intimation for approval of all activities including
deployment of resources, procurement of materials, concrete pours etc., shall be
given to EIC by PM.

CO-ORDINATION WITH OTHER AGENCIES:

The Contractor shall execute the work in strict consultation with the Company and in
co-ordination with other agencies appointed by the Company who will also
simultaneously execute the components of work allotted to them.

The Contractor at his own cost shall also extend their site facilities, plant and
equipments on written request of the Company/ EIC for use by other contractors
appointed by the Company.

MAINTENANCE OF WORK:

The Contractor shall maintain in perfect condition all works executed till the completion
of the entire work allotted to him. Where phased handing-over of completed portion of
the work is required, the provisions mentioned herein will apply to each phase.

TESTING OF MATERIALS:

All materials received at site shall be accompanied by the Test certificate of the
manufacturer. The Engineer-In-Charge reserves the right to instruct any material to be
further tested in an approved (NABL) laboratory for which the Contractor shall
make no additional claims. Where ever test requirements are not specified in the
specifications relevant IS code of practice shall govern.

VARIATIONS AND EXTRA ITEMS:
The Contractor shall carry out and complete the works in every respect in accordance
with this Contract and In accordance with the directions and to the satisfaction of the
Engineer in charge.
The Engineer In Charge may, at his discretion, from time to time, issue further drawings
and/ or written instructions, details, directions and explanations which are herein after
referred to as “EIC’s Instructions” in regard to:

a) The variation or modification of the design, quality, specification or quantity of

works or the omission or substitution of any work.
b) The timing or sequencing of work.
c) Any discrepancy between the drawing and / or the Bill of Quantities and /

or Specifications.
d) The removal from the site of any materials/ equipment/ resources brought
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thereon by the Contractor and the substitution of the same thereof.

e) The Execution of additional works of any kind necessary of the completion of
the work.

f)  The removal and /or re-execution of any works executed by the Contractor.

g) The substitution from the site of the works of any person employed there  upon.

h) The amending and making good of any defects under clause “Defects liability”

i)  The opening up for inspection of any work covered up.

j)  Changes in lines, levels, positions and dimensions of any part of the Work.

The Contractor shall forthwith comply with and duly execute any work comprised in such
EIC’s instructions provided always that verbal instructions, directions and explanations
given to the Contractor or his supervisor upon the works by the Engineer In Charge shall
if involving a variation be confirmed in writing by the Contractor within seven days and
the Engineer in charge’s written approval is obtained.

If compliance with the Engineer in Charge’s Instructions as aforesaid involves work
beyond that contemplated by the Contract, then unless the same were issued owing to
some breach of this Contract by the Contractor, the EIC shall pay to the Contractor the
cost of the said work as an extra to be valued and as hereinafter provided.

No such variation shall in any way vitiate or invalidate the Contract but the value, if any,
of all such variations shall be taken into account in ascertaining the amount of the final
certification.

No such variations shall be carried out by the Contractor without instructions, in writing
from the Engineer in charge. Provided that no instructions in writing shall be required for
increase or decrease in the quantity of any work where such increase or decrease is not
the result of an instruction given under this clause, but is the result of the quantities
exceeding or being less than those stated in the Bill of Quantities. If the Engineer in
charge shall consider it desirable to give any instructions verbally, the Contractor shall
comply with such an instruction and any confirmation in writing of such verbal instruction
given by the Engineer in charge whether before or after the carrying out of such work,
shall be deemed to be an instruction in writing within the meaning of this clause.
Provided further that if the Contractor shall within 7 days confirm in writing to the
Engineer in charge and such confirmation shall not be contradicted in writing within 30
days by the Engineer in charge, it shall be deemed to be an instruction in writing by the
Engineer in charge.

All extra or additional work done on the instructions of the Engineer In Charge shall be
valued at the rates and prices set out in the Contract. If the Contract does not contain
any rates or prices applicable to the extra or additional work, then suitable rates or prices
shall be agreed upon between Company and the Contractor as per the following, in the
order of preference:
(i) The rate shall be derived from any one of the quoted rates for similar items of
work in the tender.
(i) In case similar items are not available in the tender, then rates shall be worked
out as per the following:
a) The direct cost of labour including indirect charges thereon. The labour
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components shall be computed wherever possible from the related BIS
Codes and the quantity of materials to be based on consumption factor as
per standard norms or as accepted by the EIC.

b) The material cost inclusive of taxes, levies, fees, duties etc. as delivered to
the site. Proof of cost in form of an invoice to be submitted along with
the extra work claim along with other working documents.

c) The Plant & Equipment cost inclusive of hire charges of plant & equipment
and operational charges as per standard norms or as accepted by the EIC.

d) In addition the Contractor shall be entitled to payment towards overheads
and profit.

In cases where the items of works are not accepted as complete, or not fully in
accordance with the Specification, the Engineer in Charge shall make payments of such
items at such reduced rates, as he may consider reasonable in approval of Interim Bills
and the Final Bill.

In all cases the Contractor shall furnish detailed Rate Analysis along with necessary
details as and when required by the Engineer in Charge. The Engineer in Charge on
establishing the validity of such claims shall certify the amount payable for such work and
rates so determined shall be final and binding on the Contractor.

The quantities of the various kinds of work to be done and materials to be furnished
under this Contract as listed in the Bill of Quantities are estimated and approximate only
and shall be subject to re-measurement upon completion. The Contractor shall make no
claim for anticipated profits, for loss of profits or for damages because no work is
ordered under certain items or because of a difference between the quantities of the
various kinds of work to be done or materials actually delivered and the estimated
quantities set forth in the Bill of Quantities.

The rate/ prices quoted by the Contractor in the Bills of Quantities shall be firm
irrespective of any variation in the quantities of individual items of work and / or in the
Total Contract Sum.
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SECTION - VI

PRICE BID
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SECTION - VI (PRICE BID)

Name of work: Laying of Sewerline at BSES Colony, Delhi

S.No | Item Description

Qty

Unit

Rate

Amount (in Rs)
(e/x GST)

Demolishing cement concrete manually/ by mechanical means
including disposal of material within 50 metres lead as per direction
of Engineer - in - charge. Nominal concrete 1:3:6 or richer mix (i/c
equivalent design mix) .as per direction of the engineer-in-charge.

850.50

Cum

Earth work in excavation by mechanical means (Hydraulic
excavator) / manual means in foundation trenches or drains (not
exceeding 1.5 m in width or 10 sgm on plan), including dressing of
2 sides and ramming of bottoms, lift upto 1.5 m, including getting out
the excavated soil and disposal of surplus excavated soil as
directed, within a lead of 50 m. All kinds of soil.as per direction of
the engineer-in-charge.

13009.05

Cum

Extra for every additional lift of 1.5 m or part thereof in excavation /
banking excavated or stacked materials.All kinds of soil.

2800.00

Cum

Demolishing brick work manually/ by mechanical means including
stacking of serviceable material and disposal of unserviceable
material within 50 metres lead as per direction of Engineer-in-
charge In cement mortar .

381.38

Cum

Providing and laying in position ready mixed or site batched design
mix cement concrete for plain cement concrete work; using coarse
aggregate and fine aggregate derived from natural sources and
using recycled concrete aggregate (RCA) as coarse aggregate and
fine aggregate within the permissible utilization, Portland Pozzolana
/  Ordinary Portland/Portland Slag cement, admixtures in
recommended proportions as per IS: 9103 to accelerate / retard
setting of concrete to improve durability and workability without
impairing strength; including pumping of concrete to site of laying,
curing, carriage for all leads; but excluding the cost of centering,
5 shuttering and finishing as per direction of the engineer-in-charge;
for the following grades of concrete.

Note: Extra cement up to 10% of the minimum specified cement
content in design mix shall be payable separately. In case the
cement content in design mix is more than 110% of the minimum
specified cement content, the contractor shall have discretion to
either re-design the mix or bear the cost of extra cement.All works
upto plinth level - Concrete of M10 grade with minimum cement
content of 220 kg /cum. (Note: The permissible utilization of
Recycled Concrete Aggregate (RCA) as coarse aggregate and fine
aggregate is 100% each).

653.13

cum

Providing and laying in position ready mixed or site batched design
mix cement concrete for plain cement concrete work; using coarse
aggregate and fine aggregate derived from natural sources and
using recycled concrete aggregate (RCA) as coarse aggregate and
fine aggregate within the permissible utilization, Portland Pozzolana
/  Ordinary Portland/Portland Slag cement, admixtures in
recommended proportions as per IS: 9103 to accelerate / retard
setting of concrete to improve durability and workability without
6 impairing strength; including pumping of concrete to site of laying,
curing, carriage for all leads; but excluding the cost of centering,
shuttering and finishing as per direction of the engineer-in-charge;
for the following grades of concrete.

Note: Extra cement up to 10% of the minimum specified cement
content in design mix shall be payable separately. In case the
cement content in design mix is more than 110% of the minimum
specified cement content, the contractor shall have discretion to
either re-design the mix or bear the cost of extra cement.All works

1337.39

Cum
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upto plinth level Concrete of M20 grade with minimum cement
content of 270 kg /cum. (Note: The permissible utilization of
Recycled Concrete Aggregate (RCA) as coarse aggregate and fine
aggregate is 25% each).

Filling available excavated earth (excluding rock) in trenches, plinth,
sides of foundations etc. in layers not exceeding 20cm in depth,
consolidating each deposited layer by ramming and watering, lead
up to 50 m and lift upto 1.5 m.

Constructing brick masonry chamber for underground C.I.
inspection chamber and bends with bricks in cement mortar 1:4 (1
cement : 4 coarse sand) C.l. cover with frame (light duty) 455x610
mm internal dimensions, total weight of cover with frame to be not
less than 38 kg (weight of cover 23 kg and weight of frame 15 kg),
R.C.C. top slab with 1:1.5:3 mix (1 cement : 1.5 fine sand : 3 graded
stone aggregate 20 mm nominal size), foundation concrete 1:5:10
(1 cement : 5 fine sand : 10 graded stone aggregate 40 mm
nominal size), inside plastering 12 mm thick with cement mortar 1:3
(1 cement : 3 coarse sand), finished smooth with a floating coat of
neat cement on walls and bed concrete etc. complete as per
standard design: Inside dimensions 500x700 mm and 45 cm deep
for pipe line with one or two inlets :With common burnt clay F.P.S.
(non modular) bricks of class designation 7.5 as per direction of the
engineer-in-charge.

Extra for depth beyond 45 cm of brick masonry chamber : For
500x700 mm size With common burnt clay F.P.S. (non modular)
bricks of class designation 7.5 as per direction of the engineer-in-
charge.

10

Constructing brick masonry circular type manhole 0.91 m internal
dia at bottom and 0.56m dia at top in cement mortar 1:4 (1 cement :
4 coarse sand), inside cement plaster 12 mm thick with cement
mortar 1:3 (1 cement : 3 coarse sand) finished with a floating coat
of neat cement, foundation concrete 1:3:6 mix (1 cement : 3 coarse
sand : 6 graded stone aggregate 40 mm nominal size), and making
necessary channel in cement concrete 1:2:4 (1 cement : 2 coarse
sand : 4 graded stone aggregate 20 mm nominal size) finished with
a floating coat of neat cement, all complete as per standard design
:0.91 m deep with S.F.R.C. cover and frame (heavy duty,HD-20
grade designation) 560 mm internal diameter conforming to I.S.
12592, total weight of cover and frame to be not less than 182 kg.,
fixed in cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded
stone aggregate 20 mm nominal size) including centering,
shuttering all complete.

(Excavation, foot rests and 12mm thick cement plaster at the
external surface shall be paid for separately) : With common burnt
clay F.P.S. (non modular) bricks of class designation 7.5 as per
direction of the engineer-in-charge.

11

Extra depth for circular type manhole 0.91m internal dia (at bottom)
beyond 0.91 m to 1.67 m With Sewer bricks conforming IS : 4885
With common burnt clay F.P.S. (non modular) bricks of class
designation 7.5 as per direction of the engineer-in-charge.

12

Constructing brick masonry circular manhole 1.22 m internal dia at
bottom and 0.56 m dia at top in cement mortar 1:4 (1 cement :4
coarse sand) inside cement plaster 12 mm thick with cement mortar
1:3 (1 cement : 3 coarse sand) finished with a floating coat of neat
cement foundation concrete 1:3:6 (1 cement : 3 coarse sand : 6
graded stone aggregate 40 mm nominal size) and making
necessary channel in cement concrete 1:2:4 (1 cement : 2 coarse
sand : 4 graded stone aggregate 20 mm nominal size) finished with
a floating coat of neat cement, all complete as per standard design
:1.68 m deep with SFRC Cover and frame (heavy duty HD- 20
grade designation) 560 mm internal diameter conforming to I.S.

9968.65 | Cum
87.00 Each
47.85 Mtr
73.00 Each
45.26 | Mtr

5.00 Each

NIT No: CMC/BY/23-24/RS/SvS/VK/11

Page 97 of 129

Bidder Seal & Signature




BSES

BSES Yamuna Power Limited

12592, total weight of cover and frame to be not less than 182 kg.
fixed in cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded
stone aggregate 20 mm nominal size) including centering,
shuttering all complete. (Excavation, foot rests and 12 mm thick
cement plaster at the external surface shall be paid for separately)
‘With common burnt clay F.P.S. (non modular) bricks of class
designation 7.5 as per direction of the engineer-in-charge.

Extra depth for circular type manhole 1.22 m internal dia (at bottom)
beyond 1.68 m to 2.29 m :With common burnt clay F.P.S. (non 395
modular) bricks of class designation 7.5 as per direction of the )
engineer-in-charge.

13 Mtr

Constructing brick masonry circular manhole 1.52 m internal dia at
bottom and 0.56 m dia at top in cement mortar 1:4 (1 cement : 4
coarse sand) inside cement plaster 12 mm thick with cement mortar
1:3 (1 cement : 3 coarse sand) finished with a floating coat of neat
cement, foundation concrete 1:3:6 (1 cement : 3 coarse sand : 6
graded stone aggregate 40 mm nominal size) and making
necessary channel in cement concrete 1:2:4 (1 cement : 2 coarse
sand : 4 graded stone aggregate 20 mm nominal size) finished with
14 a floating coat of neat cement, all complete as per standard design 49.00
:2.30 m deep with SFRC Cover and frame (heavy duty HD- 20 :
grade designation) 560 mm internal diameter conform_x0002_ing to
1.S. 12592, total weight of cover and frame to be not less than 182
kg. fixed in cement concrete 1:2:4 (1 cement : 2 coarse sand : 4
graded stone aggregate 20 mm nominal size) including centering,
shuttering all complete. (Excavation, foot rests and 12 mm thick
cement plaster at the external surface shall be paid for separately)
‘With common burnt clay F.P.S. (non modular) bricks of class
designation 7.5 as per direction of the engineer-in-charge.

Each

Extra depth for circular type manhole 1.52 m internal dia (at bottom)
15 | beyond 2.30 m With common burnt clay F.P.S. (non modular) bricks | 100.90 | Mtr
of class designation 7.5 as per direction of the engineer-in-charge.

Disposal of building rubbish / malba / similar unserviceable,
dismantled or waste materials by mechanical means, including
16 | loading, transporting, unloading to approved municipal dumping | 1511.82 | Cum
ground or as approved by Engineer-in-charge, beyond 50 m initial
lead, for all leads including all lifts involved.

Centering and shuttering including strutting, propping etc. and
17 removal of form for Foundations, footings, bases of columns, etc. | 1466.80 | Sqm
for mass concrete.

Providing and laying 60mm thick faciory made cement concrete
interlocking paver block of M -30 grade made by block making
machine with strong vibratory compaction, of approved size, design
18 | & shape, laid in required colour and pattern over and including | 1200.00 | Sqm
50mm thick compacted bed of coarse sand, filling the joints with line
sand etc. all complete as per the direction of Engineer-in-
charge.16.68 DSR 2021
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19

Providing & supplying of class SN 8 structured wall Polyethylene
piping systems (Pipe with online/offline coupler and elastometric
sealing ring) with non-smooth External Annular Surfaces (Double
wall) for non-pressure underground sewerage & drainage
application as per EN:13476-3 / 1S:16098(Part-2)-2013 i/c all local
and central taxes, transtortation, freight charges, octroi, inspection
charges, loading, unloading, conveyance to the departmental stores
etc. complete. 300 mm |.D. HDPE double wall corrugated (DWC)

pipe

920.00

Mtr

20

Lowering, Laying and Jointing of class SN-8 structure wall (External
Annular Corrugated & Smooth Internal Surface) Plyethylene piping
and fitting with the help of coupler (online/offline) attaiched with one
end of pipes, sliding over the elastometric sealing rubber ring placed
on the specified vally of the corrugation at the spigot end, lowering
the same into the trench, laying on the lower bedding (constructed
at bottom of trenches) at prescribed gradient, depth & alignment,
testing the water tightness of the joints, ensuring the continuity tests
of specified pipe segments etc. complete as per drawing,
specifications & detailed engineering, i/c carriage of pipes & fittings
from stacks to the place of laying etc. as per direction of E-n-C. 300
mm |.D. HDPE double wall corrugated (DWC) pipe

920.00

Mtr

21

Providing and laying Non Pressure NP-3 class (Medium duty)
R.C.C. pipes including collars/spigot jointed with stiff mixture of
cement mortar in the proportion of 1:2 (1 cement : 2 fine sand)
including testing of joints etc. complete. 600 mm dia RCC pipes

700.00

Mtr

22

Making arrangement for shoring /support to sides of the trench by
providing /driving/installation in position by driving of ISMB of size
300x140 @ the distance of 1.2m c/c with guide channels of angles
iron of 50x50x6 upto depth of 2 m lower than excavation level of
trench or upto design depth fixing /placing MS plate in between
ISMB guide angle welded. MS plate having frame of MS plate of
suitable length and width on each face of trench MS ISMB shall be
strutted /propped by 50 NB MS pipe at 1.5 m c/c i/c nut and bolts,
plates to join member etc. i/c other arrangements required to
completed system i/c removal of entire arrangements after laying of
sewer line in parts or in a whole (detail as per drawing attached ) the
payment will be made on sqm. Basis of face area of the supported
by MS plate no extra payment in any condition. All the above
arrangement shall be installed as per drawings or as directed by
engineer-in-charge.

4901.00

Sgm

23

Providing Mild steel pipes/ specials fabricated /manufactured out of
MS plate of steel grade Fe 410 as per IS 3589:2001 internally
coated with poly urethane coating and external/outside epoxy
coating, minimum thickness of MS plate as specified complete in all
respect with upto date amendments in relevant IS code and as
Directed by Engineer in Charges ( For manual pipe jacking and
Auger Boring method0 700 mm dia ( clear internal dia ) pipe with
8.0mm thick plate internally coated with

polyurethane coating and external / outside epoxy coating

120.00

Mtr

24

AUGER BORING : installation of product pipe by Auger Boring
method including making of entery exit pit all related civil work like
excavation through auger boring process, restoration of site after
project complete as perthe instruction of the engineer in charge. All
complete accepted the cost of pipe. cost of lowering laying and
joining of product ppe will be paid

extra 600 to 900 DIA PIPE

120.00

Mtr
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C/R Providing orange colour safety foot rest of minimum 6 mm thick
plastic encapsulated as per IS : 10910, on12 mm dia steel bar
conforming to IS : 1786, having minimum cross section as 23
mmx25 mm and over all minimum length 263 mm and width as 165
mm with minimum 112 mm space between protruded legs having 2
mm tread on top surface by ribbing or chequering besides
25 | necessary and adequate anchoring projections on tail length on 138 | 473.00 | Each
mm as per standard drawing and suitable to with stand the bend
test and chemical resistance test as per specifications and having
manufactures permanent identification mark to be visible even after
fixing, including fixing in manholes with 30x20x15 cm cement
concrete block 1:3:6 (1 cement : 3coarse sand : 6 graded stone
aggregate 20 mm nominal size) complete as per design.

Providing and fixing UPVC (SWR) pipes Class B conforming to IS
13592 for soil, waste and vent pipes including all fittings rubber ring 2000.00
type (plain or access door) e.g. bends, junctions, cowls, offsets, :
access pieces etc., jointing with rubber ring joints(a) 110 mm dia

26 Mtr

Supplying and stacking & laying at site 90mm to45mm size stone 210.00

27
aggregrate .

Cum

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes,
having thermal stability for hot & cold water supply including all
CPVC plain & brass threaded fittings This includes jointing of pipes 1200.00
& fittings with one step CPVC solvent cement, trenching, refilling & :
testing of joints complete as per direction of Engineer in Charge.
External work 20 mm nominal dia Pipes .

28 Mtr

Pumping out water caused by springs, tidal or river seepage, broken 4500.00 | KL

29 water mains or drains and the like.

Providing and fixing 2.0m high MS sheet barricading with frame of
angle 40X40X6 mm every post to be Welded with MS channel ISLC
30 100x50X6.4 mm Horizontal icl making of hole in the channel for | 3360.00 | Sgm
providing in embedding of 16mm dia round torgue bars in the rod as
per drawing & dirction engineer in charge

31 12 mm cement plaster of mix : 1:6 (1 cement: 6 fine sand) 159.58 Sgm

Construction of granular sub-base by providing close graded
Material conforming to specifications, mixing in a mechanical mix
plant at OMC, carriage of mixed material by tippers to work site, for
all leads & lifts, spreading in uniform layers of specified thickness
32 | with motor grader on prepared surface and compacting with | 644.00 | Cum
vibratory power roller to achieve the desired density, complete as
per specifications and directions of Engineer-in-Charge. With
material conforming to Grade-llI (size range 26.5 mm to 0.075 mm )
having CBR Value-20"

Providing, laying, spreading and compacting graded stone
aggregate (size range 53 mm to 0.075 mm ) to wet mix macadam
(WMM) specification including premixing the material with water at
OMC in for all leads & lifts, laying in uniform layers with mechanical

33 paverfinisher in sub- base / base course on well prepared surface 140.00 Cum
and compacting with vibratory roller of 8 to 10 tonne capacity to
achievethe desired density, complete as per specifications and
directions of Engineer-in-Charge.
NIT No: CMC/BY/23-24/RS/SvS/VK/11 Bidder Seal & Signature
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"Providing and laying bituminous macadam using crushed stone
aggregates of specified grading premixed with bituminous binder,
transported to site by tippers, laid over a previously prepared
surface with paver finisher equiped with electronic sensor to the
required grade, level and alignment and rolling with smooth
34 | wheeled, vibratory and tandem rollers as per specifications to 98.00 Cum
achieve the desired compaction and density, complete as per
specificatons and directions of Engineer-in-Charge.

50 to 100 mm average compacted thickness with bitumen of grade
VG-30 @ 3.50% (percentage by weight of total mix) prepared in
Batch Type Hot Mix Plant of 100-120 TPH capacity."

35 Design of sewer line from reputated consultant and submission of

design calculations and drawings to BYPL for vetting 1 los

36 Recovery for using flyash concrete in place of specified mix/grade Rate Only | CUM

Total Amount w/o GST

GST @18%

Grand Total (Including GST @18%)

NIT No: CMC/BY/23-24/RS/SvS/VK/11 Bidder Seal & Signature
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ANNEXURE -I: BID FORM

To,

Head of Department

Contracts & Material Deptt.

BSES YAMUNA Power Ltd

llird Floor, A Block

Shakti Kiran Building, Karkardooma

Delhi 110032
Dear Sir,

1 We understand that BYPL is desirous of awarding the contract for........... (Name of the
Work) work in its licensed distribution network area in Delhi.

2 Having examined the Tender Documents for the above named works, we the

undersigned, offer to deliver the goods/services in full conformity with the Terms and
Conditions, technical specifications & Scope of Work as may be determined in
accordance with the terms and conditions of the contract. The quoted amounts for this
work are in accordance with the Price Schedules attached herewith and are made part of

this bid.

3 If our Bid is accepted, we undertake to deliver the entire goods/services as per delivery/
completion schedule mentioned in Section Il from the date of award of order/letter of
intent.

4 If our Bid is accepted, we will furnish a Contract Cum Performance Bank Guarantee

(CPBG) for due performance of the Contract in accordance with the Terms and
Conditions of the NIT.

5 We agree to abide by this Bid for a period of 180 days from the due date of bid
submission and it shall remain binding upon us and may be accepted at any time before
the expiration of that period.

6 We declare that we are aware of the provision of all Laws associated with the supply of
equipments/materials or Services and the prices have been quoted accordingly.
7 Unless and until Letter of Intent is issued, this Bid, together with your written acceptance

thereof, shall constitute a binding contract between us.

8 We understand that BYPL is not bound to accept the lowest, or any bid BYPL may
receive.

9 There is provision for Resolution of Disputes under this Contract, in accordance with
the Laws and Jurisdiction of Contract.

10 We do hereby agree and shall abide the terms of tender documents/agreement, in full

Dated this........covvvveeevieeveeennnn. day Of .. 2023

Signature.........cccoveeeieeiiiiee e In the capacity of ...,

(IN BLOCK CAPITALS). ...

*kkkk

NIT No: CMC/BY/23-24/RS/SvS/VK/11 Bidder Seal & Signature
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ANNEXURE - I

BIDDER’S DETAILS

S.No. | ltem Details

1 Company Name

2 BYPL Vendor Code (If Registered)

3 Area of Specialization

4 Company Founded Year

5 Type of Company

6 Constitution(Company Registration number )

7 Name of Director / Mobile Number

8 Name of other main person / Mobile Number

9 Vendor Address

10 Vendor Contact no

11 Vendor Email ID _

12 No. of Manpower on payroll | _
(Executive/Skilled/Semi-Skilled/Un-skilled)

13 No. of Contractual Manpower | _
(Executive/Skilled/Semi-Skilled/Un-skilled)

14 Other Office / Factory Address

15 ISO certification

16 PAN

17 PF/ESI

18 Shop Establishment Certificate (If Applicable)

19 Electrical License Detail (If Applicable)

20 GST

21 GST Registration Date

22 SSI

23 MSME Registration Number (If Applicable)

NIT No: CMC/BY/23-24/RS/SvS/VK/11
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S.No. | ltem Details

24 Turn Over FY 2019-20 (Rs. Cr.)

25 Turn Over FY 2020-21 (Rs. Cr.)

26 Turn Over FY 2021-22 (Rs. Cr.)

27 Profit after Tax FY 2019-20 (Rs. Cr.)

28 Profit after Tax FY 2020-21 (Rs. Cr.)

29 Profit after Tax FY 2021-22 (Rs. Cr.)

30 Networth (Rs Cr.)

31 Bank Guarantee Limit (in Cr.)

32 Over Draft/Cash Credit Limit (in Cr.)

33 Present Order Booking (Rs Cr.)

34 Order executed with Reliance ADA (Rs Cr.)

35 Name & Detail of relative working in BYPL

36 Main Customer

37 Details of orders executed / Under Execution | Please submit the details in
Attachment - A

NIT No: CMC/BY/23-24/RS/SvS/VK/11
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ATTACHMENT - A

Reference List of Order Executed / under Execution by the Vendor (M/s

A) Major Orders Executed

SN Name of | Client | Client contact | Vend Date Value of | Completio | Actual LD / | Litigatio | Rema
Project name | Detail or’'s of Work n_date as | Compl | Penalty n [ | rks
& (_Person _name, | Scop | Award (Rs ___in | par Order etion imposed, if | Arbitrati
addre | e-mail ID, | e of Lakhs) Date any on
ss Mobile & | Work (Rs in | (Y/N)
landline Lakhs) (If Yes,
number) furnish
details)
1.
2.
3.
4.
5.
B) Orders Under Execution
SN Name of | Client | Client contact | Vend Date Value of | Completio Actual LD [ | Litigatio | Rema
Project name | Detail or’s of Work n_date as | Compl | Penalty n [ | rks
& (_Person_name, | Scop | Award (Rs _in | par Order etion imposed, if | Arbitrati
addre e-mail ID, | e __of Lakhs) Date any on
ss Mobile & | Work (Rs in | (Y/N)
landline Lakhs) (If Yes,
number) furnish.
details)
1.
2.
3.
4.
5.

NIT No: CMC/BY/23-24/RS/SvS/VK/11
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ANNEXURE - Il

SAFETY CONDITIONS OF CONTRACT

Annexure — A fi Penal ndition

1.0 All contractors have to observe safety day/ week on 4th March to 10th march every
year with proper planning and record to create safety awareness inside their
organization.

A detail report of observing the same to be forwarded to safety department every

year.
2.0 Guidelines for Penalty Policy Implementation
2.1 Penalty for not following SOP already circulated.

A penalty of Rs. 500/- shall be levied on the contractor for not following SOP and
creating unsafe conditions at work place.

2.2 Penalty for Misconduct:

2.2.1) A penalty of Rs. 10000.00 shall be levied on the contractor for the
first incident of misconduct.

2.2.2) A penalty of Rs. 25000.00 shall be levied on the contractor for the
second incident of misconduct.

2.2.3) A penalty of Rs. 50000.00 shall be levied on the contractor for the
third incident of misconduct & termination of the contractor.

2.2.4) Depending upon the level of mal practice, Engineer In-Charge/Head
(Civil) can take a decision which will have on report of misconduct, the
matter will be scrutinized at the appropriate level and the complaint found
genuine above Penalties shall be applicable.

NIT No: CMC/BY/23-24/RS/SvS/VK/11 Bidder Seal & Signature
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2.3 PENALTY POLICY ON SAFETY VIOLATION

Class | Type of Offense Penalty Detail Execution Channel
A Not Wearing Safety -First Offence -Warning Note % Recommendation by
Helmets Safety shoes/| & Rs.2000/- OHS
Safety Goggles / Electrical _ Representative/
insulating hand gloves/ | - Second Offence -Warning Note EIC/Head (Civil)
reflective jacket/Not using| & Fine of Rs.5000/-
electrically safe tools and . Ya Approval by Safety
equipmen)fcs. (Poor quality| ~Third ~ Offence-Note  of Head Deduction by
or damaged item means| 'ecommendation of the Finance & Account
noncompliance) concer_ned wor_kmgn/
supervisors for termination
of his job & Fine of
B Not wearing Full Body -First Offence -Warning Note Ya Recommendation
Harness/fall arresters | & Fine of Rs.5000/- by OHS
while working at a height _ Representative/
more than 1.8 meter or | - Second Offence -Warning Note EIC/Head (Civil)
fall. Not using Safety Net | Rs.10000/-
to arrest falling objects ) . Ya Approval by Safety
and personnel. Not using | -Third Offense -Action for the Head Deduction by
Arc  Protection Face | concerned workman/ Finance & Account
Shield Not using | Supervisor for termination of
barricading cone and | hisjob and afine of Rs.25000/
tape. (Poor quality or
damaoced item means
C Any other unsafe work | -First Offence -Warning Note % Recommendation by
practices or condition | & Fine of Rs.10000/- OHS
which Representative/
is considered having | -Second Offence -Action for EIC/Head (Civil)
potential for fatality or | the
injury to personnel. concerned workmen/ 3, Approval by Safety
supervisors for termination of Head Deduction by
his job and fine of Rs.20000/-. Finance & Account
Notes:

(@)

NIT No: CMC/BY/23-24/RS/SvS/VK/11

If there are 03 violations by an individual employee / supervisor of the vendor, services

will be terminated.

If there are 10 violations in one quarter, will be recommended for termination of contract

order.

Total penalty shall be calculated by multiplying the number of safety violations and the
penalty amount specified for such violations. (Example - If at first offence 3 persons are found
working without safety helmet, the penalty would be 3X2000 = Rs.6000/-)

The amount of penalty can be increased or decreased based upon
safety violations. The decision of recommending authority shall be final one.

the seriousness of
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(e) Recommending authority shall fill the Annexure-1 based upon his factual
observations and shall send it to / EIC/Head (civil) and Safety Head who in turn
shall either reject or approve it. If approved, he shall send it to Finance & Accounts
for execution. Finance Accounts shall execute the penalty and confirm the same in
the Annexure & shall send it back to EIC/Head (Civil) and Safety Head.

(f) Recommending Authority means all, EIC, HODs, Site Safety officer/Supervisor,
representatives from EHS and other personnel authorized jointly by O&M / Civil.
(g) EIC/Head (Civil), and Safety Head may impose penalty for serious violations directly.

(h) All penalties shall be imposed directly on the concerned contractors. No penalty
shall be imposed on individuals.

(i) Safety violations to be considered for Penalty are classified as A, B & C.

NIT No: CMC/BY/23-24/RS/SvS/VK/11 Bidder Seal & Signature
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Annexure-B

BSES YAMUNA POWER LIMITED (Name of Site)

Safety Appreciation / Violation Memo

DIVISION/Area: ------------- Date & Time: -—--
Name of Contractor; ------------- Activity: ---—-----—-
Name of EIC:

Appreciation/Penalty Memo:-

Class (A/B/C) No. of Violations

S.No. | Safety Violation Details | Penalty per Violation Penalty Amount Remarks
(Rs.) (Rs.)

Safety Appreciation/Violation Note:

Recommended By:
Name:  -———mmmm-
Designation:  ----------

Sign/Date: ------------

Approved By (EIC):
[N T3 = S —
Designation: --------------

Sign/Date:  ----m--mm-mmmmx

NIT No: CMC/BY/23-24/RS/SvS/VK/11 Bidder Seal & Signature
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Annexure-C

BSES YAMUNA POWER LIMITED (Name of Site)

Monthly Status of PPE's / Tool Kit

Location/Area: -------------- Date & Time: ——----—-eeee-
Name of Contractor: -------------- No of Labourers----------
Status of PPE's
S.No. | Name of PPEs/Tool No. of PPEs Conditions Remarks
(if applicable)
1 Safety Helmet
2 Safety Google
3 Electrical Insulating Hand Gloves
4 Full Body Harness
5 Safety Shoes
6 Reflective Jacket
Signature / Date ----------
NIT No: CMC/BY/23-24/RS/SvS/VK/11 Bidder Seal & Signature
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Annexure-D

BSES YAMUNA POWER LIMITED (Name of Site)

Monthly Status - Accident / Incident

Location/Area:; -—-—-—mmemmemmmmx

of Contractor:

Date & Time: --—-- Name

Table - 1: Summary of Accident /Incident / Near Miss / Dangerous Occurrences / First Aid:

S.NO. | Type of Accident lIncident//Near Miss| Person Brief
/Dangerous Injured Description
1
2
3
4
5
Table - 2: Learning from Incidents:
S.No. Brief Description Root Cause Recommendation

Table - 3: Summary of Person Injured:

S.No. Name of Employee Emp. Type of Injury Duration of Medical Rest
ID -
/ Designation/PF From: To
Table - 4: Safety Inspections / Violation
S.No. Date Location Discrepancies Complaince

NIT No: CMC/BY/23-24/RS/SvS/VK/11
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Table - 5 : Health & Safety Complaints & Suggestions :

S.No. Date Location Complaince/Suggestio

Measures to avoid recurrences for all above mentioned discrepancies (Attach relevant documents if
required)

Signature / Date -------- .

NIT No: CMC/BY/23-24/RS/SvS/VK/11 Bidder Seal & Signature
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Division:

Name of Contractor:

Annexure-E

BSES YAMUNA POWER LIMITED (Name of Site)

Format - PPE's Receipt by workers

S.No. | Name Safety Electrical | Full Reflective | Safety | Safety | Signature
Designation| Helment | insulatio | Body Jacket Shoes | Google
n Hand| Harnes
Gloves s

Signature of Contractor / Date

NIT No: CMC/BY/23-24/RS/SvS/VK/11
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Annexure-F

QUALITY OF SAFETY TOOLS

1). Safety Shoes - With Composite/Fiber toes (CE approved / IS 15298) - Mandatory for all
personnel working at BYPL O&M. The safety shoes shall meet the following features:

Electric Shock Resistant Sole

Impact Resistant

Scrap/Heat Resistant

Slip Resistant

Oil and Acid Resistant

Lead MAKE: BATA/LIBERTY

ok w0 DN =

2).Safety Helmets: (IS 2925 - 1984 or DGMS) with chin strap — Mandatory for all personnel
working at BYPL O&M. The specification of safety helmet shall be as given below:

V-GARD HDPE Yellow With 4 Point Fast Trac Ratchet Suspension

Shell Material UV stabilized HDPE, Non vented

« With 4 Point Fas Trac Ratchet Suspension sewn
headband -+ Textile straps made from polyester
Suspension Suspension

* point fixing: good positioning, ...stability, better air
circulation due to ...limited contact areas with the

Size 52-62 cm

Standard 30 mm with removable HDPE dead plugs

Accessory slot | ¢ itable to leak proof fitting

Approvals ANSI/ IEC Z89.1 Class E (electrical)
Low temperature -10°C (acc. to GB2811),

Additigfial High temperature +50°C
Colours Yellow
weight 360 g

Lead MAKE: 3M / KARAM/ Honeywell

NIT No: CMC/BY/23-24/RS/SvS/VK/11 Bidder Seal & Signature
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3). Full Body positioning Harness: (CE approved / IS 3521 / EN 361 / EN 355) - Shall be
used while work is in progress at height more than 1.8 meter or where from a person may
fall and get injured. The specification of the Full body harness shall be as given below:

Anchorage g(_ijrlfr?;able two chest attachment D-rings and A dorsal attachment
Adaptability Adjustable shoulder and thigh straps
Convenience Shoulder and thigh straps differentiated by a dual color scheme.
Ergonomics Idealy. Positioned sit strap for extended comfort.
Size Standard
weight 1200GMS
ENERGY ABSORBING FORKED LANYARDS :
Spec. 44mm wide polyamide webbing.
Length 1.5 Meter

4) Safety Spectacles - Shall be used to protect workers eyes from foreign materials and
flying particles. Mandatory for all personnel working at BYPL O&M.
Safety goggles shall meet the following feature.

 Poly carbonate/ Acetate lens for special applications requiring
superior chemical resistance.

* Industrial version of tough and popular first responder goggles.

Soft Flex low profile frosted frame for increased comfort.

Comfortable headband with length adjustment.

* Indirect venting for comfortable, long lasting wear can be worn with
safety helmets and over prescription spectacles.

+ Sightgard + premium anti-fog coating (EN 166 "N") with good anti-
scratch properties.
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Technical Specification of spectacles:

Weight 95g.

Lens thickness 1.0mm

Overall width 173mm

Overall length 90mm

Bridge 47.6mm

Lens base 5.5 curve

Lens size 86.1mm verticle, 174mm diagonal

Headband Adjustable length at max.440mm(long enough to

fit together with helmets)

Material & colors

Lens Acetate clear, coating, Sightgard + anti-
fog according to EN 166 “N” & anti
Body PVC smoke

Headband holder

Nylon

Headband

Adjustable grey elastic fixed on frame side parts

Marking / Approvals

Standard number

EN 166

Frame marking

MSA EN 166 34-FT CE

Lens marking

2C-1.2MSA1FTNCE

Filter class

2C (Ultra violet radiation with enhanced
color recognition)

Scale number

1.2: luminous trasmittance-89%

Optical class

1 (best class, for permanent wear)

Mechanical resistance

F (low energy impact 45m/s) T (at
extreme temperature -5 to +550 C)

Resistance to

N(distorted vision due to lens fogging)

UV filter

99.9%

Ordering information

10145578-FlexiChem Sightgard + clear , 6x

Lead MAKE: MSA / UVEX/ 3M

NIT No: CMC/BY/23-24/RS/SvS/VK/T1 Bidder Seal & Signature
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5) Electrical Insulating Hand Gloves - Shall be used to prevent electric shock
based upon the hazards/risks involved in a particular activity. Safety goggles
shall meet the following feature

» Breakthrough manufacturing process delivers exception dry grip.

+ Soft and flexible for enhanced tactility, high dexterity and wearer comfort.
» Ergonomic design featuring tapered fingers to reduce hand fatigue.

* Relaxed wrist for easy on/off.

Length 360mm
Class 2
Thickness 3.6mm
Proof test voltage 20000
. 11000
Maximum use voltage
Tensile strength >16mpa[Mega Pascal]
Puncture resistance >18N/mm  [Newton per mili
meter]
Elongation at break >600% [Stretching length]
Tension set <15%

It should be resist to oil, acid, ultra violet rays and very low temperature.

Each pair of glove should be marked with class, category, month & year of
manufacturing, CE

logo, batch no. and certified laboratory no.

EN certified to electrical and thermal hazards,

EN certified to thermal & electrical hazards to
confirm EN 60-903, EN certified to mechanical
hazard to EN-388

Lead MAKE: Honeywell / ANSELL

6) Reflective Safety Jacket - Class -2 Safety Vest mandatory for all personnel working at
BYPL O&M

shall be used by the worker
during the work.

7) Warning Tapes - HDPE or LDPE Made of 50 micron thick, non adhesive, width
75mm -Safety Logo embossed at every foot with white and red
strips on both sides in Tubular form — Shall be used for barricading
area around excavated pit to warn the personnel not to enter in
such areas.

8) Road barricading cone with barricading tape - Shall be used by the worker during
the operation /maintenance work.

Signature of Contractor / Date...................
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ANNEXURE - IV

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION
EVENT

(To be signed and stamped by the bidder prior to participation in the auction event)

BYPL
entire
based

intends to use the reverse auction through SAP-SRM tool as an integral part of the
tendering process. All the bidders who are found as techno commercially qualified
on the tender requirements shall be eligible to participate in the reverse auction event.

The following terms and conditions are deemed as accepted by the bidder on participation in
the bid event:

1.

10.

BYPL shall provide the user id and password to the authorized representative of the
bidder. (Authorization letter in lieu of the same be submitted along with the signed
and stamped acceptance form)

BYPL will make every effort to make the bid process transparent. However, the
award decision by BYPL would be final and binding on the supplier/Contractor.

The bidder agrees to non-disclosure of trade information regarding the purchase,
identity of BYPL, bid process, bid technology, bid documentation and bid details.

. The bidder is advised to understand the auto bid process to safeguard themselves

against any possibility of non-participation in the auction event.

In case of bidding through internet medium, bidders are further advised to ensure
availability of the entire infrastructure as required at their end to participate in the
auction event. Inability to bid due to telephone line glitch, internet response issues,
software or hardware hangs; power failure or any other reason shall not be the
responsibility of BYPL.

In case of intranet medium, BYPL shall provide the infrastructure to bidders, further,
BYPL has sole discretion to extend or restart the auction event in case of any glitches
in infrastructure observed which has restricted the bidders to submit the bids to
ensure fair & transparent competitive bidding. In case of an auction event is restarted,
the best bid as already available in the system shall become the start price for the
new auction.

In case the bidder fails to participate in the auction event due any reason whatsoever,
it shall be presumed that the bidder has no further discounts to offer and the initial bid
as submitted by the bidder as a part of the tender shall be considered as the bidder’s
final no regret offer. Any offline price bids received from a bidder in lieu of non-
participation in the auction event shall be out rightly rejected by BYPL.

The bidder shall be prepared with competitive price quotes on the day of the bidding
event.

The prices as quoted by the bidder during the auction event shall be inclusive of all
the applicable taxes, duties and levies and shall be FOR at BYPL site.

The prices submitted by a bidder during the auction event shall be binding on the
bidder. No further communication will be there.
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11. No requests for time extension of the auction event shall be considered by BYPL.
12. The original price bids of the bidders shall be reduced on pro-data basis against each

line item based on the final all-inclusive prices offered during conclusion of the
auction event for arriving at contract amount.

Signature:
Name:

Designation:

NIT No: CMC/BY/23-24/RS/SvS/VK/11 Bidder Seal & Signature
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FORMAT - 4.1

EMD BANK GUARANTEE

(To be issued in a Non Judicial Stamp Paper of Rs.100/-purchased in the name of the bank)

Whereas [name of the Bidder] (herein after called the “Bidder) has submitted its bid
dated[date of submission of bid] for the supply/services of [name and/or description of the
goods/sevices] (here after called the “Bid”). KNOW ALL PEOPLE by these presents that WE
[name of bank] at [Branch Name and address],having our registered office at[address of the
registered office of the bank](herein after called the “Bank*),are bound unto BSES YAMUNA
Power Ltd., with its Corporate Office at SHAKTI KIRAN BUILDING, KARKARDOOMA, Delhi
110032 ,(herein after called —the “Purchaser®)in the sum of ........................ (Rupees
.......................................... only) for which payment well and truly to be made to the said
Purchaser, the Bank binds itself, its successors, and assigns by these presents. Sealed with

the Common Seal of the said Bank this day of 2023. The Conditions of this
obligation are:

1. If the Bidder withdraws its Bid during the period of bid validity specified by the Bidder
on the Bid Form;

or

2. If the Bidder, having been notified of the acceptance of its Bid by the Purchaser

during the period of bid validity:

(a) Fails or refuses to execute the contract form, if required: or

(b) Fails or refuses to furnish the performance security, In accordance with the instructions to
Bidders/Terms and Conditions.

We undertake to pay to the Purchaser up to the above amount upon receipt of its first written
demand, without the Purchaser having to substantiate its demand, provided that is its
demand the purchaser will note that amount claimed by it is due to it, owing to the
occurrence of one or both of the two condition(s), specifying the occurred condition or
condition(s). This guarantee will remain in force up to and including 180 days after the due
date of submission bid, and any demand in respect thereof should reach the Bank not later
than the above date.

(Stamp & signature of the bank)

Signature of the witness(s)

NIT No: CMC/BY/23-24/RS/SvS/VK/11 Bidder Seal & Signature
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FORMAT —4.2

PROFORMA OF CONTRACT CUM PERFORMANCE BANK

GUARANTEE

(TO BE ISSUED ON RS 100/- STAMP PAPER)

This Guarantee made at this [___] day of | 2023

1.

WHEREAS M/s BSES Yamuna Power Limited, a Company incorporated under the
provisions of Companies Act, 1956 having its Registered Office at Shakti Kiran
Building, Karkardooma, Delhi 110032, India hereinafter referred to as the
“Company”, (which expression shall unless repugnant to the context or meaning
thereof include its successors, administrators, executors and assigns).

AND WHEREAS the Company has entered into a contract for (Please
specify the nature of contract here) vide Contract No. dated

(hereinafter referred to as the “Contract”) with M/s. , (hereinafter
referred to as “Contractor”, which expression shall unless repugnant to the context or
meaning thereof be deemed to mean and include each of their respective successors
and assigns) for providing services on the terms and conditions as more particularly
detailed therein.

AND WHEREAS as per clause __ of General Conditions of Contract, the
Contractor is obliged to provide to the Company an unconditional bank guarantee for
an amount equivalent to five percent (5%) of the total Contract Value for the timely
completion and faithful and successful execution of the Contract from
[ ] pl. specify the name of Bank) having its head/registered office at
[ ] through its branch in (pl. specify the name of Branch through
which B.G is issued) hereinafter referred to as “the Bank”, (which expression shall
unless it be repugnant to the context or meaning thereof be deemed to include its
successors and permitted assigns).

NOW THEREFORE, in consideration inter alia of the Company granting the
Contractor the Contract, the Bank hereby unconditionally and irrevocably guarantees
and undertakes, on a written demand, to immediately pay to the Company any
amount so demanded (by way of one or more claims) not exceeding in the aggregate
[Rs. Joeeiiiiiieiiins (in words) without any demur, reservation, contest or protest
and/or without reference to the Contractor and without the Company needing to
provide or show to the Bank, grounds or reasons or give any justification for such
demand for the sum/s demanded.

The decision of the Company to invoke this Guarantee and as to whether the
Contractor has not performed its obligations under the Contract shall be binding on
the Bank. The Bank acknowledges that any such demand by the Company of the
amounts payable by the Bank to the Company shall be final, binding and conclusive
evidence in respect of the amounts payable by the Supplier to the Owner. Any such
demand made by the Owner on the Bank shall be conclusive and binding,
notwithstanding any difference between the Owner and the Contractor or any dispute
raised, invoked, threatened or pending before any court, tribunal, arbitrator or any
other authority.
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6.

10.

11.

12.

13.

The Bank also agrees that the Company at its option shall be entitled to enforce this
Guarantee against the Bank as a principal debtor without proceeding against the
Contractor notwithstanding any other security or other guarantee that the
Companymay have in relation to the Contractor’s liabilities.

The Bank hereby waives the necessity for the Company first demanding the
aforesaid amounts or any part thereof from the Contractor before making payment to
the Company and further also waives any right the Bank may have of first requiring
the Company to use its legal remedies against the Contractor, before presenting any
written demand to the Bank for payment under this Guarantee.

The Bank’s obligations under this Guarantee shall not be reduced by reason of any
partial performance of the Contract. The Bank’s obligations shall not be reduced by
any failure by the Company to timely pay or perform any of its obligations under the
Contract.

The Bank further unconditionally and unequivocally agrees with the Company that the
Company shall be at liberty, without the Bank’s consent and without affecting in any
manner its rights and the Bank’s obligation under this Guarantee, from time to time,
to:

(i) Vary and/or modify any of the terms and conditions of the Contract;

(i) Forebear or enforce any of the rights exercisable by the Company against the
Contractor under the terms and conditions of the Contract; or

(iii) Extend and/or postpone the time for performance of the obligations of the
Contractor under the Contract;

and the Bank shall not be relieved from its liability by reason of any such act or
omission on the part of the Company or any indulgence shown by the Company to
the Contractor or any other reason whatsoever which under the law relating to
sureties would, but for this provision, have the effect of relieving the Bank of its
obligations under this Guarantee.

This Guarantee shall be a continuing bank guarantee and shall not be discharged by
any change in the constitution or composition of the Contractor, and this Guarantee
shall not be affected or discharged by the liquidation, winding-up, bankruptcy,
reorganization, dissolution or insolvency of the Contractor or any of them or any other
circumstances whatsoever.

This Guarantee shall be in addition to and not in substitution or in derogation of any
other security held by the Company to secure the performance of the obligations of
the Contractor under the Contract.

NOTWITHSTANDING anything herein above contained, the liability of the BANK
under this Guarantee shall be restricted to (insert an amount
equal to ten percent (10%) of the Contract Value) and this Guarantee shall be valid
and enforceable and expire on (pl. specify date) or unless a suit or
action to enforce a claim under this Guarantee is filed against the Bank on or before
the date of expiry.

On termination of this Guarantee, all rights under the said Guarantee shall be
forfeited and the Bank shall be relieved and discharged from all liabilities hereunder.
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14. The Bank undertakes not to revoke this Guarantee during its validity except with the
prior written consent of the Company and agrees that any change in the constitution
of the Bank or the Contractor shall not discharge our liability hereunder.

15. Company may assign this Guarantee to any Person or body whether natural,
incorporated or otherwise under intimation to the Bank. The Bank shall be discharged
of its obligations hereunder by performance in accordance with the terms hereof to
such assignee without verifying the validity / legality / enforceability of the
assignment.

16. This Guarantee shall be governed by the laws of India. Any suit, action, or other
proceeding arising out of, connected with, or related to this Guarantee or the subject

matter hereof shall be subject to the exclusive jurisdiction of the courts of Delhi, India.
Dated this ............ dayof ......coooin oes 2023 at ...ccooenennnnn.

(Signature)

(Designation with Bank Stamp)
Attorney as per

Power of Attorney NO..........ccccceenn.ee.

Date.....covveeeeeiiieieeeeeeeee e

Beneficiary's bank detail with IFSC Code:

1. Name of the Bank . State Bank of India

2. Branch Name & Full Address: Industrial Finance Branch, 14-15 Floor,
Jawahar Vypar Bhawan, 1, Tolstoy Marg, New Delhi
110001

3. Bank Account No: 10277791808

4. IFSC Code: SBIN0009601

Vendor has to fill this form & submit along with the PERFORMANCE BANK GUARANTEE

1. Bank Email ID Bank Phone No

2. Where to Dispatched the BG -Local Address of bank

3. Where to Dispatched the BG Head Office Address
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FORMAT -4.3
NON-DISCLOSURE AGREEMENT

THIS NON-DISCLOSURE AGREEMENT ("Agreement") is made and entered into at
Delhi on the day of , 2023

By And Between

M/s BSES Yamuna Power Limited, a company registered under the Companies Act,
1956 and having its registered office at Shaktikiran Building, Karkardooma, Delhi
110032 (hereinafter referred to as the "Disclosing Party" which expression shall
unless repugnant to the meaning and context mean and include its successors and
permitted assigns) of the FIRST PART

And

, a company incorporated under the Companies Act,
1956 and having its registered office at , (hereinafter
referred to as the "Receiving Party" which expression shall unless repugnant to the
meaning and context mean and include its successors and permitted assigns) of the
OTHER PART

Disclosing Party and Receiving Party are hereinafter individually referred to as the
"Party" and collectively as the "Parties".

WHEREAS the Disclosing Party is in discussions with the Receiving Party for
Security Management Services ("Project") and the Disclosing Party may in
conjunction with the aforesaid disclose to the Receiving Party information relating to
their businesses which is confidential and sensitive in nature and the Receiving Party
is willing to undertake to restrict the use and further disclosure of the information in
accordance with the terms and conditions set out herein:

1. The "Receiving Party" acknowledges and confirms the confidential and
sensitive nature of all information, documents and material relating to Persons
and entities which may be accused of or related to the theft of electricity which
is a penal offense under the provisions of the electricity act 2003As well as the
various data and tools which may be available by way of documents as well
as other modes of proof("Project") (i) that may be disclosed or made available
to the Receiving Party by the Disclosing Party or its employees/
representatives/ advisors/ consultants; (ii))Receiving Party may gain or gather
from any source; (iii) Receiving Party may process or arrive at during the
course of the Project; (iv) Receiving Party may have come across during its
discussions with any person in the course of the Project; and (v) all
negotiations and discussions between the Parties relating to the Project (all
the information referred to above is hereinafter referred to as the "Confidential
Information").

2. Confidential Information is understood to include but is not limited to
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information made available in written, machine recognizable, graphic or
sample form including, without limitation, drawings, photographs, models,
design or performance specifications, its analysis, compilations, studies, notes
and all other information and data disclosed orally or visually which has been
developed / is exclusive to the Disclosing Party and includes information
provided in various meetings.

Provided, however, that Confidential Information shall not include information
which (a) is, or becomes, publicly known, otherwise than through a wrongful
act of the Receiving Party or its representatives; (b) is in the possession of the
Receiving Party prior to receipt from the Disclosing Party or its representatives
without an obligation of confidentiality; (c) is independently developed by the
Receiving Party, provided that it was not derived from the Confidential
Information; (d) is furnished to others by the Disclosing Party without
restrictions, similar to those herein on the rights of such others to use or
disclose; or (e) is approved in writing by the Disclosing Party for disclosure.

3. The Receiving Party shall not disclose the Confidential Information to any
other person save and except with the express consent in writing given by the
Disclosing Party. The Receiving Party, however, may disclose such part of the
Confidential Information where (i) such disclosure is in response to a valid
order of a court or any other governmental body having jurisdiction over this
Agreement or (ii) such disclosure is otherwise required by law, provided that
Receiving Party has given prior written notice to the Disclosing Party forthwith
it came to learn about such disclosure requirement or the demand for such for
disclosure and made all reasonable efforts to protect the Confidential
Information in connection with such disclosure.

4. The Receiving Party shall with reference to the Confidential Information take
all actions as may be necessary to (i) maintain the confidentiality thereof; (ii)
limit its use of such Confidential Information solely for the purpose of the
Project; (iii) avoid disclosure even to any of its employees that are not
associated with the Project; (iv)avoid any dissemination or publication by any
of its employees/ representatives associated with the Project; (v) avoid writing
about sensitive information which is disclosed verbally and is sensitive to the
operations; and (vi) safeguard the Confidential Information from being
accessed by any unauthorized person. Such actions shall include but not be
limited to obtaining appropriate non-disclosure undertakings from its
employees directly or indirectly engaged in the Project.

5. The Receiving Party hereby agrees to indemnify and hold harmless the
Disclosing Party and its directors and employees from and against any
damage, loss, cost or liability (including all expenses and costs of enforcing
rights under the Agreement) arising out of or resulting from (i) any use or
disclosure by the Receiving Party of Confidential Information in violation of the
Agreement; (ii) any leakage of the Confidential Information at the end of the
Receiving Party or its employees/ representatives; and (iii) breach or violation
of any of the other covenants herein.
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6. The Receiving Party will, promptly upon the request of the Disclosing Party,
deliver to the Disclosing Party, the documents comprising the Confidential
Information or any part thereof and will destroy any copies, notes, or extracts
thereof, without retaining any copy thereof, except that any portion of the
Confidential Information that consists of analysis and any written Confidential
Information not so requested and returned, shall be retained and kept subject
to the terms of this Agreement, or upon the Disclosing Party's request
destroyed (such destruction to be confirmed in writing).

7. The term of this Agreement is 3 years from the date of execution of this
Agreement. However, the obligation to maintain confidentiality of the
Disclosing Party's information shall survive the termination of this Agreement.
Any violation of this agreement may lead to termination of all the relations with
the Receiving party and black listing/ debarring of the Agency for future
engagements.

8. This Agreement shall be governed by the laws of India. Any dispute,

difference or claim related to or arising under, out of or in connection with this
Agreement shall be resolved subject to the jurisdiction of Delhi Courts.

For the Disclosing Party

Authorized Signatory
Name:
Designation:

For the Receiving party

Authorized Signatory
Name:
Designation:
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FORMAT —-4.4

NO DEVIATION DECLATATION

NO DEVIATION -A (Technical)
NIT NO & DATE:

DUE DATE OF TENDER:

We hereby accept all terms and conditions of the technical scope of work as mandated in the
tender documents subject to the following deviations as mentioned against the applicable
technical qualifying requirement:

S.NO. | SL.NO OF TECHNICAL DEVIATIONS, IF ANY
SPECIFICATION/SCOPE OF WORK

SIGNATURE & SEAL OF BIDDER
NAME OF BIDDER

Note-The above template is indicative only, May vary depending on the nature of
procurement/value.

NO DEVIATION —B(Commercial)
NIT NO & DATE:

DUE DATE OF TENDER:

We hereby accept all terms and conditions of the commercial requirement as mandated in
tender document subject to the following deviations as mentioned against the applicable
commercial qualifying requirement:

S.NO. | S. NO OF COMMERCIAL REQUIREMENTS DEVIATIONS, IF ANY

SIGNATURE & SEAL OF BIDDER
NAME OF BIDDER
Note:-It is important to explicitly include all such terms and conditions which are considered

absolutely necessary to be accepted by bidder without any deviation. Tender document shall
have a stipulation that deviation to such criteria shall make the bid liable for rejection.
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FORMAT - 4.5

BIDDER’S COMMUNICATION DETAILS

Bidder should furnish the below details for future communication: -

GENERAL INFORMATION

NAME OF Company

POSTAL ADDRESS

FOR TECHNICAL QUERY:

CONTACT PERSON &
DESIGNATION NAME

DESIGNATION

E-MAIL MOBILE NO

TELEPHONE NO

FOR COMMERCIAL QUERY:

CONTACT PERSON &
DESIGNATION NAME

DESIGNATION

E-MAIL MOBILE NO

TELEPHONE NO

Note: No communication shall be entertained from any other email id, except as
mentioned above. Bidder needs to inform the company if any changes in the email
id on their letterhead duly signed by the authorized signatory.

*kk
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FORMAT - 4.6

FORMATE OF WORK COMPLETION CERTIFICATE

Work completion certificate No.

Date

Subject: Contract with M/s. for

Reference :

1. Work Order No.--------------- Dated = -—--—--—-—-m—--

2. Work Execution Intimation/WO no. dated

This is to certify that M/s. have carried out work and

1.0 The work has been / has not been carried out as per safety norms , regulations ,
norms laid down by MCD/DDA/NCD/ANY OTHER statutory bodies. There has not
been / has been cause for levy of penalty by MCD/DDA/NCD/ANY OTHER statutory

bodies. The amount of penalty has been worked out at Rs.---------- .
2.0 The work has/ has not been completed within stipulated time period.
3.0 The debris has been removed from site.

4.0 All safety norms have been complied while carrying out the work.

Regards,

Engineer-In-Charge
AsVP/AVP(Admin)BYPL

Name, Title & Sign Circle & District
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