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1 3.2.6, SCOPE OF 

SUPPLY

161 End Termination Kits We presume that our scope is as per 

BOQ, The GIS incomer Feeder bay & 

11kv VCB outgoing Feeder cable 

termination kit is not in bidder scope. 

Kindly confirm.

Noted

2 3.2.7., SCOPE OF 

SUPPLY

162 Cable and Associated 

Items

We presume that our scope is as per 

BOQ, The HT power cable for  GIS 

incomer Feeder bay & 11kv VCB outgoing 

Feeder is not in bidder scope. Kindly 

confirm

Noted

3 3.2.7.1, SCOPE OF 

SUPPLY

162 33 kV 3CX400 XLPE 

insulated, stranded 

aluminum conductor, 

PVC outer sheath Power 

cable- 

we presume that 33 kV 3CX400 XLPE  

Cable  to be considered 2 run from GIS 

for each transformer. Spare run not in 

bidder scope. Please confirm.

Yes. It is 2 R 33 KV 3CX400 sqmm cable 

and same shall be in bidder's scope.

4 3.2.7.2, SCOPE OF 

SUPPLY

162 11 kV 1CX1000 sqmm 

XLPE insulated, stranded 

Aluminium conductor, 

PVC outer sheath cable

we presume that 11 kV 1CX1000 sqmm 

XLPE  Cable  to be considered 3 run from 

11kv VCB for each LV side transformer. 

Please confirm.

Yes. 3 run per phase is required.

5 3.3.10 SCOPE OF 

SUPPLY

166 Dismantling of Existing 

Building

and Foundation of 

Existing

RMU

We presume that The Existing Bldg size 

12.5x11 Sqm to be dismantled and debris 

to be disposed off at a suitable location. 

Dismantled Steel etc. usable items are to 

be handed over to BYPL stores. Existing 

RMU's will be dismantled by BYPL kindly 

confirm.

Noted.

6 3.3.11 SCOPE OF 

SUPPLY

166 Dismantling of Any 

lighting mast/ pole 

with reference to site visit. We doesn’t 

found any LM/Pole in proposed area. 

Kindly confirm

If there is no pole then no issues. Same 

shall not be in bidder's scope.
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7 3.3.12.1 SCOPE OF 

SUPPLY

166 Site survey, Soil testing, 

design and engineering

Soil Testing already conducted by BYPL 

and reports enclosed with Civil TS. please 

confirmed for again retesting is required 

by bidder.

Soil report in tender document is for 

bidding purpose. Bidder must carry out 

soil investigation after it gets order.  Note 

that civil designing shall be carried out on 

most stringent report out of Bidder report 

and report provided in tender document.

8 3.3.12.2 SCOPE OF 

SUPPLY

166 Substation Building during site visit BRPL confirm the  

500mm Earth to be filled on existing level 

(Front Road level) to make FGL. Kindly 

reconfirm.

Kindly refer civil specification for the 

same

9 3.3.12.2 SCOPE OF 

SUPPLY

166 Substation Building The area is consisting, we cant provide 

separate rooms for Control Room, 

Battery Room, Auto Switched Capacitor 

Bank Room, we have provide separate 

rooms for Maintenance Room, Pantry & 

Washroom kindly confirm.

Designing of building can only be 

finalised at the time of detailed 

engineering. Kindly bid as per tender 

document.

10 3.3.12.2 SCOPE OF 

SUPPLY

166 Substation Building The area is consisting, bidder cant 

provide separate rooms for Control 

Room, Battery Room, Auto Switched 

Capacitor Bank Room, we have provide 

separate rooms for Maintenance Room, 

Pantry & Washroom kindly confirm.

Designing of building can only be 

finalised at the time of detailed 

engineering. Kindly bid as per tender 

document.

11 3.3.12.12 SCOPE OF 

SUPPLY

167 Two side entry and exit the area is consisting. The two side Entry 

& Exit or Two nos of  staircase as per 

Layout are not possiible bidder only one 

side entry & one nos staircase to be 

provide kindly confirm.

No deviation in this regard. Kindly adhere 

to tender document.

12 3.3.12.15  SCOPE OF 

SUPPLY

167 Motorized Shutter, 2 nos we presume that motorized shutter is 

required 3 nos, one nos each for 1 st 

floor switchgear room, 2nd floor control 

& cable cellar. Kindly confirm.

Motorized shutter is not required in cable 

cellar room.
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13 3.3.12.2 SCOPE OF 

SUPPLY

166 Substation Building The area is consisting, bidder cant 

provide separate rooms for Control 

Room, Battery Room, Auto Switched 

Capacitor Bank Room, we have provide 

separate rooms for Maintenance Room, 

Pantry & Washroom kindly confirm.

Designing of building can only be 

finalised at the time of detailed 

engineering. Kindly bid as per tender 

document.

14 3.2.2 SCOPE OF 

SUPPLY

160 25 MVA, 33 kV/11 kV 

Power Transformer

the area is consisting. The size of 

Transformer may be increased from 5.4 

mtr to 6.7 mtr. as per tender layout 

drawing  Therefore the building size may 

be decrease according to them. kindly 

confirm.

As area of grid is limited,  transformer 

area canot be altered much. Moreover, 

building size cannot be decreased.

15 4 146 Bus PT - 2 Nos. 1No. Bus VT Panel shall be provided with 

2 Set of Bus VT (1Set of VT for each 

Bus). Kindly confirm

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.
16 4.1.7 174 33 kV GIS - 

ABB/Siemens/Schneider

We understand that approved list in 

tender is for the make already supplied in 

BYPL. Request you to kindly approve CG 

Power and Industrial Solutions Limited 

make 33kV GIS. The Credential of 33kV 

GIS are submitted for your reference. 

No deviation in this regard. Kindly adhere 

to tender document.

17 4.1.10 174 Numerical relays

- ABB (R series), 

Siemens (Siprotec 

series) and Schneider / 

Alstom (Micom Series)

We understand that approved list in 

tender is for the make already supplied in 

BYPL. Request you to kindly approve CG 

Power and Industrial Solutions Limited 

make Numerical Relays. The Credential 

of Numerical Relays are submitted for 

your reference. 

No deviation in this regard. Kindly adhere 

to tender document.
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18 5.3 181 Fault Current - 31.5 kA 

for 3 sec

As per Clause No. 1.10 of ANNEXURE – B 

– Technical Particulars (Data by 

Purchaser), Page No. 32 of 49 (NIT PDF 

Page No. 207), the fault level specified is 

25kA for 3 Sec. 

As per SLD provided vide Annexure F1 

the fault level specified is 26.3kA for 3 

Sec. 

We request you to kindly specify the fault 

level required.

Kindly go as per SLD.

19 6.4 181 Cable connection 

compartment shall 

contain the cable 

sockets accessible for 

fitting of the power 

cable plugs and the test 

cable sockets.

The cable testing can be done using 

cable testing rod and hence no seperate 

socket for cable testing shall be provided. 

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.

20 6.8.b 183 Service continuity : In 

case of any internal arc 

fault in a busbar, busbar 

disconnector or circuit 

breaker, of double bus 

system, repair works 

must be possible without 

shutting down complete 

substation and at least 

one busbar and the 

undisturbed bays must 

remain in operation.

The faulty section needs to shutdown, 

while the work is to be carried on the 

healthy section. Although looking at the 

safety of the operating personnel this is 

not recommended. 

No deviation in this regard. Kindly adhere 

to tender document.
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21 6.8.d 183 Service continuity : To 

achieve service 

continuity, gas tight 

buffers shall be used at 

suitable place.

This clause is applicable for EHV  GIS and 

not MV GIS. 

No deviation in this regard. Kindly adhere 

to tender document.

22 6.13 184 Panel Dimension : 

Maximum height : 

2700mm, Operating 

height maximum 

1600mm, Width-600 

mm, Depth- 1800 mm

The dimension of the offered 33kV GIS 

shall be as given below : 

W : 800 mm

Height : 3200 mm

Operating height: 2000 mm

Depth : 2580 mm  

We request you to kindly allow us to 

participate with the above dimensions. 

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.

23 8.1.d 185 To prevent switching on 

a circuit breaker when 

the

feeder is earthed

The Feeder side earthign in the offered 

GIS achieved using three position 

disconnecting switch along with VCB. 

After putting the 3 Position disconnecting 

switch in earth position the VCB is 

switched ON. 

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.

24 1.21 207 Power cable entry - 

From bottom and rear

The cable termination shall be from the 

front, bottom of the panel. This is in line 

with the clause No. 14.1.1 (Page No. 13 

of 49) NIT PDF Page No. 188 of 

Technical Specifications. Kindly Confirm

Noted

25 2.2 207 Circuti Breaker 

Rated Current - As per 

SLD

In line with SLD we have considered 

following current rating for VCB : 

Incomer / Outgoing Feeder - 1250 A 

Bus Coupler - 2000 A

Noted
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26 6.4 209 Surge Arrestors - 

Discharge class 3

The Surge Arrestor shall be as per 

Manufacturer's standard with discharge 

class - I.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.
27 1 211 Numerical Relay of each 

type 

Numerical relay are called seperaetly in 

the price schedule "Price Format- Supply 

(A), Sr.No. 54" page no. 4 of 13 (NIT 

PDF Page No. 148). We request you to 

kindly review this. The requirement is 

getting duplicated. 

Kindly contact C&M deartment of BYPL 

for the same

28 23 211 Mobile gas filling and 

evacuation device - 

DILO Make

SF6 Gas Handlig Kit is called seperaetly in 

the price schedule "Price Format- Supply 

(A), Sr.No. 51" page no. 4 of 13  (NIT 

PDF Page No. 148). We request you to 

kindly review this. The requirement is 

getting duplicated. 

Kindly Consider SF6  Gas Handling Kit 

29 5.17 325 Steel Base frame as per 

manufacturer’s 

standard.

Our Panels are suitable for mounting 

directly on the foundation hence separate 

base frame is not required hence we 

have not considered the same.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.

30 6.5 326 Tulip contact shall be 

provided without any 

gap between contacts

Isolating contact will be Tulip Type as per 

our Type Tested design.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.
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31 5 34 Permission for road 

cutting from Road 

owning agencies, Tree 

cutting and other 

statutoryclearances 

(including all 

coordination and 

liasoning) shall be 

obtained by Bidder. 

However,

All direct Fee shall be 

borne by BYPL

With reference to site visit on dated 

04.06.2021, BYPL confirmed that tree 

cutting with necessary permission is in 

scope of BYPL. Kindly confirm

Noted

32 Clause no. 3 - Reverse 

Auction:

Purchaser reserves the 

right  to  use  REVERSE 

AUCTION through SAP-

SRM as an optional tool 

as an integral part of the 

entire tendering process. 

All techno-commercially 

qualified bidders shall 

participate in this event

Please confirm the applicability of reverse 

auction for this package.

Tender document shall remain same
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33 Clause no. 4.06 & 27 - 

The Purchaser's Right to 

vary quantities:

The Purchaser reserves 

the right to vary the 

quantity i.e. increase or 

decrease the 

numbers/quantities 

without any change in 

terms and conditions 

during the execution of 

the Order.

The said clause is acceptable, however, 

request you to consider the following:

For any changes beyond + 5%, price 

escalation shall be applicable.

Tender document shall remain same

34 Clause no. 3 - 

CONTRACT PRICES

The contract price shall 

be including all the 

detailed scope as 

specified in the contract 

for 

the package awarded 

and shall be inclusive of 

all taxes and duties 

(GST) as applicable. 

Prices are inclusive of all 

taxes and duties 

including labour cess. 

We understand the labour cess 

mentioned here is with regards to BOCW 

Cess. Please confim our understanding.

Tender document shall remain same
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35 Clause no. 4 - 

QUANTITIES 

VARIATION UNDER THE 

AWARDED CONTRACT:

Contract Unit rate shall 

applicable for the any 

addition/reduction in 

quantities to the extent 

as Specified below: 

Quantities may vary as 

per the site 

requirements

We request for the following:

Contract Unit rate shall be applicable only 

upto a variation of +5% of the contract 

value. For any changes beyond + 5%, 

price escalation shall be applicable.

Tender document shall remain same
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36 Clause no. 9.1 - LD FOR 

DELAY IN COMPLETION 

OF WORK:

Time is essence of the 

Contract. 

After issuance of the 

Letter of Intent, the 

contractual network / L2 

network will be finalized 

and approved by the 

BYPL. Contractor shall 

strictly adhere to the 

completion schedule and 

intermediate milestones 

agreed. 

If the Contractor fails to 

successfully hand over 

the Packages awarded 

within the agreed 

contract completion 

schedule the contractor 

shall pay to the 

Purchaser/ Owner, 

Liquidated damages for 

the delayed period at 

the rate of 0.5% of the 

total contract price per 

each week of delay or 

Pro-rata thereof, by 

which the Completion is 

delayed. 

Maximum LD for delay is 

The said clause is acceptable to us. 

However, request you to consider the 

following:

In the event of delay from Contractor, 

request BYPL to first exercise Liquidated 

Damages clause. In case, if there is 

further delay resulting in breach of 

maximum LD cap then BYPL can exercise 

any other right as specified in this 

contact.

Further, for any delays not attributable to 

the Contractor, he shall be compensated 

for the Project Management Cost, Time 

Extension & Price escalation, wherever 

necessary.

Tender document shall remain same
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37 Clause no. 9.2 - LD ON 

INTERMEDIATE 

MILESTONE: 

 

Liquidated Damages 

shall be applicable on 

the delay in achieving 

Intermediate milestone 

as agreed in the L2 

Network which shall be 

at the rate of 0.5% of 

the total contract price 

per each week of delay 

of Intermediate 

milestone or Pro-rata 

thereof, by which the 

Milestones are delayed. 

 

LD on delay in milestone 

activities shall be 

redeemable if the delays 

are covered 

subsequently and the 

package is handed over 

within the agreed 

schedule . 

We request to waive LD on intermediate 

milestones if the project is completed 

within the overall duration defined & 

agreed between both the parties.

Tender document shall remain same

Page 11 of 97



1 NIT No

2 Project Name

SL 

NO
Clause No.

Page 

No.

NIT Clause 

descriptions

Details of Clarification/deviation 

with justifications
BYPL Reply

RESPONSE ON PRE BID QUERIES
CMC/BY/21-22/RB/SV/16

SURVEY, DESIGN, ENGINEERING, SUPPLY, CIVIL WORKS, ERECTION, TESTING, & COMMISSIONING OF 

NEW 33/11KV GIS GRID SUB STATION ON TURNKEY BASIS AT I.P. EXTENSION, DELHI (INDIA)

38 Clause no. 10.2 - 

LIABILITY & DAMAGES: 

Aggregate Liability of 

Supplier: Supplier’s / 

Contractor liability to 

Purchaser under or in 

connection with the 

Supply and Erection 

Contract shall not 

exceed 110% of the 

respective Contract 

Price. 

Request you to cap the Aggregate 

Limitation of Liability to 100% of the 

Total Contract Price instead of 110%.

Tender document shall remain same

39 Clause no. 11 - 

WARRANTEE/DEFECT 

LIABILITY PERIOD

Warranty /Defect 

Liability Period shall be 

of Twenty Four (24) 

months from the date of 

Final Take over of 

Packages by Purchaser. 

Requesy you to consider the following 

clause:

Warranty /Defect Liability Period shall be 

of Eighteen (18) months from the date of 

Commissioning or Twenty Four (24) 

months from the date 

of Supply, whichever is earlier. 

Tender document shall remain same
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40 Clause no. 12 - LATENT 

DEFECT LIABILITY 

PERIOD

At the end of warranty 

period, the Supplier’s 

Liability ceases except 

for latent defects. 

Notwithstanding the 

completion of the 

Warranty Period, the 

Supplier shall be 

responsible for 

expeditiously making 

good by repair or 

replacement at its option 

and at its cost and 

expense any Latent 

Defect which appears 

before the expiry of the 

Latent Defects Liability 

Period. 

The Contractor’s Liability 

for latent defects 

warranty shall be limited 

to a period of Five (5) 

years from end of 

Warranty Period for all 

the supply items and the 

work executed under 

the contract. 

For the purpose of this 

clause, the latent 

Request you to consider the following 

clause:

The said clause is acceptable to us. 

However, Latent Defect Liability Period 

shall start simultaneously with the 

Warranty Period.

Tender document shall remain same
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41 Clause no. 18.4 - Force 

Majeure - Excused 

Performance: 

The Party claiming Force 

Majeure shall give notice 

to the other Party of any 

Force Majeure Event as 

soon as reasonably 

practical after becoming 

aware of its existence, 

but not later than 

twenty four (24)hours 

after the date on which 

such Party knew or 

should reasonably have 

known of the 

commencement of the 

Force Majeure Event. 

Notwithstanding the 

above, if the Force 

Majeure Event results in 

a breakdown of  

communications 

rendering it not 

reasonably practicable 

to give notice within the 

applicable time limit 

specified herein, then 

the Party claiming Force 

Majeure shall give such 

notice as soon as 

reasonably practicable 

Request you to consider 7 days instead 

of serving notice in 24 hours.

Tender document shall remain same
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42 Clause no. 18.6 - 

Consequences of Force 

Majeure 

 Neither Party shall be 

considered in default or 

in breach of its 

obligations under this 

Agreement to the extent 

that performance of 

such obligations is 

prevented by any 

circumstances of a Force 

Majeure Event. 

Request you to consider the following in 

addition to the said clause: 

In case if Force Majeure event continues 

for a period beyond 180 days, then either 

party shall have rights to terminate this 

Contract.

Necessary time extension shall be 

provided for the affected period.

Tender document shall remain same
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43 Clause no. 20.0 - FINAL 

TAKING OVER OF THE 

PACKAGES: 

Upon successful 

completion of testing 

and Commissioning of 

the all the items/work 

under the package 

awarded and all the 

testing conducted to the 

Purchaser/Owner’s 

satisfaction, the 

Purchaser shall issue to 

the Contractor a “Taking 

over Certificate” as a 

proof of the final 

acceptance of the 

packages only after 

receipt of such 

certificate from the 

Owner to Purchaser. 

The said clause is acceptable, however, 

request you to consider the following:

No consent or acceptance or issuance of 

any Certificates shall be unreasonably 

withheld by BYPL for reasons not 

attributable to the Contractor. In a 

scenario where the consent/ acceptance/ 

approval/ issuance of any Certificate is 

not given within 60 days from the date of 

our intimation of readiness and/ or if 

BYPL takes the equipment/ work/ system 

into commercial use before issuing the 

Certificate, the same shall deemed to 

have been occurred, issued and accepted 

by BYPL. Transfer of risk shall occur upon 

such acceptance and the guarantee shall 

start from the same date, payments shall 

be released immediately. 

Tender document shall remain same
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44 Clause 6 - Time – The 

Essence of Contract

The time and the date of 

Contract Execution 

completion of the 

“Package” as stipulated 

in the Letter of Intent/ 

Purchase order issued to 

the Supplier shall be 

deemed to be the 

essence of the 

“Contract”. The “Entire 

Package” has to be 

completed and handed 

over not later than the 

aforesaid Schedule. 

We accept this clause provided  that 

Contractor shall be not liable for reasons 

for delay not attributable to him.

Tender document shall remain same
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45 Clause 9 - QUANTITY 

VARIATION AND EXTRA 

ITEM/WORK:  

The purchaser reserves 

the rights to vary the 

quantity as per the site 

requirements. 

The Bill of Quantity 

break-up shown else-

where in Price Schedule 

is tentative. The bidder 

shall ascertain himself 

regarding material 

required for 

completeness of the 

entire work. Any item 

not indicated but is 

required to complete the 

job, shall be deemed to 

be included in the prices 

quoted. 

Payment will be made 

on the basis of actual 

quantity of 

supplies/actual 

measurement of works 

accepted by BYPL and 

not on the basis of 

contract quantity. 

We request for the following:

For any variation beyond + 5%, price 

escalation shall be applicable.

Tender document shall remain same
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46 Clause 22 RETURN, 

REPLACEMENT OR 

SUBSTITUTION: 

BYPL shall give Supplier 

notice of any defective 

Commodity promptly 

after becoming aware 

thereof. BYPL may in its 

discretion elect to return 

defective Commodities 

to Supplier for 

replacement, free of 

charge to BYPL, or may 

reject such Commodities 

and purchase the same 

or similar Commodities 

from any third party. 

We propose to delete sentence " 

purchase the same or similar 

Commodities from any third party".

Further, choice of remedy for such 

repair/replacement shall be solely with 

the Contractor and  suitable cure period 

be granted to rectify such defects as 

mutually agreed.

The warranty obligations stated in the 

contract shall be the exclusive remedy of 

the customer in case of a defect.

Tender document shall remain same
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47 Clause 31 - 

Consequences of Default

(a) If an Event of 

Default shall occur and 

be continuing, BYPL may 

forthwith terminate the 

Contract by written 

notice.

(b) In the event of an 

Event of Default, BYPL 

may, without prejudice 

to any other right 

granted to it by law, or 

the Contract, take any 

or all of the following 

actions;

(i) present for payment 

to the relevant bank the 

Performance Bond;

(ii) Purchase the same 

or similar Commodities 

from any third party; 

and/or

(iii) Recover any losses 

and/or additional 

expenses BYPL may 

incur as a result of 

Supplier's default.

Request you to consider the following:

If BYPL terminates for Contractor’s 

default, it shall do so only for material 

default and after a lapse of reasonable 

cure period to remedy that defect.

In the event of termination, BYPL shall 

be obliged to pay for the completed part 

of the work, work in progress or 

inventory of the said scope of work for 

which the manufacturing clearances were 

already issued by BYPL.

Tender document shall remain same
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48 Clause 34 - 

TERMINATION FOR 

CONVENIENCE OF BYPL: 

BYPL at its sole 

discretion may terminate 

the contract by giving 30 

days prior notice in 

writing or through email 

to the Supplier. BYPL 

shall pay the Supplier for 

all the supplies/ services 

rendered till the actual 

date of contract 

termination against 

submission of invoice by 

the Supplier to that 

effect. 

In the event of termination, BYPL shall 

be obliged to pay for the completed part 

of the work, work in progress or 

inventory of the said scope of work for 

which the manufacturing clearances were 

already issued by BYPL.

Tender document shall remain same

49 Clause 41 - 

CONFIDENTIALITY: 

Bidder and its 

employees or 

representatives thereof 

shall strictly maintain 

the confidentiality of 

various information they 

come across while 

executing the contract 

as detailed below. 

The said clause is acceptable to us. 

However, the same shall be vice versa 

applicable to BYPL as well.

Tender document shall remain same
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50 Clause 16 WORK 

COMPLETION 

CERTIFICATION, 

HANDING OVER:  

&

Clause 41 - 

ACCEPTANCE

The said clause is acceptable, however, 

request you to consider the following:

No consent or acceptance or issuance of 

any Certificates shall be unreasonably 

withheld by BYPL for reasons not 

attributable to the Contractor. In a 

scenario where the consent/ acceptance/ 

approval/ issuance of any Certificate is 

not given within 60 days from the date of 

our intimation of readiness and/ or if 

BYPL takes the equipment/ work/ system 

into commercial use before issuing the 

Certificate, the same shall deemed to 

have been occurred, issued and accepted 

by BYPL. Transfer of risk shall occur upon 

such acceptance and the guarantee shall 

start from the same date, payments shall 

be released immediately. 

Tender document shall remain same
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51 Clause 17 - Penalty and 

Liquidated Damages:

17.1 Penalty: A penalty 

of 2.5% of bill amount 

shall be levied in each 

case of non-compliance 

of safety practices and 

site cleanliness.

17.2 …….Once the 

maximum is reached to 

Company may consider 

termination of contract 

without any liabilities to 

Company.

1. We propose  LD clause   for the 

complete  contract :

For all the penalties/ liquidated damages/ 

non-compliance of safety practices and 

site cleanliness the maximum cap of LD 

shall be limited to 5% of the unexecuted 

Order Value."

2. In the event of delay, request you to 

first levy Liquidated Damages (LD). 

Further, in case if the maximum cap of 

LD is breached, BYPL can excercise the 

right to terminate the contract. In other 

words, LD shall be the sole & exclusive 

financial remedy for delay.

Tender document shall remain same

52 Clause 29 - Events of 

Default:(ETC)

With reference to 

complete clause

We accept the clause but contractor shall 

be responsible for 'material breach' only. 

In addition, Contractor shall be paid for 

the work performed under this contract 

with suitable cure period mutually agreed 

by both the parties.

Tender document shall remain same
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53 Clause 33. 

TERMINATION DUE TO 

NON PERFORMANCE:

"During the course of 

the execution, if at any 

time BSES observe and 

form an opinion that the 

work under the order is 

not being performed in 

accordance with the 

terms of this Agreement, 

BSES reserves its right 

to cancel this Agreement 

giving 15 days notice 

mentioning the reason 

for the termination of 

the agreement and BSES 

will recover all damages 

including losses occurred 

due to loss of time from 

Contractor. 

Request you to consider the following:

If BYPL terminates for Contractor’s 

default, it shall do so only for material 

default and after a lapse of reasonable 

cure period to remedy that defect.

In the event of termination, BYPL shall 

be obliged to pay for the completed part 

of the work, work in progress or 

inventory of the said scope of work for 

which the manufacturing clearances were 

already issued by BYPL.

Tender document shall remain same

54 Clause 34 - 34. 

TERMINATION BY 

EOMPLOYER 

CONVENIENCE:

With reference to 

complete clause

In the event of termination, BYPL shall 

be obliged to pay for the completed part 

of the work, work in progress or 

inventory of the said scope of work for 

which the manufacturing clearances were 

already issued by BYPL.

Tender document shall remain same
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55 Clause 40. VARIATIONS 

/ AMENDEMENTS: 

 Any additional work 

beyond the scope 

enumerated in the work 

order above shall be 

carried out as per the 

instructions of Engineer-

In Charge. The company 

shall not entertain any 

claim or increase in the 

Work Order value due to 

execution of such 

additional work if the 

same is not approved by 

Engineer in Charge, in 

written form.

We request for the following:

For any variation beyond + 5%, price 

escalation shall be applicable.

Tender document shall remain same

56 Clause 7. QUANTITY 

VARIATION AND EXTRA 

ITEM/WORK: 

With reference to 

complete clause

The said clause is acceptable, however, 

request you to consider the following:

For any changes beyond + 5%, price 

escalation shall be applicable.

Tender document shall remain same

Page 25 of 97



1 NIT No

2 Project Name

SL 

NO
Clause No.

Page 

No.

NIT Clause 

descriptions

Details of Clarification/deviation 

with justifications
BYPL Reply

RESPONSE ON PRE BID QUERIES
CMC/BY/21-22/RB/SV/16

SURVEY, DESIGN, ENGINEERING, SUPPLY, CIVIL WORKS, ERECTION, TESTING, & COMMISSIONING OF 

NEW 33/11KV GIS GRID SUB STATION ON TURNKEY BASIS AT I.P. EXTENSION, DELHI (INDIA)

57 Clause 25 - Penalty and 

Liquidated Damages:

25.1 Penalty: A penalty 

of 2.5% of bill amount 

shall be levied in each 

case of non-compliance 

of safety practices and 

site cleanliness.

25.2 …….Once the 

maximum is reached to 

Company may consider 

termination of contract 

without any liabilities to 

Company.

1. We propose  LD clause   for the 

complete  contract :

For all the penalties/ liquidated damages/ 

non-compliance of safety practices and 

site cleanliness the maximum cap of LD 

shall be limited to 5% of the unexecuted 

Order Value."

2. In the event of delay, request you to 

first levy Liquidated Damages (LD). 

Further, in case if the maximum cap of 

LD is breached, BYPL can excercise the 

right to terminate the contract. In other 

words, LD shall be the sole & exclusive 

financial remedy for delay.

Tender document shall remain same

58 Clause 38 - Force 

Majeure

With reference to 

complete clause

Request you to consider 7 days for 

serving notice of Force Majeure.

In case if Force Majeure event continues 

for a period beyond 180 days, then either 

party shall have rights to terminate this 

Contract.

Necessary time extension shall be 

provided for the affected period.

Tender document shall remain same
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59 43. TERMINATION DUE 

TO NON 

PERFORMANCE: 

 

"During the course of 

the execution, if at any 

time BSES observe and 

form an opinion that the 

work under the order is 

not being performed in 

accordance with the 

terms of this Agreement, 

BSES reserves its right 

to cancel this Agreement 

giving 15 days notice 

mentioning the reason 

for the termination of 

the agreement and BSES 

will recover all damages 

including losses occurred 

due to loss of time from 

Contractor. 

We request for the following:

For any variation beyond + 5%, price 

escalation shall be applicable.

Tender document shall remain same
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60 Clause 33. 

TERMINATION DUE TO 

NON PERFORMANCE:

"During the course of 

the execution, if at any 

time BSES observe and 

form an opinion that the 

work under the order is 

not being performed in 

accordance with the 

terms of this Agreement, 

BSES reserves its right 

to cancel this Agreement 

giving 15 days notice 

mentioning the reason 

for the termination of 

the agreement and BSES 

will recover all damages 

including losses occurred 

due to loss of time from 

Contractor. 

Request you to consider the following:

If BYPL terminates for Contractor’s 

default, it shall do so only for material 

default and after a lapse of reasonable 

cure period to remedy that defect.

In the event of termination, BYPL shall 

be obliged to pay for the completed part 

of the work, work in progress or 

inventory of the said scope of work for 

which the manufacturing clearances were 

already issued by BYPL.

Tender document shall remain same

61 Clause 44. 

TERMINATION BY 

EMPLOYER 

CONVENIENCE: 

With reference to 

complete clause

In the event of termination, BYPL shall 

be obliged to pay for the completed part 

of the work, work in progress or 

inventory of the said scope of work for 

which the manufacturing clearances were 

already issued by BYPL.

Tender document shall remain same
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62 Clause 45. 

ACCEPTANCE: 

The said clause is acceptable, however, 

request you to consider the following:

No consent or acceptance or issuance of 

any Certificates shall be unreasonably 

withheld by BYPL for reasons not 

attributable to the Contractor. In a 

scenario where the consent/ acceptance/ 

approval/ issuance of any Certificate is 

not given within 60 days from the date of 

our intimation of readiness and/ or if 

BYPL takes the equipment/ work/ system 

into commercial use before issuing the 

Certificate, the same shall deemed to 

have been occurred, issued and accepted 

by BYPL. Transfer of risk shall occur upon 

such acceptance and the guarantee shall 

start from the same date, payments shall 

be released immediately. 

Tender document shall remain same

63 Limitation of Liability

Tender is silent on this 

clause in Services 

portion & Civl Portion

We propose that the total aggregate 

cumulative liability of the Contractor for 

any or all claims including but not limited 

to indemnification or any account, 

whatsoever whether under the contract 

or tort or otherwise, shall not exceed and 

be subject to a maximum of 100% of the 

Contract Value.

Tender document shall remain same
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64 Consequential losses

Tender is silent on this 

clause in Services 

portion & Civl Portion

We propose the following clause:

Contractor, to the maximum extent 

permitted by applicable law, shall not be 

in any event or under any circumstances, 

be liable for any defects, damages,losses 

or expenses whatsoever, including 

liability arising from infringement of 

intellectual property without limitation or 

for special, incidental, consequential, 

direct or indirect damages or for personal 

injury, loss of profit or revenue, business 

interruptions including interruptions of 

operations or loss of use, cost of capital, 

loss of interest, loss of production, loss of 

business information and data, damages 

based on contractual claim of third 

parties or any other pecuniary loss, 

arising out of the use of or inability to 

use the Works or any part thereof.

Tender document shall remain same

65  Reservation clause

Tender is silent on this 

clause

Reservation clause:

Contractor shall not be obligated to fulfill 

this agreement if such fulfillment is 

prevented by any impediments arising 

out of national or international foreign 

trade or customs requirements or any 

embargoes or other sanctions.

Tender document shall remain same
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66 Form V

Tender is silent

Request BYPL to issue Form V in the 

name of the sub-contractor as identified 

by the Contractor for ETC since the 

relevant scope of work shall be executed 

by the said sub-contractor.

Tender document shall remain same

67 Storage Cost We propose that

"If dispatch, delivery or Factory 

Acceptance Test (FAT) is delayed due to 

reasons attributable to Purchaser by 

more than one month after notice was 

provided by the Contractor for dispatch , 

delivery or FAT, the Purchaser may be 

charged storage costs thereafter at the 

rate of Rs. 15 per sq. ft. per day. 

Thereafter, the Contract shall be deemed 

to be terminated at the option of 

Contractor. Contractor shall be free to 

dispose of the supply and recover 

damages from Purchaser."

Tender document shall remain same

68 Interest Cost We propose that:

"The invoices shall be due for payment 

and shall be settled as mentioned in the 

Contract, without any cash discount or 

other deduction. If Contractor is in 

default with respect to the agreed terms 

of payment, as per the Contract, it shall 

be liable, without

reminder, to pay default interest, from 

the due date of payment at a rate of 1% 

per month."

Tender document shall remain same
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69 Road Permits Road permit shall be in scope of the 

BRPL.

Tender document shall remain same

70 Divisible Contract In the event of award of contract, 

request you to:

1. Issue 3 separate Purchase Orders for 

the activites under defined Scope of 

Work i.e. a) Supply, b) Installation, 

Testing & Commissioning and c) Civil 

Works

OR

2. Issue separate Price Schedules and 

detailed breakup for the above 

mentioned activities under one Purchase 

Order.

Tender document shall remain same

71 Foundation Foundation is require for G+1+1 & we 

have to construct only G+1 Building..

As there is no page number and 

reference clause number , hence the 

point cannot be clarified
72 Foundation Foundation is require for 2 no. Power 

trafo.

As there is no page number and 

reference clause number , hence the 

point cannot be clarified
73 Road Please confirm We have to construct the 

Road only inside the boundary of 

Substation 

As there is no page number and 

reference clause number , hence the 

point cannot be clarified
74 Drainage Please confirm we have to construct the 

drainage inside the boundary of 

Substation & the connecting point with 

confirmation inside or outside the 

boundary wall of Substation.

As there is no page number and 

reference clause number , hence the 

point cannot be clarified
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75 Construction Water & 

Electricity

Please consider that providing the 

Construction Water & Electricity is in 

BSES RPL scope on free of Supply basis.

As there is no page number and 

reference clause number , hence the 

point cannot be clarified

76 Statutary Approvals we have not considered any kind of 

Statutary Approval in our scope of work . 

As there is no page number and 

reference clause number , hence the 

point cannot be clarified
77 Civil work Spec  Page no 

26

Drainage Drains other that road is the brick drain 

instead of RCC drain

All drains shall be of RCC type.

78 Civil work Spec  Page no 

26

Water Harvesting For Rain water harvesting system we 

have considered Rechage well type rain 

water harvesting system instead of 

Recharge pit

Same shall be finalised during detail 

engineering. 

79 Soil report Please clarify As per Soil report 

recommendation of foundation is the Pile 

foundation, so we are going with the 

following…

Building- Pipe foundation

Transformer- Pile foundation,

Fire wall and B/wall- Strip foundation at 

2.0m depth

Soil report in tender document is for 

bidding purpose. Bidder must carry out 

soil investigation after it gets order.  Note 

that civil designing shall be carried out on 

most stringent report out of Bidder report 

and report provided in tender document.

Type of foundation can only be finalised 

during detailed engineering

80 Site survey / vist input Please clarify As per the ocation of the 

Transformer the face which is facing to 

the immediate adjecent propery ther we 

have to construct the fire wall that 

means E shape fire wall will come in 

view of safety 

Yes. Firewall shall be in E shape.
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81 Site survey / vist input Please clarify- while dimolation the 

existing building BSES will alingn the 

permissions as the are is fall under the 

residential are .. So lot of noise and dust 

will expecting

BSES shall help the bidder in smooth 

proceedings.

82 Site survey / vist input Please clarify- during site survey we 

found that some of Tress is fouling in the 

proposed construction area so who will 

demolish these trees and who will take 

this permission , we understood this is in 

the BSES scope 

Tree cutting and its permission shall be in 

BYPL's scope.

83 Drainage As per point no 4 clarification ..we have 

to connect internal storm drain to the 

external road drain then why these RWH 

system is required as mentioned in the pt 

no 8 please clarify 

RWH is as per bye laws of government, 

hence it is required.

84 Site survey / vist input- 

Swerage connection

Please clarify in regards with the swerage 

system connection … if the external road 

have the chamber facilty then can we 

connect to this ….. And we understood 

that necessary permission will be taken 

care by BSES

Noted for connection but permission for 

the same shall be in bidder's scope.

85 Site survey / vist input  Besides the boundary wall, Government 

has made sitting arrangement to 

commutator, which shall be dismantled 

during the construction of new boundary 

wall / new fire wall. --Please clarify this

If sitting arrangement is dismantled, the 

same shall be constructed by bidder only. 

86 Site survey / vist input Please clarify whether undergroud 

utilities is there in the proposed building 

an Trafo location…. Then who will shift it 

Point not clear.
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87 Site proposed laypot In proposed layout… Parking shed will 

not accommodate because of space 

constrain … please clarify this.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.
88 6.2 6 of 49 Switchgear should be 

completely partitioned 

from panel to panel. 

Also, each panel should 

have separate 

compartments for the 

following-

a. Busbars

Switchgear shall be partitioned panel to 

panel and busbar shall be coupled at site. 

Since busbar coupling is also inside the 

gas compartment and common upto 

sectionalizer  panel, gas filling shall be 

done at site.

This is in line with concetp of True GIS as 

all live parts are inside the gas 

compartment.

Noted

89 6.4 6 of 49 Cable compartment sho

uld be IP4X 

compliant

Cable shall be connected through bottom 

with plug in arrangement. IP protection is 

not applicable.

Noted

90 6.6.1 7 of 49 The pressure relief duct 

ends shall be guided to 

open air or fitted with ab

sorbers to cool the hot g

ases

Rupture diaphragms/Disc are provided 

for each gas compartments. 

In the event of Internal faults, resulting 

into over pressure generation, the 

rupture disc blows off and allows the 

release of pressure in a guided direction 

releasing hot gases into open air away 

form operator (Within the substation 

room)

Noted
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91 6.9 8 of 47 Replacement of circuit b

reaker module shall be 

without interferring busb

ar operation and without

 gas work.

Replacement of circuit breaker module sh

all be without interferring busbar operati

on and keeping the GIS in live conditions.

As offered GIS is modular with single 

phase CB modules or compartments 

hence replacement of CB requires certain 

minimal gas work.

Noted

92 6.1 8 of 49 b. Breaker compartment 

door shall open and 

close without 

obstruction with and 

without rubber mats laid 

in front of the 

switchgear. Door of one 

panel should not cause 

hindrance for opening of 

adjacent panel.

Breaker is fixed type and no doors are 

required for breaker compartment.

Noted

93 6.12 9 of 49 Each panel shall be provi

ded with test facilities to

 allow for: 

a. Voltage testing of the 

primary circuit at rated v

oltage 

with all parts connected 

to the facility 

b. Current testing of pri

mary circuit (primary inj

ection test) 

Each panel shall be provided with test fac

ilities (Voltage & Current) via dummy 

cable plugs.

In case of pannels in which Line PT or 

Surge arresters are envisgaed, cable 

testing shall be done by removing the 

Line PT or Surge Arrester.

Noted
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94 6.13 9 of 49 Operating height maxim

um : 1600mm 

Operating height maximum : 2000 mm  Every effort should be made to limit 

operating height to 1600mm. However in 

event of space constraint, deviation in 

operating height may be considered 

during detailed engineering.
95 7.1.10 10 of 49 Position detection  

Through proximity senso

rs 

Position detection shall be through 

mimic, which is mechanically latched  

with the device positions and provides 

true position indication form panel front.

Proximity sensors are not envisaged in 

GIS.

Noted

96 3 33 of 49 CURRENT 

TRANSFORMERS

Type : Solid Insulation

 Class of insulation Class 

E or better

Type : Cast Resin 

Class: E

Noted

97 4 33 of 49 VOLTAGE 

TRANSFORMER:

Type: 

Shall be cast resin type 

Shall be epoxy resin type Noted
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98 13.2 13 of 49  Disconnection provision 

Motorised Disconnecting 

switch with provision for 

Manual operation. 

1. For Bus Voltage transformer: 

confirmed

2. Line voltage transformers shall be 

connected in the inside cone bushing by 

means of isolating/disconnectable flexible 

cable to facilitate isolation of the VT's 

(Without VT's physical movement) for 

safely performing any high voltage / IR 

tests at site. 

No disconnector-earthswitch is available 

for line voltage transformers

1. Noted.

2. Noted for Line Voltage

3. Disconnector earh switch point shall be 

submitted at the time of Technical 

Evaluation

99 14.1.1 13 of 49  Cable entry Offered Switchgear is with bottom cable 

entry, connected via cable plugs to the 

inside cone bushings in our GIS.

Inside cone bushings provides secured 

cable connection preventing exposure of 

any live portion to the atmosphere

Noted
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100 14.1.2 13 of 49 Bushing extender has to 

be provided for 

connecting rear cable 

directly on panel 

bushing in absence of 

front cable. This will 

enable easy energization 

of panel with rear

cable in event the front 

cable is faulty. needs to 

be removed for 

energizing the panelto 

bushing ncomer panel in 

absence of front cable.

We understand that out of 2 run of 

400sqmm cable, only one cable shall be 

terminated at panel and other shall be 

kept as spare. Provision for cable 

termination shall be for only 1 run of 

cable with cable termination kit for 2 

runs. Kindly confirm if our understanding 

is correct.

Provision for 2 runs x 3C x 400sqmm 

XLPE insulated stranded aluminium cable 

shall be provided. 

101 15 14 of 49 Meters  Additional make of meters shall be 

Secure/El measure

No deviation in this regard. Kindly adhere 

to specification..
102 19 16 of 49 TERMINAL BLOCKS  Shall be as per manufacturer’s standard No deviation in this regard. Kindly adhere 

to specification..
103 20.1.20 18 of 49 Auxiliary supply: Relays 

should be suitable for 

continuous operation at 

15% overvoltage

Kindly provide auxiliary suppply voltage 

to be considered for 33kV GIS Numerical 

potection relay

220 VDC

104 20.3.1 19 of 49 Biased differential protec

tion 

We have considered transformer 

considering 2 winding transformer only

Power transformer is having one Primary 

and one secondary winding.
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105 26.2 26 of 49 The type test reports sh

all be for the tests condu

cted within the last five (

5) years

The type test reports shall be for the 

tests conducted within the last 10 (ten) 

years from date of bid opening. As there 

is no design change & we do not 

envisage any fresh type testing, so cost 

for any type test is not considered. 

Request you to accept.

Noted 

106 26.3 26 of 49 Pressure relief device 

operation:

Test certificate for panel 

to be submitted

Type Test Reports of Pressure withstand 

test of gas-filled compartments shall be 

submitted

Noted

107 26.6 26 of 49 Temperature rise test Offered GIS is type tested for 

Tempertaure Rise Test as per IEC, 

reports shall be submitted during detailed 

engg

Noted

108 1.10/ Annesure B 32 of 49 Short Time Rating for 3 

Sec & Internal arc 

withstand

As perTechnical Particulars: 25kA

As per GTP Reqt: 31.5 / 26.3 kA

Kindly confirm the final requirement of 

STC Rating for 3 sec

Refer SLD provided in specification

109 1.15.4/ Annesure B 32 of 49 Temperature rise  Shall be as per IEC standards Noted

110 1.17/ Annesure B 32 of 49  Auxiliary DC Supply 

220 V DC or 48 V DC

Kindly confirm the final requirement for 

selection of Protection & Control for 33kV 

GIS

220 VDC

111 2.5.1/ Annesure B 33 of 49 Break time  

Not more than 4 cycles 

Breaking time < 85ms Noted 

112 2.7/ Annesure B 33 of 49 No. of spare aux. Contac

ts of Breaker, or Owner’

s use.

Spare contacts if required shall be 

provided through auxiliary contactor.

Noted
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113 6/ Annesure B 33 of 49 6.3. Surge Arrestors

Discharge Class 3 

25.11. Approved Makes

 

Oblum/Tyco/NKT/Nexan

s 

As per IEC60099-4, surge arrestor are 

classified as Distribution class arrestor 

and Station class arrestor. For 36kV GIS, 

Distribution class surge arrestor are used 

with nominal discharge current of 2.5kA, 

5kA & 10kA.

Further the manufacturers of Surge 

arrestors for MV GIS (Makes: PFISTERER, 

ABB, Siemens)  offers inner cone SA.

Please accept Surge Arrester with 

Discharge Class 1 and 10kA Discharge 

Current Capacity

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.

114 13.04/ Annesure E 41 of 49 PT- Primary Fuse Voltage Transformers shall not be with 

Primary Fuses; Kindly accept.

Noted

115 12/ Annesure E 41 of 49 CT/PT Specififcation CT/PT Specififcations , and best VA 

burden shall be confirmed during detailed 

engineering

1. Burden shall be finalized during 

detailed engineering subject to 

submission of calculations for connected 

burden with 50% margin.

2. Rest all parameters of CT/PT shall be 

as per specification
116 12/ Annesure E 41 of 49 Separate Current 

Transformer for

CT-1 for core 1;

CT- 2 for core 2,3

All CTs shall be tried to accomodated in 

single CT itself and 2nd CT shall be 

provided only if required.

Noted
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117 3.3/SCOPE OF WORK 

FOR IP Extension 

GRID S/S

10 of 19  Training on O&M of 33 

KV GIS:

One day classroom 

training at BYPL

Training Centre and one 

day onsite

training. Training shall 

be provided by

Domain experts only for 

2 Days

Noted, 

Client boarding,lodging and travelling is 

not in our scope of supply

Noted

118 3.3/SCOPE OF WORK 

FOR IP Extension 

GRID S/S

Generic Cable Cellar 

Height/Dimension 

Details

Please provide cable cellar height & 

dimension details of 33kV GIS SS;

Also provide cable trench details if 

available

1. Kindly go through the tender 

document for Cable cellar Height and 

dimension of 33 KV GIS.

2. It’s a green field project and hence 

cable trench detail shall be provided by 

bidder only. BYPL shall approve the same 

at the time of Drawing approval.
119 20 17 of 47 Protection & Control 

Equipments

We understand all protection & control 

equipment to be mounted on GIS LV 

Compartment.  

However, after reviewing we found that 

dimensions of GIS LV Compartment is 

not sufficient to accommodate control & 

protection equipments. Therefore, 

request you to accept separate control & 

relay panels.

Kindly use 400 mm space over LV 

siwtchgear and accommodate the control 

and protection equipment. If required, 

some equipment can be shifted to lower 

part of switchgear by making lower part 

as door.

No separate control and relay panel is 

envisaged.
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120 2 Page 3 

of 61

Annexure A:

Scope of Work

Design,Manufacturing,Testing,Packing 

Forwarding of 11kV, 2000A, 26.3kA for 3 

sec, IAC 1 sec with Cu Busbars.

Any type of 33kV AIS Panels are not in 

scope of Work.

Clause no 1.2: Offered panels are 

suitable for mounting directly on leveled 

floor, hence, any base frames are not 

considered in our scope.

Clause no 1.4: Programming software 

and communication cord shall not be in 

bidder scope.

Clause no 1.5: Please clarify the 

requirement, we have quoted for 11KV 

panels only.

Clause no 1.7: We have considered only 

rack in rack out handle and breaker 

handling trolley if applicable.

1. Internal Arc classification shall be 25 

KA for 1 Sec.

2. 33KV AIS is not in bidder's scope.

3. Noted for Base Frame

4. Programming software(1 Number) and 

communication cord (Two pieces of 3 

mtrs each) shall be in bidders scope.

5. 33KV AIS is not in bidder's scope.

6. Noted for handle and trolley

121 13.2 Page 3 

of 61

Record of Revision:

Ammeter

Please confirm if ammeter is to be 

considered as SLD is showing ammeter.

Ammeter is not required.

122 3 4 of 61 Codes & Standard Offered panels shall comply only to IEC 

standards as follows :-     Panels - IEC 

62271-200      

   VCB - IEC 62271-100       

  CT - IEC 61869-1/2                                                                                                                                     

  PT - IEC 61869-1/3               

Other equipments shall comply to either 

IEC or national / internal standards. We 

shall not submit any standards' copies for 

review.

Noted
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123 4 5 of 61 Service condition:

Seismic Zone

Panel shall be suitable for 0.5g 

acceleration of Seismic capacity.

National Center for Seismology, Ministry 

of Earth Sciences is nodal agency of 

Government of India dealing with various 

activities in the fields of seismology and 

allied disciplines. As per ministry, Delhi 

comes under seismic Zone IV and bidder 

has to comply the same for offred board. 

124 5.1 4 of 61 Panel construction:

Enclosure degree of 

protection

Degree of Protection will be IP4x. Noted

125 5.2 5 of 61 Panel construction:

IP protection

We can confirm for IP4X only for low 

voltage compartment.

Noted

126 5.3 5 of 61 Sheet metal thickness & 

Materials:

Panel construction:

Offered panels are type tested with 

following design: CRCA, 

Frame - 2.0 mm, High Voltage Door - as 

per type tested design, Low Voltage Door 

- 2.0 mm, Pressure Relief Flaps - 1.0 

mm, Partitions between compartments - 

2.0 mm, Shutters - 1.0 mm, Partitions 

between panels - 2.0 mm, Bottom Plate - 

2.0 mm, Rear Side Covers - 2.0 mm, End 

Covers - 2.0 mm. Structure shall be of 

bolted type.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.

127 5.3 5 of 61 Gland Plate:

Panel construction:

We can confirm for 2mm gland plate and 

the same shall be without gasket. 

Gland plate shall be as per specification. 

Noted for without gasket.
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128 5.4 5 of 61 Operating height:

Panel construction:

Operating height shall be finalized during 

detailed engineering.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.
129 5.4 5 of 61 Extension of existing 

make panels:

Panel construction:

We have not quoted for the same. Noted

130 5.6 5 of 61 Separate compartments:

Panel construction:

Instrument transformer and cable 

termination can be part of the same 

compartment.

Line PT and Bus PT shall not be the part 

of cable termination compartment.

131 5.7 5 of 61 Transparent Inspection 

Window:

Panel construction:

Inspection window shall be provided for 

panels having cable termination only.

Noted

132 5.8 5 of 61 BUS End Cable box:

Panel construction:

Please clarify the requirement, can't 

confirm for now.

Not Required

133 5.13 6 of 61 Pressure relief devices:

Panel construction:

We shall provide type tested design for 

the rated IAC 26.3kA/1sec

Kindly provide the exact deviation.

134 5.14 6 of 61 Bus support insulator:

Panel construction:

Bus support insulator is not required as 

per our proven type tested design

Point not clear. Kindly adhere to 

specification..
135 5.15 6 of 61 Doors – Concealed 

hinged, door greater 

than 500mm  shall have 

minimum three sets of 

hinges :

Panel construction:

As per our proven type tested design, 

Hinges of the door are not concealed

Noted

136 5.16 6 of 61 Cable termination 

height:

Panel construction:

Cable Termination height for 11kV panels 

will be tentatively 580mm

Noted
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137 5.15 6 of 61 Gaskets:

Panel construction:

Offered panels are type tested without 

the use of any gaskets, hence, any 

gaskets are not necessary.

Noted

138 5.17 6 of 61 Base Frames :

Panel construction:

Offered panels are suitable for mounting 

directly on leveled floor, hence we don't 

envisage any requirement of Baseframe.

Noted. Although if required, baseframe 

shall be in bidder's scope.

139 5.18 6 of 61 handle and 

Identificaton:

Panel construction:

As per bidder standard. However busbar 

compartment wont have any handle.

No deviation in this regard. Kindly adhere 

to specification..

140 6.5 7 of 61 Contact:

Circuit breaker

Breaker shall have Tulip contacts design 

as per bidder standard

What is the exact deviation?

141 6.9 8 of 61 Breaker Position:

Circuit breaker

Breaker shall have only two position 

inside the panel i.e service & test. 

Isolated position will be when VCB is 

removed from panel.

Noted

142 6.13 8 of 61 Pin Sequence and 

Configuration

Circuit breaker

Same will be confirmed during detail 

Engineering.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.
143 7.1.2 8 of 61 Breaker Compartment 

Door Closing

Functional requirements

Isolated position will be when VCB is 

removed from panel.

What is the exact deviation?

144 7.1.3 8 of 61 Racking mechanism 

safety interlock:

Functional requirements

The same shall be as per bidder 

standard.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.
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145 7.1.7 8 of 61 Opening of cable 

compartment cover:

Functional requirements

Clause not clear hence can't confirm. Opening of cable compartment cover of 

Incomer Panels inhibited as long as cable 

end is alive

146 7.2.1 9 of 61 Exposure to live parts:

Functional requirements

Clause not clear hence can't confirm. In case the breaker panel door is 

required to be opened during a 

contingency, the personnel should not be 

exposed to any live part. Suitable 

shrouds/barriers/insulating sleeves 

should be provided.
147 7.5.4, 7.5.5 10 of 61 Emergency trip push 

button contact ,Master 

trip relay contact:

Functional requirements

Clause not clear hence can't confirm. If emergency push button is pressed or 

Lock out relay is operated then CB 

closing command should not go through

148 7.6, 7.7 10 of 61 Supply Bus:

Functional requirements

Please note that control supply shall be 

distributed through Auxilary Buswire

No deviation in this regard. Kindly adhere 

to specification..

149 8 11 of 61 Surge suppressor In place of surge suppressor, we shall 

provide surge arrestor.

Noted

150 10.3 &10.4 11 of 61 Mounting and neutral 

connection:

Potential Transformer

Mounting and neutral connection shall be 

as per bidder standard.

No deviation in this regard. Kindly adhere 

to specification..

151 11 11 of 61 Feeder & Bus earthing:

Equipment earthing

We shall provide fault withstand type 

earthing truck one no per switchboard for 

cable side and bus side earthing. 

Earthing truck shall not be fault making 

type.

Interlocks shall be as per bidder 

standard.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.

Page 47 of 97



1 NIT No

2 Project Name

SL 

NO
Clause No.

Page 

No.

NIT Clause 

descriptions

Details of Clarification/deviation 

with justifications
BYPL Reply

RESPONSE ON PRE BID QUERIES
CMC/BY/21-22/RB/SV/16

SURVEY, DESIGN, ENGINEERING, SUPPLY, CIVIL WORKS, ERECTION, TESTING, & COMMISSIONING OF 

NEW 33/11KV GIS GRID SUB STATION ON TURNKEY BASIS AT I.P. EXTENSION, DELHI (INDIA)

152 11.3 11 of 61 Operation from front:

Equipment earthing

Requirement is not clear hence can't 

confirm.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.
153 12 12 of 61 Equipment earthing:

Equipment earthing

Euipment earthing shall be done as per 

bidder standard practice.

No deviation in this regard. Kindly adhere 

to specification.

154 14 13 of 61 AC & DC control supply 

fail:

Indication

We have considered the same for main 

AC  DC only and not for all panels.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.
155 14.2 14 of 61 Annunciator We have quoted for 11KV panels only 

hence not applicable and not quoted.

Noted

156 15.0.0 15 of 61 Rating of switch & push 

button:

Selector switches and 

push buttons

Rating of switches and push button shall 

be communicated during detailed 

engineering.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.
157 15.0.0 15 of 61 Selector switch:

Selector switches and 

push buttons

We don’t confirm for shrouded switch No deviation in this regard. Kindly adhere 

to specification.

158 15.0.0 13 of 61 Local /Scada selector 

switch:

Selector switches and 

push buttons

Please specify the requirement clearly. Local remote switch is required for 

selection purpose

159 15.0.0 15 of 61 Rotary ON/OFF switches

Accept and reset push 

button of DC faill alarm:

Selector switches and 

push buttons

On/off switch for heater and illumination 

lamp  shall be provided as per bidder 

standard.

Accept and reset push button of DC fail 

alarm shall be provided for Main DC only. 

Please confirm

No deviation in this regard. Kindly adhere 

to specification..
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160 16.0.0 15 of 61 Internal Wiring Internal wiring shall be  as per bidder 

standard.

 No deviation in this regard. Kindly 

adhere to specification..

161 17.0 16,17 of 

61

Terminal blocks Terminal block shall be  as per bidder 

standard.

Spare terminal and clearance between 

TBs shall be provided subject to space 

availability.

TTB shall be as per Standard DAV make .

(a) No deviation in this regard .  Kindly 

adhere to specification..

(b) Noted for make of TTB

162 18.2.2 19 of 61 REF relay:

Relays and protection

REF relay in incomer shall be 

electromechanical type.

No deviation in this regard. Kindly adhere 

to specification..

163 18 17-26 of 

61

Relays and protection: We have referred only SLD for protection 

details. Kindly confirm.

Kindly refer specification for protetion 

details.

164 18 17-26 of 

61

Relays and protection: We have quoted for approved model only 

hence features of relays shall be as per 

the same only.

Relay shall be selected from Approved 

makes only and relay shall adhere to 

specification

165 18.1.3 , 18.1.4, 

18.1.6, 18.1.7

17-18 of 

61

Architecture 

Programming and 

configuration

Processing Indications

Command Processing:

Relays and protection

Requirement not clear hence cant 

confirm.

Kindly get things clarified on phone call
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166 18.1.5

18.1.8

17 & 18 

of 61

Scada interface port

PC interface port:

Relays and protection

Please clarify the requirement , we have 

considered one rear RJ45 port on 

IEC61850 and one USB port on front.

bidder scope shall end at the port of the 

relays. Looping, Ethernet switch or any 

hardware /software etc shall not be in 

our scope.

Protocols wont be selectable at site. We 

have quoted for IEC 61850 only.

Kindly refer specification as this point 

seems to be erroneous in nature.

167 18.1.9 18 of 61 User Interface:

Relays and protection

Not all setting and parameter can be 

changed.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.
168 18.1.12 18 of 61 Event & Fault Records:

Relays and protection

Cant confirm . No deviation in this regard. Kindly adhere 

to specification..
169 18.1.13 19 of 61 Analog measurement :

Relays and protection

Analog measurement shall be as per 

relay selected. Outgoing relays shall not 

have measurement for voltage and 

related parameters.

No deviation in this regard. Kindly adhere 

to specification.

170 DI/DO of numerical 

relay:

Relays and protection

Please provide the signal list , we have 

not received the same. Change in offered 

DI/DO shall have price implication.

Kindly refer 18.14 of specification number 

"SP-HTSWG-01-R6" for DI /DO list

171 18.1.17 18 of 61 Test Facility:

Relays and protection

Please clarify the requirement in detail, 

We don’t envisage the same

Numerical relay shall have Inbuilt test 

plugs for testing purpose

172 18.2.1 19 of 61 PT supervision:

Relays and protection

Offered panels have MCBs for PT 

secondaries instead of fuses, hence, any 

fuse failure relays is not necessary.

PT primary must have fuses and hence 

fuse failure relay is required.
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173 18.6 20  of 

61

Protection relay for 

capacitor panel

We have assumed there is one RVT 

only.PT supervision is not applicable 

Noted

174 18.7 -18.13 20-24  

of 61

33KV protections:

Relays

We have quoted for 11kV panels only 

hence not applicable.

Noted

175 18.14 24 & 25 

of 61

Scada interfacing:

Relays

DI-9, DI-10, DI-11, DI-12 : Requirement 

not clear hence cant confirm.

DI/DO shall be as per Offer submitted, 

change in the same shall have suitable 

price implication.

DI-9 is for AC supply fail. DI-10 is for 

adjacent panel DC fail. DI-11 is for 

adjacent protection relay fail. DI-12 is for 

PT MCB trip(metering and protection, for

incomer and capacitor panel only)

176 18.14 24,25 of 

61

Looping of numerical 

relay:

Relays

Looping of numerical relay is not in our 

scope.

Kindy go through tender document for 

the same.

177 18.15 25 of 61 Transformer monitoring 

cum AVR relay:

Relays

We have not considered the same. Noted 

178 18.16.1 24 of 61 Timer:

Auxiliary relay general 

feature

Timer can be inbuilt part of main 

numerical relay.

Noted

179 18.16.4 26 of 61 Operation indicators:

Auxiliary relay general 

feature

Available only for numerical relay No deviation in this regard. Kindly adhere 

to specification

180 18.17.1 26 of 61 Antipumping relay,TCS 

relay:

Auxiliary relay general 

feature

We have not considered antipumping 

relay as anti-pumping is an in-built 

feature of our VCB.

TCS shall be part of numerical relay.

Noted
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181 18.17.2, 

1.7.17.3,1.7.17.4

26 of 61 PT selection relay, 

switchgear with two 

incomer and buscoupler, 

auxiliary relays, coupling 

relays, transducers etc:

Auxiliary relay general 

feature

Please clarify more in details about these 

requirement, presently we have not 

considered the same.

No deviation in this regard. Kindly adhere 

to specification.. Clarification can be 

sought on requirements on joint call

182 18.18 26 of 61 Continuous overvoltage.:

Auxiliary Supply

Suitability of component with overvoltage 

can be commented only during detailed 

engineering, we cant confirm for the 

same.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.

183 20 27 of 61 Ethernet switch Please confirm if Ethernet switch shall be 

in Switchgear manufacturers scope. 

Please limit the scope of Swithgear 

manufacturer

Ethernet switch shall be in bidder's 

scope.

184 21 28 of 61 Space heater location Space heater mounting and its location 

shall be as per bidder standard practice.

No deviation in this regard. Kindly adhere 

to specification.

185 21` 28 of 61 Switch & Sockets We don’t envisage Lamp in cable 

chamber.

Socket shall be of bidder standard.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.
186 23 28 & 29 

of 61

Name Plates & Marking Name Plates, marking, identifcation 

mark, label shall be as per Siemens 

standard.

No deviation in this regard. Kindly adhere 

to specification.
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187 24 29 of 61 Surface Treatment & 

Painting

Painting shall be as per attached bidder 

standard painting procedure.

No deviation in this regard. Kindly adhere 

to specification.

188 25 30,31 of 

61

Inspection ,testing & 

Quality assurance 

Inspection and Testing shall be as per 

bidder standard FAT and QAP.

Only fully assembled switchboard shall be 

offered for inspection of routine tests. 

We shall submit test certificates of 

bought out items and no separate tests 

shall be conducted on these equipments 

at our works. Inspection shall be carried 

out as per our standard quality assurance 

plan. Any type test is not considered in 

our scope. However, we shall submit 

type test reports for type tests carried 

out on similar product. Any stage 

inspection is not envisaged.

Type test report can be older than 5 

years in case of no design change, please 

note that we dont envisage performing 

or repeatition of any type test.

Noted. Although routine test shall be 

conducted as per relevant IS/IEC.

189 26 31-33 of 

61

Drawings & Data 

Submission Matrix

Drawings and Documentation shall be as 

per bidder standard Engineering 

Documentation. Relay setting data shall 

be provided by the BYPL.

Kindly go through document submission 

matrix for the same. Relay setting shall 

be provided by BYPL.

190 27 33,34 of 

61

Packing Packing shall be done as per bidder 

standard suitable for indoor storage only.

Noted
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191 32 35,36 of 

61

Accessories & Tools We don’t envisage any accessories & 

tools except for breaker movement 

trolley if applicable and rack in rack out 

handle.

Noted

192 36-39 of 

61

Transformer monitoring 

cum AVR relay:

Annexure -B

We have not considered the same in our 

scope.

Noted

193 24 29-30 of 

61

MFM Make:

Approved Make of 

componanats

Multifunction meter will be of Secure / 

Schneider Conzerv / Rishab make. 

Requset you to kindly approve the same.

We have not considered Schneier make 

PM8000 in our scope.

No deviation in this regard. Kindly adhere 

to specification.

194 24 29-30 of 

61

Wire Make:

Approved Make of 

componanats

Wire Make will be Polycab / RR Kabel / 

Rolliflex. Request you to kindly approve 

the same.

Control cable Approved Make-

Universal/KEI/GEMSCAB/Polycab/Torrent/

Sterlite
195 24 29-30 of 

61

Test Terminal Block:

Approved Make of 

componanats

We have consider TTB Make as DAV but 

in the approved make DAV is not 

available. Kindly Approve  DAV make 

TTB. 

Noted

196 24 29-30 of 

61

Steel and other 

component not 

mentioned  in this list:

Approved Make of 

componanats

Make of steel and other component 

which make is not mentioned shall be as 

per bidder approved vendor.

Noted

197 1.5, 1.6 44 of 61 Voltage and Frequency 

Variation:

Annexure C

Voltage and Frequency Variation will be 

as per IEC

It shall be as per IS.
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198 1.14.0 44of 61 IP protection:

Annexure C

We can confirm for IP4X only for low 

voltage compartment.

Noted

199 1.15.1 40 of 61 Main Busbar Material:

Annexure C

Main busbar material Considered is 

Electrolytic Copper in offered panel . 

No deviation in this regard. Kindly adhere 

to specification.
200 1.15.0 44 of 61 Busbar sleeve:

Annexure C

For 11KV NXAir panels: Offered panels 

are type tested as per IEC 62271-200 

without the use of any busbar shrouds, 

sleeves, insulation and phase barriers (in 

cable chamber). Hence, these are not 

necessary.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.

201 1.15.3 44 of 61 Colour coding:

Annexure C

RYB stickers shall be provided for phase 

identification.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.
202 1.15.4 44 of 61 Temperature Rise:

Annexure C

Temperature Rise will be as per IS / IEC Noted 

203 1.16.0 44 of 61 Auxiliary Busbar :

Annexure C

Offered panel is considered with Auxialiry 

bus wire instead of Aux busbars. 

Noted

204 1.17.0 45 of 61 Auxiliary DC supply:

Annexure C

We have considered 220 VDC only. Noted

205 1.19.0 45 of 61 Hardware:

Annexure C

Hardware used in panel shall be as per 

standard type tested design.

Noted

206 3.2 45 of 61 CT Type:

Annexure C

Offerd panels are type tested with 

Wound type CT & we have offered the 

same.

Noted
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207 3.6 46 of 61 CT / PT burdens and PS 

class CT details:

Annexure C

Exact suitable CT / PT burdens and PS 

class CT details shall be informed during 

detailed engineering subject to 

manufacturers' confirmation.

1. Burden shall be finalized during 

detailed engineering subject to 

submission of calculations for connected 

burden with 50% margin.

2. Rest all parameters of CT/PT shall be 

as per specification
208 5.0 46 of 61 FUSE:

Annexure C

We understand the same is for PT , 

please note that rupturing capacity shall 

be as per manufacturers 

recommendation.

Noted

209 49 of 61 Spares:

Annexure E

Item no 7, 8,10,11,12,13,14,15,16 needs 

more clarification.

Clarification can be sought on joint call.

210 50-61 of 

61

SLD Kindly share Main SLD with all panel 

included so that panel sequence is 

known.

Same shall be finalised during detail 

engineering. Although for panel 

sequencing, kindly refer First floor layout 

of IP extension grid substation which is 

the part of tender document.
211 50-61 of 

61

SLD SLD refers to SF6 / VCB for 11kV 

Switchgear. We have offered VCB.

Noted

212 50-61 of 

61

Meters:

SLD

As per the note, we have not considered 

any meters in our scope.

Meter point already clarified.

213 50-61 of 

61

Antipumping relay:

SLD

We have not considered antipumping 

relay as anti-pumping is an in-built 

feature of our VCB.

Noted

214 50-61 of 

61

Burden of Instrument 

Transformer:

SLD

Burden of instrument transformer shall 

be as per actual load connected subject 

to design feasibility.

Instrument transformer point already 

clarified

215 50-61 of 

61

CT of Buscoupler:

SLD

CT of Buscoupler shall have primary 

current of 2000-1600 Amps

Kindly adhere to specification.

216 50-61 of 

61

Cable run of incomer:

SLD

3 runs of cable termination  arrangment 

per phase considered for incomer.

Noted
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217 50-61 of 

61

Cable cum busbar 

chamber:

SLD

We are not clear about the same hence 

cant confirm.

Point not clear.

218 50-61 of 

61

TCS:

SLD

TCS can be inbuilt part of main numerical 

relay, separate relay shall not be 

provided in that case.

Noted

219 50-61 of 

61

Potential transformer:

SLD

We  have not considered any potential 

transformer  or BPT in capacitor feeder 

hence equipment related to the same has 

also not been considered like voltmeter.

PT shown in capacitor feeder is Bus PT. 

Bus PT shall be in bidder's scope.

220 50-61 of 

61

RVT input to capacitor 

feeder:

SLD

We have considered single RVT input to 

the relay of capacitor feeder,

Noted

221 50-61 of 

61

Drawings:

SLD

Please note that we have not considered 

any dummy panels for beam crossover or 

for reduced depth. If required the same 

shall be provided with suitable price 

implication.

Kindly refer P-160 of 877, Clause No 

3.2.1 and 3.2.4, panel arrangement  also 

includes

Dummy Panel wherever

applicable to avoid fouling with

beams, columns or any other

structure
222 50-61 of 

61

Drawings:

SLD

We have referred grid SLD only in 

drawings document. 

We have quoted panel with assumption 

that panels will be installed in single line .

Noted

223 50-61 of 

61

67,67N:

SLD

Please confirm in which feeder directional 

protection is required.

Kindly refer Clause Number 18 i.e. relays 

for protection feature purpose

224 50-61 of 

61

52X:

SLD

Breaker contact multiplication can be 

provided with aux contactor.

Noted
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225 Arc Flash Protection We have offered Light Based Arc Flash 

Protection. Kindly confirm.

Kindly provide the exact deviation with 

proper page number and clause number.

226 50-61 of 

61

Rated current : IN panel 

Rating:

General

In Offered panels ,IN Panel /Feeder 

rating are considered as the CT primary 

rating.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.
227 Ambient Temperature :

General

Ambient Temperature Considered is 50 

Deg C

Noted

228 Power Cable and Control 

Cable Entry:

General

From Bottom Noted

229 3.f RTU/ DCU 

Enclosure

pdf 

sheet 

no. 786 

of 877

It should have a roof 

mounted exhaust fan 

with a removable 

screwed covering, to be 

used as an alternative in 

case of AC failure.

We understand that the RTU panle shall 

be placed in air-conditioned 

Room.So,separate exhaust fan is not 

required.

This item is required in case of aircon 

failure.

230 3.f RTU/ DCU 

Enclosure

pdf 

sheet 

no. 786 

of 877

It should have a roof 

mounted exhaust fan 

with a removable 

screwed covering, to be 

used as an alternative in 

case of AC failure.

The mounting of exhaust fan if required 

shall be decided during engineering 

stage.

Noted

231 3.f RTU/ DCU 

Enclosure

pdf 

sheet 

no. 786 

of 877

A minimum 30% free 

space should be 

provided for spares for 

future 

expansion.

We understand that  30% free space will 

increase the panel space and will make 

the panel bulky.So,we request to restrict 

this upto 10% only

30 % free space is required for future 

expention.
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232 3.f RTU/ DCU 

Enclosure

pdf 

sheet 

no. 786 

of 877

Table 3.f [1] BYPL 

approved 

Makes 

S.No. Make 

1 Rittal

We reqest the customer to consider other 

make Panels also,as single make will lead 

to monoply situation .

This make is tested and verified for us.

233 3.g RTU/ DCU 

Enclosure

pdf 

sheet 

no. 787 

of 877

RTU/ DCU should be 

modular and expandable 

Our offered RTU shall have facility for 

expandibility.But any  future requirement 

shall be arranged on price basis in future

Noted

234 3.i RTU/ DCU 

Commissioning

pdf 

sheet 

no. 790  

of 877

Final point-to-point 

testing from SCADA 

Center is to be 

necessarily 

cleared before SAT.

We understand that any integartion work 

with SCADA Centre shll not be in bidder 

scope.Our scope shall be limited upto sub-

station end only

All data send to SCADA centre on IEC 

104 protocol which will comes under 

point to point testing. Any issue at 

SCADA centre will be taken care by BYPL.

235 3.j Time 

synchronization 

and SOE

pdf 

sheet 

no. 790  

of 877

A dedicated GPS signal 

from the SCADA MCC & 

BCC (FEP) will be 

provided for the 

synchronization of the 

entire system

We understand that a dedecated 

separate GPS is not required 

SCADA centre GPS will be use for time 

syncronization.

236 3.k Response Times 

and I/O 

Capacities

pdf 

sheet 

no. 791  

of 877

Table 3.k [2] Typical I/O 

capacities for a 

substation 

Digital Input 8192 

Digital Output 2048 

Analog Input 2048 

Analog Output 512 

Please provide a clarification regarding 

the qty mentioned. We understand that 

this is  combination of  Hardwire IO & 

Soft IO capacities of the substation. 

Whether all this inputs will be hooked up 

with RTU 

YES
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237 3.o 

Interchangeability 

& Future 

Extendibility

pdf 

sheet 

no. 794 

of 877

Each module and switch 

links of the RTU/ DCU 

and Network Automation 

system should have Hot 

Swap feature i.e., at the 

time of removal/ 

insertion 

of modules and switch 

links, the system should 

not become faulty and 

automatically recognize 

the new module and 

switch link without any 

need 

of system reboot. 

The Hot Swap Feature posses risk of 

Safety for the personal doing 

maintenance. In addition to that also it 

may lead to malfunction of device if the 

activity is not properly and carefully 

carried out.

Noted

238 6 Pre- Dispatch 

Inspection 

(FAT) & 

Minimum 

Testing Facility

pdf 

sheet 

no. 797 

of 877

3) Simulation of 

RTU/DCU & SCADA 

Network Connectivity , 

data acquisition from 

IEDs/MFM and 

functionalities like:

 Hot Swapping

Noted

239 8 System Spares, 

Tools & 

Software Tools 

with Licenses

pdf 

sheet 

no. 786 

of 877

4. Control Cable We understand that  any type of control 

cable in not under the scope of 

supply.So, the same as spares is not 

required

Auxilary control cable
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240 3f.RTU/ DCU 

Enclosure

pdf 

sheet 

no. 786 

of 877

RTU/ DCU enclosure 

should be suitably sized 

minimum 800mm to 

accommodate all RTU/ 

DCU and network 

accessories, self-

standing, 

fabricated 14 gauge, 

CRC sheet, duly powder 

coated paint (RAL 7032 

Siemens Grey Structure 

Shade) with black color 

plinth and IP class IP5X 

protected suitable for 

both indoor and outdoor 

installations.

We understand that RTU panel shall be 

placed in indoor Panel.Pls confirm

YES

241 3f.RTU/ DCU 

Enclosure

pdf 

sheet 

no. 798 

of 877

The whole RTU/ DCU 

hardware should be 

housed in an 

energy�efficient Air 

Conditioned cabinet with 

temperature and 

humidity

controller. 

Kindly clarify the requirement as the RTU 

Panel shall be palced as Indoor Panel 

with air-conditioing

To maintain tempreture and humidity 

inside RTU panel for smooth funtioning of 

all electronics.

242 3.g RTU/ DCU 

System

pdf 

sheet 

no. 787 

of 877

It should have a under 

voltage and earth 

leakage detection 

system.

We shall offer reverse voltage,overlaod & 

Short-ckt Protection.Pls acknowledge

Noted
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243 30 Annexure –C-Technical 

particulars:

Partial discharge is 10 

Pico C

We inform you that as per IEC, PD is 

applicable for 72.5kV & above. As our 

requirement is of 33kV, Partial Discharge 

requirement is not applicable. Hence 

kindly  this clause to be deleted from 

Technical Specification

Noted

244 8.0 

Approved makes of 

Components

BSES approved makes Other makes has been added for some of 

the components as mentioned in next 

sheet in red colour. All other components 

other than mentioned in the Technical 

Specification shall be sourced from 

Toshiba approved sources. Request you 

to incorporate the same

1) Porcelain Bushing : Kindly put this 

point at the time of technical evaluation. 

Review of this point shall be done at the 

time of technical evaluation.

2) NIFPS: TSPL/EASUN-MR is not 

acceptable

245 12.2  Routine Tests 22. Temperature Rise 

Test

23. Impulse Test one 

random sample selected

b). Temperature Rise 

Test may be carried out 

on 100% order quantity 

at the manufacturer 

works or Third Party Lab

Temperature Rise & Impulse Tests are 

Type Tests. Hence we shall carry these 

tests on only one unit per design. Kindly 

confirm

Noted

246 Clause No.11.4.i Dynamic & Thermal 

short circuit test short 

circuit test as

per IS

We will submit our Higher Rating Type 

Test Report of 28MVA. Kindly arrange to 

provide waiver for this test considering 

our Higher Rating Dynamic Short Circuit 

test report. Thermal ability shall be 

demonstrated through calculation

Noted
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247 Cl.No.4..4.3 It shall be double O ring 

type sealing

arrangement seating 

over a double groove

made in transformer 

tank & top cover

We shall provide over a single groove 

instead of double. Kindly confirm

No deviation in this regard. Kindly adhere 

to tnder document.

248 Clause No.11.3.ii Temperature rise test as 

per IS

We bring to your kind notice that 

because of test facility constraints, these 

tests shall be performed by applying 80% 

of rated current as per Clause No.5.2 of 

IS 2026 (Part 2).  Kindly confirm

In temperature rise test complete 

transformer losses are to be injected  to 

the transformer to check the Oil and 

winding temperature rise.  Please comply

249 1.10 of NIFPS Spec Type Tests for NIFPS We will submit Routine Test Reports for 

NIFPS. Kindly confirm

NIFPS CTR make is acceptable

250 TYPE TEST We here by confirmed that we could not 

consider any new Type Test in our offer, 

Only Routine Test will be consider at the 

time of BYPL inspection.

Note Short Circuit Test from NABL 

accredited laboratory is not envisaged & 

hence not quoted. We shall provide 

similar or higher rating type test report.

Except Short circuit test remaining tests 

are to be carried.

251 Short Circuit Test Approved Manufacturer will not do short 

circuit test for these ratings. We will 

submit the short circuit test report for 

same or higher rating transformers.

Noted
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252 TYPE TEST We here by confirmed that we could not 

consider any new Type Test in our offer, 

Only Routine Test will be consider at the 

time of BYPL inspection.

Note Short Circuit Test from NABL 

accredited laboratory is not envisaged & 

hence not quoted. We shall provide 

similar or higher rating type test report.

Noted. Please provide the BIS license and 

also type test reports of DTs for review.

253 Spares As the spares of Trafo is not defined in 

the TS so we will only supplied Approve 

Transformer recommended spares.

Noted
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254 Fire Protection System In the scope of Supply of Fire Protection 

System we have to supply only following 

please confirm:

1. 4.5kg CO2 - 3 No.

2. 22.5kg CO2 - 4 No.

3. 6kg ABC (MAP 90) - 3 No.

4. 75kg ABC (MAP 90) - 1 No.

5. Stand with 4 Buckets (Sand Filled) - 2 

no.

6. Automatic Fire detection System for 

Panel Room / Switchgear Room and 

cable gallaries / cable cellar.

In addition to that TS asks for Fire 

Hydrant System, For which our 

understanding is that it is not require as 

there is only 2 No. Power Transformers 

are place outside the S/S building & for 

that we already supply NIFPS system. 

Please confirm.

Kindly adhere to spcification of fire 

protection system. Although fire hydrant 

system shall not be required as it is an 

Indoor type of Grid S/S.

255 Fire Resistant Coating

a) On all cable specified 

in “Scope of

Supply” and “Free issue 

Items”

b) Fire rating-4 hours

As per our understanding Fire Resistant 

Coating will require at both end of Power 

Cables with length of 1 Mtr. Each side, 

Please confirm

Noted

256 Cable Sealing System

For all cables entering 

and exiting the

Substation Building 

Request to decrease the Spare Quantity 

requirement of this costly item from 30% 

to 10% as there is no Future Power 

Transformer coming. 

Point not clear. Kindly provide page 

number and clause number for the same
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257 Cable Sealing System

For all cables entering 

and exiting the

Substation Building 

Request to approve more makes like UGA 

SYSTEM-TECHNIK GmbH & Co. KG 

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.
258 Furniture Requirement 

in Video Surveillance 

System

Here our understanding is that we could 

not consider any type of Furniture under 

Video Surveillance system other than 

mention in civil BOQ Item No. 19 & 20.

Noted

259 Moisture and Hydrogen 

Gas Monitoring System 

It is a Costlier Component need to be 

imported. The delivery lead time is also 

very high. Kindly confirm that this 

equipment is not to be required.

This item is required.

260 Moisture and Hydrogen 

Gas Monitoring System 

If Require then please provide us 

approve make list.

There is no such Approved make list. 

Kindly get make approval at the time of 

technical evaluation 
261 11 kV Auto Switched 

Capacitor Bank

As per our understanding is the 

requirement is of Indoor type please 

confirm

Yes

262 Insulated Floor Coating In regular practice we do the Insulated 

Floor coating only inside the Switchgear 

room, please confirm here also

Insulated floor coating shall be provided 

for For Switchgear Room, Battery Bank 

Room, ACDB, DCDB

Room, Capacitor Bank Room

263 Supply BOQ Sr. No. 58 & 

59

Request you to share the approve makes 

for the same.

There is no such Approved make list. 

Kindly get make approval at the time of 

technical evaluation 
264 SF6 Gas Handling Kit Our understanding is that under this item 

we have to consider 1 No. Kit only as 

there is a Kit requirement in the Spares 

of 36kV GIS also. Please confirm

Noted
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265 Numerical Relays We confirm the make & model is of same 

relays as we supplied at IP Extension 

end. Also

As per our understanding in this ETC of 

Line current differential relay for remote 

location, Please confirm the following:

1. Please define the Locations where they 

are need to be installed.

2. Confirm the space availablity in the 

Panels.

3. There is no warranty considered by us 

for remote panels.

4. Laying & Supply of any control cable 

outside the remote panel is not in bidder 

scope.

1. Location shall be provided at the time 

of Drawing Approval. Although all 

locations are in DELHI only.

2. Space is available.

3. Noted

4. Noted.
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266 Exhaust and Ventilation 

system

&

Air Conditioning

In the scope of Supply of Exhaust & 

Ventillation we have to supply following 

please confirm:

1. Exhaust Fan in 1 No. Switchgear room 

– 3 no’s heavy duty with sweep of 

600mm

2. Exhaust Fan in 1 No. Battery Room – 2 

no’s with sweep of 600mm

3. Exhaust Fan in 1 No. Toilet – 1 no 

(200mm domestic exhaust fan)

4. Industrial type wall mounted Fan in 1 

No. Battery room – 1 No, air circulator 

600mm

5. Industrial type wall mounted Fan in 1 

No. Control room – 3 No’s, domestic 

450mm sweep

6. Industrial type wall mounted Fan in 1 

No. Switchgear Room – 4 No’s, air 

circulator 600mm.

In addition to that under AIR 

Conditioning, we have to consider 6 No. 

(1.5 TON 5 star) AC only for Switchgear 

Room & 1 No. (1.5 TON 5 star) AC only 

for RTU Room, Please confirm

Note that exhaust fan number and sweep 

shall be derived from heat calcualtion. 

Hence kindly do the calculations and bid 

acordingly.Also note that Ceiling fan shall 

be required instead of Wall mounted 

fans.

267 Cable Support Structure 

& clamping arrangement 

& Channel Angle 

Arrangement

Please share the drawing, or please 

confirm in the event of award of order 

bidder is free to fabricate as per the site 

requirement.

Bidder is frre to fabricate as per the site 

condition. Although prior approval mus 

be taken from BYPL for the same.
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268 Special Tools Under this line item we consider as per 

manufacturer recommendation only.

Noted. Although any tool required for 

O&M purpose must be included.
269 Accessories Under this line item we consider as per 

manufacturer recommendation only.

Noted. Although any accessory required 

for O&M purpose must be included.

270 Recommended & 

Mandatory Spares as per 

Specification

We will only consider the following 

spares under this supply BOQ Item 

mention on pages:

1. On Page 23 & 24 of 50 of ts of SCADA.

2. On Page 35, 46 of 83 of ts of Power 

transformer (SP-TRPU-01-R6).

3. On Page 40 & 49 of 61 of ts of 11kV 

AIS (SP-HTSWG-01-R6).

4. On Page 12 of 20 of ts of Cap Bank 

(SP-IASCB-196-R0).

5. On Page 35 & 36 of 49 of ts of 36kV 

GIS (SP-MVGIS-24-R6), other than Gas 

Filling device & SCADA spares because of 

repetition.

Kindly refer tender document for the 

same. Kindly come up with deviation if 

any.

271 Soil resistivity Kindly provide us the soil resistivity 

values for the design of earthing of 

substation.

Use 50 ohm-m for designing the earthing 

of the substation.

272 Online gird earth 

monitoring system

(BOQ Supply Item No. 

45)

Kindly provide approved make list for the 

same.

There is no such Approved make list. 

Kindly get make approval at the time of 

technical evaluation 
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273 Power Cable trench Request to indicate 33kV Incoming and 

11kV Outgoing cable route within plot 

with redundancy in order to conisder the 

trench accordingly.

Power cable trench can only be finalised 

after final layout of buidling and 

transformer. Although two trenches shall 

be required to mianitain N-1 redundancy. 

For reference purpose, One shall go 

along the distribution transformer side to 

main road while other shall go along 

power transformer side to main road. 

274 LT Power Cable Specs mentions standard sizes, which 

starts from only 10Sqmm, For aux power 

to Switchgear and trafo 2.5 , 4 Sqmm is 

required , Hence same shall be 

considered. Also not all sizes shall be 

used as mentioned in specs and shall be 

as per requirement. Kindly confirm.

Cable sizes can only be freezed at the 

time of detailed engineering.

275 LT Control Cable Specs mentions standard sizes of two 

crossections 6C & 10C x 2.5 Sqmm. We 

shall consider the control cable with no  

of cores as per requirement  and with 

10% Spare cores . Kindly confirm.

No deviation in this regard. Kindly 

consider 6C and 10C 2.5 sqmm control 

cables only.

276 Fire retardant coating Fire reatardant coating needs to applied 

to all 33kV. 11kV , LV power & Control 

cables for full length within plot area. 

Kinldy confirm on the scope and 

requirement. 

Only 1 meter on both sides of 

termination shall be provided.

277 415V ACDB Second incoming source to ACDB details 

I snot clear and hence LV cable and 

termination for the same is not in our 

scope. Kindly confrim.

Noted
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278 Fire retardant coating Fire reatardant coating needs to applied 

to all 33kV, 11kV , LV power & Control 

cables for full length within plot area. 

Kinldy confirm on the scope and 

requirement. 

Only 1 meter on both sides of 

termination shall be provided.

279 Furniture Requirement 

in SCADA

Here our understanding is that we could 

not consider any type of Furniture under 

SCADA system other than mention in civil 

BOQ Item No. 19 & 20.

Noted

280 Licensed programming 

software

Request to make a Line Item in BOQ for 

the same

No need to make a different line item for 

the same.
281 Faulty Material 

Replacement

any SCADA materials 

found faulty during 

warranty period should 

be replaced within two 

weeks

Any SCADA materials found faulty during 

warranty period

will be replaced within 4-6 weeks for 

Imported items.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.

282 Inspection We will not consider any type of 

Travelling, Loadging, Boarding & 3rd 

party cost at the time of FAT & training.

Noted

283 Laptop & Software We will not consider any supply of Laptop 

& Software other than mention in the 

particular item specs, please confirm

Noted

284 Clarifications & 

Deviations

We request BYPL to share the 

Clarifications & Deviations of other 

bidders also

Tender document shall remain same
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285 Shutdown If Shutdown is require in executing the 

Project then BYPL inform us Shutdown 

atleast 15 days before, Also Providng & 

coordination of shutdown is in BYPL 

scope.

Shutdown has to be applied by bidder 15 

days before the work.Providng & 

coordination of shutdown is in BYPL 

scope. 

286 Scope of Work & 

Coordination with 

Statutory bodies & 

outside agencies

In tender document, We found that  

Coordination with Statutory bodies & 

outside agencies are in bidder scope, 

Request you please remove this from 

bidder scope we will ensure you that 

when BYPL apply for any type of 

statutory approval for said substation 

bidder will help in Preparing all the 

documentation / drawings.

No deviation in this regard. Kindly adhere 

to the tender document.

287 AMC As per our understanding there is no 

requirement of AMC in this tender, please 

confirm

Tender document shall remain same

288 Quantity Variation Please Define the %age of Quantity 

Variation in this Tender

Tender document shall remain same

289 For Quantity calculation 

of BOM Lot Material 

Tender Layout & SLD we considered for 

calculating the Quantity Calculation of 

BOM Lot Items

Kindly refer tender document for the 

same.

290 We understand that 

Other than CEIG 

Approval no Saturatory 

Approvals considered by 

bidder

Please confirm It is bidder who has to evaluate the 

same. As per tender document, any 

permission from various external and 

internal agencies other than tree cutting 

shall be in bidder's scope.
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291 Construction Water & 

Electricity

As per our understanding it is in Bidder 

Scope, please confirm

Construction power can be provided on 

chargable basis. Bidder has to apply for 

connection to BYPL and connection shall 

be released as per latest guidelines. 

Although construction water shall be 

arranged by bidder only.
292 Type Test Reports For some equipments, the type tested 

design has not changed though the type 

test reports available are older than 5 

years. Generally, as per manufacturing 

practice, we repeat the type tests only 

when there are changes in the type 

tested design. So no type tests/specific 

tests/special tests are taken into 

consideration for any equipment.

Noted

293 SCC 11 Warranty / Defect 

Liablity Period

As per our understanding the Warranty / 

Defect Liablity Period requirement is of 

24 months & no other warranty of 

particular equipment is required in this 

tender please confirm

Tender document shall remain same

294 FO Cable As per our understanding FO Cable 

Laying & other accessories outside the 

substation is not in bidder scope.

FO cable laying is not in bidder's scope. 

Although LIU and Patch cord associated 

to it is in bidder's scope.
295 Power cable Laying & 

termination

As per our understanding Power Cable 

Laying & Terminations outside the 

substation is not in bidder scope.

Noted

296 Fencing Around 2 Power 

Transformer

Please confirm the requirement. A proper fencing around transformer 

shall be provided to curb any 

birdage/unwanted material on Power 

transformer and result in Outage.
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297 NIFPS NIFPS requirement is mention in the 

Tender BOQ but not in scope of work, 

please confirm the requirement.

NIFPS supply and installation is part of 

Bid.

298 Painting of Feeder 

names (SCADA code, 

Asset Code, etc)

Requirement is mention in the Tender 

scope of work but not mention in tender 

BOQ, please confirm under which line 

item we Quote the same.

Painting of Feeder names (SCADA code, 

Asset Code, etc) is part of bid.

299 SLD of Grid Covered in 

Acrylic Sheet

Requirement is mention in the Tender 

scope of work but not mention in tender 

BOQ, please confirm under which line 

item we Quote the same.

SLD of Grid Covered in Acrylic Sheet is 

part of bid.

300 Dismantalling scope There is no Credit facility will be provided 

by bidder under the Dismentalling scope.

Tender document shall remain same

301 Dismentalling Material Please define the Location where the 

dismentalling Material will be handed 

over.

Stores of  BYPL are within Delhi 

premises. Most probably it will at 

Ghazipur or Shahadara Store.
302 Tree Cutting Cutting of Trees & permission of cutting 

the tree from concern statutory body is 

not in bidder scope.

Noted
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303 ETC BOQ Line Item No. 

64 to 68

Training on O&M of 33 

KV GIS, Numerical 

Relays, 11KV 

Switchgear, NIFPS & 

IEC61850:

One day classroom 

training at BYPL Training 

Centre and one day 

onsite training. Training 

shall be provided by 

Domain experts only

Noted, Here our understanding is that 

One day each training shall be conducted 

at BYPL Training centre Delhi & BYPL IP 

Extension Site.

Training shall be provided on O&M of 

said equipment, there is no In-hand 

material will be provided during training.

Any type of BYPL or consulatnt 

boarding,lodging and travelling is not in 

bidder scope.

Noted

304 Relays In trial 7SR5 series relays has been found 

very satisfactory. Hence we request you 

to kindly accept this relay in Motia Khan 

as well as IP Extension tender.

No deviation in this regard. Kindly adhere 

to specifcation.

305 Relays Bidder is free to use any BYPL approve 

make relays in 11kV AIS & 36kV GIS.

Noted.

306 4.1.5 4 Interface to Transformer 40NB Valve required Power transformer supply in bidder's 

scope and hence valve parameters shall 

be fetched from bidder
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307 4.1.6 4 Enclosure

a. Powder Coated 

Galvanised Iron 

b. Powder Coating 

Thickness- Minimum 70 

Micron 

c. Galvanization Quantity- 

Minimum 610g/mm2 

Cast Alluminium Enclosure with C5M 

Marine corrosive coating

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.

308 4.1.10 4 Display Type OLED Display Noted

309 4.1.16.1 5  Range 25 to 5000 ppm Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.
310 4.1.16.2 5 Accuracy 20% of reading or 25ppm, is greater Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.
311 4.1.17.1 5  Range Not Available as it depends on oil type & 

aging condition of oil 

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.
312 4.1.17.2 5 Accuracy ± 3 % Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.
313 4.2.1.2 5 SCADA Communication 

Parameters 

Not Available as it depends on oil type & 

aging condition of oil 

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.
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314 TECHNICAL 

SPECIFICATION FOR 

33KV GAS 

INSULATED 

SWITCHGEAR : 6.4/ 

6.5

181/182 HV Cable 

Compartment/Low 

Voltage Compartment

We confirm IP 65 for Gas compartments 

& IP 4X for Low Voltage compartments. 

However since there are operating 

appertures in Drive mechanism on the 

operating facia, we confirm IP 3X for the 

same. 

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.

315  TECHNICAL 

SPECIFICATION FOR 

33KV GAS 

INSULATED 

SWITCHGEAR : 6.6.1

182 Passive Protection from 

internal faults

The offered equipment is type tested for 

IAC withstand as per IEC 62271-200 

guidelines. We have not considered any 

additional passive protection devices for 

internal arc.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.

316 TECHNICAL 

SPECIFICATION FOR 

33KV GAS 

INSULATED 

SWITCHGEAR : 6.9

183 Interchangibility The CB of the GIS is of fix installed type, 

not interchangeable like AIS. The CB 

cannot be replaced with the busbar live, 

but the total panel can be taken out of 

the switchboard alignment within a 

reasonable short time without any gas 

works. The gap of this panel can be 

easily closed with a busbar   connector 

module.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.

317 TECHNICAL 

SPECIFICATION FOR 

33KV GAS 

INSULATED 

SWITCHGEAR : 6.10'

183 Doors & covers Breaker compartment door is not 

applicable for GIS.

Noted

318 TECHNICAL 

SPECIFICATION FOR 

33KV GAS 

INSULATED 

SWITCHGEAR : 6.12

184 Test facilities We do not require any additional 

adaptors for voltage or current testing. 

Thus, not included the same.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.
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319 TECHNICAL 

SPECIFICATION FOR 

33KV GAS 

INSULATED 

SWITCHGEAR : 7

184/185 Circuit Breakers Indication of switch positions is carried 

out via mechanical indicators which are 

directly linked to the drive mechanism

Over voltage suppressers are not 

included in our scope of supply

Noted for Switch positions. 

Surge Suppressor shall be in bidder's 

scope.

320 TECHNICAL 

SPECIFICATION FOR 

33KV GAS 

INSULATED 

SWITCHGEAR : 12

188 Current transformers Current transformers are foil insulated 

toroidal-core current transformers 

mounted outside of the gas 

compartments on earthed housing 

components (not subject to dielectric 

load from the high voltage)        

The VA burden requirement of Numerical 

series relay is less than 1 VA on CT 

circuit. It is also very difficult to get a 

high VA burden in Ring Core CTs as 

asked for in the specification. We 

therefore suggest that VA burden of both 

metering & protection core should be 

5/7.5 VA. This is more than sufficient to 

take care of the protection requirement. 

Also the CT burden calculation for 

protection, metering and differential 

protection shall be submitted during 

detailed engineering. Suitable ISF will be 

mentioned in the SLD during detailed 

engineering time.

Noted subjected to calcualtions
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321 TECHNICAL 

SPECIFICATION FOR 

33KV GAS 

INSULATED 

SWITCHGEAR : 13

188 Voltage Transformer Voltage Transformers shall be metal clad 

inductive type. Primary fuse is not 

applicable for the VTs. The same are 

provided with disconnecting switches for 

earthing the PT winding when 

disconnected from the system.

The VT Burden specified is much on the 

higher side. Since for protection and 

metering are through numerical relays, 

the burden requirement will very less. 

We propose 30VA burden per phase & 

shall substantiate this with suitable 

calculations during detail engineering.

Noted subjected to calcualtions
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322 TECHNICAL 

SPECIFICATION FOR 

33KV GAS 

INSULATED 

SWITCHGEAR : 

18/18.2

191 Control Wires The drive cabinet will be wired according 

to bidder Electric design.

For LV Compartment Standard single-

core non-screened PVC cable is used. 

The following core cross-sections are 

used:

Bus wiring for Panel AC & DC distribution 

between panels 2.5mm2 black / Gray,

CB , disconnector basic circuits: 1.0mm2 

Black (Standard)

Control, interlock and remote signaling 

circuits: 1.5 mm2 Gray

Releases and mechanism motors: 

1.5mm2 Gray

Conventional current transformers: 

2.5mm2 R, Y, B, Black, green

Conventional voltage transformers: 

1.5mm2 R, Y, B, Black, green

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.
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323 TECHNICAL 

SPECIFICATION FOR 

33KV GAS 

INSULATED 

SWITCHGEAR : 20

192 Protection relays The main protection relays shall be of 

numerical type, communicable on dual 

rear RJ 45 port. We shall offer Easergy 

P3 series relays. Auxiliary protections 

shall be catered through 

electromechanical relays.

On each panel one numerical relay shall 

be with graphical LCD display. Relay-2 if 

applicable shall be with alphanumeric 

display.

For Incomers, distance protection has not 

been considered. Relay for Line 

differential protection has been 

considered.

1. Numerical relays shall be as per 

specification.

2. SCADA communication shall be on IEC 

61850 protocol with dual fibre optic port 

having PRP compatibility.

3. Kindly elaborate about auxiliary 

protection.

4. Numerical Relay shall be as per 

specification

5. For incomers,  Line differential cum 

distance protection type relay shall be 

considered.

324 TECHNICAL 

SPECIFICATION FOR 

33KV GAS 

INSULATED 

SWITCHGEAR : 23

199/200 Name Plates and 

marking

- Switchgear rating plates are performed 

as adhesive plastic foil

- Labels for internal devices are 

performed as plastic stickers

- Panel name plates are performed as 

adhesive plastic foil

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.

325 TECHNICAL 

SPECIFICATION FOR 

33KV GAS 

INSULATED 

SWITCHGEAR : 27

201/202 Packing Packing is carried out according to HPE 

standard.

Requirements exceeding that scope are 

not included in our quotation and need to 

be covered on an extra cost base.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.

326 TECHNICAL 

SPECIFICATION FOR 

33KV GAS 

INSULATED 

SWITCHGEAR : 14

188 Power cable entry The same shall be from the front bottom 

of the switchgear panel.

Noted
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327 Annx. E 1.04 212 Temperature rise The rise in temperature over design 

ambient shall be governed by IEC 62271-

1.

Noted

328 General - Surge arrestor Surge arrestors have not been 

considered.

 No deviation in this regard. Kindly 

adhere to specification.
329 General - Accessories Current / Voltage test plug / adaptor, gas 

leak detector and dummy Plugs are 

excluded from our supply.

 No deviation in this regard. Kindly 

adhere to specification.

330 TECHNICAL 

SPECIFICATION FOR 

HT INDOOR 

SWITCHGEAR (33 & 

11kV) : 5.2

323 Degree of protection low 

voltage compartment

Over all Degree of protection of the Panel 

shall be IP4X.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.

331 TECHNICAL 

SPECIFICATION FOR 

HT INDOOR 

SWITCHGEAR (33 & 

11kV) : 5.3

324 Enclosure Material The panel enclosures are fabricated from 

AluZinc sheets. The doors and covers are 

fabricated from CRCA sheets.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.

332 TECHNICAL 

SPECIFICATION FOR 

HT INDOOR 

SWITCHGEAR (33 & 

11kV) : '5.3.3

324 Gland Plate Gland plate shall be as per our standard 

type tested design.

There is nothing called bidder type test 

design.  Kindly provide exact deviation 

from the specification at the time of 

technical evaluation.

333 TECHNICAL 

SPECIFICATION FOR 

HT INDOOR 

SWITCHGEAR (33 & 

11kV) : 5.6

324 Separate Compartments 

for

Current transformers are located in the 

cable compartment. 

The Line VT is mounted on the breaker 

trolley of the associated feeder panel. 

Bus VT has not been considered.

1. Noted for Current Transformer

2. Point not clear. Kindly clarify

3. Why its not considered. Kindly adhere 

to scope of work and supply of tender 

document.
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334 TECHNICAL 

SPECIFICATION FOR 

HT INDOOR 

SWITCHGEAR (33 & 

11kV) : 5.8

324 Bus end cable box Not applicable. Noted

335 TECHNICAL 

SPECIFICATION FOR 

HT INDOOR 

SWITCHGEAR (33 & 

11kV) : 5.14

324 Bus Bar Support 

Insulators

The busbars in our panels are supported 

on integral epoxy spouts. Bus support 

insulators are not applicable for our 

design.

Noted

336 TECHNICAL 

SPECIFICATION FOR 

HT INDOOR 

SWITCHGEAR (33 & 

11kV) :5.16

325 Required HV cable 

termination

height in the cable 

compartment

The same shall be as per type tested 

design.

Kindly provide exact deviation.

337 TECHNICAL 

SPECIFICATION FOR 

HT INDOOR 

SWITCHGEAR (33 & 

11kV) : 6.5

326 Contact Breakers shall have finger contacts in line 

with our type tested design.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.

338 TECHNICAL 

SPECIFICATION FOR 

HT INDOOR 

SWITCHGEAR (33 & 

11kV) : 8

329 Surge arrestor Gapless metal oxide type surge arrestors 

shall be provided for motor / capacitor 

and dry type transformer feeders only. 

The same shall be suitable for 2.5pu. 

Additional RC circuitry for the same is not 

envisaged.

1. Surge Suppresors must be provided as 

per specification.

2. Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.
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339 TECHNICAL 

SPECIFICATION FOR 

HT INDOOR 

SWITCHGEAR (33 & 

11kV) : 9

329 Current Transformer CTs shall be epoxy cast wound / ring 

type. The same shall be suitable for 

withstanding the fault STC for 1sec. The 

VA burden for CTs shall be as per our 

offer BOM. Detailed calculation in support 

of the same shall be furnished during 

detail engineering in the event of an 

order. The CTs are designed and tested 

in line with IEC 61869-2.

Minimum CT primary current shall be 

50A.

Noted subjected to calcualtions

340 TECHNICAL 

SPECIFICATION FOR 

HT INDOOR 

SWITCHGEAR (33 & 

11kV) : 10

329 Potential Transformer VTs shall be epoxy cast dry type. The VA 

burden for VTs shall be as per our offer 

BOM. Detailed calculation in support of 

the same shall be furnished during detail 

engineering in the event of an order. The 

VTs are designed and tested in line with 

IEC 61869-3.

The Line VT is mounted on the breaker 

trolley of the associated feeder panel. 

Bus VT has not been considered.

1. Noted for epoxy cast dry type.

2. Noted Subjected to calculations.

3. Line VT position shall be as per tender 

document.

3.Why Bus VT not considered. Kindly 

adhere to scope of work and supply of 

tender document.

341 TECHNICAL 

SPECIFICATION FOR 

HT INDOOR 

SWITCHGEAR (33 & 

11kV): 12

330 Earth bus The earth bus shall be copper. Sizing of 

the same shall be as per our type tested 

design.

Noted for copper. Size shall be as per 

fault current and time duration specified 

in tender document.

342 TECHNICAL 

SPECIFICATION FOR 

HT INDOOR 

SWITCHGEAR (33 & 

11kV) : '13.2.1/2

331 Meters MFM shall be make - MODEL EM6400NG No deviation in this regard. Kindly adhere 

to specification.
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343 TECHNICAL 

SPECIFICATION FOR 

HT INDOOR 

SWITCHGEAR (33 & 

11kV) : 16

333/334 Wiring The VCB Trolley will be wired per bidder 

design. For LV Compartment, Standard 

single-core non-screened PVC cable is 

used. The following core cross-sections 

are used:

Bus wiring for Panel AC & DC distribution 

between panels: 1.5mm2 Black / Gray,

Control, interlock and remote signaling 

circuits: 1.5 mm2 Gray

Conventional current transformers: 

2.5mm2 R, Y, B, Black, green

Conventional voltage transformers: 

1.5mm2 R, Y, B, Black, green

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.

344 TECHNICAL 

SPECIFICATION FOR 

HT INDOOR 

SWITCHGEAR (33 & 

11kV) : '18.7.1

340 Distance/Differential 

Relay

Request to please clarify the protection 

required as per site requirement .

The point pertains to 33 KV AIS Incomer 

which any way is not part of the tender.

345 TECHNICAL 

SPECIFICATION FOR 

HT INDOOR 

SWITCHGEAR (33 & 

11kV) : 23

350 Name Plate - Switchgear rating plates are performed 

as adhesive plastic foil

- Labels for internal devices are 

performed as plastic stickers

- Panel name plates are performed as 

adhesive plastic foil

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.

346 TECHNICAL 

SPECIFICATION FOR 

HT INDOOR 

SWITCHGEAR (33 & 

11kV) : 24

351 Painting Painting and pre-treatment shall be done 

as per our standard practice. The final 

paint shade shall be RAL 7032 for CRCA 

members only.

Kindly provide the exact deviation.
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347 TECHNICAL 

SPECIFICATION FOR 

HT INDOOR 

SWITCHGEAR (33 & 

11kV) : 25

351 Approved Make - Relay All main protection relays shall be 

numerical type, make Easergy P3 series, 

communicable on IEC 61850 protocol 

through dual rear RJ 45 port. Auxiliary 

protections shall be catered through 

electromechanical / static relays.

The relays shall require separate control 

supply for operating. Self powered relays 

have not been considered.

1. Numerical relays shall be as per 

specification.

2. SCADA communication shall be on IEC 

61850 protocol with dual fibre optic port 

having PRP compatibility.

3. Kindly elaborate about auxiliary 

protection.

4. Noted for control supply of relays.

348 TECHNICAL 

SPECIFICATION FOR 

HT INDOOR 

SWITCHGEAR (33 & 

11kV) : '26.1.1

352 Type test validity Request to please accept Type test 

validity as Last 10 years from the date of 

BID submission. 

Noted

349 TECHNICAL 

SPECIFICATION FOR 

HT INDOOR 

SWITCHGEAR (33 & 

11kV): 26.2

352 Acceptance & Routine 

tests

Kindly refer the submitted FAT procedure 

for details. The same shall be followed.

Kindly put this point at the time of 

technical evaluation. Review of this point 

shall be done at the time of technical 

evaluation.

350 TECHNICAL 

SPECIFICATION FOR 

HT INDOOR 

SWITCHGEAR (33 & 

11kV) : '26.2.2

352 Temperature rise test Since the product is already Type Tested 

, it is not envisaged.

Noted

351 TECHNICAL 

SPECIFICATION FOR 

HT INDOOR 

SWITCHGEAR (33 & 

11kV): 27

353 Packing Packing shall be done as per our 

standard globally approved practice.

Kindly provide exact Deviation.
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352 General No of RTU We presume that sub station is 1 , so 

only 1 RTU will be required

Noted

353 General - We understand that bidder scope is 

limited to RTU where all the data shall be 

available at IEC 104 and no new Scada 

and computer hardware in bidder's scope 

Noted

354 General Signal from existing 

Equipment

We are considering the data from 

supplied equipments , the signal from 

existing equipment is not in bidder's 

scope

Noted

355 General No of DIDO AIAO 

Hardware count

Please provide the DI DO AI AO 

hardware io count to consider for remote 

terminal unit in the substation.

Kindly refer SCADA specification. Same is 

specified in it.

356 General ARC FLASH 

PROTECTION SYSTEM

Our 11kV Switchgear Panel & 33kV GIS 

Panel is Type Test with Internal Arc. 

Hence we have not considered ARC 

FLASH PROTECTION SYSTEM in our 

Scope of Supply.

As per tender document, Arc flash 

protection shall be provided for 11KV 

Switchgear panels. Internal Arc is a 

different concept and Arc flash protection 

is a different concept.

357 General Fire Retardant Coating 

on the Cables.

We have considered Fire Retardant 

Coating on the Control / LT / HT Cables 

at Termination Position only. 2 Mtrs. 

Length is Considered for each cables at 

Termination end.

Kindly consider 300 mm on termination 

sides
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358 TECHNICAL 

SPECIFICATION FOR 

EXHAUST AND 

VENTILATION 

SYSTEM : 4.4

753 Air Conditioning 

Requirement

We have considered 5 Star Split Type Air 

Conditioning in control room area only as 

per Technical Specification. 

N-1 redundancy shall be provided as per 

Spec.

Noted

359 TECHNICAL 

SPECIFICATION FOR 

CIVIL WORKS : 5.1.a

765 The minimum grade of 

concrete shall be M-25 & 

Grade of Steel FY-415.

 Grade of Steel shall be FY-500 as FY-415 

is not available in the market

Noted

360 General - Proposed 33kV GIS 

Building location

M/s BYPL is requested to provide the 

proposed Building Location in Overall 

Substation Area for lot item estimation 

i.e. Cables etc.

Point Not Clear.

361 General - soil Investigation Geotechnical Soil Investigation Report is 

enclosed with the Tender Document for 

Project No. 1909 , dated June 2019 for 

Pandav Nagar New Delhi. 

Please confirm its same location or 

different.

IF Location is different than we need to 

done soil investigation report again.

Please confirm.

Kindly submit the bid as per given soil 

investigation report named as pandav 

Nagar. Soil report in tender document is 

for bidding purpose. Bidder must carry 

out soil investigation after it gets order.  

Note that civil designing shall be carried 

out on most stringent report out of 

Bidder report and report provided in 

tender document.
362 VOLUME:II : 3.3.12.2 166 a) Building shall be G+2

story. Although

Foundation shall be

designed for G+3

storey building.

Please Provide the Substation Building 

Layout of all the Floor.

Layout of First floor is available. Layout 

of rest of the floor shall be exercised by 

bidder only.
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363 VOLUME:II : 

3.3.12.13

167 4 hours fire withstand

rating for 11 kV 

Switchgear

room, 33 kV Switchgear

room and Capacitor 

Bank

Room

4 hours fire withstand

rating is not possible at door position. We 

will provide 2 Hrs Fire Rated door.

Noted

364 VOLUME:II : 

3.3.12.14

167 Fire Retardant Windows 

4 hours fire withstand

rating for Capacitor Bank

Room

4 hours fire withstand

rating is not possible at windows 

position. We will provide 2 Hrs Fire Rated 

window.

Noted

365 General Dismantling of Existing

Building and Foundation 

of

Existing RMU, Lighting 

Mast / Pole.

Shifting of Dismantled item are not 

considered in our Scope.

Point Not Clear. Kindly adhere to tender 

document. Although Shifting of RMU is 

not in bidder's scope.

366 General SF6 Gas Handling Kit As there is no gas handling at site, Gas 

Filling and Evacuating Plant is not 

required for our offered GIS panels. 

Hence we are not considering the same.

Kindly consider SF6 gas handling kit even 

if Gas Handling is not required.
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367 Volume-I : 7.A.3 13 Disclaimer Bidder reserves the right to amend, 

withdraw or otherwise alter this 

submission without penalty or charge as 

a result of any event beyond its control 

arising from or due to the current Covid-

19 epidemic or events subsequent to this 

epidemic / pandemic including changes in 

laws, regulations, by laws or direction 

from a competent authority.

Tender document shall remain same

368 Volume-I :10.2,SCC : 

5,GCC : 10

15,35,51 Bid Prices In case of extension in contract period 

from original duration / delay in project 

execution period, which is not 

attributable to Seller; Seller can revise 

the prices as per mutual discussion and 

agreement with Purchaser.

Tender document shall remain same

369 Volume-I : 25 19 THE PURCHASER’S 

RIGHT TO ACCEPT ANY 

BID AND TO REJECT 

ANY OR ALL BIDS

BYPL shall be liable to pay for all costs 

committed and/or incurred, all works 

performed, reasonable profit on 

terminated works and termination 

fee@10% of the Contract Price;

Tender document shall remain same

370 Volume-I :27,SCC : 

4,GCC : 9

27,35,51 THE PURCHASER’S 

RIGHT TO VARY 

QUANTITIES

Quantity variation to be within +/- 10%. Tender document shall remain same

371 SCC : 1 33 PRIORITY OF 

CONTRACT 

DOCUMENTS

LOI is not a binding document, we will 

not be able to initiate any activity on the 

basis of LOI. We request to issue either 

Po or LOA.

Tender document shall remain same
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372 SCC : 2.5 34 - Permission for road cutting from Road 

owning agencies, Tree cutting and other 

statutory clearances (including all 

coordination and liasoning) shall be 

obtained by Bidder. However,All direct 

Fee shall be borne by BYPL.

Tender document shall remain same

373 SCC  : 9.1 36 LD for delay in 

completion of works.

If the Contractor fails to successfully 

hand over the Packages awarded within 

the agreed contract completion schedule 

the contractor shall pay to the Purchaser/ 

Owner, Liquidated damages for the 

delayed period at the rate of 0.5% of the 

undelivered contract price per each week 

of delay or Pro-rata thereof, by which the 

Completion is delayed. Maximum LD for 

delay is 10% of Contract Value.

Tender document shall remain same

374 SCC : 9.2 36 LD on Intermediate 

Milestone

Request you to remove LD on 

Intermediate milestones. LD shall be 

levied only if final package is delayed; LD 

to be sole remedy for delay;

Tender document shall remain same

375 SCC : 10.2 37 Liability & Damages Aggregate Liability of Supplier: Supplier’s 

/ Contractor liability to Purchaser under 

or in connection with the Supply and 

Erection Contract shall not exceed 100% 

of the respective Contract Price.

Tender document shall remain same
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376 SCC : 11,GCC : 24 37, 54 Warrantee/Defect 

Liability Period

We suggest following as warranty:

All supplies made/Work executed shall be 

guaranteed against any defect or failure 

which may arise due to faulty materials, 

design or workmanship for a period of 24 

months from the date of final handing 

over of the entire package as defined in 

SCC or 30 months from the date of 

dispatch, whichever is earlier.

Warranty repair / replacement shall be as 

per specifications. We request to remove 

wording “not to the satisfaction of BYPL’ 

as it broad, ambiguous and cannot be 

measured.

Service request will be generated within 

48Hrs , service personnel or spares shall 

be arranged as per requirement of the 

service.

Tender document shall remain same

377 SCC : 12 37 LATENT DEFECT 

LIABILITY PERIOD

Aggregate Liability of Supplier: Supplier’s 

/ Contractor liability to Purchaser under 

or in connection with the Supply and 

Erection Contract shall not exceed 100% 

of the respective Contract Price also 

Latent defects shall be limited to design 

defects only;

Tender document shall remain same
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378 SCC : 18 40 FORCE MAJEURE Please include Pandemic, Vandalism, 

Change in Law.

Following text to be added -

“Contractor reserves the right to amend, 

withdraw or otherwise alter this 

submission without penalty or charge as 

a result of any event beyond its control 

arising from or due to the current Covid-

19 epidemic or events subsequent to this 

epidemic / pandemic including changes in 

laws, regulations, by laws or direction 

from a competent authority. “

Tender document shall remain same

379 SCC : 18.4 41 Excused Performance The Party claiming Force Majeure shall 

give notice to the other Party of any 

Force

Majeure Event as soon as reasonably 

practical after becoming aware of its 

existence,

but not later than fifteen (15) days after 

the date on which such Party knew or

should reasonably have known of the 

commencement of the Force Majeure 

Event

Tender document shall remain same
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380 SCC : 19,GCC : 28 43 ,55 SUSPENSION OF WORK We suggest for suspension of BYPL 

without any reason:

Aggregate suspension period of less than 

30 days. After lapse of 7 days,  the 

Contractor shall be paid all costs incurred 

and/or committed including without 

limitation storage cost. 

We request to remove Purchaser decision 

shall be final and binding and add – all 

decisions shall be subjected to mutual 

agreement.

After above referred 30 days, the Seller 

shall have right to terminate and BYPL 

shall be liable to pay for all costs 

committed and/or incurred, all works 

performed, reasonable profit on 

terminated works and termination 

fee@10% of the Contract Price.

Tender document shall remain same

381 SCC : 20 43 FINAL TAKING OVER OF 

THE PACKAGES

HOTO(handing over taking over) 

procedure shall be shared along with the 

offer to substantiate this requirement

Tender document shall remain same

382 GCC : 3.4, GCC : 

3.10

49 DEFINITIONS AND 

INTERPRETATION:

Word "implied" is a ambiguous word and 

specification is the document on which 

the entire project is based hence, we 

request to remove the ambiguity and 

specification to be direct

Tender document shall remain same
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383 GCC : 3.11 49 DEFINITIONS AND 

INTERPRETATION:

CONTRACT PRICE shall mean the price 

referred to in the “Purchase Order” 

only

Tender document shall remain same

384 GCC : 22 54 Return, Replacement or 

Substitution:

Once delivered after inspection, warranty 

shall prevail. It shall be discretion of 

Contractor to either repair or replace. No 

right of rejection is suggested to be 

agreed

Tender document shall remain same

385 GCC : 25 54 Support beyond the 

Guarantee Period

Any spares and support after warranty 

period shall be on paid basis and on 

terms and conditions as may be agreed 

between the Parties;

Tender document shall remain same

386 GCC : 30,31,32 55,56 Events of default

Consequences of default

Risk & Cost

We request to remove sub-clause (c) and 

(e). We do not agree for any risk and 

cost payable by Seller. Upon event of 

default the Purchaser shall have right to 

terminate and procure from any third 

party.

Tender document shall remain same

387 GCC : 37 57 RECOVERIES Recovery from any other contract is not 

acceptable

Tender document shall remain same

388 GCC : 34 57 Termination for 

convenience of BYPL

BYPL shall be liable to pay for all costs 

committed and/or incurred, all works 

performed, reasonable profit on 

terminated works and termination 

fee@10% of the Contract Price;

Tender document shall remain same
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389 GCC : 39 57 Indemnification Notwithstanding contrary to anything 

contained in this NIT, Supplier shall at his 

costs and risks make

good any loss or damage to the property 

of the Purchaser and/or the other 

Supplier engaged by the

Purchaser and/or the employees of the 

Purchaser and/or employees of the other 

Supplier engaged by

the Purchaser whatsoever arising out of 

the "GROSS" negligence of the Supplier 

while performing the obligations

under this contract

Tender document shall remain same

390 GCC : 40 57,58 Patent rights and royalty No IPR of the Bidder shall be transferred 

except for the right to use for the 

purpose of project

Tender document shall remain same

391 GCC : 8 50,51 SCOPE OF WORK Scope of work shall be limited to the 

BOQ( bill of quantity) appeared in price 

schedule and technical specification as 

part of RFQ. 

Tender document shall remain same

392 GCC : 27 55 FORFEITURE We request to remove any forfeiture of 

any amount or BG

Tender document shall remain same

393 GCC : 29 55 TERMINATION DUE TO 

CONTRACTORS 

DEFAULT

The Purchaser may terminate the 

contract after giving 30 (thirty) days 

notice

Tender document shall remain same

394 ECC : 28 77 Indemnity Request you to remove this clause or 

remove the wording "Loss or damage to 

property", as this falls under 

consequential damages, and we can't 

agree to accept consequential damages.

Tender document shall remain same
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395 General INCO Terms Kindly confirm INCO Terms Tender document shall remain same

396 SSC : 8, SCC : 15 36, 38 Bank Guarantee, 

Payment Terms

CPBG is not acceptable Tender document shall remain same
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