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TENDER NOTIFICATION   

For 

AWARD OF RATE CONTRACT FOR CARRYING OUT METER INSTALLATION (MMG) WORK IN 14 

DIVISIONS OF BYPL  

NIT NO: CMC/BY/21-22/RB/SVS/AS/28     DATED 14/10/2021 

 

 

Due Date and Time of Submission: 05.11.2021, till 15:00 HRS 
 

Date and Time of Opening: 09.11.2021, at 15:00 HRS 
 
 
 
 
 
 
 

BSES YAMUNA POWER LIMITED 

Shakti Kiran Building, Karkardooma, New Delhi – 110032 

Corporate Identification Number: U40109DL2001PLC111525 

Telephone Number: +91 (011) 4124 7111/4124 7191 
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SECTION – I 

REQUEST FOR QUOTATION 

1. GENERAL. 

 
BSES Yamuna Power Limited invites sealed tenders in 2 envelopes for 

“AWARD OF RATE CONTRACT FOR CARRYING OUT METER INSTALLATION (MMG) WORK IN 14 

DIVISIONS OF BYPL “ 

 

1.01 The bidder must qualify the requirements as specified in clause 1.3 stated below. The sealed 
envelopes shall be duly super scribed as- 
 

“AWARD OF RATE CONTRACT FOR CARRYING OUT METER INSTALLATION (MMG) WORK IN 14 

DIVISIONS OF BYPL” 

“NIT NO: CMC/BY/21-22/RB/SvS/AS/28 Dated 14.10.2021”. 

1.02 BYPL invites sealed tenders from eligible bidders for the above-mentioned work (clause1.01). 
 

Cost of Tender form (Non- Refundable): Rs. 1,180/- (including GST) 

Estimated cost of work (Details as per Section IV): Rs. 12 Crore 

Earnest Money Deposit:  Rs 12 Lakh  

Duration of the Work: 2 Year (from date of issue of order) 

Tender documents on sale: 14/10/2021 (working days) 

*Date & time of Submission of Tender: 05/11/2021 till 3.00 pm 

*Date & time of Opening of Tender: 09/11/2021 at 3.00 pm 

The tender document can be obtained from address given below against submission of non-refundable 

demand draft of Rs.1180/-(including GST) drawn in favour of BSES Yamuna Power Ltd, payable at 

Delhi. 

Head of Department 

Contracts & Materials Dept. 

BSES Yamuna Power Limited 

III Floor, “A” Block, Shakti Kiran Building,  

Karkardooma, 

New Delhi-110032 

 

The tender papers will be issued on all working days up to the date mentioned in clause 1.02. The 

tender documents & detail terms and conditions can also be downloaded from the website 

www.bsesdelhi.com. In case tender papers are downloaded from the above website, then the bidder 

has to enclose a separate demand draft covering the cost of bid documents. 
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1.2 POINTS TO BE NOTED 

 

1.2.1   Works envisaged under this contract are required to be executed in all respects up to the period 
of completion mentioned above. 

 
1.2.2 Only those agencies, who fulfill the qualifying criteria as mentioned in clause 1.3, should submit 

the tender documents. 
 
1.2.3 Tender document consists of the following: 

• Request for Quotation 

• Instructions to Bidder 

• General Terms & Conditions 

• Estimated Tender Cost 

• Tentative Pattern of Energy Meter Installation 

• Price Format 

• Bid Form 

• Performa of Contract Performance Bank Guarantee 

• Format for EMD Bank Guarantee 

• Check List 

• Vendor’s Credentials 
 

1.2.4 The Contract shall be governed by the documents listed in Para 1.2.3 above. 
 

1.2.5 BSES Yamuna Power Ltd reserves the right to accept/reject any or all Tenders without assigning 
any reason thereof and alter the quantity of materials mentioned in the Tender documents at 
the time of placing Contract / Work orders. Tender will be summarily rejected if: 
 

• If Earnest Money Deposit (EMD) of requisite amount as per clause 8.02 of section II, is not 
deposited in shape of Bank Draft/Pay Order/FDR/BG drawn in favour of BSES Yamuna Power 
Ltd, payable at Delhi. 
 

• Tender document is downloaded from website and tender fee is not submitted. 
 

• If Tender is received after due date and time. 
 

1.2.6 It is compulsory for the bidder to quote for each part of Price Format. 
 

1.2.7   Please note that abnormally higher or abnormally lower price bids from BYPL estimated cost 

may not be considered.BYPL decision in this regard shall be final & binding. 

1.3 QUALIFYING CRITERIA: - 

The prospective bidder must qualify all of the following requirements to be eligible to participate in 

the bidding. Bidders who meet following requirements will be considered as successful bidder and 

BYPL reserves the right to disqualify those bidders who do not meet these requirements. 
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TECHNICAL QUALIFYING CRITERIA 
 

• The bidder should meet the following requirements: 

1. Experience in Project execution or maintenance of 11KV or above electrical work in any power 
distribution utilities / State Electricity Boards/ Discoms / other govt organizations in each year 
of the last three financial years (FY 18-19, 19-20 & 20-21).  
 

2. Experience in Meter installation /Meter Shifting / Meter revamping /DT Cleaning /Loss 
reduction work in any power distribution utilities / State Electricity Boards/ Discoms / other 
govt. organizations for a minimum of Six Months in any two financial years of the last three 
financial years (FY 18-19, 19-20 & 20-21).   

  

 Note: 

� Preference will be given to those bidders who are having exclusive experience in Energy Meter 
Installation in Delhi / NCR area. 
 

� The bidder shall submit all necessary documentary evidence to establish that the Bidder meets 
the above qualifying requirements. 
 
 

FINANCIAL QUALIFYING CRITERIA 
 

• The bidder should meet the following requirements: 

1. Bidder must provide proof of having an average annual turnover of Rs. 2 Crore or above during 
the last three financial years i.e. FY 18-19, 19-20 & 20-21.  
 

2. Bidders must have a positive net worth.  
 

3. Bidder should have valid Registration No. of GST 
 

4. Bidder should have PAN No & should fulfill all statutory compliances like PF, ESI registration 
 

5. Bidder should provide an undertaking that he is not debarred/ blacklisted in any other utilities, 
SEB’s, PSU’s in India. Firms who are debarred/ blacklisted will not be considered. 

 
Note: 
 

� Bidder shall have a valid Electrical License issuing by Delhi Govt. for doing the electrical works 
in Delhi region. 
 

� The bidder shall submit all necessary documentary evidence to establish that the Bidder meets 
the above qualifying requirements. 
 

Further, company reserves the right to carry out technical capability/ infrastructure assessment of the 

bidders by factory/office inspection or by any other means and company’s decision shall be final and 

binding in this regard. Also, the Bidder shall furnish the following commercial & technical information 

along with the tender: 
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a) Latest balance sheet 

b) Detail of Banker & Cash Credit limit 

c) Details of the constitution of the company (Proprietary/ Limited/ Pvt. Ltd. along with details) 

d) Memorandum & Articles of Association of the Company 

e) Organization Chart of the company 

f) Vendor Credentials along with experience details  

g) Average Turnover certificate issued by C.A for the last three Financial Years. 

h) Latest Positive Net worth certificate issued by CA. (Not more than one month old from the date of 

issue of this tender). 

1.4 BIDDING AND AWARD PROCESS: - 

Bidders are requested to submit their offer strictly in line with this tender document. NO DEVIATION 

IS ACCEPTABLE. Both Part A & Part b of the Financial bid should be submitted. BYPL shall respond to 

the clarifications raised by various bidders and the same will be uploaded on our website for review 

of the participating bidders.  

Note: Award of MLCC/KCC/GCC/Prepaid /CT meter work in BYPL is combined with other division as 

per annexure attached  

1.4.1 Bid Submission: 

The bidders are required to submit the bid in 2(two) parts and submit in original + one copy to the 

Following address: - 

Head of Department 

Contracts & Materials Dept. 

BSES Yamuna Power Limited 

III Floor, “A” Block, Shakti Kiran Building,  

Karkardooma, New Delhi-110032. 

 

PART A: TECHNICAL BID comprising of following: 

• EMD of requisite amount 

• Non-refundable separate demand draft for Rs. 1180/-(including GST) In case the 

forms are downloaded from the website 

• Documentary evidence in support of qualifying criteria 

• Technical Literature if any. 

• Any other relevant document 

• Acceptance to Commercial Terms and Conditions viz Delivery schedule/period, 

Payment terms, BG etc 
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PART B: FINANCIAL BID comprising of Prices strictly in the Format enclosed in SECTION VI (Part A & 

Part B )  

TIME SCHEDULE 

The bidders should complete the following within the dates specified as under: 

S.No. Steps Comprising of Due Date 

1 Pre-Bid Meeting 
All Queries (Technical) related to RFQ 

25/10/2021 

at 4 pm on Zoom ** 

2 

PART A 

(Technical and 

Commercial Bid) 

 

EMD of requisite amount, non-refundable 

demand draft for Rs. 1180/-(including GST) 

in case the forms are downloaded from the 

website 

Documentary evidence in support of 

qualifying criteria 

Any other relevant document Acceptance 

to Commercial Terms and Conditions , 

Payment terms, BG etc 

05/11/2021              

up to 3.00 pm  

3 
PART B 

(Financial Bid) 

Price strictly in the Format enclosed 

(Section VI) 

Successful bidders 

will be intimated 

through website 

**Join Zoom Meeting -https://zoom.us/j/8672899211,                                        

Meeting ID: 867 289 9211,  Password: 654321 

This is a two part bid process. Bidders are to submit the bids in 2(two) parts 

Both these parts should be furnished in separate sealed covers super scribing NIT no., DUE DATE OF 

SUBMISSION, with particulars as PART-A TECHNICAL BID & COMMERCIAL TERMS & CONDITIONS and 

Part-B FINANCIAL BID and these two sealed envelopes should again be placed in another third sealed 

envelope which should be super scribed with “Tender Notice No.& Due date of opening “. The same 

shall be submitted before the due date & time specified. 

PART A: Technical Bid should not contain any cost information whatsoever and shall be submitted 

within the due date. After technical evaluation, the list of qualified bidders will be posted immediately 

on BSES website. 

PART B: This envelope will be opened after technical evaluation and only of the qualified bidders and 

the date of opening of the same shall be intimated in due course of time. 

Notwithstanding anything stated above, the Company reserves the right to assess bidders’ capability 

to perform the contract, should the circumstances warrant such assessment in the overall interest of 

the Company. In this regard the decision of the Company is final. 
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1.4.2 Award Decision 

• Company intends to award the business on a lowest bid basis, so bidders are encouraged to 
submit the bid competitively. The decision to place order/LOI solely depends on Company on 
the cost competitiveness across multiple lots, quality, delivery and bidder ‘s capacity, in 
addition to other factors that Company may deem relevant. 

• The Company reserves all the rights to award the contract to one or more bidders so as to 
meet the delivery requirement or nullify the award decision without any reason. 

• In case any contractor is found unsatisfactory during the execution process, the award will be 
cancelled and BYPL reserves the right to award other contractors who are found fit. 

 

1.4.3 Market Integrity 

We have a fair and competitive marketplace. The rules for bidders are outlined in the Terms & 

Conditions. Bidders must agree to these rules prior to participating. In addition to other remedies 

available, we reserve the right to exclude a bidder from participating in future markets due to the 

bidder’s violation of any of the rules or obligations contained in the Terms & Condition. Bidders who 

violate the market place rules or engage in behaviour that disrupts the fair execution of the market 

place restricts a bidder to length of time, depending upon the seriousness of the violation. Examples 

of violations include, but are not limited to: 

• Failure to honour prices submitted to the market place. 

• Breach of the terms of the published in Request for Quotation/NIT. 

1.4.4 Confidentiality 

All information contained in this RFQ is confidential and may not be disclosed, published or advertised 

in any manner without written authorization from BYPL. This includes all bidding information 

submitted. 

All RFQ documents remain the property of BYPL and all bidders are required to return these documents 

to BYPL upon request. Bidders who do not honour these confidentiality provisions will be excluded 

from participating in future bidding events. 

1.5 Contact Information 

Technical clarification, if any, as regards this RFQ shall be sought in writing and sent by post/courier 

to following address 
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Address Name/ Designation E-mail Address 
Technical 

Head MMG, 

BSES Yamuna Power Ltd, 

Shaktikiran Building, 

Karkardooma, Delhi, 

110032 

Mr Ravi Tomar  (Head – 
MMG) 

ravi.tomar@relianceada.com 

Landline no. : 8010947579 

Commercial 

C&M Dept. 3rd Floor, A 

Block, 

BSES Yamuna Power Ltd 

Shaktikiran Building, 

Karkardooma, Delhi-

110032 

Mr. Abhinav Sharma 

GM – (C&M) 

abhinav.k.sharma@relianceada.com 

011-4124 9315 

Mr. Santosh Srivastava 

Head – (Contracts) 

santosh.v.srivastava@relianceada.com 

011-4124 9850 

Mr. Robin Sebastian 
Head – (C&M) 

robin.sebastian@relianceada.com 

011-4124 9230 
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SECTION - II 

INSTRUCTION TO BIDDERS 

A. GENERAL 

 

BSES Yamuna Power Ltd, hereinafter referred to as “The Company” is desirous of- 

AWARD OF RATE CONTRACT FOR CARRYING OUT METER INSTALLATION (MMG) WORK IN 14 

DIVISIONS OF BYPL 

1.0  SCOPE OF WORK 
The scope of work shall include Meter Installation Work in BYPL. 

2.0 DISCLAIMER 

2.01 This Document includes statements, which reflect various assumptions, which may or may not be 

correct. Each Bidder/Bidding Consortium should conduct its own estimation and analysis and should 

check the accuracy, reliability and completeness of the information in this Document and obtain 

independent advice from appropriate sources in their own interest. 

2.02 Neither Company nor its employees will have any liability whatsoever to any Bidder or any other 

person under the law or contract, the principles of restitution or unjust enrichment or otherwise for 

any loss, expense or damage whatsoever which may arise from or be incurred or suffered in connection 

with anything contained in this Document, any matter deemed to form part of this Document, provision 

of Services and any other information supplied by or on behalf of Company or its employees, or 

otherwise arising in any way from the selection process for the work. 

2.03 Though adequate care has been taken while issuing the Bid document, the Bidder should satisfy 

itself that Documents are complete in all respects. Intimation of any discrepancy shall be given to this 

office immediately. 

2.04 This Document and the information contained herein are Strictly Confidential and are for the use 

of only the person(s) to whom it is issued. It may not be copied or distributed by the recipient to third 

parties (other than in confidence to the recipient ‘s professional advisors). 

3.0 COST OF BIDDING 

The Bidder shall bear all cost associated with the preparation and submission of its Bid and the 

company will in no case be responsible or liable for those costs. 

 

 

 

 

B. BIDDING DOCUMENTS 

4.0 The Scope of Work, Bidding Procedures and Contract Terms are described in the Bidding 
Documents. In addition to the covering letter accompanying Bidding Documents, the Bidding 
Documents include: 
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SECTION- I Request for Quotation 

SECTION- II Instructions to Bidder 

SECTION-III General Terms & Conditions 

SECTION- IV Estimated Tender Cost 

SECTION-V Tentative Pattern of Energy Meter Installation 

SECTION-VI Price Format 

SECTION -VII Bid Form 

SECTION -VIII Performa of Contract Performance Bank Guarantee 

SECTION -IX Format for EMD Bank Guarantee 

4.01 The Bidder is expected to examine the Bidding Documents, including all Instructions, Forms, 

Terms and Specifications. Failure to furnish all information required by the Bidding Documents or 

submission of a Bid not substantially responsive to the Bidding Documents in every respect will may 

result in the rejection of the Bid. 

5.0 AMENDMENT OF BIDDING DOCUMENTS 
 

5.01 At any time prior to the deadline for submission of Bids, the Company may for any reasons, 

whether at its own initiative or in response to a clarification requested by a prospective Bidder, modify 

the Bidding Documents by Amendment. 

5.02 The Amendment shall be part of the Bidding Documents, pursuant to Clause 5.01, and it will be 

notified in writing by Fax/e-mail to all the Bidders who have received the Bidding Documents and 

confirmed their participation to Bid, and will be binding on them. 

5.03 In order to afford prospective Bidders reasonable time in which to take the Amendment into 

account in preparing their Bids, the Company may, at its discretion, extend the deadline for the 

submission of Bids. 

C.  PREPARATION OF BIDS 

6.0  LANGUAGE OF BID 
The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid exchanged 

by the Bidder and the Company, shall be written in the English Language. Any printed literature 

furnished by the Bidder may be written in another Language, provided that this literature is 

accompanied by an English translation, in which case, for purposes of interpretation of the Bid, the 

English translation shall govern. 

7.0 BID FORM 
7.01 The Bidder shall submit Original "Bid Form" and the appropriate Price Schedules and technical 

specifications enclosed with the Bidding Documents. 

8.0 BID PRICES 
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8.01 Bidders shall quote for the entire Scope of work with prices for individual items. The tenderer is 

required, at his expense, to obtain all the information he may require to enable him to submit his 

tender including necessary visits to the site to ascertain the local conditions, procurement of necessary 

materials, labour, etc., requirements of the local/government/public authorities in such matters. 

Prices quoted by the Bidder shall be “Firm” and not subject to any price adjustment during the 

performance of the Contract. A Bid submitted with an adjustable price/Price Variation Clause will 

be treated as non -responsive and rejected. 

8.02 EMD 

Pursuant to Clause 7.0 above, the bidder shall furnish, as part of its bid, a EMD of requisite amount 

as already specified in the Section-I. The EMD is required to protect the Company against the risk of 

Bidder ‘s conduct which would warrant forfeiture. The EMD shall be denominated in any of the 

following form: 

(a) Demand Draft/Pay Order drawn in favour of BSES Yamuna Power Ltd, payable at Delhi. 

(b) BG/ Fixed Deposit Receipts (FDR) from a scheduled bank in favour of BSES Yamuna Power Limited 

valid for 3 (Three) months after last date of receipt of tenders with variation of 7 days. 

Earnest money given by all the bidders except the lower bidder shall be refunded within 4 (four) weeks 

from the date of opening of price bid. The amount of EMD by the lowest bidder shall be adjustable in 

the security bank guarantee 

The EMD may be forfeited in case of: 

(a) If the Bidder withdraws its bid during the period of bid validity specified by the Bidder in the 
Bid Form. 
 

Or 

(b) In the case of a successful Bidder, if the Bidder does not 

(i) Accept the Contract Order, or 

(ii) Furnish the required performance security BG. 

9.0 BID CURRENCIES 

Prices shall be quoted in Indian Rupees Only. 

10.0 PERIOD OF VALIDITY OF BIDS 

10.01 Bids shall remain valid & open for acceptance for a period of 120 days from the date of 

opening of the Bid. 

10.02 Notwithstanding Clause10.01 above, the Company may solicit the Bidder ‘s consent to an 

extension of the Period of Bid Validity. The request and the responses thereto shall be made in writing 

and sent by Fax/post/courier 

11.0 ALTERNATIVE BIDS 
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Bidders shall submit Bids, which comply with the Bidding Documents. Alternative Bids will not be 

considered. The attention of Bidders is drawn to the provisions regarding the rejection of Bids in the 

terms and conditions, which are not substantially responsive to the requirements of the Bidding 

Documents. 

12.0 FORMAT AND SIGNING OF BID 

12.01 The original Bid Form and accompanying documents (as specified in Clause 7.0),clearly marked" 

Original Bid", must be received by the Company at the date, time and place specified pursuant to 

Clauses14.0 and15.0. 

12.02 The original copy of the Bid shall be typed or written in indelible ink and shall be signed by the 

Bidder or a person or persons duly authorized to sign on behalf of the Bidder. Such authorization shall 

be indicated by written Power-of-Attorney accompanying the Bid. 

12.03 The Bid shall contain no interlineations, erasures or overwriting except as necessary to correct 

errors made by the Bidder, in which case such corrections shall be initialled by the person or persons 

signing the Bid. 

12.04 Bid shall be signed with stamp by the bidder on all the pages 

D. SUBMISSION OF BIDS 

13.0 SEALING AND MARKING OF BIDS 

13.01 Bid submission: One original (hard copies) of all the Bid Documents shall be sealed and submitted 

to the Company before the closing time for submission of the bid. 

13.02 The Technical Documents and the EMD shall be enclosed in a sealed envelope and the said 

envelope shall be super scribed with -Technical Bid & Commercial Terms & Conditions “. The price bid 

shall be inside another sealed envelope with super scribed -“Financial Bid “. Both these envelopes 

shall be sealed inside another big envelope. All the envelopes should bear the Name and Address of 

the Bidder and marking for the Original. The envelopes should be super scribed with -“Tender Notice 

No. & Due date of opening“. 

13.03 The Bidder has the option of sending the Bids in person. Bids submitted by Email/Telex/Telegram 

/Fax will be rejected. No request from any Bidder to the Company to collect the proposals from 

Courier/Airlines/Cargo Agents etc shall be entertained by the Company. 

 

 

14.0 DEADLINE FOR SUBMISSION OF BIDS 

14.01 The original Bid must be timely received by the Company at the address specified in Section-I 

14.02 The Company may, at its discretion, extend the deadline for the submission of Bids by amending 

the Bidding Documents in accordance with Clause 5.0, in which case all rights and obligations of the 

Company and Bidders previously subject to the deadline will thereafter be subject to the deadline as 

extended 

15.1 ONE BID PER BIDDER 
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Each Bidder shall submit only one Bid by itself. No Joint Venture is acceptable. A Bidder who submits 

or participates in more than one Bid will cause all those Bids to be rejected. 

15.2 LATE BIDS 

Any Bid received by the Company after the deadline for submission of Bids prescribed by the Company, 

will be declared "Late" and rejected and returned unopened to the Bidder. 

16.0 MODIFICATIONS AND WITHDRAWAL OF BIDS 

16.01 The Bidder is not allowed to modify or withdraw its Bid after the Bid ‘s submission. 

E. EVALUATION OF BID 

17.0 PROCESS TO BE CONFIDENTIAL 

Information relating to the examination, clarification, evaluation and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other persons 

not officially concerned with such process. Any effort by a Bidder to influence the Company's 

processing of Bids or award decisions may result in the rejection of the Bidder's Bid. 

18.0 CLARIFICATION OF BIDS 

To assist in the examination, evaluation and comparison of Bids, the Company may, at its discretion, 

ask the Bidder for a clarification of its Bid. All responses to requests for clarification shall be in writing 

and no change in the price or substance of the Bid shall be sought, offered or permitted. 

19.0 PRELIMINARY EXAMINATION OF BIDS / RESPONSIVENESS 

19.01 Company will examine the Bids to determine whether they are complete, whether any 

computational errors have been made, whether required sureties have been furnished, whether the 

documents have been properly signed, and whether the Bids are generally in order. 

19.02 Arithmetical errors will be rectified on the following basis. If there is a discrepancy between the 

unit price and the total price per item that is obtained by multiplying the unit price and quantity, the 

unit price shall prevail and the total price per item will be corrected. If there is a discrepancy between 

the Total Amount and the sum of the total price per item, the sum of the total price per item shall 

prevail and the Total Amount will be corrected. 

19.03 Prior to the detailed evaluation, Company will determine the substantial responsiveness of each 

Bid to the Bidding Documents including production capability and acceptable quality of the Goods 

offered. A substantially responsive Bid is one, which conforms to all the terms and conditions of the 

Bidding Documents without material deviation. 

19.04 Bid determined as not substantially responsive will be rejected by the Company and/or the 

Company and may not subsequently be made responsive by the Bidder by correction of the non -

conformity. 

20.0 EVALUATION AND COMPARISON OF BIDS 

20.01 The evaluation of Bids shall be done based on the delivered cost competitiveness basis. 
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20.02 The evaluation of the Bids shall be a stage-wise procedure. The following stages are identified 

for evaluation purposes: In the first stage, the Bids would be subjected to a responsiveness check. The 

Technical Proposals and the Conditional ties of the Bidders would be evaluated. Subsequently, the 

Financial Proposals along with Supplementary Financial Proposals, if any, of Bidders with Techno-

commercially Acceptable Bids shall be considered for final evaluation. 

20.03 The Company's evaluation of a Bid will take into account, in addition to the Bid price, the 

following factors, in the manner and to the extent indicated in this Clause: 

(a) Work completion schedule 

(b) Conformance to Qualifying Criteria 

(c) Deviations from Bidding Documents 

Bidders shall base their Bid price on the terms and conditions specified in the Bidding Documents. 

The cost of all quantifiable deviations and omissions from the specification, terms and conditions 

specified in Bidding Documents shall be evaluated. The Company will make its own assessment of the 

cost of any deviation for the purpose of ensuring fair comparison of Bids. 

20.04 Any adjustments in price, which result from the above procedures, shall be added for the 

purposes of comparative evaluation only to arrive at an "Evaluated Bid Price”. Bid Prices quoted by 

Bidders shall remain unaltered. 

F.  AWARD OF CONTRACT 

21.0 CONTACTING THE COMPANY 

21.01 From the time of Bid opening to the time of contract award, if any Bidder wishes to contact the 

Company on any matter related to the Bid, it should do so in writing. 

21.02 Any effort by a Bidder to influence the Company and/or in the Company’s decisions in respect 

of Bid evaluation, bid comparison or Contract Award, will result in the rejection of the Bidder ‘s Bid. 

22.0 THE COMPANY ’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 

The Company reserves the right to accept or reject any Bid and to annul the Bidding process and reject 

all Bids at any time prior to award of Contract, without thereby incurring any liability to the affected 

Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds for the 

Company’s action. 

23.0 AWARD OF CONTRACT 

The Company will award the Contract to the successful Bidder whose Bid has been determined to be 

the lowest-evaluated responsive Bid, provided further that the Bidder has been determined to be 

qualified to satisfactorily perform the Contract. Company reserves the right to award order other 

bidders in the tender, provided it is required for progress of project & provided the bidders agree to 

come to the lowest rate. 

24.0 THE COMPANY ’S RIGHT TO VARY QUANTITIES 
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The Company reserves the right to vary the quantity i.e. increase or decrease the numbers/quantities 

without any change in terms and conditions during the execution of the Order. 

25.0 LETTER OF INTENT/ NOTIFICATION OF AWARD 

The letter of intent/ Notification of Award shall be issued to the successful Bidder whose bids have 

been considered responsive, techno-commercially acceptable and evaluated to be the lowest (L1). The 

successful Bidder shall be required to furnish a letter of acceptance within 7 days of issue of the letter 

of intent /Notification of Award by Company. 

26.0 CORRUPT OR FRADULENT PRACTICES 

26.01 The Company requires that the Bidders observe the highest standard of ethics during the 

procurement and execution of the Project. In pursuance of this policy, the Company: 

(a) Defines, for the purposes of this provision, the terms set forth below as follows: 

"Corrupt practice" means behaviour on the part of officials in the public or private sectors by which 

they improperly and unlawfully enrich themselves and/or those close to them, or induce others to do 

so, by misusing the position in which they are placed, and it includes the offering, giving, receiving, 

or soliciting of anything of value to influence the action of any such official in the procurement process 

or in contract execution; and "Fraudulent practice" means a misrepresentation of facts in order to 

influence a award process or the execution of a contract to the detriment of the Company, and includes 

collusive practice among Bidders (prior to or after Bid submission) designed to establish Bid prices at 

artificial non-competitive levels and to deprive the Company of the benefits of free and open 

competition. 

(b) Will reject a proposal for award if it determines that the Bidder recommended for award has 

engaged in corrupt or fraudulent practices in competing for the contract in question; 

(c) Will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a 

contract if it at any time determines that the firm has engaged in corrupt or fraudulent practices in 

competing for, or in executing, a contract. 

26.02 Furthermore, Bidders shall be aware of the provision stated in the Terms and Conditions of 

Contract. 

SECTION-III 

GENERAL TERMS & CONDITIONS 

BSES Yamuna Power Limited is a COMPANY (having license) in the business of distribution and retail 

supply of Electricity in the areas of its Distribution Network in East and Central Circles of Delhi. 

Whereas the COMPANY is desirous of engaging a third party and wants to assign the work for 

Single/Poly Phase Meter Installation (MMG) & Work for MLCC/KCC/GCC/Prepaid/CT energy meter 

covered under the area of BYPL. 

The following terms shall have the following meanings: 

1.0 Company:  means BSES YPL a company incorporated under the Companies Act 1956 and having its 

office at Shakti Kiran Building, Karkardooma, New Delhi-110032, which expression shall include its 

authorized representatives, agents, successors and assigns. 
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1.1 Contractor: shall mean the successful tenderer / vendor to whom the contract will be awarded 

and shall include its authorized representative, agents, successors, and assigns 

1.2 Good Industry Practice means the exercise of that degree of skill, diligence and prudence which is 

expected from a skilled, experienced and recognized contractor engaged in the same type of 

undertaking similar to the one undertaken by the Contractor and acting generally in accordance with 

the prevailing laws, rules, regulations, codes and industry standards. 

1.3 Specifications: means the technical specifications relating to and description of the jobs to be 

performed by Contractor under this Work Order, including all other particulars set out specifically in 

this Work Order or that may be implied to the nature of jobs to be performed by Contractor under this 

Work Order. 

1.4 Rate: means the rate payable by the Company to the Contractor for the due complete and proper 

performance of the jobs covered under this Work Order. 

1.5 Site: The terms "Site" shall mean the working location in BYPL area. 

1.6 Engineer-in-charge: The term Engineer In Charge shall mean the Company's nominated 

representative for the purpose of carrying out the work. For this work order Engineer In Charge shall 

be as under: 

For Bill quantity & quality verification, Engineer-in-charge shall be division Head & For Meter punching 

certification, Engineer-in-charge shall be Head (MMG)-BYPL. 

 

2.0 INTERPRETATION 

2.1The descriptive headings of Clauses are inserted solely for convenience of reference and are not 

intended as complete or accurate descriptions of content thereof and shall not be used to interpret 

the provisions of this Contract. 

2.2 The use of words in the singular or plural, or with a particular gender, shall not limit the scope or 

exclude the application of any provision of this Contract to any person or persons or circumstances 

except as the context otherwise permits. 

2.3 References to the word include or including shall be construed without limitation. 

2.4 The Appendices annexed to this Contract form an integral part of this Contract and will be of full 

force and effect as though they were expressly set out in the body of the Contract. 

2.5 Reference to any legislation or law or to any provision thereof shall include references to any such 

law as it may, after the date hereof, from time to time, be amended, supplemented or re-enacted, 

and any reference to a statutory provision shall include any subordinate legislation made from time to 

time under that provision; 

2.6 The terms hereof, herein, hereby, hereto and derivative or similar words refer to this entire 

Contract; 

INSTRUCTIONS TO CONTRACTORS 
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1.0 SCOPE OF WORK: 

Contractor's Scope of work: The Scope of Work shall be as follows 

1.1 At all times perform fully and properly all functions required to be performed for installation of 

New Electronic Meter /replacement of existing old Electro Mechanical/Electronic Meter and Meter 

Boxes along with other accessories/laying of service cable where ever required, as the Company may 

direct at the premises of the Company consumers. 

1.2 Perform the installation of New Electronic Meters in accordance and full compliance with the 

procedures and specifications.  The Schedule of Rate is as per Annexure. Contractor has to complete 

the work in totality as per the instruction of Engineer In Charge and payment will be made on the basis 

of actual execution. 

1.3 All the services related to complete the work will be provided by contractor as per the instruction 

of engineer -in-charge. 

1.4 Loading, unloading & transporting of all free issue materials up to contractors/ District Central 

Store/Site will be done by contractor from circle store. 

1.5 Loading, unloading & transporting of all surplus and old materials from Contractors/ District Central 

Store to BYPL circle store will be taken care by contractor. 

1.6 Perform functions required for the Fixing, Wiring, installation and Commissioning of New meters/ 

replacing of Old existing Electro Mechanical/Electronic Meters at the premises of the Company 

consumers at the Site always in accordance and full compliance with the procedures, standards and 

specifications. 

2.0 Meter Installation Process and Activity/Responsibility of contractor and Company will be as per 

attached Annexure-B. 

 

3.0 Responsibility of contractor: 

3.1 The Contractor shall be solely liable and responsible for 

3.1.1 Any loss of or damage to any Goods; to be read in conjunction with insurance clause no.15.5 

3.1.2 Failure to follow any reasonable instructions of the Company of which the Contractor has to 

notice. 

3.1.3  Reconcile all material issued to contractor with engineer-in-charge on daily basis. 

3.1.4 Arrange for proper tools, tackles and associated paraphernalia as maybe required for carrying 

out the various jobs contemplated under this Work Order. 

3.1.5 Be responsible for transportation of his tools and tackles / employees from one location to 

another. 
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3.1.6 Provide all safety appliances, including but not limited to, safety belts, ladders, safety shoes, 

Safety Gloves, Helmet and Goggles, first aid box with required medicine and rain wears to its 

personnel. 

3.1.7 Contractor shall submit Meter Change Report along with new/old materials on daily basis to 

respective Division office. Summary of meter change report & old meter return docket on monthly 

basis. 

3.1.8 Carry out any other job, which is not listed above but which falls within the general purview of 

work, as may be instructed by the Engineer-In-Charge. 

3.1.9 Return /deposit the old meters, meter box & other material from Customer premises to our 

stores/office. 

3.2.0 Rectify defects immediately noticed during verification & inspection and rectify the data if it 

found incorrect. 

3.2.1 Deploy adequate number of staff /workmen/ employees (manpower) fully trained and equipped 

for the purpose of providing Services. 

3.2.2 Appoint Engineers/supervisor to supervise the work to ensure uninterrupted Services rendered 

and for proper co-ordination with BYPL. Such Engineer/ supervisor shall submit a daily report to 

Officer-in-Charge regarding daily activity undertaken by Contractor and progress made by Contractor. 

3.2.3 Contractor shall submit details of employees engaged in the work. Contractor employees shall 

not represent them as BSES employee in any manner. 

3.2.4 Contractor shall submit identity cards of his employees engaged in the work to Company.  The 

Identity cards have to be submitted to the company within seven   days of placement of order for 

necessary certification by the company. All identity card will be certified by the company circle 

manager/HR Cell. 

3.2.5 Pay the taxes or duties payable to the Government or any other local authority in connection 

with all the work provided for in this contract. 

3.2.6 Make all payments and contributions if any which may have to be made in regard to the 

workmen employed by the contractor in relation to wages or other emoluments of such workmen under 

any statute or rules or regulations or otherwise howsoever and indemnify BYPL against such payments. 

3.2.7 The Contractor shall provide necessary first aid and reasonable hygiene facilities for all his 

employees, representatives and workmen working at the site. Enough number of Contractors personnel 

shall be trained in administering the first aid. 

3.2.8 The Contractor shall be solely responsible for the safety, adequacy and efficiency of tools and 

plants and his erection methods. 

3.2.9 All the issue material stored in open or dusty location must be covered with suitable 

weatherproof and flameproof covering material as applicable. 

3.3.0 Collect old Meter, Meter box removed during day. These materials recovered from site on each 

day should be deposited in the designated BYPL Stores same day evening along with proof of MCR and 
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unused new/old meters. Return of scrap, material & old meter with/without gunny bags to assigned 

BSES store  

3.3.1 The district store Management should be in line with the attached guideline & contractor has 

to keep one no. of computer with required no. of accessories to keep the record of incoming & outgoing 

materials. 

3.3.2   Contractor shall be responsible for taking clear Digital Photographs of all the energy meters at 

consumer premises after installation and proper sealing. For this contractor shall organize necessary 

jigs and fixtures to enable visibility of meter no. and other required details. 

Digital photo of each meter shall be suitably archived in soft copy against each consumer/meter and 

shall be submitting in BSES office to upload the same in EDMS. 

3.3.3 Contractor will authorize their designated persons for issuing & returning of materials. 

3.3.4 Use of Anchor /Slotted angle: To improve the quality and for proper sagging of LT cables, use 

anchor/slotted angle in meter installation work as per site requirement. 

3.3.5 Return the scrap material to store: Contractor will provide his vehicle for returning the scrap 

materials to store etc. 

3.3.6 Contractor shall be responsible for online data punching of MCR through Mobile App as per 

requirement of Engineer-in-Charge.  

3.3.7 Carry out any other job, which is not listed above but which falls within the general purview of 

work, as may be instructed by the Engineer –in –charge to complete the Job. 

 

3.3.8 Fixing of shearing Nut/bolt for closure of DBs/Meter boxes. 

3.3.9 Contractor shall depute trained, qualified and skilled manpower & also safety officer to execute 

assigned work for meter installation. Manpower deputed must follow safety procedures & guidelines 

while performing assigned work at site. 

3.4.0 Contractor shall provide proper tools, tackles and associated accessories as may be required at 

site to carry out the work. 

3.4.2 Packing of old removed meters in gunny bags and sealing of meter in gunny bag in the presence 

of consumer or his representative as per the instructions of Engineer –in –charge. It is mandatory for 

contractor to take signature of consumer on MCR, Lab testing Notice and gunny bag seal. 

 3.4.3 Contractor shall provide mobile /Tab along with portable printer and barcode scanner if 

required, as per instructions & specifications of BYPL to each team deputed to perform jobs at site.  

3.4.6 It is mandatory to mentioned removed old cable, seal, material, length of cable etc. in MCR. 

3.4.7 Vendors shall comply with DERC timelines decided by Engineer in Charge, which may change 

from time to time. 
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3.4.8 Contractor shall depute team for Enforcement meter replacements along with enforcement 

teams of BYPL, as per direction of Engineer in charge /Division in charge. 

3.4.9 Contractor shall submit identity cards of his employees engaged in the work to the company as 

per the format provided by company within seven days of placement of order for necessary 

certification by the company. 

3.5.0 Contractor shall ensure integrity of their manpower.  

3.5.1 Contractor shall be responsible for the installing, replacement, communication of Smart Meters 

at site. He is also responsible for the resolution of communication related issue in Smart Meter by 

repairing/ replacing the communication code/SIM. 

 4. COMPANYS SCOPE OF WORK: 

4.1 Company shall provide in advance the list of consumers containing for the meters to   be 

installed/replaced on daily basis. 

4.2 Accept old meters, meters boxes & other materials in the respective circle/division stores 

between 0900 Hrs to 1900 Hrs on daily basis. However, the timings can be extended as per the 

requirement of work. 

Company shall issue following material free of cost as per site requirement on daily basis to be used 

in scope of work; 

A. Meter with terminal cover  

B. Meter box    

C. Cable     

D. Seals with sealing wire 

E.  Junction boxes 

F. Distribution boxes (Bus bar chambers) 

G.   MCR books 

H.   Cable glands 

I.   Earth Bus Bar & any other material required to complete the job. 

 

4.3 The contractor can approach the company for authorization letter, if required for installation of 

meter at site & the company shall issue the same. 

4.4 Material shall be issued against MRS (material requisition slip) to contractor’s authorized 

representative from designated stores on free of cost basis. 

4.4 The contractor shall furnish Electrical Contractor License before taking up any electrical 

installation work. 

5. EXECUTION PROGRAM AND CO-ORDINATION PROCEDURE: 

5.1 Contractor shall deploy adequate number of skilled and efficient workmen, supervisors and 

engineers so as to ensure that the various jobs are completed in time, 

5.2 Company Representative may accompany the Contractors personnel during installation for 

ensuring access to Site, sealing of Meters and Metering Box and for proper quality. 
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5.3 The Contractor shall submit to the Company’s representative at Site a report that sets out in 

detail the jobs carried out. The Company’s representative at Site shall, after being satisfied that the 

jobs under this Work Order have been properly and successfully completed by the Contractor, certify 

the same. In case the Company’s representative is of the view that modifications/corrections need to 

be carried out Contractor shall immediately carry out the said modifications/ corrections without being 

compensated for expenses incurred, if any, by Contractor for such modifications / corrections. The 

Engineer In Charge shall certify the report within 3 days after its submission. 

5.4 On satisfactory completion of above the Company’s representative shall inspect the site and 

certify the completion on measurement sheet/MCR. 

 

 

6.0 CONTRACT VALIDITY: 

Contract shall remain valid for one year from the date of award. After expiry of the validity period, it 

may be extended/renewed/replaced for such further period on such terms and conditions as may be 

mutually agreed to between the COMPANY and the CONTRACTOR. 

7.0 TAXES & DUTIES 

All taxes and duties including labour cess (except Goods & Service Tax) leviable by State or Central 

Governments or local bodies shall be to the CONTRACTOR 's account including any taxes and duties 

which may be levied fresh by the Governments during currency of this Agreement. Income tax will be 

deducted from your bills as Tax Deduction at Source (TDS). 

Goods & Service Tax shall be paid extra at actual on submission of GST Registration and self-declaration 

on your letter head stating that you have deposited/or will deposit the Tax as per the applicable GST 

laws. 

8.0 QUANTITY VARIATION: 

8.1 The contract is on Unit Rate basis. 

8.2 BYPL reserves the right to award part or whole of the work to any other party in the interest 

of work or in the interest of the public to ensure the expeditious completion of work so as to make 

regular and uninterrupted power supply to its consumers. 

9.0 RATE ESCALATION: 

The above prices are firm. No escalation and variation shall be allowed for the schedule of activity 

mentioned in Annexure. 

Contractor shall, at no point of time, claim or have the right to claim any additional fees, expenses or 

charges of any nature whatsoever, other than the rates set out above. In the event that Contractor is 

at any time in material breach of any provision of this Contract, then notwithstanding any provision to 

the contrary contained herein, and without prejudice to any of its rights under this Contract or under 

any applicable law, BYPL shall have no obligation to make payments to Contractor in respect of the 
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Services until such material breach is cured to the satisfaction of BYPL in accordance with the 

provisions of this Contract. 

10.0  TIME ESSENCE OF CONTRACT: 

Time is the essence of the contract and the contractor shall be responsible for performance of his 

works in accordance with the specified construction schedule. if at any time, the contractor is falling 

behind the schedule for reasons attributable to him, he shall take necessary action to make good for 

such delays by increasing his work force or by working overtime or otherwise to accelerate the progress 

of the work and to comply with schedule and shall communicate such actions in writing to employer, 

satisfying that his action will compensate for the delay. The contractor shall not be allowed any extra 

compensation for such action. 

Time shall be the essence of the Contractor. Contractor shall complete his work in accordance with 

the time-lines/ Schedules specified herein as per clause no. 6.0 and/or as may be instructed by the 

Company from time to time. 

11.0 PERIOD OF MOBILISATION: 

Contractor shall mobilize its resources to carry out the jobs under this Contract within 7 days from the 

date of this Work Order. 

12.0  PAYMENT TERMS: 

12.1 Contractor shall raise correct running bills monthly for the jobs performed under awarded Work 

Order. 

12.2 The contractor shall submit following documents for claiming payment to Engineer In-charge: 

12.2.1 Monthly Invoice, 

12.2.2 Material Reconciliation statement and any shortfall in material shall be recovered from the 

bills/reimbursed by you. 

12.2.3 Meter installation/replacement reports/Progress Chart & measurement sheet with relevant 

documents. 

12.2.4 Contractor shall submit a soft copy of Meter Replacement Data Monthly to the Circle office/Data 

Centre for verification and Certification of punching and submit the report with bill. 

12.3 90% Payment within 30 days against Running Bill to be submitted on monthly basis along with 

requisite documents. 

12.4  Balance 10% payment shall be retained as an guarantee against performance of 

workmanship/work done and shall be released to the Contractor after 90 days on submission of 

"satisfactory performance certificate" from the Head MMG 

12.5 BYPL shall make payments of the bills either by crossed cheque; or by electronic transfer directly 

to Contractors designated bank account, at BYPL sole option. 

12.6 Payment shall be released after Tax deduction at Source (TDS) as per the prevailing rules & TDS 

certificates shall be issued to the contractor. 
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13.0 HUMAN RESOURCE ISSUES: 

i] The contractor would execute these works through their own resources. 

ii] The contractor shall bear all expenses/cost to be incurred towards salary, allowances, perks, 

travelling allowances, advances, insurance, safety measures, security, transportation and all other 

misc. expenses etc. of their employees/ workmen during period. Also, the contractor shall be sole 

responsible for making payment for Hospitalization, Compensation thereof in case of any accident & 

injury. 

iii] The contractor shall issue Identity Cards to their employees deployed for execution of the assigned 

works. No employee will work without I-Card. 

iv] The contractor to deploy their manpower immediately for carrying out the work as specified above. 

v) The contractor should ensure that there are no disputes regarding service, payment etc of the 

persons engaged by him, anytime during the execution of the contract. At no point of time during the 

execution of contract, the contractor’s employees shall insist upon the company for employment, 

wages, and allowances or any other related matter, payment etc. 

vi) The contractor shall not deploy the manpower below the age of 18 years & above 60 years 

vii) The contractor shall not deploy the female manpower between 7 pm to 6 am 

viii) The contractor shall be  directly responsible for any / all disputes arising between him and his 

persons and keep the company indemnified against all losses , damages and claims arising thereof . 

The   contractor shall resolve any dispute of their manpower. All the legal dues of their manpower is 

to be paid on due date or within 8 days on the termination of manpower. 

ix) All safety wears required for the contractors manpower during the execution of work such as safety 

shoes, safety helmets, hand gloves, safety belt, dust mask, goggles etc. must be provided by the 

contractor at his own cost and he shall ensure that his employees regularly use such safety gears while 

executing company’s work. 

x) The contractor shall be responsible for discipline of his manpower and shall adhere to the 

disciplinary procedure set by the company at site. The company shall be at liberty to object to the 

presence of any representative or employees of the contractor at the site, if 

in the opinion of the company such manpower has done any act of misconduct or negligence or 

otherwise undesirable, then the contractor shall remove such a person objected to and provide a 

competent replacement immediately. 

xi) The contractor shall give a written declaration / undertaking on or before 15th of the following 

month that he has complied with the following 

- has paid the Salary/wages to all deployed manpower is to be distributed through ECS only into the 

bank accounts of all individuals and not later than 7th of succeeding month. In case of unavoidable 

circumstances the payment may be made through crossed cheques in the name of the individual and 

information of all such cases need to be submitted to HR(CMC). 

- deduct and deposited ESI and PF contribution. Copies of the same shall be submitted. 
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xii) The contractor shall submit a list of persons engaged by him for these work mentioning their 

qualifications, experience and residential address. In case of any revision, the same shall be informed 

to the Engineer in-charge/HR Cell immediately in writing. 

xiii) The company reserves the right to demand the   contractor's services on holidays as well as beyond 

the normal working hours. 

xiv) The contractor will ensure that none of their person is engaged in any unlawful activities 

subversive of the company’s interest failing which suitable action may be taken against the contractor 

as per the terms and condition of this Agreement. 

xv) The contractor shall be liable for payment of all taxes and duties as applicable, to the State/ 

Central Govt. or any local authority. 

xvi) The contractor's employees shall not be treated as company’s employees / persons for any purpose 

whatsoever & facilities/ benefits applicable to the company's employees shall not be applicable to 

contractor's employees. If due to any reasons whatsoever the company is made liable to meet any 

obligation under any of the laws & enactment etc, for any reason whatsoever the same shall be 

recovered from the contractor or from any of the bills payable to him or failing which it shall be 

recovered as per law. 

xvii) The contractor shall be responsible and shall comply with the provision of all the STATUTORY 

ACTS APPLICABLE. Special attention of the   contractor is drawn towards the compliance of provision 

of the following statutes: (along with the latest amendments/additions): 

a) The Child Labour (Prohibition and Regulation) Act, 1986. 

b) The Contract Labour (Regulation and Abolition) Act, 1970. 

c) The Employees’ Pension Scheme, 1995. 

d) The Employees Provident Funds and miscellaneous provisions  Act, 1952. 

e) The Employees State Insurance Act, 1948. 

f) The Equal Remuneration Act 1976. 

g) The Industrial Disputes Act, 1947. 

h) The Maternity Benefit Act 1961. 

i) The Minimum Wages Act, 1948. 

j) The Payment of Bonus Act, 1965. 

k) The Payment of Gratuity Act, 1972. 

l) The payment of Wages Act, 1936. 

m) The Delhi Shops & Establishment Act, 1954. 

n) The Workmen’s Compensation Act. 1923. 
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o)  The Employers Liability Act, 1938. 

p)  Building & other Construction Worker Welfare Cess Act 1996 

q) The Building & other Construction Workers (Regulation of  Employment & Conditions of 

services) Act 1996. 

r)  Public Liability Insurance Act 1991. 

s)  Fatal Accident Act, 1855 

t)  The Personal Injuries (Compensation Insurance) Act 1963. 

u)  Weekly Holidays Act 1942 

v)   Central Electricity Authority (Measures relating to safety & electric supply) Regulation, 2010 

xviii) Employees not eligible under ESI scheme shall be covered under suitable mediclaim policy with 

family floater.  

xix) The CONTRACTOR shall, within two months of deployment of its employee at any of BYPL’s 

offices/installations under the present contract, conclude background check(s) of personal information 

including all documents, educational certificates, references, previous employment records, civil 

records, criminal records, general antecedents and any other relevant information, of all personnel 

appointed from the effective date. Contractor shall also conduct similar background check before 

deploying any new employee for any BYPL assignment. 

Provided that such background check(s) shall be conducted with prior consent of the personnel. The 

Contractor further agrees to indemnify and keep BYPL indemnified against any action by any of its 

employee arising out of or against any such background check(s). 

14.0 STATUTORY OBLIGATIONS: 

14.1 The Contractor shall take all steps, necessary or otherwise, to comply with the various applicable 

laws/rules/regulations/ notifications, including, but not limited to, the provisions of Contract Labour 

(Regulation & Abolition Act) 1970 as amended, Minimum wages Act, 1984, Workman Compensation 

Act, ESI Act, PF Act, Bonus Act and all other applicable laws and rules framed there under including 

any statutory approval required from the Central/State Governments, Ministry of Labour. 

14.2 The Contractor shall, prior to commencement of the jobs under this Contract, furnish to the 

Company the permanent Provident Fund Code numbers and ESI of its employees. 

14.3 The detailed list of statutory requirements is attached as Annexure-C. 

15.0  INSURANCE 

15.1  The Contractor shall take out a comprehensive insurance policy under the Workman 

Compensation Act to cover such workers, who will be engaged to undertake the jobs covered under 

this Work Order and a copy of this insurance policy will be given to Company solely for its information, 

reference and records. The Contractor shall ensure that such insurance policies are kept valid at all 

times. 
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15.2 The Contractor shall keep the Company indemnified at all times, against all claims that may arise 

under this Contract, including claims of compensation under the provisions of Workmen Compensation 

Act 1923 and as amended from time to time or any compensation payable under any other law for the 

time being in force by any workman engaged by the Contractor/sub-Contractor/sub-agent in carrying 

out the job involved under this order and against costs and expenses, if any, incurred by the Company 

in connection therewith and without prejudice to make any recovery. 

15.3 The Company shall be entitled to deduct from any money due to or to become due to the 

Contractor, moneys paid or payable by way of compensation as aforesaid or cost or expenses in 

connection with any claims thereto and the Contractor shall abide by the decision of the Company as 

to the sums payable by the Contractor under the provisions of this clause. 

15.4 Nothing contained in this Contract, shall establish any relationship of any kind between the 

Company on the one hand and the employees, workmen and labourers, of any kind whatsoever of the 

Contractor on the other hand. 

15.5 Though BYPL shall be arranging for storage cum erection policy, in the event of any loss or damage 

to the goods, the contractor shall act immediately as though it has directly taken the insurance cover 

and accordingly, shall (i) immediately intimate such loss or damage to concern authorities and BYPL 

and (ii) shall immediately proceed for the documentation work i.e. lodging FIR , other required 

documentation to put forth the claim to insurance company 

 

16.0 DOCUMENTATION: 

16.1 The Contractor shall submit the following documents to BYPL prior to commencement of the 

Services. 

16.2 Copy of the document certifying allotment of PF code number by RPFC office. 

16.3 Copy of receipt/ insurance policy obtained to comply with the provision of the Workman 

Compensation Act, 1923. 

16.4 Or Copy of receipt/ insurance policy obtained to comply with the provision of the Employees State 

Insurance Act 1948. 

16.5 Licenses required under the Electricity Act, 

16.6 Nothing contained herein shall limit the nature of documents that Company may require the 

Contractor to submit to the Company. After verification of the above stated documents, entry permits 

for the Contractor's personnel shall be issued. 

17.0 SAFETY CODE: 

17.1 The Contractor shall, throughout the execution and completion of the works, take adequate   

precautions and safety measures to ensure safety and security of all persons on the Site including his 

employees and the public. 

The Contractor shall ensure that: 

17.1.0 Safety measures are taken to prevent danger and avoid accidents from electrical HT/LT line; 
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17.1.1 No materials on any site is so stacked or placed as to cause danger or inconvenience to any 

person or the public; 

17.1.2 Necessary fencing and lights are to be provided to protect the public from accidents. 

17.2.0 The Contractor hereby agrees to bear all expenses incurred for the defence of any suit, action 

and / or other proceedings that may be brought by any person for any injury sustained owing to neglect 

of the above precautions and to pay the damages and cost which may be awarded in any such suit, 

action or proceeding to any such person and to pay any settlement that may be payable to compromise 

any such claim. 

Any damage to property/ appliances/ life caused during such replacement work due to  poor 

workmanship or any other reason shall be borne by the contractor. 

17.3.0 Contractor shall ensure that all necessary equipment shall be provided and all necessary steps 

shall be taken for prompt rescue of any person in danger and adequate provision shall be made for 

prompt first aid / treatment of all injuries likely to be sustained during the course of the work. 

17.4.0 The safety provisions shall be brought to the notice of all concerned by display on notice board 

at a prominent place at work spot. The persons responsible for ensuring compliance with such safety 

provisions shall be named therein by the Contractor. BYPL shall be entitled to conduct periodic 

inspections of the safety measures and the instruments / equipment. Contractor shall replace / repair 

the damaged equipments, as directed by BYPL and on the Contractors failure / delay in executing such 

instructions BYPL shall be entitled to replace / repair the equipment itself and the Contractor shall 

reimburse BYPL any costs incurred for repair / replacement. 

17.5.0 BYPL shall be entitled to inspect / check and test the safety precautions taken by the 

Contractor and the rules and regulations in that regard, to ensure that such rules and regulations and 

safety precautions / arrangements are adequate. Such inspection shall be conducted by the Engineer 

In charge (Zones / Receiving Station.) or his representative and the Inspecting officer. 

17.6.0 On the occurrence of any accident, fatal or otherwise, the Contractor shall promptly submit a 

detailed report regarding the accident to the Engineer in Charge and file an FIR to the nearest Police 

Station. The Contractor shall at all times during execution of the work keep BYPL fully indemnified 

against all risks, claims, litigations and financial burdens arising out of any accidents. 

17.7.0 Notwithstanding the above, the Contractor is not exempted from provision of other act or rules 

in force. 

18.0   ASSIGNMENT 

This Contract shall not be assigned either fully or in part by any Party hereto to any third party without 

the consent, in writing, of the other Party and only upon such terms as are mutually agreed by both 

the Parties hereto, except that BYPL may, in whole or in part, assign this Contract to its Affiliates, 

without the prior written consent of Contractor. In the event this Contract is assigned under the terms 

of this Clause, the assignees of the respective Parties shall be bound by the terms and conditions of 

this Contract and shall, if deemed necessary by the Parties at the time of such assignment, undertake 

in writing to be so bound by this Contract. 

19.0 INSPECTION & QUALITY CONTROL: 
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19.1 Inspection shall be performed by an Engineer in charge/ authorized person or any third party, 

appointed by company. 

19.2 The contractor at his sole expenses shall correct defective work. 

19.3 Such certification needs to be done / completed immediately after completion   of work and sent 

to respective office / zones / District HO within (3 ) working days. 

19.4 Time shall be essence of the contractor. Contractor shall complete his work in accordance with 

the time –lines/ schedules specified or as may be instructed by the company from time to time 

20.0 PENALTY: 

20.1 Penalty Rs.1000/- per case per day for the delay execution from the targeted date/time line. 

Extension shall be granted in respect of the following cases and no LD shall be levied: - 

20.1.1 Non-issue of material by Company, 

20.1.2 Non availability of material to be issued by company 

20.1.3 Disturbance & violence in the area, 

20.1.4 Consumer refused to co-operate for meter installation. 

20.1.5 Consumer premises locked / consumer not available at site. 

- However the intimation, with reason for non-execution to be given to division in charge.  

20.2  Penalty for Misconduct: 

1) A penalty of Rs. 10000.00 shall be levied on contractor for the first incident of misconduct. 

2) A penalty of Rs. 25000.00 shall be levied on contractor for the second incident of misconduct. 

3) A penalty of Rs. 50000.00 shall be levied on contractor for the third incident of misconduct & 

removal of the particular sub-contractor/termination of main contractor. 

4) Depending upon the level of malpractice, Engineer In-Charge can take decision which will have on 

report of misconduct, the matter will be scrutinized at appropriate level and the complaint found 

genuine above Penalties shall be applicable. 

20.3  Penalty for No I-Card/Resume: 

A penalty of Rs. 500/- shall be levied on contractor for every incident whenever employees found 

without I-card. / Loss of I-card. 

20.4 Penalty for Non Submission of Bills with documents: 

Contractor will raise invoice once in a month & Maximum 30 days will be given for submission of 

invoices to finance. (15 days to contractor+15 days for invoice verifications). 

A penalty of 2% will be imposed for delay of every week up to maximum deduction of 10%. 

20.5 Penalty for Damage/Loss of Meters 
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20.5.1 In case of any loss or damage of Meter issued by company or removed from the Consumer 

premises a penalty shall be levied as  

For single phase meter: Rs. 10000/ Meter 

For Three phase Meter: Rs. 15000/Meter 

Any loss of meter/material should be supported by FIR with local police  

20.6 Penalty for Improper Installation of Meters 

Contractor shall perform the installation of meter and service line in accordance with the procedures 

and specifications of BYPL. A Penalty of Rs. 500/- per single phase meter and Rs 1000/- per three 

phase meter shall be levied on contractor for improper installation of meter. 

20.7 Penalty for not providing the Photo 

A penalty of Rs 100 per case shall be levied on contractor for not providing the Photo of Meter 

installed/Replaced. 

20.8 Absence of van without Information OR non-providing the vehicle for timely return               of 

scrap--Rs.1000 per day per incident 

20.9 Inadequate tools--Rs.500 per occurrence 

20.10 In case of meter installation/replacement if any wrong information (e.g. CA no., meter no, 

date of installation, wrong reading etc) written by contractor on MCR - Rs 500/MCR 

 20.11 A penalty of Rs. 500/- per meter seal shall be levied on contractor for loss of meter seal. 

 

21.0 LIQUIDATED DAMAGES: 

The parties agree that the above amounts, including the amounts set out in the provisions relating to 

penalty, are a reasonable estimate of the additional expenses required to be incurred by the Company 

due to the breach by Contractor of the terms of this Contract. The Company shall be entitled to set 

off the entire amounts due from the Contractor against the Rates payable by Company to the 

Contractor. 

22.0  GOVERNING LAW AND ARBITRATION: 

22.1 Governing Law. 

This Work Order shall be governed by the laws of India and each party submits to the exclusive 

jurisdiction of the courts in New Delhi. 

22.2 Dispute Resolution Mechanism   

22.2.1 Notwithstanding anything contained in this Contract, all questions, disputes or difference 

whatsoever, between the parties to the Contract, arising out of or relating to the construction, 

meaning and operation or interpretation of provision of the Contract or matters related thereto 
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whether during the currency of the Contract, or its failure or after the completion of the Contract 

shall be settled by a sole arbitrator to be nominated and appointed by BYPL. 

22.2.2 The arbitrator shall be of BYPL The award of the arbitrator shall be final and binding on the 

parties to the Contract. 

22.2.3 For all other matters as not specified in Clause 23.0 the provisions of the Arbitration & 

Conciliation Act, 1996, and Rules made there under and /or any statutory modifications or re-

enactment thereof for the time being in force shall apply to such arbitration proceedings. 

22.2.4 Notwithstanding the commencement or continuance of the arbitration, the Parties shall 

continue performance of the Contract with due diligence. BYPL reserves the right to withhold all 

disputed payments/disputed work under this Contract during the pendency of the dispute. 

22.3 Amendment 

No modifications, alterations, amendment or waivers of any provisions herein contained shall be 

binding on the Parties hereto unless evidenced in writing signed by duly authorized representatives of 

the BYPL. 

23.0 Notices 

All notices, requests, consents, waivers or other communication required or permitted hereunder shall 

be in writing and in English and shall be deemed properly served: (i) if delivered by hand and received 

by an authorized employee or officer of the Party, (ii) 3 days after being given to a reputed courier 

with a reliable system for tracking delivery, (iii) upon receipt of confirmation receipt when sent by 

facsimile; or (iv) 14 days after the date of dispatch by certified or registered mail, postage prepaid, 

return receipt requested; (v) when sent by electronic mail. All notices and other communication shall 

be addressed as follows: 

A Party may change its address and/or addressee for notification purposes at any time during the term 

hereof by giving the other Party written notice in accordance with the terms hereof and the date on 

which such change will become effective. 

24.0. Representation, Warranties and Guarantees. 

24.1 The Contractor hereby represents and warrantees that: 

24.2 It is a legally recognized entity under the laws of India and is registered under the Sales Tax, 

Works Contract & Service Tax Act and shall furnish the relevant documents on demand; 

24.3 The Contract contains valid and binding obligations and is enforceable in accordance with the 

terms hereof; 

24.4 It has studied the feasibility, Establishment conditions and other prevailing conditions and all 

other operational details and based on these studies carried out, and has, on the basis of such study 

agreed to provide to the Company the Services as contemplated in this Contract; 

24.5 It has appraised itself of all applicable rules and regulations, and shall at all times comply with 

such rules and regulations; 
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24.6 It shall procure suitable materials and manpower for the purposes of this Contract to render 

Services; 

24.7 The Services shall be conducted in a safe and efficient manner at the Establishment and at all 

times in compliance with good industry practices and requirements of BYPL, and in any event, in 

accordance with the Annexure to this contract. 

24.8 It shall procure all consents, licenses, permits, approvals and certificates and authorisations as 

may be required from any governmental authority for the due and proper performance of Services; 

24.9 It shall duly pay the duties, taxes and levies as are set out in this Contract, which are to be paid 

by the Contractor; 

24.10 There is no action, suit or proceeding, at law or in equity,  or to the best of its knowledge, any 

official investigation before or by any governmental authority, arbitration tribunal or other body 

pending or, to the best of its knowledge, threatened against or affecting it or any of its property, 

rights or assets, which could reasonably be expected to result in a material adverse effect on its ability 

to perform its obligations under this Contract or on the validity or enforceability of this Contract 

25. SECRECY 

25.1 The technical information, drawing and other related documents forming part of order and the 

information obtained during the course of investigation under this order shall be the Company's 

exclusive property and shall not be used for any other purpose except for the execution of the order. 

The technical information drawing, records and other document shall not be copied, transferred, or 

divulged and/or disclosed to third party in full/part, not misused in any form whatsoever except to 

the extent for the execution of this order. 

25.2 These technical information, drawing and other related documents shall be returned to the 

Company with all approved copies and duplicates including drawing/plans as are prepared by the 

Contractor during the executions of this order, if any, immediately after they have been used for 

agreed purpose. 

25.3 In the event of any breach of this provision, the Contractor shall indemnify the Company against 

any loss, cost or damage or claim by any party in respect of such breach.  

25.4 The Contractor shall not use the name of the Company in any manner either for credit 

arrangement or otherwise and it is agreed that the Company shall not in any way be responsible for 

the debts, liabilities or obligations of the Contractor and/or his employees. 

25.5 The Contractor hereby covenant that the Contractor shall be responsible for theft if any 

committed by his staff and the contractor shall indemnify from and against all claims, demands, 

actions, suits and proceedings, whatsoever that may be brought or made against the Company by or 

on behalf of any person, body, authority whatsoever and whomsoever and all duties, penalties, levies, 

taxes, losses, damages, costs, charges and expenses and all other liabilities of whatsoever nature 

which the Company may be liable to pay, incur or sustain by virtue of or as a result of the performance 

or non-performance or observance or non-observance by the contractor of any of the terms and 

conditions of this contract. The Company shall have full power and rights at its discretion to pay or 

defend or compromise any suits, claims or demands brought or made, whether pending or threatened 

touching upon this contract as it may consider necessary or desirable and shall be entitled to recover 



  

Page 34 of 84 

 

from the contractor all sums of money including all legal costs, charges and expenses incurred by 

virtue of any such compromises which shall not be called into question by the Contractor but shall be 

final and binding on the Contractor. 

26.0 INDEMNIFICATION 

The Contractor shall indemnify at all times the Company and hold harmless all directors and employees 

of the Company against any claims, law suits or damages occurring as a result of the award of this 

contract or due to the operation, maintenance and administration of this contract and against costs 

and expenses, if any incurred by us in connection therewith and prejudice to make any recovery. 

27.0 NON-EXCLUSIVITY 

The award of this order to the Contractor shall not preclude the Company from awarding the same 

order for similar work at the same rates, or on any terms and conditions to other party or parties. The 

Company at its desecration places the order on any other party. 

28.0 TERMINATION 

The order can be terminated by the Company before the expiry of its term under the following 

conditions: 

28.1 The Contractor fails to install the meters as per requirement of the Company. 

28.2 The Contractor fails to install the meters as per procedure mentioned here with; 

28.3 It is found by the Company that the Contractor has intentionally manipulated the meter 

installation or corrupted the data, or disclosed any of the contents of the details to any third party. 

28.4 The Contractor repudiates this order or otherwise evidences intention not to be bound by this 

order; 

28.5 The Contractor assigns, mortgages, or charges or purports to assign, mortgage, or charge any of 

its obligations or rights in contravention to the provisions of this order; or, transfers or innovates any 

of its obligations in contravention to the provisions of this order. 

28.6 The Contractor breaches the Secrecy Clause. 

28.7 The contractor is unable to achieve the requisite standard of performance as per terms mentioned 

in the ANNEXURE- D. The basis and process is described in ANNEXURE-D. 

28.8 If at any stage during the tenure of the work order, Contractor is found to be involved or indulging 

or even attempting illegal, unlawful action or activities or some fraudulent or even trying to take or 

ask bribe from any consumer or to give bribe official/staff or misuse or abuse any meter of the 

Company. 

28.9 The Company shall be entitled to deduct from any money due or to becomes due to the 

Contractor, money paid or payable by way of compensation as aforesaid or cost or expenses connection 

with any claims there to and the Contractor shall abide by the decision of the Company as to the sum 

payable by the Contractor under the provision of this clause. 
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28.10   BSES reserve the right to blacklist you for a period of 2 years in case of unsatisfactory work or 

non-compliance with any of the above stated terms and 3 years in case of serious complaints, during 

the period no review shall be entertained. 

28.11 Amounts required to be adjusted / reimbursed pursuant to this clause shall be duly adjusted 

and/or reimbursed as the case may be at the BYPL option. For the sake of clarity, reference to terms 

shall include pricing and commercial terms. 

28.12 Contractor has to furnish following documents within 07 days from the date of issue of Work 

Order: 

a) Copy of Electrical contractor/Supervisory Licence 

b) ESI registration copy 

c) PF registration copy 

d) GST registration copy 

e) PAN No. 

 

29.0 CONTRACT PERFORMANCE SECURITY BANK GUARANTEE: 

29.1 CONTRACTOR shall furnish the Security Performance Bank Guarantee in the prescribed format 

(Annexure VIII) within 1 month from the date of issue of Order for due performance of the provisions 

of Contract. 

29.2 The Security Performance Bank Guarantee shall be 10% of the initial annual value of the contract 

inclusive of taxes & duties which shall be valid till contract period, plus three (3) months towards the 

claim period. 

29.3 The Security Performance Bank Guarantee shall be issued from any nationalized bank as per 

company format. 

29.4 The Company shall reserve the right to invoke the bank guarantee unconditionally and without 

recourse to the Contractor, if there is failure to perform any part of the Contract for whatsoever 

reason. This clause is pertaining to performance of contractual obligations and the decision of Company 

shall be final in this regard. 

29.5 In the event, in Company sole judgment, the Contractor has fulfilled all its obligations under this 

Contract, Company shall release the security performance bank guarantee without interest, within 

seven (7) days from the last date up to which the performance bank guarantee is to be kept valid or if 

it is assessed by the Company that Contractor has not fulfilled its obligation then the performance 

bank guarantee shall be extended by the Contractor till that period as requested by the Company. 

30.0 PROPER AVAILABILITY OF T&P: 

The contractor shall provide T&P to their staff as mentioned in APPENDIX- I. The contractor will provide 

all tools in the beginning of contract and will ensure the proper availability of tools and tackles as per 

that list throughout the contractual period. These tools shall be of standard make only. It shall be 

responsibility of contractors to replenish and maintain the existing T&P on regular basis. 

31. SUB-CONTRACTING / SUBLETTING: 
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CONTRACTOR shall not assign or transfer the whole or any part of this Work Order or any other benefits 

accruing there from nor shall it subcontract / sublet the whole or any part of the Works without the 

prior written consent of COMPANY. 

In the event the contractor assigns this work order, contractor's assignees shall be bound by the terms 

and conditions of this work order and shall , if deemed necessary by COMPANY at the time of such 

assignment, undertake in writing to be so bound by this Work Order. 

Notwithstanding the subletting / subcontracting of any portion of the works, contractor shall remain 

wholly responsible for the carrying out, completion and satisfactory execution of Works in all respects 

in accordance with this Work Order, specification, approved drawings and data sheets. 

32. PERFORMANCE: 

The performance of the CONTRACTOR shall be reviewed by the company for the work done by the 

CONTRACTOR. If the performance of CONTRACTOR not found to be satisfactory, suitable action will 

be taken as deemed fit by management.  

33. ENTIRE AGREEMENT: 

This Agreement including all Schedules attached hereto contains the complete understanding between 

the COMPANY and the CONTRACTOR with respect to the matters contained herein and supersedes all 

other agreements, whether written or oral with respect to the matters contained herein. 

34. EFFECTIVE DATE AND VALIDITY: 

Contract shall remain valid for one year from the date of award. After expiry of the validity period, it 

may be extended/renewed/replaced for such further period on such terms and conditions as may be 

mutually agreed to between the COMPANY and the CONTRACTOR 

35. ENVIRONMENTAL, HEALTH & SAFETY PLAN: 

 

   OCCUPATIONAL HEALTH & SAFETY CONDITIONS OF CONTRACT: 

 
1. General Requirements 

 
1.1 The contractor shall ensure that safety of all the workers, materials, Installation and 

equipment’s belonging to him or to others and working at the site is ensured through effective 
and practicable safety management systems. 

1.2 The contractor shall be responsible for compliance to provisions of all safety requirements 
under various notices, acts, rules and relevant applicable legislations. 

1.3 The contractors shall comply with all health & safety requirements as deemed necessary by 
BYPL from time to time. 

1.4 Works shall be carried out by the contractor after taking necessary “Permit to work”. Also the 
work shall not be carried out without use of Protective equipment like shoes, safety belts, 
helmets etc. adhering to safety compliances. 

 
2. OHS Policy 
The contractor as per requirement of CEA Measures Relating to Safety and Electric Supply, 2010 shall 
follow the Health & Safety policy of BYPL. The contractor shall implement health & safety management 
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systems in accordance to BYPL health & safety policy and ensure that intentions of such health & safety 
policy are met. 
 
3. Health & Safety Plan 
Within 4 weeks of the notification of acceptance of the tender, the contractor shall submit a detailed 
and comprehensive Contract specific health & safety plan and HIRA (Hazard Identification & Risk 
Analysis) to BYPL. This plan shall necessarily include detailed policies, procedures, method statement 
for each activity to be performed and regulations which, when implemented, will ensure compliance 
of the contract provisions stated herewith. 
The contractor shall submit health & safety plan for such activities required to be carried out under 
the awarded contract as deemed necessary by BYPL. 
Health & safety plans, procedures, method statements, etc. developed & submitted by contractors 
shall be reviewed and approved by designated authorities of BYPL (Head Safety). 
The health & safety plans, procedures, method statements, etc. shall not be changed without prior 
review and approval by designated authorities of BYPL. 
  
4. OHS Organization & Responsibility 
4.1 The contractor supervisor will play the role of safety supervisor, also simultaneously contractor 
has to ensure their competency in safety or EHS with 40 hours training from reputed agency or trainer, 
which should be verified earlier by BYPL safety department accordingly. The Training certificate should 
not be more than one-year-old. 
4.2 Apart from above, as an owner of the company the contractor & their other key persons are 
also responsible for safety compliance and related issues. 
 
5. First Day at Work –Induction Training and Issuance of ID-Card 
5.1 The contractor shall ensure that all his workers have under gone the safety induction and have 
been issued with a valid ID card prior to start work at BYPL site. 
5.2 All contractor workers shall undergo above as per the BYPL site specific procedure issued from 
time to time. 
5.3 The contractor shall ensure that no worker is in any O&M activities until the valid ID card is 
issued and the same is available by each worker at site including that of sub-contractor(s). 
5.4  In case any worker lost the ID card issued to him, the contractor shall ensure that such 
incidences are promptly reported to BYPL and duplicate or new ID card is issued immediately after 
completing formalities as deemed necessary by BYPL. 
6. Provision of Safe Working Conditions 
6.1 The contractor shall ensure all the required PPEs given in clause 6.2 and shall allow their 
workers to start work at site only after proper verification of adequacy of safety gears/PPE required 
for the specific job at site by the Safety personnel/Site Engineer of BYPL.  
 
6.2 PPE’ REQUIREMENT 
 
 
6.2.1 Contractor has to provide the following PPE’s and ensure the quantity and quality of PPEs and 
continuous uses of following PPE’s by his staff. 
 

S.NO. NAME OF THE PPEs LINEMAN / 
FITTER/SKILLED 

HELPER/UNSKILLED SUPERVISOR 

1 SAFETY HELMET �  �  �  

2 FULL BODY HARNESS 
(POSITIONING BELT) �  

X X 

3 ELECTRICAL HAND 
GLOVES �  �  

X 
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4 SAFETY SHOES �  �  �  

5 SAFETY GOGGLES �  �  �  

6 REFLECTIVE JACKET �  �  �  

 
 
6.2.2 Contractor has to ensure for proper procurement and distribution of required PPE’s among their 
workers with receiving in attached format (Annexure- 1 under environmental, health & safety plan 
clause) which will be verified by the safety department during inspection. The entire issuance format 
duly signed by individual worker and to be verified/ certified by Department Head and the same need 
to be submitted to Safety Department. 
 
6.2.3 If any of the contractor staff found without PPEs, the said PPE’s will be issued them from BYPL 
store with immediate effect. And the 20% extra amount with procurement cost will be recovered from 
their next monthly bill cycle. 
 
6.2.4 Technical Specification of the PPEs 
 
6.2.4.1. Safety Shoes – With Composite / Fiber toes (CE approved / IS 15298) – Mandatory for all 
personnel working at BYPL O&M. The safety shoes shall meet the following feature: 

1. Electric Shock Resistant Sole  
2. Impact Resistant 
3. Scrap/Heat Resistant 
4. Slip Resistant 
5. Oil and Acid Resistant 

Lead MAKE: BATA/LIBERTY/HONEYWELL 

 

6.2.4.2 Safety Helmets: (IS 2925 - 1984 or DGMS) with chin strap – Mandatory for all personnel 
working at BYPL O&M. The specification of safety helmet shall be as given below: 

V-GARD HDPE Yellow With 4 Point Fas Trac Ratchet Suspension  

Shell Material  UV stabilized HDPE, Non vented  

Suspension 

• With 4 Point Fast Track Ratchet Suspension sewn 
headband 

• Textile straps made from polyester Suspension   

• point fixing: good positioning, ...stability, better air 
circulation due to ...limited contact areas with the 
head  

• Easy clean sweatband  

Size  52-62 cm  

Accessory slot 
Standard 30 mm with removable HDPE dead plugs suitable 
to leak proof fitting 

Approvals  ANSI/ IEC Z89.1 Class E (electrical)  

Additional 
Low temperature -10°C (acc. to GB2811), High 
temperature +50°C 
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Colours  Yellow  

Weight 360 g   

 

Lead MAKE: 3M / KARAM / UFS 

6.2.4.3 Full Body positioning Harness: (CE approved / IS 3521 / EN 361 / EN 355) – Shall be 

used while work is in progress at height more than 1.8 meter or where from a person may fall and get 

injured. The specification of the Full body harness shall be as given below: 

Anchorage  
Adjustable two chest attachment D-rings and A dorsal attachment D-
ring 

Adaptability Adjustable shoulder and thigh straps 

Convenience  Shoulder and thigh straps differentiated by a dual color scheme. 

Ergonomics Idealy. Positioned sit strap for extended comfort. 

Size Standard 

weight 1200GMS 

ENERGY ABSORBING FORKED LANYARDS : 
 

Spec. 44mm wide polyamide webbing. 

Length 1.5 Meter 

 

Lead MAKE: KARAM /LIFEGEAR/UFS/HONEYWELL 

 

6.2.4.4 Flex Chem Full View Safety Goggles – Shall be used to protect workers eyes from 

foreign materials and flying particles. Mandatory for all personnel working at BYPL O&M. Safety goggles 

shall meet the following feature: 

1. Acetate lens for special applications requiring superior chemical resistance. 
2. Industrial version of tough and popular first responder goggles. 
3. SoftFlex low profile frosted frame for increased comfort. 
4. Comfortable headband with length adjustment. 
5. Indirect venting for comfortable, long lasting wear can be worn with safety helmets and 

over prescription spectacles. 
6. Sightgard + premium anti-fog coating (EN 166 “N”) with good anti- scratch properties. 

Technical Specification: 

Weight 95g. 

Lens thickness 1.0mm 

Overall width 173mm 

Overall length 90mm 

Bridge 47.6mm 
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Lens base 5.5 curve 

Lens size 86.1mm verticle, 174mm diagonal 

Headband Adjustable length at max.440mm(long enough to fit 
together with helmets) 

Material & colors 

Lens Acetate clear, coating, Sightgard + anti-fog according 
to EN 166 “N” & anti scratch. 

Body PVC smoke 

Headband holder Nylon 

Headband Adjustable grey elastic fixed on frame side parts 

Marking / Approvals 

Standard number EN 166 

Frame marking MSA EN 166 34-FT CE 

Lens marking 2C-1.2 MSA 1 FT  N CE 

Filter class 2C (Ultra violet radiation with enhanced color 
recognition) 

Scale number 1.2: luminous trasmittance-89% 

Optical class 1 (best class, for permanent wear) 

Mechanical resistance F (low energy impact 45m/s) T (at extreme 
temperature -5 to +550 C) 

Resistance to N(distorted vision due to lens fogging) 

UV filter 99.9% 

Ordering information 10145578-FlexiChem Sightgard + clear , 6x 

 

Lead MAKE: MSA / UVEX/ UFS/3M 

 

6.2.4.5 Electrical Insulating Hand Gloves – Shall be used to prevent electric shock based upon 

the hazards/risks involved in a particular activity. Safety goggles shall meet the following features: 

• Breakthrough manufacturing process for exception dry grip. 

• Soft and flexible for enhanced tactility, high dexterity and wearer comfort. 

• Ergonomic design featuring tapered fingers to reduce hand fatigue. 

• Relaxed wrist for easy on/off. 
 

 For LT work For HT work 
Length  360mm 360mm 

Class  2 0 

Thickness  3.6mm 1mm 

Proof test voltage 20000 5000 

Maximum use 
voltage 

11000 1000 

Tensile strength >16mpa[Mega Pascal] 

Puncture 
resistance 

>18N/mm [Newton per mili 
meter] 

Elongation at break  >600% [Stretching length] 

Tension set <15% 

 

• It should be resistant to oil, acid, ultra violet rays and very low temperature. 
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• Each pair of glove should be marked with class, category, month & year of manufacturing, CE 
logo, batch no. and certified laboratory no. 

• EN certified to electrical and thermal hazards, 

• EN certified to thermal & electrical hazards to confirm EN 60-903, 

• EN certified to mechanical hazard to EN-388 
Lead MAKE: Honeywell / ANSELL 

 

6.2.4.6 Certificates required for all PPEs: 

1. Manufacturer Certificate 

2. Test Certificate 

3. Authorization of Dealership/Distribution ship 
 
 
7. Integrated Management System & Audits 
 
7.1 The Contractor shall work in the framework of Integrated Management System (IMS) and shall 
maintain documentation as prescribed in the IMS Apex Manual of BYPL. 
  
7.2 All contractors during their currency of contract shall strive to continuously improve and 
demonstrate strict compliance to ISO 14001 & OHSAS 18001 standards of BYPL. 
 
 7.3 To verify compliance and to continually improve the management system, all contractors shall 
be subjected to both internal & external audits. 
 
 
8. Working at Height 
 
8.1 The Contractor shall ensure that all works carried out at a height of 2 Meter or more shall only 
be started after obtaining a permit to work at height, which shall be issued as per the procedure of 
BYPL by authorized personnel. 
8.2 The contractor shall ensure that all control measures mentioned and agreed through above 
work permit or as deemed necessary by BYPL are enforced and complied all the time during activities 
carried out at height. 
8.3  Full body harness and ladder along with the required PPEs shall be used during height work.  
 
9. Reporting of Incidents / Dangerous Occurrences 
9.1  In case of any accident occurs during the O&M activities undertaken by the Contractor thereby 
causing a dangerous occurrence or any minor or major or fatal injury to his employees due to any 
reason, whatsoever, it shall be sole responsibility of the Contractor to promptly inform the same to 
divisional head in prescribed form and also to all authorities envisaged under the applicable laws. 
 
10. Suspension of Work 
10.1 BYPL shall have the right at its sole discretion to suspend the work till compliance of safety 
norms, if in its opinion the work is being carried out in such a way that it may cause accidents and 
endanger the safety of the persons and / or property, and / or equipments. 
10.2 In such cases, the contractor shall be informed in writing about the nature of hazards and 
possible injury /accident and he shall comply to remove all shortcomings promptly. Decision of BYPL 
shall be conclusive and binding on the Contractor in such aspects. 
10.3 The contractor shall not be entitled to damages / compensation for suspending of work due to 
safety reasons and the period of such stoppage of work will not be taken as an extension of time for 
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completion of the facilities as per the work order and will not be the ground for wavier of levy of 
liquidated damages.  
10.4 The contractor shall follow and comply with all safety Rules of BYPL, relevant provisions of 
applicable laws pertaining to the safety of workmen, employees plant and equipment as may be 
prescribed from time to time without any demur, protest or contest or reservation.  In case of any 
inconformity between statutory requirement and safety rules of the BYPL referred above, the latter 
shall be binding on the contractor unless the statutory provisions are more stringent.  
 
11. OHS Appreciation Policy 
11.1 If the contractor observes all the safety rules and codes, statutory laws and rules during the 
period of the contract awarded by the BYPL and no accident occurs then BYPL may consider the 
performance of the contractor and safety score card will be prepared. The best contractor will be 
appreciated by suitable “SAFETY AWARD” as per scheme as may be announced separately from time 
to time. 
 
12. Safety Motivational Scheme for Contractor Employee 
12.1 All contractors must reward their employee monthly for best worker in term of complying safety 
norms. They should honour with a gift of Rs. 500/- (five Hundred) with commendation certificate to 
motivate others towards safety compliance. The record with photograph should kept with them & also 
to be submitted to BYPL safety department. Contractor may ask to BYPL safety people for their 
presence during awarding time. 
12.2 All contractors have to observe safety day/ week on 4th March to 10th march every year with 
proper planning and record to create safety awareness inside their organization. A detailed report of 
observing the same to be forwarded to safety department every year. 
 
13 Guidelines for Penalty Policy Implementation 
 
13.1 Total penalty shall be calculated by multiplying the number of safety violations and the penalty 
amount specified for such violations in Appendix - 1. (Example – If at first offence persons are found 
working without safety helmet at 3 locations, the penalty would be 3X2000 = Rs.6000/-) 
13.2 The amount of penalty can be increased or decreased based upon the seriousness of safety 
violations. The decision of recommending authority shall be final one. 
13.3 Recommending authority shall send his factual observations to Department Head and Safety 
Head who in turn shall either reject or approve it. If approved, he shall send it to Finance & Accounts 
for execution. Finance Accounts shall execute the penalty and confirm the same & shall send it back 
to Division Head and Safety Head. 
13.4 Recommending Authority means the Department Head, Division Heads, HODs, Site Safety 
officer / Supervisor, representatives from OHS and other personnel authorized jointly by O&M. 
13.5 Safety Head may impose penalty for serious violations directly. 
13.6 All penalties shall be imposed directly on the concerned contractors. No penalty shall be 
imposed on individuals. 
13.7 Safety violations to be considered for Penalty are classified as A, B & C 
 
 
 
 
 
14. Guidelines for Safety Appreciation Policy Implementation 
 
14.1 Recommending Authority shall write comments of his Appreciation in case he observes that 
there is no any safety violations in either of A, B or C classes. 
14.2 Recommending Authority shall send his Safety Appreciation to Safety Head who in turn shall 
either approve or reject it and shall send it to Site Safety Officer for keeping in records. 
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14.3 Management will appreciate the Safe Contractors for their best performance towards safety 
norms based upon number of safety appreciation notes. 
14.4 Every year best Safe Contractor shall be suitably awarded. The contractor shall be selected 
based upon the maximum numbers of approved safety appreciation notes. 
14.5 Any contractor who has received any penalty for a particular year shall not be entitled for Safe 
Contractor’s Award irrespective of number of safety appreciation notes he has received. 
14.6 Site Safety Officer will maintain the contractor wise record of penalty & safety appreciation 
notes and declare the results latest by 28th February of every year for the performance of previous 
year. 
14.7 BYPL Management shall present one Running Trophy with commendation certificate of safety 
excellence every year on the occasion of 4th to 11th March (National Safety Day) to the contractor, 
who qualified the safety standard criteria. 

 

Appendix – 1 

 

Penalty Policy on Safety Violation 

 
Notes: 
 
# Refer clause No. 13 for penalty policy implementation guidelines 
# Refer clause No. 14 for appreciation policy implementation guidelines. 
# If there are 03 violations by an individual employee, services will be terminated. 
# If there are 10 violations in one quarter, will be recommended for termination of contract order. 
 
Annexure-1 
 

Class Type of Offense Penalty Detail Execution Channel 

A Not Wearing Safety 
Helmets Safety shoes/ 
Safety Goggles / Electrical 
insulating hand/ Not using 
electrically safe tools and 
equipments. (Poor quality 
or damaged item means 
noncompliance)   

# First Offence - Warning Note & 
Rs.2000/- 
# Second Offence - Warning Note 
& Fine of Rs.5000/- 
# Third Offence- Note of 
recommendation of the 
concerned workmen/ 
supervisors for termination of 
his job & Fine of Rs.15000/-  

Recommendation by OHS-
Representative/Department 
Head 
Approval by Safety Head 
Deduction by Finance & Account 

B Not wearing Full Body 
Harness/fall arresters 
while working at a height 
more than 1.8 meter or 
wherefrom a person may 
fall. Not using Safety Net to 
arrest falling objects and 
personnel. (Poor quality or 
damaged item means 
noncompliance) 

# First Offence -Warning Note & 
Fine of Rs.5000/- 
# Second Offence - Warning Note 
for dismissal and a Fine of 
Rs.10000/- 
# Third Offense - -Action for the 
concerned workman/ supervisor 
for termination of his job and a 
fine of Rs.25000/- 

Recommendation by OHS-
Representative/Department 
Head 
Approval by Safety Head 
Deduction by Finance & Account 

C Any other unsafe work 
practices or condition 
which is considered having 
potential for fatality or 
injury to personnel. 

# First Offence  - Warning Note 
& Fine of Rs.10000/- 
# Second Offence - Action for 
the concerned workmen/ 
supervisors for termination of 
his job and fine of Rs.20000/-.  

Recommendation by OHS-
Representative/Department 
Head Approval by Safety Head 
Deduction by Finance & Account 
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Format for PPE’s Receipt by workers 
 
 
Name of Site --------------------------------------- 
 
Division----------------------------------------------- 
 
Name of Contractor ------------------------------ 
 
 

S.
NO
. 

NAME DESI. Safety 
Helmet 

Electrical 
Insulating 
Hand 
gloves 

Full Body 
Harness 

Safety 
Shoes 

Safety 
Goggle 

Reflective 
Jacket 

SIGNATU
RE 

          

          

          

          

          

          

 
 
 
Signature of Contractor / Date………………. 
 
36. INSURANCE POLICY FOR LIFE COVER: 
 

Contractor must take Life Insurance Policy for staff engaged by him for this work to insure against any loss of life 

which may occur during the contract for the work of the company. The Policy shall have coverage of Rs. 15 Lacs 

table C  (Death+ Permanent Total Disability + Partial Permanent Disability due to external accidents). The 

Contractor shall be responsible for on the spot same day claim settlement with the victim's legal heirs without 

waiting for settlement by insurance 

 

d) Insurance for Covid 19: Before commencing the execution of the work the CONTRACTOR shall take insurance 

policy for covering death against Covid 19 for the staff engaged by him for this work to insure against any loss of 

life which may occur during the contract. The contractor has to take "No fault liability policy" which shall have 

coverage of Rs. 10 Lacs per employee. The Contractor shall be responsible for on the spot same day claim 

settlement with the victim's legal heirs without waiting for settlement by insurance claim without any liability on 

BYPL. The contractor shall furnish copy of policy when demanded by BYPL. 

 
 
37. VENDOR CODE OF CONDUCT: 
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Vendor confirms to have gone through the Policy of BYPL on legal and ethical code required to be 
followed by vendors encapsulated in the (Vendor Code of Conduct) displayed on the official website 
of BYPL (www.bsesdelhi.com) also, which shall be treated as a part of the contract/PO/WO. 
 
Vendor undertakes that he shall adhere to the Vendor code of Conduct and also agrees that any 
violation of the Vendor Code of Conduct shall be treated as breach of the contract/PO/WO. 
In event of any such breach, irrespective of whether it causes any loss/damage, Purchaser (BYPL) shall 
have the right to recover loss/damage from Vendor. 
 
The Contractor/Vendor herby indemnifies and agrees to keep indemnified the Purchaser (BYPL) against 

any claim/litigation arising out of any violation of Vendor Code of Conduct by the Contractor/Vendor 

or its officers, agents & representatives etc. 

38. IMPLEMENTATION OF PERFORMANCE INCENTIVE/PENALTY SCHEME: 

In order to improve overall performance of the contractor, the company shall provide an additional 

amount as a performance incentive to the contractors. This additional incentive shall only be paid on 

successful and satisfactory achievement of performance standards as mentioned in ANNEXURE-D of the 

contract. In case, the contractor is unable to achieve the requisite standard of performance, he shall 

be penalized as per terms mentioned in the ANNEXURE- D. The basis and process for implementation 

of the scheme is described in ANNEXURE-D. 
 
39.  ACCEPTANCE OF ORDER 

Acceptance of the CONTRACT implies and includes acceptance of all terms and conditions enumerated 

in the CONTRACT in the technical specification and drawings made available to Contractor consisting 

of general conditions, detailed scope of work, detailed technical specification & detailed equipment, 

drawing. Complete scope of work and the Contractors and Company contractual obligation are strictly 

limited to the terms set out in the CONTRACT. No amendments to the concluded CONTRACT shall be 

binding unless agreed to in writing for such amendment by both the parties. 

Kindly sign and stamp every page of the duplicate copy of this service contract including all it Annexure 

as token of your final and unconditional acceptance of this order and return it to our office for our 

record. 

40.0 FORCE MAJEURE: 

40.1 General: 

An “Event of Force Majeure” shall mean any event or circumstance not within the reasonable control, 

of the Party affected, but only if and to the extent that: 

Such event or circumstance, despite the exercise of reasonable diligence, could not have been 

prevented, avoided or reasonably foreseen by such Party; 

Such event or circumstance materially and adversely affects the ability of the affected Party to 

perform its obligations under this Contract, and the affected Party has taken all reasonable 

precautions, due care and reasonable alternative measures in order to prevent or avoid the effect of 

such event on the affected partys ability to perform its obligations under this Contract and to mitigate 

the consequences thereof.   For the avoidance of doubt, if such event or circumstance would not have 

materially and adversely affected the performance of the affected party had such affected party 

followed good industry practice, such event or circumstance shall not constitute force majeure. 
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Such event is not the direct or indirect result of the failure of such Party to perform any of its 

obligations under this Contract; and 

Such Party has given the other Party prompt notice describing such events, the effect thereof and the 

actions being taken in order to comply with Article 14.1 

40.2 Specific Events of Force Majeure: 

Subject to the provisions of Article 14.1, Events of Force Majeure shall include only the following to 

the extent that they or their consequences satisfy the above requirements: 

The following events and circumstances: 

Effect of any natural element or other acts of God, including but not limited to storm, flood, 

earthquake, lightning, cyclone, landslides or other natural disasters, and Explosions or fires 

Public disorder, insurrection, rebellion, sabotage, riots or violent demonstrations of a local character; 

Declaration of the Site as war zone. 

Any order, regulation, directive, requirement from any Governmental, legislative, executive or judicial 

authority. 

40.3 Notice of Events of Force Majeure: 

If a force majeure event prevents a party from performing any obligations under the Contract in part 

or in full, that party shall: 

Immediately notify the other party in writing of the force majeure events within 2 working days of the 

occurrence of the force majeure event 

Be entitled to suspend performance of the obligation under the Contract which is affected by force 

majeure event for the duration of the force majeure event 

Use all reasonable efforts to resume full performance of the obligation as soon as practicable 

Keep the other party informed of all such efforts to resume full performance of the obligation on a 

regular basis 

Provide prompt notice of the resumption of full performance or obligation to the other party. 

40.4 Mitigation of events of force majeure: 

The Contractor shall: 

(i) Make all reasonable efforts to prevent and reduce to a minimum and mitigate the effect of any 

delay occasioned by an Event of Force Majeure, including applying other ways in which to perform the 

Contract; 

(ii) Use its best efforts to ensure resumption of normal performance after the termination of any 

Event of Force Majeure and shall perform its obligations to the maximum extent practicable as agreed 

between the Parties; and 
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(iii) Keep the Company informed at regular intervals of the circumstances concerning the event of 

Force Majeure, with best estimates as to its likely continuation and what measures or contingency 

planning it is taking to mitigate and or terminate the Event of Force Majeure. 

40.5  Burden of proof: 

In the event that the Parties are unable in good faith to agree that a Force Majeure event has occurred 

to an affected party, the parties shall resolve their dispute in accordance with the provisions of this 

Contract.  The burden of proof as to whether or not a force majeure event has occurred shall be upon 

the party claiming that the force majeure event has occurred and that it is the affected party. 

40.6 Terminations for certain events of force majeure: 

If any obligation of any Party under the Contract is or is reasonably expected to be delayed or 

prevented by a Force Majeure event for a continuous period of more than 1 (one) month during the 

Term of the Contract the Contract shall be terminated at the discretion of the Company and neither 

Party shall be liable to the other for any consequences arising on account of such termination. 

41.0 RISK & COST:  

If the Contractor fails to execute the work as per specification / as per the direction of Engineer's In-
change within the scheduled period and even after the extended period, the contract shall got cancel 
and company reserves the right to get the work executed from any other source at the Risk & Cost of 
the Contractor. The Extra Expenditure so incurred shall be debited to the Contractor. Company also 
reserved the rights to cancel the contract without any reason.  

 

ANNEXURE - A 

Terms & Conditions related to induction of Vans/vehicle 

-The contractor shall deploy Eco friendly vehicles preferably Maruti vans 8 seater along with driver for 

each meter installation team engaged in new connections, Burnt/faulty meters replacement, 

resealing, reconnection, MRO etc. Deployment of "Van" is compulsory. However if Contractor is working 

in any restricted  Area then Contractor can use Hand- Cart (Riksha) only with consent of Division In 

charge to execute daily work. 

-Each Maruti Van shall accommodate adequate manpower of contractor along with BYPL representative 

on a continuous basis for executing jobs as stated in order. 

-The contractor shall arrange transportation of meters, materials, tools and tackles and other 

associated items to site for meter installation teams engaged in new connections, burnt/faulty meters 

replacement, resealing, reconnection, MRO etc. 

-The vehicle deployed by contractor for meter installation activities must be in good condition and 

fitness will be certified by site in charge on regular basis for further continuation of that vehicle. 

- The vehicle used in execution should be commercial vehicle and not be more than 3 years old. 

-Mobile phone must be available with each van/team. 

-Fuel expenses, maintenance & other charges (licensing etc.) to be borne by the contractor 

-Adequate tools to be provided with each van separately 
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-No. of Vans can be changed by giving a prior notice of at least 3 days 

-Strict attendance is required for each van according to the time decided by the planning team. 

-In case of any fault in operation of the van, alternate arrangement to be made by the contractor with 

in 1 hr. 

ANNEXURE-B 

Activity / Responsibility 

- Allocation of job and execution plan to the Contractors on daily basis by MMG or KCC/MLCC/GCC  Div. 

in charge. 

- Issuance of meter and other items against Job (Consumer K No) by MMG or KCC/MLCC/GCC Div. in 

charge. 

- Allocation of exceptional List if any pending or priority works to be done by MMG or KCC/MLCC/GCC 

Div. in charge. 

-Kit preparation in poly bag against the consumer CA number as per requirment -  Store Manager 

-Allotment of meter and seal against division in SAP. - Store in-charge 

- Issuance of meters kits, loose meters as per division requirement, seals and other associated 

materials to division as per their requirement – Store-in-Charge. 

-Finalization of contractor team and loading of material in vehicle by Division coordinator under MMG 

or KCC/MLCC/GCC Div. In charge. 

-Execution of installation as per list at site by Contractor team under Execution engineer 

-Sealing of old meter in gunny bag and giving meter testing letter to consumer by Execution team 

-Return of MCR, unused meters/kits and old meter same evening by Contractor team/execution 

team. 

- Reconciliation of old returned meters and unused new meter kits by MMG or KCC/MLCC/GCC Div. In 

charge. 

- MCR punching and data updation in SAP by punching team - Circle Coordinator (MMG) or 

KCC/MLCC/GCC coordinator .   

Note: 

1. The kit should have all essential items - Meters, gland, MCR. However few loose meters and 

other associated material to be issued to division as per their requirement. 

2. Disciplined conduct by the contractor is a must. This includes control of ID card, Tools & tackles, 

Safety equipments, timely report of team, etc. 

3. Each MMG circle team will have 1~2 Emergency teams for unscheduled work. 

4. Updated SAP entry, MCR entries and daily stock reconciliation is must. 

5.. Payment to contractor will be on a per job basis. 
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ANNEXURE- C 

STATUTARY REQUIREMENT 

The Contractor should obtain and submit the following details before commencement of work. 

" Certificate of registration under Contract labour (R & A) Act  1970. 

" PF Code No. and all employees to have PF A/c No. under PF  Act, 1952 

" All employees to have a temporary or permanent ESI Card as  per ESI Act. or Suitable     

Mediclaim Policy with family floater. 

" ESI Registration No. 

" To follow Minimum Wages Act prevailing in the state. 

" Has paid the Salary/wages to all deployed manpower is to be distributed through ECS only into 

the bank accounts of all individuals and not later than 7th of succeeding month. In case of 

unavoidable circumstances, the payment may be made through crossed cheques in the name 

of the individual and information of all such cases need to be submitted to HR(CMC). 

" To maintain Wage cum Attendance Register. 

" To maintain First Aid Box at Site. 

" GST registration number. 

" Electrical License. 

" Workmen compensation policy. 

" Third party Insurance Policy. 

" PAN number. 

" Registration of Contractors & Contractual Employees under Building & other Construction 

Worker Welfare Cess Act 1996 & The Building & other Construction Workers (Regulation of 

Employment & Conditions of services) Act 1996. 

"  The Delhi Building and other Construction Worker (Regulation of Employment and 

Conditions of Services) Rules 2002 (B.O.C.W.). 

“ Group personal accident policy with life cover for all employee’s (minimum of Rs. 10 lac) 

" The CONTRACTOR shall give a written declaration / undertaking on or before 15th of the 

following month that he has complied with the following: 

(I)  Has paid minimum wages to his manpower. 

(II)  Deduct and deposited ESI/PF contribution. Copy of the same shall be submitted. 
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ANNEXURE-D 

KEY PERFORMANCE INDICATORS FOR WORK (KPI) 

Performance of the contractor shall be measured on a scale of 10 on the basis of the following KPIs. 

A) Operational Performance (Total Score Weightage – 85) 

1. Parameter - New Connection Cases (ZDIN-T01) 

Evaluation Criteria – Execution of New Connection (ZDIN-T01) cases within DERC time line. 

Information Source – SAP- ISU 

Score Weightage – 10 

Score Assignment: 

(i) 100% cases within DERC Timeline – 10 points 
(ii) Any case beyond DERC timeline – 0 points 

Remarks – NIL 

2. Parameter – Meter Reconnection Cases (ZDIN-T02) 

Evaluation Criteria – Execution of Meter Reconnection (ZDIN-T02) cases within DERC time line 

Information Source – SAP- ISU 

Score Weightage – 10 

Score Assignment: 

(i) 100% cases within DERC Timeline – 10 points 
(ii) Any case beyond DERC timeline – 0 points 

Remarks – NIL 

3. Parameter – Burnt Meter Replacement Cases (ZDRP-E02) 

Evaluation Criteria – Execution of Burnt Meter Replacement (ZDRP-E02) cases within DERC time line 

Information Source – SAP- ISU 

Score Weightage – 10 

Score Assignment: 

(i) 100% cases within DERC Timeline – 10 points 
(iii) Any case beyond DERC timeline – 0 points 

Remarks – NIL 

4. Parameter –  Meter Resealing Cases (ZDIV-I08) 

Evaluation Criteria – Execution of Meter Resealing (ZDIV-I08) cases within DERC time line 

Information Source – SAP- ISU 
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Score Weightage – 10 

Score Assignment: 

(i) 100% cases within DERC Timeline – 10 points 
(ii) Any case beyond DERC timeline – 0 points 

Remarks – MIS through Sap to be developed 

5. Parameter – Meter Removal Cases (ZDRM-R01) 

Evaluation Criteria – Execution of Meter Removal (ZDRM-R01) cases within MMG time line & DERC time 
line 

Information Source – SAP- ISU 

Score Weightage – 5 

Score Assignment: 

(i) 100% cases within DERC Timeline – 10 points 
(ii) Any case beyond DERC timeline – 0 points 

Remarks – NIL 

6. Parameter –  Meter SAP Gap (Meter Reconciliation) 

Evaluation Criteria – Discrepancies in meter reconciliation 

Information Source – SAP- ISU 

Score Weightage – 10 

Score Assignment: 

(i) 100% reconciliation by 15th of next month– 10 points 
(ii) 100% reconciliation by 25th of next month– 5 points 
(iii) Any case beyond 25th of next month – 0 points 

Remarks – Data for -1 month to be used 

7. Parameter –  % of execution in 1st visit 

7.1 Parameter - 1st visit closure of New Connection 

Evaluation Criteria – 1st visit closure % of New Connection 

Information Source – SAP- ISU 

Score Weightage – 10 

Score Assignment: 

(i) >=95% &<=100% cases– 10 points 
(ii) >=90% &<95% cases- 5 points 
(iii) <90%  cases– 0 points 

Remarks – NIL 
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7.2 Parameter - 1st visit closure of Reconnection 

Evaluation Criteria – 1st visit closure % of Reconnection 

Information Source – SAP- ISU 

Score Weightage – 5 

Score Assignment: 

(i) >=95% &<=100% cases– 10 points 
(ii) >=90% &<95% cases- 5 points 
(iii) <90%  cases– 0 points 

Remarks – NIL 

7.3 Parameter - 1st visit closure of Burnt Meter 

Evaluation Criteria – 1st visit closure % of Burnt Meter 

Information Source – SAP- ISU 

Score Weightage – 5 

Score Assignment: 

(i) >=95% &<=100% cases– 10 points 
(ii) >=90% &<95% cases- 5 points 
(iii) <90%  cases– 0 points 

Remarks – NIL 

 

8. Parameter - Quality Control 

Evaluation Criteria – 30 cases to be checked by Division In charge in a month 

Information Source – MMG Division Coordinator 

Score Weightage – 10 

Score Assignment: 

(i) >=95% &<=100% ok cases– 10 points 
(ii) >=90% &<95% ok cases- 5 points 
(iii) <90%  ok cases– 0 points 

Remarks – NIL 

 

B) Enabler for Contract Performance (Total Score Weightage – 15) 

1. Parameter – Use and verification of safety gears (gloves, helmets, safety belts etc.) tools and i-

cards. 

Evaluation Criteria –Division In charge to check on monthly basis. 20 cases to be checked in a month. 
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Information Source – Inspection Reports by MMG Division Coordinator 

Score Weightage – 10 

Score Assignment: 

(i) 100%– 10 points 

(ii) >=90% and <100% – 5 points 

(iii) <90% - 0 points 

Remarks – NIL 

2. Parameter –  Availability of Vehicles 

Evaluation Criteria – Reporting time of vehicle 

Information Source – Inspection Reports by MMG Division Coordinator 

Score Weightage – 5 

Score Assignment: 

(i) <10% of vehicles late not more than 30 minutes in a month – 10 points 

(ii) <10% of vehicles late not more than 60 minutes in a month– 5 points 

(iii) All other cases – 0 points 

Remarks – NIL 

Total (A+B)=100 

A Weighted Average Score, which shall range between 0 to 10, shall be computed using the aforesaid 

weightage and score for every division/contractor every month. 

BSES reserves the right to change/add to the list of existing KPI and change the basis for measurement, 

at any point of time during the execution of the contract. This will be communicated in writing to the 

contractor by the Head of the Department on mutually agreed terms. 

 

 

 

C) Deduction on the basis of Performance Measurement as Measured by Weighted Average Score: 

Deduction as specified below shall be made from the monthly payment of contractor on the basis of 

his performance as measured by the Weighted Average Score out. 

Monthly Score out of 10  

More than or equal to 6 but less than 7 - Deduction of 1% on billed amount excluding levies and taxes. 

More than or equal to 5 but less than 6 - Deduction of 2% on billed amount excluding levies and taxes. 

Less than 5 - Deduction of 3% on billed amount excluding levies and taxes. 
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These deductions shall be made based on the Weighted Average Score of 2nd month onwards. Further, 

in order to control recurrent poor performance, an additional deduction of 2% over and above the 

aforesaid deductions on the billed amount excluding levies and taxes shall be made in case of fourth 

or subsequent instances of monthly score falling below 7. Also, in recurrent cases of poor performance, 

the BYPL management shall have right to terminate the contract with the contractor. 

PERFORMANCE REVIEW PROCEDURE: 

The performance of the contractor shall be reviewed by the company on a monthly basis. The 

frequency of the review may be revised time to time depending upon the situation. The procedure for 

reviewing the performance shall be as follows: 

1. A high-level committee comprising of senior level officers of MMG and C&M will be constituted to 

review performance of each Division/contractor individually. Divisional-In-Charge of the concerned 

division will also be invited to the meeting. 

2. Weighted Average Score for the preceding month shall be deliberated in every review meeting and 

the contractor will be guided about the ways to improve its performance scorecard. 

 

 

APPENDIX- I  

LIST OF T&P REQUIRED 

Following T&P is required to be available with every team of the Contractor: 

" Pliers 

" Screw Driver 

" Drilling Machine 

" Hacksaw (small and big) 

" Cable cutter 

" Line tester 

" PVC tape 

" Crimping tool 

" Safety gloves & Shoes 

" Hammer 

" Torch 

“          Ladder 
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SECTION - IV 

Average Monthly cost (Division wise) Considering last 3 years  

S.No. Division Circle 

Estimated billing Cost / 
Month including 
transportation   

 (in Rs e/x of GST) 

1 Karkarduma South-East 455258 

2 Krishna Nagar+ GCC (SE) South-East 1299747 

3 Laxmi Nagar South-East 760920 

4 Mayur Vihar- I&II South-East 580508 

5 Mayur Vihar -III South-East 294990 

6 GT Road North-East 460531 

7 Yamuna Vihar+ GCC(NE)  North-East 1252565 

8 Karawal Nagar+ GCC(central) North-East 1412686 

9 Nand Nagri North-East 787019 

10 Pahar Ganj Central 566814 

11 Darya Ganj Central 309211 

12 Chandni Chowk Central 429241 

13 Shankar Road Central 358811 

14 Patel Nagar Central 572742 
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SECTION – V 

 

Tentative Pattern of Energy Meter Installation FY(19-20) 

                                      MMG /MLCC/KCC/GCC/Prepaid/CT meter Installation 

Div NEW BURNT FAULTY LE / LR 
ENF. & 
VDS 

PREPAID 
TO 

POSTPAID 
TOTAL 

CCK 3020 1473 521 98 70 1 5183 

DRG 4039 986 559 70 196 1 5851 

PHG 5600 1645 629 109 135 0 8118 

PNR 4982 1163 1075 109 12 0 7341 

SRD 2650 1217 971 194 34 0 5066 

TOTAL CENTRAL 20291 6484 3755 580 447 2 31559 

GTR 6960 1957 492 82 126 20 9637 

KWR 17251 3172 1543 40 109 0 22115 

NNG 11464 1806 1979 54 98 23 15424 

YVR 13016 3110 911 66 142 7 17252 

TOTAL N-EAST 48691 10045 4925 242 475 50 64428 

KKD 6030 1298 611 256 338 4 8537 

KNR 11219 4038 1441 162 215 3 17078 

LNR 12181 2608 827 180 176 4 15976 

MVR 7631 1508 783 63 32 5 10022 

VSE 6375 989 315 80 59 6 7824 

TOTAL S-EAST 43436 10441 3977 741 820 22 59437 

TOTAL BYPL 112418 26970 12657 1563 1742 74 155424 

  

IMPORTANT POINT TO REMEMBER BEFORE FILLING FINANCIAL BID  

1. Bidder to quote both Part A and Part B in Section VI, otherwise bid shall be rejected. 
2. BSES Yamuna Power Ltd reserves the right to accept/reject any or all Tenders without assigning 

any reason thereof and alter the quantity of materials mentioned in the Tender documents at 
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the time of placing Contract / Work orders 
  

 

 

 

 

 

SECTION – VI 

Part A. PRICE FORMAT FOR MMG (including Transportation in item rate)  

SR Service Code Description Uom 
Estimated 

Quantity  

Rate (Rs.) 

excluding 

GST 

Total 

A B C D E F G 

1 

Installation/Replacement 

of any type single phase 

meter 

Installation/Reinstallation/Replacement(including 

Load change)/Reconnection (with meter installation) 

for any type of Single Phase Meter including Smart 

Meter (including loop connection of cable length up 

to 3 meters) on base plate/Meter Box/Prefitted in 

Box/Panel/any other way including all the activities 

related to installation like, Transportation of 

meter/cable/material/manpower from BSES Store to 

division store and division store to site & vice-versa, 

Sealing of meter/box/busbar, Earthing at both ends 

of supply cable ( Including Earthing material supply 

by contractor ), Return of scrap, material & old 

meter with/without gunny bags to assigned BSES 

stores, Taking Photographs (03 photo/case) of meter 

installation, Filling up of MCRs, Lab Formats & 

Quality Reports, Timely submission of MCRs at MMG 

circle office and Any other work required to 

complete the job. 

EA 7039     

2 

Installation/Replacement 

of any type Three  phase 

meter 

Installation/Reinstallation/Replacement(including 

Load change)/Reconnection (with meter installation) 

for any type of Three Phase Meter including Smart 

Meter (including loop connection of cable length up 

to 3 meters) on base plate/Meter Box/Prefitted in 

Box/Panel/any other way including all the activities 

related to installation like, Transportation of 

meter/cable/material/manpower from BSES Store to 

division store and division store to site & vice-versa, 

Sealing of meter/box/busbar, Earthing at both ends 

of supply cable ( Including Earthing material supply 

by contractor ), Return of scrap, material & old 

meter with/without gunny bags to assigned BSES 

stores, Taking Photographs (03 photo/case) of meter 

installation, Filling up of MCRs, Lab Formats & 

Quality Reports, Timely submission of MCRs at MMG 

circle office and Any other work required to 

complete the job. 

EA 

226393 
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3 
Removal of Single Phase 

Meter with Service line 

Removal of Single Phase meter with box from the 

consumer site with service line including return of 

removed old meter with/without gunny bag, 

material & scrap to assigned BSES store, 

transportation of material/manpower from BSES to 

division store and division store to site & vice-versa, 

filling up of MCRs, Lab Formats, timely submission of 

MCRs  and any other work required to complete the 

job 

EA 9413     

4 

Removal of Single Phase 

Meter without Service 

line 

Removal of Single Phase meter with box from the 

consumer site without service line including return 

of removed old meter with/without gunny bag, 

material & scrap to assigned BSES store, 

transportation of material/manpower from BSES to 

division store and division store to site & vice-versa, 

filling up of MCRs, Lab Formats, timely submission of 

MCRs  and any other work required to complete the 

job 

EA 

10522 

    

5 
Removal of Three Phase 

Meter with Service Line 

Removal of Three Phase meter with box from the 

consumer site with service line including return of 

removed old meter with/without gunny bag, 

material & scrap to assigned BSES store, 

transportation of material/manpower from BSES to 

division store and division store to site & vice-versa, 

filling up of MCRs, Lab Formats, timely submission of 

MCRs  and any other work required to complete the 

job 

EA 

0 

    

6 

Removal of Three Phase 

Meter without Service 

Line 

Removal of Three Phase meter with box from the 

consumer site without service line including return 

of removed old meter with/without gunny bag, 

material & scrap to assigned BSES store, 

transportation of material/manpower from BSES to 

division store and division store to site & vice-versa, 

filling up of MCRs, Lab Formats, timely submission of 

MCRs  and any other work required to complete the 

job 

EA 0     

7 
Shift of any type of Single 

Phase Meter 

Shifting of any type of Single Phase meter 

with/without box, with/ without service line 

including transportation of material / manpower 

from BSES store to division store and division store 

to site & vice-versa, sealing of Meters / Meter Box / 

Bus Bar, Earthing at both ends of supply cable ( 

Including Earthing material supply by contractor ), 

Return of scrap, material & old meter with/without 

gunny bags to assigned BSES stores, Taking 

Photographs (03 photo/case) of meter shifting Filling 

up of MCRs, lab format,Quality Formats, timely 

submission of MCRs at MMG Circle office and any 

other work required to complete the job. 

EA 10186     
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8 
Shift of any type of Three 

Phase Meter 

Shifting of any type of Three Phase meter 

with/without box, with/ without service line 

including transportation of material / manpower 

from BSES store to division store and division store 

to site & vice-versa, sealing of Meters / Meter Box / 

Bus Bar, Earthing at both ends of supply cable ( 

Including Earthing material supply by contractor ), 

Return of scrap, material & old meter with/without 

gunny bags to assigned BSES stores, Taking 

Photographs (03 photo/case) of meter shifting Filling 

up of MCRs, lab format,Quality Formats, timely 

submission of MCRs at MMG Circle office and any 

other work required to complete the job. 

EA 10     

9 
Reconnection single 

phase without meter 

Reconnection without meter installation for single 

phase connection by laying any type, size & length of 

service line on base plate/Meter Box/Prefitted in 

Box/Panel/any other way including all the activities 

related to installation like, Transportation of 

meter/cable/material/manpower from BSES Store to 

division store and division store to site & vice-versa, 

Sealing of meter/box/busbar, Earthing at both ends 

of supply cable ( Including Earthing material supply 

by contractor ), Taking Photographs (03 photo/case) 

of meter reconnection, Filling up of MCRs, Lab 

Formats & Quality Reports, Timely submission of 

MCRs at MMG circle office and Any other work 

required to complete the job. 

EA 878     

10 
Reconnection Three 

phase without meter 

Reconnection without meter installation for Three 

phase connection by laying any type, size & length of 

service line on base plate/Meter Box/Prefitted in 

Box/Panel/any other way including all the activities 

related to installation like, Transportation of 

meter/cable/material/manpower from BSES Store to 

division store and division store to site & vice-versa, 

Sealing of meter/box/busbar, Earthing at both ends 

of supply cable ( Including Earthing material supply 

by contractor ), Taking Photographs (03 photo/case) 

of meter reconnection, Filling up of MCRs, Lab 

Formats & Quality Reports, Timely submission of 

MCRs at MMG circle office and Any other work 

required to complete the job. 

EA 10     

11 

Installation/  

Replacement O/H S-Line 

size 2x10 & 2x25, length 

4-30 meters 

Installation / Replacement & fixing of O/H XLPE 

service line cable size 2x10 & 2x25 sq. mm for 

lengths 4 to 30 Meters for energisation of service 

connection at consumer premises including supply 

and fixing of steel saddles clamp, fasteners for 

support of cable, transportation of 

cable/material/manpower from BSES store to 

division store and division store to site & vice-versa, 

return of scrap to assigned BSES store and any other 

work required to complete the job. 

EA 10     
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12 

Installation/  

Replacement O/H S-Line 

size 2x10 & 2x25, length 

more than 30 meters 

Installation / Replacement & fixing of O/H XLPE 

service line cable size 2x10 & 2x25 sq. mm for 

lengths over 30 Meters for energisation of service 

connection at consumer premises including supply 

and fixing of steel saddles clamp, fasteners for 

support of cable, transportation of 

cable/material/manpower from BSES store to 

division store and division store to site & vice-versa, 

return of scrap to assigned BSES store and any other 

work required to complete the job. 

M 

110147 

    

13 

Installation/  

Replacement O/H S-Line 

size 4x25 & 4x50, length 

4-30 meters 

Installation / Replacement & fixing of O/H XLPE 

service line cable size 4x25 & 4x50, sq. mm for 

lengths 4 to 30 Meters for energisation of service 

connection at consumer premises including supply 

and fixing of steel saddles clamp, fasteners for 

support of cable, transportation of 

cable/material/manpower from BSES store to 

division store and division store to site & vice-versa, 

return of scrap to assigned BSES store and any other 

work required to complete the job. 

EA 10     

14 

Installation/  

Replacement O/H S-Line 

size 4x25 & 4x50, length 

more than 30 meters 

Installation / Replacement & fixing of O/H XLPE 

service line cable size 4x25 & 4x50, sq. mm for 

lengths over 30 Meters for energisation of service 

connection at consumer premises including supply 

and fixing of steel saddles clamp, fasteners for 

support of cable, transportation of 

cable/material/manpower from BSES store to 

division store and division store to site & vice-versa, 

return of scrap to assigned BSES store and any other 

work required to complete the job. 

M 10     

15 

Installation/  

Replacement O/H S-Line 

size 3.5x95  to 3.5x300, 

length 4-30 meters 

Installation / Replacement & fixing of O/H XLPE 

service line cable size 3.5x95  to 3.5x300 sq. mm for 

lengths 4 to 30 Meters for energisation of service 

connection at consumer premises including supply 

and fixing of steel saddles clamp, fasteners for 

support of cable, transportation of 

cable/material/manpower from BSES store to 

division store and division store to site & vice-versa, 

return of scrap to assigned BSES store and any other 

work required to complete the job. 

EA 10     

16 

Installation/  

Replacement O/H S-Line 

size 3.5x95  to 3.5x300, 

length more than 30 

meters 

Installation / Replacement & fixing of O/H XLPE 

service line cable size 3.5x95  to 3.5x300 sq. mm for 

lengths over 30 Meters for energisation of service 

connection at consumer premises including supply 

and fixing of steel saddles clamp, fasteners for 

support of cable, transportation of 

cable/material/manpower from BSES store to 

division store and division store to site & vice-versa, 

return of scrap to assigned BSES store and any other 

work required to complete the job. 

M 10     
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17 

Installation/  

Replacement U/G S-Line 

size 2x10 & 2x25, length 

4-30 meters 

Laying (Installation /Replacement) & fixing of U/G 

XLPE service line cable size 2x10 & 2x25 sq. mm for 

lengths of 4 to 30 meters including excavation of 

trench, backfilling, docketing with bricks & sand, 

making of connections as required at site at 

consumer premises, inclusive of clamps & all other 

allied material (except cable), transportation of 

cable/material/manpower from BSES store to 

division store and division store to site & vice-versa, 

return of scrap to assigned BSES store and any other 

work required to complete the job. 

EA 10     

18 

Installation/  

Replacement U/G S-Line 

size 2x10 & 2x25, length 

more than 30 meters 

Laying (Installation /Replacement) & fixing of U/G 

XLPE service line cable size 2x10 & 2x25 sq. mm for 

lengths over 30 meters including excavation of 

trench, backfilling, docketing with bricks & sand, 

making of connections as required at site at 

consumer premises, inclusive of clamps & all other 

allied material (except cable), transportation of 

cable/material/manpower from BSES store to 

division store and division store to site & vice-versa, 

return of scrap to assigned BSES store and any other 

work required to complete the job. 

M 10     

19 

Installation/  

Replacement U/G S-Line 

size 4x25 & 4x50, length 

4-30 meters 

Laying (Installation /Replacement) & fixing of U/G 

XLPE service line cable size 4x25 & 4x50 sq. mm for 

lengths of 4 to 30 meters including excavation of 

trench, backfilling, docketing with bricks & sand, 

making of connections as required at site at 

consumer premises, inclusive of clamps & all other 

allied material (except cable), transportation of 

cable/material/manpower from BSES store to 

division store and division store to site & vice-versa, 

return of scrap to assigned BSES store and any other 

work required to complete the job. 

EA 10     

20 

Installation/  

Replacement U/G S-Line 

size 4x25 & 4x50, length 

more than 30 meters 

Laying (Installation /Replacement) & fixing of U/G 

XLPE service line cable size 4x25 & 4x50 sq. mm for 

lengths over 30 meters including excavation of 

trench, backfilling, docketing with bricks & sand, 

making of connections as required at site at 

consumer premises, inclusive of clamps & all other 

allied material (except cable), transportation of 

cable/material/manpower from BSES store to 

division store and division store to site & vice-versa, 

return of scrap to assigned BSES store and any other 

work required to complete the job. 

M 506     

21 

Installation/  

Replacement U/G S-Line 

size 3.5x95  to 3.5x300, 

length 4-30 meters 

Laying (Installation /Replacement) & fixing of U/G 

XLPE service line cable size 3.5x95  to 3.5x300 sq. 

mm for lengths of 4 to 30 meters including 

excavation of trench, backfilling, docketing with 

bricks & sand, making of connections as required at 

site at consumer premises, inclusive of clamps & all 

other allied material (except cable), transportation 

of cable/material/manpower from BSES store to 

division store and division store to site & vice-versa, 

return of scrap to assigned BSES store and any other 

work required to complete the job. 

EA 10     
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22 

Installation/  

Replacement U/G S-Line 

size 3.5x95  to 3.5x300, 

length more than 30 

meters 

Laying (Installation /Replacement) & fixing of U/G 

XLPE service line cable size 3.5x95  to 3.5x300 sq. 

mm for lengths over 30 meters including excavation 

of trench, backfilling, docketing with bricks & sand, 

making of connections as required at site at 

consumer premises, inclusive of clamps & all other 

allied material (except cable), transportation of 

cable/material/manpower from BSES store to 

division store and division store to site & vice-versa, 

return of scrap to assigned BSES store and any other 

work required to complete the job. 

M 10     

23 

Installation/Replacement 

of 1 Ph/ 3 Ph Busbar 

Chamber upto 4 Con 

Installation/Replacement of Single Phase / Three 

Phase Bus Bar Chamber up to 4 connections 

including transportation of 

cable/material/manpower from BSES Store to 

division store and division store to site & vice-versa, 

return of scrap to assigned BSES store and any other 

work required to complete the job. 

EA 500     

24 

Installation/Replacement 

of 3 Ph Busbar Chamber 

upto 8 Con 

Installation/Replacement of Three Phase Bus Bar 

Chamber up to 8 connections including 

transportation of cable/material/manpower from 

BSES Store to division store and division store to site 

& vice-versa, return of scrap to assigned BSES store 

and any other work required to complete the job. 

EA 161     

25 
Removal of Service Line 

Single Phase Meter 

Removal of service line of any type, Size and length 

for Single Phase meters including transportation of 

cable/material/manpower from BSES Store to 

division store and division store to site & vice-versa, 

return of scrap to assigned BSES store, and any other 

work required to complete the job. 

EA 10     

26 
Removal of Service Line 

Three Phase Meter 

Removal of service line of any type, Size and length 

for Three Phase meters including transportation of 

cable/material/manpower from BSES Store to 

division store and division store to site & vice-versa, 

return of scrap to assigned BSES store, and any other 

work required to complete the job. 

EA 2     

27 
Disconnection of 

Consumer 

Disconnection of consumer for all type of Single 

Phase, Three Phase & LTCT connection by 

disconnecting the cable of any type, size & length 

from the pole/feeder pillar including transportation 

of cable/material/manpower from BSES Store to 

division store and division store to site & vice-versa, 

return of scrap to assigned BSES store, and any other 

work required to complete the job. 

EA 10     

28 
Reconnection of 

Consumer 

Reconnection of consumer for all type of Single 

Phase, Three Phase & LTCT connection by 

reconnecting the cable of any type, size & length 

from the pole/feeder pillar including transportation 

of cable/material/manpower from BSES Store to 

division store and division store to site & vice-versa, 

return of scrap to assigned BSES store, and any other 

work required to complete the job. 

EA 446     

29 

Reseal of  Energy 

Meter/Meter 

Box/Busbar 

Resealing of any type of single phase/ three 

phase/LTCT Meter/Meter Box/ Busbar including 

transportation of material / manpower from BSES 

store to division store and division store to site & 

EA 49990     
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vice-versa, Filling up of MCRs and any other work 

required to complete the job 

30 
Fixing/ Replacement of 

data cord in meter box 

Fixing/ Replacement of  data cord/communication 

cable in any type of meters/meter box including 

transportation of material / manpower from BSES 

store to division store and division store to site & 

vice-versa, sealing of meters / meter Box, filling up of 

MCRs, timely submission of MCRs at MMG circle 

office and any other work required to complete the 

job 

EA 10     

31 Survey Charge 

Consumer site survey against the exception service 

order generated through MRDC remarks including 

transportation of material / manpower from BSES 

store to division store and division store to site & 

vice-versa, filling up of site reports, timely 

submission of reports at MMG circle office and any 

other work required to complete the job. 

EA 

25080 

    

32 
Service line Anchor at 

consumer Side 

Fixing/Installation of MS/GI Bracket Angle/ MS 

Bracket (L-Type) with fastener, Service Clamp Anchor 

at consumer end for anchoring the of service cable 

of all Size, including transportation of material / 

manpower from BSES store to division store and 

division store to site & vice-versa, and any other 

work required to complete the job. 

EA 

46019 

    

33 
Service line Anchor at 

Pole Side 

Fixing/Installation of GI Slotted angle with D-Clamp/ 

GI two line cross arm at Pole end and Service Clamp 

Anchor for anchoring the service cable of all Size, 

including transportation of material / manpower 

from BSES store to division store and division store 

to site & vice-versa, and any other work required to 

complete the job. 

EA 2161     

34 
Fixing of Piercing 

Connecter 

Fixing/Installation of Piercing Connection up to 

300mm2 size to energize the service connection of 

consumers including transportation of material / 

manpower from BSES store to division store and 

division store to site & vice-versa, and any other 

work required to complete the job. 

EA 10406     

35 

Single Phase Meter 

replacement with 

Enforcement team 

Installation/Replacement of any type of Single Phase 

Meter on base plate/Meter Box/Prefitted in 

Box/Panel/any other way including all the activities 

related to installation like, Transportation of 

meter/cable/material/manpower from BSES Store to 

division store and division store to site & vice-versa, 

Sealing of meter/box/busbar, Earthing at both ends 

of supply cable ( Including Earthing material supply 

by contractor ), Return of scrap, material & old 

meter with/without gunny bags to Enforcement 

Team/ assigned BSES stores, Taking Photographs (03 

photo/case) of meter installation, Filling up of MCRs, 

Lab Formats & Quality Reports, Timely submission of 

MCRs at MMG circle office and Any other work 

required to complete the job. 

EA 240     
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36 

Three Phase Meter 

replacement with 

Enforcement team 

Installation/Replacement of any type of Three Phase 

Meter on base plate/Meter Box/Prefitted in 

Box/Panel/any other way including all the activities 

related to installation like, Transportation of 

meter/cable/material/manpower from BSES Store to 

division store and division store to site & vice-versa, 

Sealing of meter/box/busbar, Earthing at both ends 

of supply cable ( Including Earthing material supply 

by contractor ), Return of scrap, material & old 

meter with/without gunny bags to Enforcement 

Team/ assigned BSES stores, Taking Photographs (03 

photo/case) of meter installation, Filling up of MCRs, 

Lab Formats & Quality Reports, Timely submission of 

MCRs at MMG circle office and Any other work 

required to complete the job 

EA 10     

37 
Videography of Old 

Meter in Lab Bag 

Making of video of old removed meter packing 

process in the bag, sealing of bag in consumer 

presence for testing of meters in Testing Lab and 

submitting of video CA/ Order No. Wise to BSES 

Circle office in soft copy. 

EA 

10170 

    

38 

Supply & Installation of 

Iron Angle Bracket for 

Meter installation 

Fabrication, Supply & Installation of Iron Angle 

Bracket for meter installation outside premises using 

MS steel (as per drawing specification provided by 

BSES) including all material , consumables  i.e. 

providing red oxide primer and one coat of 

aluminium paint , nuts , bolts and washers , size 

(30*30*3 MM), supply and erection of 5mm Bakelite 

sheet , size (300*300*3 ) mm including all material 

and consumables , installation of fabricated frame 

on wall including all material & consumables e.g 

fastner , Drill M/C “ 

EA 15     

39 

Fixing/ Replacement of 

SIM/ AMR/ Data Cord in 

all type of meters. 

Fixing/ Replacement of SIM/ AMR/ Data cord/ Data 

Cable/ Communication cable in GCC/ Pre-Paid/ 

MLCC/ LTCT Meter/ HT Meters/ Smart Meters/ 

Meter box to maintain communication with HES 

including all the activities related to installation like, 

Transportation of meter/cable/material/manpower 

from BSES Store to division store and division store 

to site & vice-versa, Sealing of meter/box/ busbar, 

display/freedom unit, Filling up of MCRs, Lab 

Formats & Quality Reports, Timely submission of 

MCRs at MMG circle office and Any other work 

required to complete the job. 

EA 10 

  

  

40 

Installation/ 

Replacement of IGMS 

Box 

Installation/Replacement of IGMS meter box 

including transportation of material / manpower 

from BSES store to division store and division store 

to site & vice-versa, Inserting the SIM in DCU, sealing 

of IGMS meter Box, filling up of MCRs, timely 

submission of MCRs at MMG circle office and any 

other work required to complete the job 

EA 100 

  

  

41 Replacement of DCU 

Replacement of DCU in IGMS meter box including 

transportation of material / manpower from BSES 

store to division store and division store to site & 

vice-versa, Inserting the SIM in DCU, sealing of IGMS 

meter Box, filling up of MCRs, timely submission of 

EA 100 
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MCRs at MMG circle office and any other work 

required to complete the job. 

42 
Fixing/ Replacement of 

SIM/ Data Cable 

Fixing/ Replacement of SIM/ Data Cable/ 

Communication cable in IGMS Meters/ Meter box to 

maintain communication with HES including all the 

activities related to installation like, sealing of 

meter/box/ bus bar, display/freedom unit, filling up 

of MCRs, Timely submission of MCRs at MMG circle 

office and Any other work required to complete the 

job. 

EA 100 

  

  

43 

Installation/ 

Replacement of 

burnt/fault IGMS meters 

along with display unit 

and vice versa 

Installation/ Replacement of IGMS meters along with 

display unit and vice versa including transportation 

of material / manpower from BSES store to division 

store and division store to site & vice-versa, fastener, 

any other way including all the activities related to 

installation like, sealing of meter/box/ bus bar, filling 

up of MCRs, Lab Formats & Quality Reports, Timely 

submission of MCRs at MMG circle office and Any 

other work required to complete the job. 

EA 100 

  

  

44 

Disconnection 

/Connection of LT cable 

for providing supply to 

IGMS unit 

Disconnection /Connection of LT cable for providing 

supply to IGMS unit including transportation of 

material / manpower from BSES store to division 

store and division store to site & vice-versa, any 

other way including all the activities related to 

installation. and Any other work required to 

complete the job. 

EA 100 

  

  

45 

Providing support to 

Project Manager and 

RCM Team 

Providing support to Project Manager and RCM 

Team in conjunction with O&M Sub Divisional In 

charge, AM(PS) & IT team. 

EA 50 

  

  

 

 

 

 

 
a) Total 

  

 

 

 

 

 
 b) GST@18% 

  

 

 

 

 

 
Grand Total(a+b) 
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Part B  Price format for MLCC /KCC/GCC/Prepaid /CT meter (including Transportation in item rate) 

Sr No Short Text 
Description 

UOM QNTY 
RATE(Excluding 

GST) 
Total 

A B C D E F G 

1 

Installation/Replacement 
of any type of Single 
Phase Meter 

Installation/Reinstallation/Replacement(including 
Load change)/Reconnection (with meter installation) 
for any type of Single Phase Meter including Smart 
Meter (including loop connection of cable length up 
to 3 meters) on base plate/Meter Box/Prefitted in 
Box/Panel/any other way including all the activities 
related to installation like, Transportation of 
meter/cable/material/manpower from BSES Store to 
division store and division store to site & vice-versa, 
Sealing of meter/box/busbar, Earthing at both ends 
of supply cable ( Including Earthing material supply 
by contractor ), Return of scrap, material & old 
meter with/without gunny bags to assigned BSES 
stores, Taking Photographs (03 photo/case) of meter 
installation, Filling up of MCRs, Lab Formats & 
Quality Reports, Timely submission of MCRs at MMG 
circle office and Any other work required to complete 
the job. 

EA 7723     

2 

Installation/Replacement 
of any type of Three 
Phase Meter 

Installation/Reinstallation/Replacement(including 
Load change)/Reconnection (with meter installation) 
for any type of Three Phase Meter including Smart 
Meter (including loop connection of cable length up 
to 3 meters) on base plate/Meter Box/Prefitted in 
Box/Panel/any other way including all the activities 
related to installation like, Transportation of 
eter/cable/material/manpower from BSES Store to 
division store and division store to site & vice-versa, 
Sealing of meter/box/busbar, Earthing at both ends 
of supply cable ( Including Earthing material supply 
by contractor ), Return of scrap, material & old 
meter with/without gunny bags to assigned BSES 
stores, Taking Photographs (03 photo/case) of meter 
installation, Filling up of MCRs, Lab Formats & 
Quality Reports, Timely submission of MCRs at MMG 
circle office and Any other work required to complete 
the job. 

EA 1787     

3 

Installation/Replacement 
of any type of Three 
Phase LTCT Meter with 
LTCT Box 

Installation/Reinstallation/Replacement including 
smart meter (including Load change)/Reconnection 
(with meter installation) for any type of Three Phase 
LTCT Meter including LTCT box (including loop 
connection of cable length up to 3 meters) in the 
Box/Panel/any other way including all the activities 
related to installation like, Transportation of meter/ 
cable/ material/ manpower from BSES Store to 
division store and division store to site & vice-versa, 
Sealing of meter/box/busbar, Earthing at both ends 
of supply cable ( Including Earthing material supply 
by contractor ), Return of scrap, material & old 
meter with/without gunny bags to assigned BSES 
stores, Taking Photographs (03 photo/case) of meter 
installation, Filling up of MCRs, Lab Formats & 
Quality Reports, Timely submission of MCRs at MMG 
circle office and Any other work required to complete 
the job. 

EA 10     
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4 

Installation/Replacement 
of any type of Three 
Phase LTCT Meter 
without Box (Only Meter) 

Installation/Reinstallation/Replacement(including 
Load change)/Reconnection (with meter installation) 
for any type of Three Phase LTCT Meter without LTCT 
box in the Box/Panel/any other way including all the 
activities related to installation like, Transportation 
of meter/ cable/ material/ manpower from BSES 
Store to division store and division store to site & 
vice-versa, Sealing of meter/box/busbar, Earthing at 
both ends of supply cable ( Including Earthing 
material supply by contractor ), Return of scrap, 
material & old meter with/without gunny bags to 
assigned BSES stores, Taking Photographs (03 
photo/case) of meter installation, Filling up of MCRs, 
Lab Formats & Quality Reports, Timely submission of 
MCRs at MMG circle office and Any other work 
required to complete the job. 

EA 10     

5 

Installation/Replacement 
of any type of Three 
Phase LTCT box  without 
meter (Only box ) 

Installation/Reinstallation/Replacement(including 
Load change)/Reconnection  for any type of Three 
Phase LTCT box without LTCT meter in the 
Box/Panel/any other way including all the activities 
related to installation like, Transportation of 
meter/cable/material/manpower from BSES Store to 
division store and division store to site & vice-versa, 
Sealing of meter/box/busbar, Earthing at both ends 
of supply cable ( Including Earthing material supply 
by contractor ), Return of scrap, material & old 
meter with/without gunny bags to assigned BSES 
stores, Taking Photographs (03 photo/case) of meter 
installation, Filling up of MCRs, Lab Formats & 
Quality Reports, Timely submission of MCRs at MMG 
circle office and Any other work required to complete 
the job. 

EA 10     

6 
Removal of Single Phase 
Meter with Service Line 

Removal of Single Phase meter with box from the 
consumer site with service line including return of 
removed old meter with/without gunny bag, material 
& scrap to assigned BSES store, transportation of 
material/manpower from BSES to division store and 
division store to site & vice-versa, filling up of MCRs, 
Lab Formats, timely submission of MCRs  and any 
other work required to complete the job 

EA 70     

7 

Removal of Single Phase 
Meter without Service 
Line 

Removal of Single Phase meter with box from the 
consumer site without service line including return of 
removed old meter with/without gunny bag, material 
& scrap to assigned BSES store, transportation of 
material/manpower from BSES to division store and 
division store to site & vice-versa, filling up of MCRs, 
Lab Formats, timely submission of MCRs  and any 
other work required to complete the job 

EA 131     

8 
Removal of Three Phase 
Meter with Service Line 

Removal of Three Phase meter with box from the 
consumer site with service line including return of 
removed old meter with/without gunny bag, material 
& scrap to assigned BSES store, transportation of 
material/manpower from BSES to division store and 
division store to site & vice-versa, filling up of MCRs, 
Lab Formats, timely submission of MCRs  and any 
other work required to complete the job 

EA 1724     

9 

Removal of Three Phase 
Meter without Service 
Line 

Removal of Three Phase meter with box from the 
consumer site without service line including return of 
removed old meter with/without gunny bag, material 
& scrap to assigned BSES store, transportation of 
material/manpower from BSES to division store and 
division store to site & vice-versa, filling up of MCRs, 
Lab Formats, timely submission of MCRs  and any 
other work required to complete the job 

EA 1281     
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10 

Removal of Three Phase 
LTCT Meter with Service 
Line 

Removal of Three Phase LTCT meter with box from 
the consumer site with service line including return 
of removed old meter with/without gunny bag, 
material & scrap to assigned BSES store, 
transportation of material/manpower from BSES to 
division store and division store to site & vice-versa, 
filling up of MCRs, Lab Formats, timely submission of 
MCRs  and any other work required to complete the 
job 

EA 99     

11 

Removal of Three Phase 
LTCT Meter without 
Service Line 

Removal of Three Phase LTCT meter with box from 
the consumer site without service line including 
return of removed old meter with/without gunny 
bag, material & scrap to assigned BSES store, 
transportation of material/manpower from BSES to 
division store and division store to site & vice-versa, 
filling up of MCRs, Lab Formats, timely submission of 
MCRs  and any other work required to complete the 
job 

EA 117     

12 
Shift of any type of Single 
Phase Meter 

Shifting of any type of Single Phase meter 
with/without box, with/ without service line 
including transportation of material / manpower from 
BSES store to division store and division store to site 
& vice-versa, sealing of Meters / Meter Box / Bus Bar, 
Earthing at both ends of supply cable ( Including 
Earthing material supply by contractor ), Return of 
scrap, material & old meter with/without gunny bags 
to assigned BSES stores, Taking Photographs (03 
photo/case) of meter shifting Filling up of MCRs, lab 
format,Quality Formats, timely submission of MCRs at 
MMG Circle office and any other work required to 
complete the job. 

EA 86     

13 
Shift of any type of Three 
Phase Meter 

Shifting of any type of Three Phase meter 
with/without box, with/ without service line 
including transportation of material / manpower from 
BSES store to division store and division store to site 
& vice-versa, sealing of Meters / Meter Box / Bus Bar, 
Earthing at both ends of supply cable ( Including 
Earthing material supply by contractor ), Return of 
scrap, material & old meter with/without gunny bags 
to assigned BSES stores, Taking Photographs (03 
photo/case) of meter shifting Filling up of MCRs, lab 
format,Quality Formats, timely submission of MCRs at 
MMG Circle office and any other work required to 
complete the job. 

EA 511     

14 

Shift of any type of Three 
Phase LTCT Meter with 
Box 

Shifting of any type of Three Phase LTCT meter with 
box, with/ without service line including 
transportation of material / manpower from BSES 
store to division store and division store to site & 
vice-versa, sealing of Meters / Meter Box / Bus Bar, 
Earthing at both ends of supply cable ( Including 
Earthing material supply by contractor ), Return of 
scrap, material & old meter with/without gunny bags 
to assigned BSES stores, Taking Photographs (03 
photo/case) of meter shifting Filling up of MCRs, lab 
format,Quality Formats, timely submission of MCRs at 
MMG Circle office and any other work required to 
complete the job. 

EA 37     
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15 
Reconnection single 
phase without meter 

Reconnection without meter installation for single 
phase connection by laying any type, size & length of 
service line on base plate/Meter Box/Prefitted in 
Box/Panel/any other way including all the activities 
related to installation like, Transportation of 
meter/cable/material/manpower from BSES Store to 
division store and division store to site & vice-versa, 
Sealing of meter/box/busbar, Earthing at both ends 
of supply cable ( Including Earthing material supply 
by contractor ), Taking Photographs (03 photo/case) 
of meter reconnection, Filling up of MCRs, Lab 
Formats & Quality Reports, Timely submission of 
MCRs at MMG circle office and Any other work 
required to complete the job. 

EA 2     

16 
Reconnection Three 
phase without meter 

Reconnection without meter installation for Three 
phase connection by laying any type, size & length of 
service line on base plate/Meter Box/Prefitted in 
Box/Panel/any other way including all the activities 
related to installation like, Transportation of 
meter/cable/material/manpower from BSES Store to 
division store and division store to site & vice-versa, 
Sealing of meter/box/busbar, Earthing at both ends 
of supply cable ( Including Earthing material supply 
by contractor ), Taking Photographs (03 photo/case) 
of meter reconnection, Filling up of MCRs, Lab 
Formats & Quality Reports, Timely submission of 
MCRs at MMG circle office and Any other work 
required to complete the job. 

EA 82     

17 
Reconnection without 
Three phase LTCT meter 

Reconnection without meter installation for Three 
phase LTCT meter connection by laying any type, size 
& length of service in Box/Panel/any other way 
including all the activities related to installation like, 
Transportation of meter/cable/material/manpower 
from BSES Store to division store and division store to 
site & vice-versa, Sealing of meter/box/busbar, 
Earthing at both ends of supply cable ( Including 
Earthing material supply by contractor ), Taking 
Photographs (03 photo/case) of meter reconnection, 
Filling up of MCRs, Lab Formats & Quality Reports, 
Timely submission of MCRs at MMG circle office and 
Any other work required to complete the job. 

EA 116     

18 

Installation/  
Replacement O/H S-Line 
size 2x10 & 2x25, length 
4-30 meters 

Installation / Replacement & fixing of O/H XLPE 
service line cable size 2x10 & 2x25 sq. mm for 
lengths 4 to 30 Meters for energisation of service 
connection at consumer premises including supply 
and fixing of steel saddles clamp, fasteners for 
support of cable, transportation of 
cable/material/manpower from BSES store to division 
store and division store to site & vice-versa, return of 
scrap to assigned BSES store and any other work 
required to complete the job. 

EA 350     

19 

Installation/  
Replacement O/H S-Line 
size 2x10 & 2x25, length 
more than 30 meters 

Installation / Replacement & fixing of O/H XLPE 
service line cable size 2x10 & 2x25 sq. mm for 
lengths over 30 Meters for energisation of service 
connection at consumer premises including supply 
and fixing of steel saddles clamp, fasteners for 
support of cable, transportation of 
cable/material/manpower from BSES store to division 
store and division store to site & vice-versa, return of 
scrap to assigned BSES store and any other work 
required to complete the job. 

M 7433     
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20 

Installation/  
Replacement O/H S-Line 
size 4x25 & 4x50, length 
4-30 meters 

Installation / Replacement & fixing of O/H XLPE 
service line cable size 4x25 & 4x50, sq. mm for 
lengths 4 to 30 Meters for energisation of service 
connection at consumer premises including supply 
and fixing of steel saddles clamp, fasteners for 
support of cable, transportation of 
cable/material/manpower from BSES store to division 
store and division store to site & vice-versa, return of 
scrap to assigned BSES store and any other work 
required to complete the job. 

EA 4904     

21 

Installation/  
Replacement O/H S-Line 
size 4x25 & 4x50, length 
more than 30 meters 

Installation / Replacement & fixing of O/H XLPE 
service line cable size 4x25 & 4x50, sq. mm for 
lengths over 30 Meters for energisation of service 
connection at consumer premises including supply 
and fixing of steel saddles clamp, fasteners for 
support of cable, transportation of 
cable/material/manpower from BSES store to division 
store and division store to site & vice-versa, return of 
scrap to assigned BSES store and any other work 
required to complete the job. 

M 11     

22 

Installation/  
Replacement O/H S-Line 
size 3.5x95  to 3.5x300, 
length 4-30 meters 

Installation / Replacement & fixing of O/H XLPE 
service line cable size 3.5x95  to 3.5x300 sq. mm for 
lengths 4 to 30 Meters for energisation of service 
connection at consumer premises including supply 
and fixing of steel saddles clamp, fasteners for 
support of cable, transportation of 
cable/material/manpower from BSES store to division 
store and division store to site & vice-versa, return of 
scrap to assigned BSES store and any other work 
required to complete the job. 

EA 161     

23 

Installation/  
Replacement O/H S-Line 
size 3.5x95  to 3.5x300, 
length more than 30 
meters 

Installation / Replacement & fixing of O/H XLPE 
service line cable size 3.5x95 to 3.5x300 sq. mm for 
lengths over 30 Meters for energisation of service 
connection at consumer premises including supply 
and fixing of steel saddles clamp, fasteners for 
support of cable, transportation of 
cable/material/manpower from BSES store to division 
store and division store to site & vice-versa, return of 
scrap to assigned BSES store and any other work 
required to complete the job. 

M 817     

24 

Installation/  
Replacement U/G S-Line 
size 2x10 & 2x25, length 
4-30 meters 

Laying (Installation /Replacement) & fixing of U/G 
XLPE service line cable size 2x10 & 2x25 sq. mm for 
lengths of 4 to 30 meters including excavation of 
trench, backfilling, docketing with bricks & sand, 
making of connections as required at site at 
consumer premises, inclusive of clamps & all other 
allied material (except cable), transportation of 
cable/material/manpower from BSES store to division 
store and division store to site & vice-versa, return of 
scrap to assigned BSES store and any other work 
required to complete the job. 

EA 6     

25 

Installation/  
Replacement U/G S-Line 
size 2x10 & 2x25, length 
more than 30 meters 

Laying (Installation /Replacement) & fixing of U/G 
XLPE service line cable size 2x10 & 2x25 sq. mm for 
lengths over 30 meters including excavation of 
trench, backfilling, docketing with bricks & sand, 
making of connections as required at site at 
consumer premises, inclusive of clamps & all other 
allied material (except cable), transportation of 
cable/material/manpower from BSES store to division 
store and division store to site & vice-versa, return of 
scrap to assigned BSES store and any other work 
required to complete the job. 

M 10     



  

Page 71 of 84 

 

26 

Installation/  
Replacement U/G S-Line 
size 4x25 & 4x50, length 
4-30 meters 

Laying (Installation /Replacement) & fixing of U/G 
XLPE service line cable size 4x25 & 4x50 sq. mm for 
lengths of 4 to 30 meters including excavation of 
trench, backfilling, docketing with bricks & sand, 
making of connections as required at site at 
consumer premises, inclusive of clamps & all other 
allied material (except cable), transportation of 
cable/material/manpower from BSES store to division 
store and division store to site & vice-versa, return of 
scrap to assigned BSES store and any other work 
required to complete the job. 

EA 137     

27 

Installation/  
Replacement U/G S-Line 
size 4x25 & 4x50, length 
more than 30 meters 

Laying (Installation /Replacement) & fixing of U/G 
XLPE service line cable size 4x25 & 4x50 sq. mm for 
lengths over 30 meters including excavation of 
trench, backfilling, docketing with bricks & sand, 
making of connections as required at site at 
consumer premises, inclusive of clamps & all other 
allied material (except cable), transportation of 
cable/material/manpower from BSES store to division 
store and division store to site & vice-versa, return of 
scrap to assigned BSES store and any other work 
required to complete the job. 

M 342     

28 

Installation/  
Replacement U/G S-Line 
size 3.5x95  to 3.5x300, 
length 4-30 meters 

Laying (Installation /Replacement) & fixing of U/G 
XLPE service line cable size 3.5x95  to 3.5x300 sq. 
mm for lengths of 4 to 30 meters including 
excavation of trench, backfilling, docketing with 
bricks & sand, making of connections as required at 
site at consumer premises, inclusive of clamps & all 
other allied material (except cable), transportation 
of cable/material/manpower from BSES store to 
division store and division store to site & vice-versa, 
return of scrap to assigned BSES store and any other 
work required to complete the job. 

EA 35     

29 

Installation/  
Replacement U/G S-Line 
size 3.5x95  to 3.5x300, 
length more than 30 
meters 

Laying (Installation /Replacement) & fixing of U/G 
XLPE service line cable size 3.5x95  to 3.5x300 sq. 
mm for lengths over 30 meters including excavation 
of trench, backfilling, docketing with bricks & sand, 
making of connections as required at site at 
consumer premises, inclusive of clamps & all other 
allied material (except cable), transportation of 
cable/material/manpower from BSES store to division 
store and division store to site & vice-versa, return of 
scrap to assigned BSES store and any other work 
required to complete the job. 

M 215     

30 

Installation/Replacement 
of 1 Ph/ 3 Ph Busbar 
Chamber upto 4 Con 

Installation/Replacement of Single Phase / Three 
Phase Bus Bar Chamber up to 4 connections including 
transportation of cable/material/manpower from 
BSES Store to division store and division store to site 
& vice-versa, return of scrap to assigned BSES store 
and any other work required to complete the job. 

EA 11     

31 

Installation/Replacement 
of 3 Ph Busbar Chamber 
upto 8 Con 

Installation/Replacement of Three Phase Bus Bar 
Chamber up to 8 connections including transportation 
of cable/material/manpower from BSES Store to 
division store and division store to site & vice-versa, 
return of scrap to assigned BSES store and any other 
work required to complete the job. 

EA 11     

32 
Removal of Service Line 
Single Phase Meter 

Removal of service line of any type, Size and length 
for Single Phase meters including transportation of 
cable/material/manpower from BSES Store to division 
store and division store to site & vice-versa, return of 
scrap to assigned BSES store, and any other work 
required to complete the job. 

EA 5     
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33 
Removal of Service Line 
Three Phase Meter 

Removal of service line of any type, Size and length 
for Three Phase meters including transportation of 
cable/material/manpower from BSES Store to division 
store and division store to site & vice-versa, return of 
scrap to assigned BSES store, and any other work 
required to complete the job. 

EA 12     

34 
Removal of Service Line 
Three Phase LTCT Meter 

Removal of service line of any type, Size and length 
for Three Phase LTCT meters including transportation 
of cable/material/manpower from BSES Store to 
division store and division store to site & vice-versa, 
return of scrap to assigned BSES store, and any other 
work required to complete the job. 

EA 17     

35 
Disconnection of 
Consumer 

Disconnection of consumer for all type of Single 
Phase, Three Phase & LTCT connection by 
disconnecting the cable of any type, size & length 
from the pole/feeder pillar including transportation 
of cable/material/manpower from BSES Store to 
division store and division store to site & vice-versa, 
return of scrap to assigned BSES store, and any other 
work required to complete the job. 

EA 11     

36 
Reconnection of 
Consumer 

Reconnection of consumer for all type of Single 
Phase, Three Phase & LTCT connection by 
reconnecting the cable of any type, size & length 
from the pole/feeder pillar including transportation 
of cable/material/manpower from BSES Store to 
division store and division store to site & vice-versa, 
return of scrap to assigned BSES store, and any other 
work required to complete the job. 

EA 11     

37 
Reseal of  Energy 
Meter/Meter Box/Busbar 

Resealing of any type of single phase/ three 
phase/LTCT Meter/Meter Box/ Busbar including 
transportation of material / manpower from BSES 
store to division store and division store to site & 
vice-versa, Filling up of MCRs and any other work 
required to complete the job 

EA 3342     

38 
Fixing/ Replacement of 
data cord in meter box 

Fixing/ Replacement of  Data cord/ Data Cable/ 
Communication cable in any type of meters/meter 
box including transportation of material / manpower 
from BSES store to division store and division store to 
site & vice-versa, sealing of meters / meter Box, 
filling up of MCRs, timely submission of MCRs at MMG 
circle office and any other work required to complete 
the job 

EA 249     

39 Survey Charge 

Consumer site survey against the exception service 
order generated through MRDC remarks including 
transportation of material / manpower from BSES 
store to division store and division store to site & 
vice-versa, filling up of site reports, timely 
submission of reports at MMG circle office and any 
other work required to complete the job. 

EA 432     

40 
Service line Anchor at 
consumer Side 

Fixing/Installation of MS/GI Bracket Angle/ MS 
Bracket (L-Type) with fastener, Service Clamp Anchor 
at consumer end for anchoring the of service cable of 
all Size, including transportation of material / 
manpower from BSES store to division store and 
division store to site & vice-versa, and any other 
work required to complete the job. 

EA 11     

41 
Service line Anchor at 
Pole Side 

Fixing/Installation of GI Slotted angle with D-Clamp/ 
GI two line cross arm at Pole end and Service Clamp 
Anchor for anchoring the service cable of all Size, 
including transportation of material / manpower from 
BSES store to division store and division store to site 
& vice-versa, and any other work required to 
complete the job. 

EA 11     
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42 
Fixing of Piercing 
Connecter 

Fixing/Installation of Piercing Connection up to 
300mm2 size to energize the service connection of 
consumers including transportation of material / 
manpower from BSES store to division store and 
division store to site & vice-versa, and any other 
work required to complete the job. 

EA 11     

43 

Single Phase Meter 
replacement with 
Enforcement team 

Installation/Replacement of any type of Single Phase 
Meter on base plate/Meter Box/Prefitted in 
Box/Panel/any other way including all the activities 
related to installation like, Transportation of 
meter/cable/material/manpower from BSES Store to 
division store and division store to site & vice-versa, 
Sealing of meter/box/busbar, Earthing at both ends 
of supply cable ( Including Earthing material supply 
by contractor ), Return of scrap, material & return of 
old meter with/without gunny bags to Enforcement 
Team/ assigned BSES stores, Taking Photographs (03 
photo/case) of meter installation, Filling up of MCRs, 
Lab Formats & Quality Reports, Timely submission of 
MCRs at MMG circle office and Any other work 
required to complete the job. 

EA 11     

44 

Three Phase Meter 
replacement with 
Enforcement team 

Installation/Replacement of any type of Three Phase 
Meter on base plate/Meter Box/Prefitted in 
Box/Panel/any other way including all the activities 
related to installation like, Transportation of 
meter/cable/material/manpower from BSES Store to 
division store and division store to site & vice-versa, 
Sealing of meter/box/busbar, Earthing at both ends 
of supply cable ( Including Earthing material supply 
by contractor ), Return of scrap, material & return of 
old meter with/without gunny bags to Enforcement 
Team/ assigned BSES stores, Taking Photographs (03 
photo/case) of meter installation, Filling up of MCRs, 
Lab Formats & Quality Reports, Timely submission of 
MCRs at MMG circle office and Any other work 
required to complete the job. 

EA 12     

45 

Three Phase LTCT Meter 
replacement with 
Enforcement team 

Installation/Replacement of any type of Three Phase 
LTCT Meter with LTCT box in Box/Panel/any other 
way including all the activities related to installation 
like, Transportation of 
meter/cable/material/manpower from BSES Store to 
division store and division store to site & vice-versa, 
Sealing of meter/box/busbar, Earthing at both ends 
of supply cable ( Including Earthing material supply 
by contractor ), Return of scrap, material & return of 
old meter with/without gunny bags to Enforcement 
Team/ assigned BSES stores, Taking Photographs (03 
photo/case) of meter installation, Filling up of MCRs, 
Lab Formats & Quality Reports, Timely submission of 
MCRs at MMG circle office and Any other work 
required to complete the job. 

EA 6     

46 
Videography of Old Meter 
in Lab Bag 

Making of video of old removed meter packing 
process in the bag, sealing of bag in consumer 
presence for testing of meters in Testing Lab and 
submitting of video CA/ Order No. Wise to BSES Circle 
office in soft copy. 

EA 466     
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47 
Installation/ Replacement 
of Display Unit 

Installation/ Replacement of Display/ Freedom unit 
for any type of Pre-paid Meters including laying of 
communication wire, supply & fixing of RJ11 
connector, fastener, any other way including all the 
activities related to installation like, Transportation 
of meter/cable/material/manpower from BSES Store 
to division store and division store to site & vice-
versa, Sealing of meter/box/ busbar, 
display/freedom unit, Filling up of MCRs, Lab Formats 
& Quality Reports, Timely submission of MCRs at MMG 
circle office and Any other work required to complete 
the job. 

EA 11     

48 

Fixing/ Replacement of 
SIM/ AMR/ Data Cord in 
all type of meters. 

Fixing/ Replacement of SIM/ AMR/ Data cord/ Data 
Cable/ Communication cable in GCC/ Pre-Paid/ 
MLCC/ LTCT Meter/ HT Meters/ Smart Meters/ Meter 
box to maintain communication with HES including all 
the activities related to installation like, 
Transportation of meter/cable/material/manpower 
from BSES Store to division store and division store to 
site & vice-versa, Sealing of meter/box/ busbar, 
display/freedom unit, Filling up of MCRs, Lab Formats 
& Quality Reports, Timely submission of MCRs at MMG 
circle office and Any other work required to complete 
the job. 

EA 17     

49 
Installation/ Replacement 
of Metering Cubical 

Installation/ Replacement of any type/ rating of 
metering cubical for HT consumers including all the 
activity related to installation/ replacement of 
cubical like High Voltage Test (High-Pot- Equipment 
by Contractor), dismantling of cubical, 
disconnection/ reconnection of cubical, supply of nut 
bolt, welding as per site requirement, 
Interconnection of cubical,  Transportation of 
metering cubical/ cable/material/manpower from 
BSES Store to division store and division store to site 
& vice-versa, manpower & crane for loading/ 
unloading of cubical at store/site/BSES office, 
Sealing of metering cubical/box/busbar, Earthing at 
both ends of supply cable ( Including Earthing 
material supply by contractor ), Return of scrap, 
material & return of old metering cubical, Taking 
Photographs (03 photo/case) of cubical installation, 
Timely submission of installation reports at BSES 
circle office and Any other work required to complete 
the job of cubical installation/ replacement including 
supply of channel . 

EA 26     

50 3003167 E3010228-Prov/Fix/Embos,Lead Tag EA 11     

51 3005581 C10414-Supply of HDPE-110mm M 8     

52 3005494 C10414-CrosRdTr Less m/c-110/140-W/OHDPE M 88     

53 3007917 C10414-CrosRdTr by Trct -110/140-W/OHDPE M 801     

54 3005499 C10414-CrosRdTrLes Pneu110/140 W/OHDPE M 11     

55 

Supply & Installation of 
Iron Angle Bracket for 
Meter installation 

Fabrication, Supply & Installation of Iron Angle 
Bracket for meter installation outside premises using 
MS steel (as per drawing specification provided by 
BSES) including all material , consumables  i.e. 
providing red oxide primer and one coat of aluminium 
paint , nuts , bolts and washers , size (30*30*3 MM), 
supply and erection of 5mm Bakelite sheet , size 
(300*300*3 ) mm including all material and 
consumables , installation of fabricated frame on 
wall including all material & consumables e.g fastner 
, Drill M/C “ 

EA 11     

56 HT Meter Testing 
Providing one lineman and Vehicle for HT meter 
testing. 

EA 11     
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57 

Energize/Connection of 
Wi-Fi connections without 
meter 

Energize/Connection of Wi-Fi connections by laying 
of service cable of 2*10 sqmm size upto length of 7 
meter from the Pole /Feeder pillar without meter 
installation 

EA 250     

 

 
 
 
 

a) Total 

  

 b) GST@18%   

Grand Total(a+b)   

 

 

 

 

 

 

 

 

 

                                                                   SECTION – VII 

BID FORM 

To 

Head of Department 

Contracts & Material Deptt. 

BSES Yamuna Power Ltd 

III Floor, “A” Block, Shakti Kiran Building, 

Karkardooma, New Delhi-110032. 

Sir, 

We understand that BYPL is desirous of carrying out --------------------- in it‘s licensed distribution 

network area in Delhi Having examined the Bidding Documents for the above named works, we the 

undersigned, offer to provide our services in full conformity with the Terms and Conditions and 

technical specifications for the sum of......................................... 

figures........................................................................) or such other sums as may be 

determined in accordance with the terms and conditions of the contract .The above Amounts are in 

accordance with the Price Schedules attached herewith and are made part of this bid. 

If our Bid is accepted, we under take to provide our services as per completion schedule mentioned 

in the tender document from the date of award of work order/letter of intent. 
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If our Bid is accepted, we will furnish a performance bank guarantee as mentioned in the RFQ for 

due performance of the Contract in accordance with the Terms and Conditions. 

We agree to abide by this Bid for a period of 90 days from the due date of bid submission and it shall 

remain binding upon us and may be accepted at any time before the expiration of that period. 

Unless and until Letter of Intent is issued, this Bid, together with your written acceptance there of, 

shall constitute a binding contract between us. 

We understand that you are not bound to accept the lowest, or any bid you may receive. 

There is provision for Resolution of Disputes under this Contract, in accordance with the Laws and 

Jurisdiction of Contract. 

Dated this............................... day of................................................. 2021 

Signature.............................................. In the capacity of ------------------------------- 

..................................................................duly authorized to sign for and on behalf of 

(IN BLOCK CAPITALS) ............................................................................. 

 

                                                                       SECTION – VIII 

PERFORMA OF CONTRACT PERFORMANCE BANK GUARANTEE 

(TO BE ISSUED ON RS 1OO/- STAMP PAPER) 

Bank Guarantee No. 

Place: 

Date: 

To 

BSES Yamuna Power Limited 

Whereas BSES YAMUNA POWER LTD (hereinafter referred to as the "Purchaser", which expression shall 

unless repugnant to the context or meaning thereof include its successors, administrators and assigns) 

has awarded to M/s. with its Registered/ Head Office at (hereinafter referred to as the "Supplier" 

which expression shall unless repugnant to the context or meaning thereof, include its successors 

administrators, executors and assigns), a contract no. dated (the Contract); And whereas the value of 

the Contract is Rs. (The Contract Value). 

And whereas it is a condition of the Contract that the Supplier shall provide a Performance Bank 

Guarantee for the due and faithful performance of the entire Contract for a sum equivalent to - % of 

the Contract Value to the Purchaser on or before. 

And whereas the Bank under instructions from the Supplier has agreed to guaranteed due 

performance of the Contract. Now it is agreed as follows: 
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1. we (Name of the Bank) having its Head Office at (hereinafter referred to as the Bank, which 

expression shall unless repugnant to the context or meaning thereof, include its successors, 

administrators, executors and assigns) Shall indemnify and keep indemnified the Purchaser for, and 

guarantee and undertake to pay to the Purchaser immediately on written demand, a sum equivalent 

to % of the Contract Values aforesaid at any time up to (day/month/year) without any demur, 

reservation, contest, recourse or protest and/or without any reference to the Supplier, against all 

losses, damages, costs and expenses that may be caused to or suffered by the Purchaser by reason of 

any default on the pall of the Supplier in performing and observing any and all the terms and conditions 

of the Contract or breach on the part if the Supplier of terms or conditions of the Contract. 

2. The demand shall consist only of an original letter issued by Purchaser stating that the Supplier has 

failed to fulfil its obligations under the Contract. Such demand made by the Purchaser on the Bank 

shall be conclusive and binding notwithstanding any difference or dispute between the Purchaser and 

the Supplier or any difference or dispute pending before any Court, Tribunal, Arbitrator or any other 

authority. 

3. The Bank undertakes not to revoke this guarantee during its currency without previous written 

consent of the Purchaser and further agrees that the guarantee herein contained shall continue to be 

enforceable during the period that would be taken for satisfactory performance and fulfilment in all 

respects of the Contract or in the event of any dispute between the Purchaser and Supplier until the 

dispute is settled (provided that d1e claim! demand under this guarantee is lodged /referred during 

the currency of this guarantee) or till the Purchaser discharges this guarantee whichever is earlier. 

4. The Purchaser shall have the fullest liberty without affecting in any way the liability of the Bank 

under this guarantee from time to time to extend the time for performance of the Contract by the 

Supplier. The Purchaser shall have the fullest liberty, without affecting the liability of the Bank under 

this guarantee, to postpone from time to time the exercise of any powers vested in them or of any 

right which they might have against the Supplier, and to exercise the same at any time in any manner, 

and either to enforce or to forbear to enforce any covenants, contained or implied, in the Contract. 

or any other course or remedy or security available to the Purchaser. The Bank shall not be released 

of its obligations under these presents by any exercise by the Purchaser of its liberty with reference: 

to the matters aforesaid or any of them or by reason of any other act or forbearance or other acts of 

omission or commission on the part of the Purchaser or any other indulgence shown by the Purchaser 

of by any other matter or thing whatsoever which under law would, but for this provision, have the 

effect of relieving the Bank. 

5. The Bank agrees that the Purchaser and its option shall be entitled to enforce this guarantee against 

the Bank as a principal debtor, in the first instance without proceeding against the Supplier and 

notwithstanding any security or other guarantee that the Purchaser may hive in relation to the 

Supplier's liabilities. 

6.Notwithstanding anything contained hereinabove the liability of the Bank under this guarantee is 

restricted to a sum equivalent to % of the Contract Value i.e. Rs.(Rupees) and it shall remain in force 

upto and including .Unless a demand to enforce a claim under this guarantee is made against the Bank 

within 3 months from the the above date of expiry i.e. up to all the rights of the Purchaser under the 

said guarantee shall be forfeited and the Bank shall be released and discharged from all liabilities 

thereafter. 

7. This Performance Bank Guarantee shall be governed by the laws of India. 
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Dated this Witness 

Day of          2021 at 

1.               For            Bank 

2.               Signature                     Name                   Power of Attorney No: 

 

Banker's Seal 

 

 

 

 

 

                                                                     SECTION – IX 

FORMAT FOR EMD BANK GUARANTEE 

(To be issued in a Non Judicial Stamp Paper of Rs.100/-purchased in the name of the bank)  

Whereas [name of the Bidder] (herein after called the “Bidder “) has submitted its bid dated [date of 
submission of bid] for the carrying out of [name and/or description of the Job] (here after called the 
“Bid”).  

KNOW ALL PEOPLE by these presents that WE [name of bank] at [Branch Name and address], having 

our registered office at[address of the registered office of the bank](herein after called the 

“Bank“),are bound unto BSES Yamuna Power Ltd., with its Corporate  Office at BSES Shakti Kiran 

Building, Karkardooma, Delhi -110032, (herein after called —the “Purchaser“)in the sum of Rs. 

………/- (Rupees …………only) for which payment well and truly to be made to the said Purchaser, the 

Bank binds itself, its successors, and assigns by these presents.  

Sealed with the Common Seal of the said Bank this_____ day of________ 2021 

TH E CONDITIONS of this obligation are: 

1 If the Bidder withdraws its Bid during the period of bid validity specified by the Bidder on the 
Bid Form; or 
  
2. If the Bidder, having been notified of the acceptance of its Bid by the Purchaser during the period 
of bid validity:  
            (a)       Fails or refuses to execute the Contract Form, if required; or  
            (b)       Fails or refuses to furnish the performance security, In accordance with the  
                       Instructions to Bidders/ Terms and Conditions;  
 
We undertake to pay to the Purchaser up to the above amount upon receipt of its first written demand, 
without the Purchaser having to substantiate its demand, provided that is its demand the purchaser 
will note that amount claimed by it is due to it, owing to the occurrence of one or both of the two 
condition(s), specifying the occurred condition or condition(s).  
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This guarantee will remain in force up to and including Ninety (90) days after the due date of 
submission bid, and any demand in respect thereof should reach the Bank not later than the above 
date. 
 Beneficiary's bank detail with IFSC Code: 
1. Name of the Bank: Axis Bank Limited 
2. Branch Name & Full Address: C-58, Basement & Ground Floor, Preet Vihar, Main Vikas Marg, New 
Delhi 110092 
3. Branch Code: 055 
4. Bank Account No: 911020005246567 
5. IFSC Code: UTIB0000055 

 (Stamp & signature of the bank) 

 

Signature of the witness 

 

                                                                  SECTION – X 

TERMS & CONDITIONS FOR REVERSE AUCTION 

In a bid to make our entire procurement process more fair and transparent, BYPL intends to use the reverse 

auctions through SAP-SRM tool as an integral part of the entire tendering process. All the bidders who are found 

as technically qualified based on the tender requirements shall be eligible to participate in the reverse auction 

event. 

Reverse auction shall be governed by following terms and conditions: 

1) BYPL shall provide the user id and password to the authorized representative of the bidder. (Duly signed   

Authorization Letter in lieu of the same shall be submitted along with the bid). 

2) BYPL will make every effort to make the bid process transparent. However, the award decision by BYPL would 

be final and binding on the bidder. 

3)      The bidder agrees to non-disclosure of trade information regarding the purchase, identity of BYPL, bid 

process, bid technology, bid documentation and bid details. 

4)  The bidder is advised to understand the auto bid process to safeguard them against any possibility of non-

participation in the auction event. 

5)      Bidders are further advised to ensure availability of the entire infrastructure as required at their end to 

participate in the auction event. Inability to bid due to telephone line glitch, Internet response issues, software 

or hardware hangs; power failure or any other reason shall not be the responsibility of BYPL. 

6)   In case the bidder fails to participate in the auction event due any reason whatsoever, it  

shall be presumed that the bidder has no further discounts to offer and the initial bid as submitted by the bidder 

as a part of the tender shall be considered as the bidder's final  

no regret offer. Any offline price bids received from a bidder in lieu of non-participation in  

the auction event shall be out rightly rejected by BYPL. 
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7)   The bidder shall be prepared with competitive price quotes on the day of the bidding event. 

8)   The prices as quoted by the bidder during the auction event shall be inclusive of all the  

 applicable taxes, duties and levies and shall be FOR at BYPL site/ store 

9)   The prices submitted by a bidder during the auction event shall be binding on the bidder. 

10)  No requests for time extension of the auction event shall be considered by BYPL. 

11)   The bidder shall submit a detailed price breakup sheet of the final prices in the format as required by BYPL 

within two days of completion of the auction. In the detailed price  

breakup; in case, the bid for any line item is more than that submitted in the initial bid (received as a part of 

tender), the item rate as mentioned in the initial price bid shall be binding on the bidder. 

 

 

SECTION – XI 

Check list 

S. 
No. 

Qualification Criteria 
Proof 
attached(TICK) 

1 

Project execution or maintenance work for electrical (11KV or above) 

work in any power distribution utilities / SEB’s/ Discoms / other govt. 

organizations in each year of last three financial years (FY 18-19 & 19-

20, 20-21). DT CLEANING WORK /LOSS REDUCTION WORK /METER 

INSTALLATION WORK /METER REVAMPING WORK IN ANY POWER 

DISTRIBUTION UTILITIES / SEB’S/ DISCOMS / OTHER GOVT. 

ORGANIZATIONS OF MIN. 6 MONTHS IN ANY TWO FINANCIAL YEAR OF   

LAST THREE FINANCIAL YEAR 

 

a) FY-2020-2021 (Work Order / Performance Certificate)Rs./Lac.  

b) FY-2019-2020 (Work Order / Performance Certificate)Rs./Lac.  

c) FY-2018-2019 (Work Order / Performance Certificate)Rs./Lac.  

2 
 

Meter installation /Meter Shifting / Meter revamping /DT Cleaning /Loss 

reduction work in any power distribution utilities / SEB’s/ Discoms / 

other govt. organizations of minimum Six months in any two financial 

years ((FY 18-19 & 19-20, 20-21).  

 

3 
Bidder must provide proof of having solvency of an amount equal 
to Rs.50 Lacs from any nationalized/ scheduled commercial bank. 

 

4 
Bidder must provide proof of having average annual turnover of 2 
CRORE during the last three financial years. 

 

a) FY-2020-2021 (Amount/Certified Certificate)  

b) FY-2019-2020 (Amount/Certified Certificate)  

c) FY-2018-2019 (Amount/Certified Certificate)  

5 Bidder should have valid Registration No. of GSTIN.  

6 
Bidder should have PAN No. & should fulfil all statutory 
compliances like PF, ESI registration. 
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7 
Bidder should have a valid Electrical License issued by Delhi Govt. 
for doing electrical works in Delhi region. 

 

8 
Firms who are debarred/blacklisted in other utilities in India will 
not be considered. 

 

9 
Bids received from Joint Ventures / consortium shall not be 
considered. 

 

10 Duly signed & stamped tender documents submitted.  

11 
Bidder shall furnish the following commercial & technical 
information along with the tender : 

 

a) Latest Balance Sheet.  

b) 
Details of constitution of the company (Proprietary / Limited. 
Along with the details) 

 

c) Memorandum & Articles of Association of the Company.  

d) Organization Chart of the Company.  

e) Experience details with credentials.  

f) 
Turnover certificate issued by C.A. for the last three Financial 
Years. 

 

 

 

                                                               SECTION – XII  

BIDDER_DETAILS 

Tender Number: CMC/BY/21-22/CPG/RS/SvS/AS/28 

Submission Date: 05/11/2021   

S.No. Item Description 

1 Company Name   

2 BYPL Vendor Code (If already Registered)   

3 Area of Specialization   

4 Company Founded Year   

5 Type of Company   

6 Constitution(Company registration number 

) 

  

7 Name of Director / Mobile Number   

8 Name of other main person / Mobile 

Number 

  

9 Vendor Address   

10 Vendor Contact no   

11 Vendor Email ID   

12 No. of Manpower on payroll 

(Executive/Skilled/Semi-Skilled/Un-

skilled) 

  

13 No. of Contractual Manpower 

(Executive/Skilled/Semi-Skilled/Un-

skilled) 

  

14 Other Office / Factory Address   
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15 ISO certification   

16 PAN   

17 PF/ESI   

18 Shop Establishment Certificate (If 

Applicable) 

  

19 Electrical License Detail  (If Applicable)   

20 GST   

21 GST Registration Date   

22 SSI   

23 MSME Registration Number (If Applicable)   

24 Turn Over FY 2017-18 (Rs. Lakhs)   

25 Turn Over FY 2018-19 (Rs. Lakhs)   

26 Turn Over FY 2019-20 (Rs. Lakhs)   

27 Turn Over FY 2020-21 (Rs. Lakhs)   

28 Profit after Tax FY 2017-18  (Rs. Lakhs)   

29 Profit after Tax FY 2018-19  (Rs. Lakhs)   

30 Profit after Tax FY 2019-20  (Rs. Lakhs)   

31 Profit after Tax FY 2020-21  (Rs. Lakhs)   

32 Net worth (Rs Lakhs)   

33 Bank Guarantee Limit (in Lakhs)   

34 Overdraft/Cash Credit Limit (in Lakhs)   

35 Present Order Booking (Rs Lakhs)   

36 Order executed with Reliance ADA (Rs 

Lakhs) 

  

37 Name & Detail of relative working in BYPL   

38 Main Customer   

39 Details of orders executed / Under 

Execution 

Please submit the details in Annexure-1 

   

   

Declaration:  
I……………………………………….….hereby declare that the information furnished above is true, complete and correct 

to the best of my knowledge and belief. I understand that in the event of my information being found false or 

incorrect at any stage, my bid shall be liable to rejection at the sole discretion of BYPL without assigning any 

reason thereof.  

For……………………………..(Company Name) 

   

   

Signature: 
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Name: 

Designation 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEXURE-1 

Reference List of Order Executed / under Execution by the Vendor (M/s ……………………………….) 

A) Major Orders Executed 

                        

SN Name 

of 

Project 

Client 

name & 

address 

Client 

contact 

Detail 

Vendor’s 

Scope of 

Work 

Date 

Of 

Award 

Value 

of 

Work  

(Rs in 

Lakhs) 

Completion 

date as par 

Order 

Actual 

Completion 

Date 

LD / 

Penalty 

imposed, 

if any 

(Rs in 

Lakhs) 

Litigation / 

Arbitration  

(Y/N) 

(If Yes, 

funish 

details) 

Remarks 

( Person 

name, e-

mail ID, 

Mobile 

& 

landline 

number) 

1.                                        

2.                                        

3.                                        

4.                                        

5.                                        
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6.                                        

7.                                        

  

B) Orders Under Execution 

SN Name 

of 

Project 

Client 

name & 

address 

Client 

contact 

Detail 

Vendor’s 

Scope of 

Work 

Date 

Of 

Award 

Value 

of 

Work  

(Rs in 

Lakhs) 

Completion 

date as par 

Order 

Actual 

Completion 

Date 

LD / 

Penalty 

imposed, 

if any 

(Rs in 

Lakhs) 

Litigation / 

Arbitration  

(Y/N) 

(If Yes, 

funish 

details) 

Remarks 

( Person 

name, e-

mail ID, 

Mobile 

& 

landline 

number) 

1.                                        

2.                                        

3.                                        

4.                                        

5.                                        

6.                                        

7.                                        

            

            

Declaration:           

I……………………………………….….hereby declare that the information furnished above is true, complete and correct to the best of my knowledge and 

belief. I understand that in the event of my information being found false or incorrect at any stage, my bid shall be liable to rejection at the sole 

discretion of BYPL without assigning any reason thereof.  

For…………………………..(Company 

Name) 

         

            

            

Signature:          

Name:          

Designation          


