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BSES YAMUNA POWER LTD (BYPL) 

 

 

Notice Inviting Tender (NIT) 

 

For 

 

“Shifting of 66KV EHV /11KV HT Lines at Wazirabad Road from Nand Nagri Bus Depot to 

Mandoli Jail, Gate no. 2, due to Flyover works ( by PWD) ” 

 

NIT No.: CMC/BY/23-24/RS/SvS/AS/34 

 

Dated: 05.12.2023 

 

Due Date for Submission of Tender: 26.12.2023, 14:00 HRS 

 

Date and Time of opening: 26.12.2023, 15:30 HRS 

 

 

BSES YAMUNA POWER LIMITED, 

Shakti Kiran Building, Karkardooma, New Delhi – 110032 

Corporate Identification Number: U40109DL2001PLC111525 

 Website: www.bsesdelhi.com 

 

(This document is meant for the exclusive purpose of bidding against this NIT Number /Specification and shall not be 

transferred, reproduced, or otherwise used for purposes other than that for which it is specifically issued). 
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SECTION- I    REQUEST FOR QUOTATION (RFQ) 

1. GENERAL 

BSES Yamuna Power Limited invites sealed tenders on a “Single Stage: Two Envelope” bidding basis (Envelope 

–I, Techno-Commercial Bid & Envelope-II, Price Bid) from eligible Bidders for “Shifting of 66KV EHV /11KV HT 

Lines at Wazirabad Road from Nand Nagri Bus Depot to Mandoli Jail, Gate no. 2, due to Flyover works ( by 

PWD)”. 

1.1. The bidder must qualify the requirements as specified in the heading “Qualifying Requirements” of this RFQ. 

1.2. The sealed envelopes shall be duly super-scribed as: 

“NIT No.: CMC/BY/23-24/RS/SvS/AS/34 Dated: 05.12.2023” 

For 

“Shifting of 66KV EHV /11KV HT Lines at Wazirabad Road from Nand Nagri Bus Depot to Mandoli Jail, Gate 

no. 2, due to Flyover works ( by PWD)” 

1.3. Schedule of the tendering process is given below. Detailed Specification, Scope of Work, Terms & Conditions, 

etc. are mentioned in the Tender documents, which is available on our website. 

 

1.4. The tender document can be obtained from address given below against submission of non-refundable 

demand draft of Rs. 1180/- drawn in favour of BSES Yamuna Power Ltd, payable at Delhi: 

 

Head of Department 

Contracts & Material Dept. 

BSES Yamuna Power Limited 

III rd. Floor, “A” Block, Shakti Kiran Building 

Karkardooma, New Delhi -110032 

 

1.5. Only DD shall be accepted for tender fees.  

1.6. The tender documents will be issued on all working days up to the date mentioned in clause 1.3. The tender 

documents & detail terms and conditions can also be downloaded from the website www.bsesdelhi.com. In 

case tender documents are downloaded from the above website, then the bidder has to enclose a separate 

demand draft covering the cost of bid documents. 

 

Cost of Tender Documents 

(Non- Refundable) 
Rs. 1180/- (including GST) 

Earnest money Deposit Rs 3 Lakh 

Duration of the Work 6 Months  

Tender documents on sale 
05/12/2023 to 26/12/2023 

(Working days) 

Date & time of Submission of Bid 26/12/2023 till 14:00 HRS 

Date & time of opening of Techno-

Commercial Bid 
26/12/2023 at 15:30 HRS 
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2. POINTS TO BE NOTED 

2.1. Works envisaged under this contract are required to be executed in all respects up to the period of 

completion/ duration of work mentioned above. 

2.2. Only those agencies, who fulfil the qualifying criteria as mentioned in clause 4, should submit the tender 

documents. 

2.3. BSES YAMUNA Power Ltd reserves the right to accept/reject any or all bids without assigning any reason 

thereof and alter/amend/modify/add/reduce the amount and quantity mentioned in the tender documents 

at the time of placing Order 

2.4. The bid will be summarily rejected if:  

(a) Earnest Money Deposit (EMD) and Tender Fee of requisite amount is not deposited as per tender 

conditions 

(b) Bid received after due date and time. 

 

3. EMD 

3.1. The bidder shall furnish, as part of its bid, an EMD of the requisite amount. The EMD is required to protect the 

Company against the risk of Bidder‘s conduct which would warrant forfeiture.  The EMD shall be denominated 

in any of the following forms: 

(a) BG from nationalized / Scheduled Bank, as per the format annexed in the tender document, in favour of 

BSES Yamuna Power Limited valid for 6(Six) months from original due date of bid submission.( with 7 days 

variation acceptable) 

(b) Fixed Deposit (lien marked in favor of BSES YAMUNA POWER LTD) valid for six (six) months from original 

due date of bid submission. 

3.2. Please note that bank details as given below have been provided only for making BG for EMD. 

 Beneficiary Name  : BSES Yamuna Power Limited 

 Bank Name            : State Bank of India (SBI) 

 A/c No.                   : 10277791808 

 IFSC Code             : SBIN0009601 

3.3. The EMD of the bidders who are not technically qualified shall be returned after the price bid opening. 

 

3.4.  Earnest money given by all the bidders who are techno commercially qualified except the lower bidder shall 

be returned within eight (Eight) weeks after award of the work. 

3.5.  The EMD of the successful bidder shall be returned on submission of CPBG as per tender terms. 

3.6. The EMD may be forfeited in case of: 

(a) The Bidder withdraws its bid during the period of bid validity specified by the   Bidder in the Bid Form or 

(b) The successful Bidder does not 

(i) Accept the Purchase Order/Work Order, or 

(ii)  Furnish the required CPBG as per tender terms 

(c)The bidder is found to have submitted false or forged, any of the documents/certificates/information. 
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4. QUALIFYING REQUIREMENTS (QR) 
 

The prospective bidder must qualify for all of the following requirements to be eligible to participate in the 

bidding. Bidders who meet the following requirements will be considered the successful bidder and a bidder 

who does not meet these requirements shall be disqualified.  

4.1 TECHNICAL QR: 

a) The bidder should have executed 33kv or above voltage level cable laying work of a minimum five ( 05) KM 

cumulative length in the last 05 years for any Electric Utilities ( State Electricity Board /Discom) / Government 

Organizations/ Public sector Undertakings /Reputed Private Organizations /OEM. The bidder shall attach the 

relevant work orders /agreement and performance/work completion certificate in support of the relevant 

experience. 

 

b) The bidder shall submit the details of project execution work carried out in the format attached as Annexure 

II of tender documents. 

 

c) The bidder should have the requisite skills, knowledge, expertise, experience, and system as per the 

requirement of the company and the capability to act as a contractor for EHV work of 33 KV or above level 

with the trained and experienced person of the requisite skill and knowledge to perform the function. Bidder 

shall submit a detailed organization chart in support of its capability. 

 

d) Bidder should have an office in Delhi NCR or shall open an office in Delhi NCR within 15 days from the date of 

LOI/Award of contract. Bidder to submit undertaking/details of such office on their letterhead. The Head/ In-

charge of this office should be competent enough to take all decisions related to this contract. 

 

4.2 FINANCIAL QR: 

a) The bidder must have executed a single order of minimum value Rs 112 Lacs or two orders of minimum value 

Rs 80 Lacs each or three orders of minimum value of Rs 64 Lacs each for EHV work of 33KV or above voltage 

level i.e. Cable laying /Transformer Installation/ Switchyard Installation, for any Electric Utilities (State 

Electricity Board/ DISCOM) / Government Organizations/ Public Sector Undertakings / OEM / Reputed private 

organizations in the last seven financial years. 

 

 The completed cost of the order will be escalated by BYPL @ 8% compounded interest rate for each completed 

year, ending March 31st for the assessment purpose. 

 

b) The average annual turnover of the Bidder, in the preceding three (3) financial years (i.e., FY 20-21, FY 21-22 

& FY 22-23) should not be less than Rs Two (2) Crore. The bidder shall submit the Annual Turnover Report of 

the last three financial years duly certified by a Chartered Accountant. The Turnover certificate must have 

UDIN Number. 

 

c) The bidder must provide proof of having solvency of an amount equal to Rs One (1) Crore from any 

nationalized/ scheduled commercial bank. It should not be older than the date of publication of this tender 

document. 
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d) The net worth of the bidder for the previous financial year (FY 22-23) should be at a minimum Rs One   ( 1) 

Crore . 

e) Bidder should have valid Registration of GST & PAN. 

 

f) Bidder should have fulfilled all statutory compliances like PF, ESI registration, etc. 

 

g) Bidder should have a Valid Electrical License issued by Delhi Govt. for doing electrical works in Delhi region. 

 

h) Entities that have been currently debarred/blacklisted by any Private/central/state government institution 

including electricity boards in India, any of the DISCOM in India shall lack qualifying pre-requisites to 

participate in this tender and will not be considered. Accordingly, an undertaking by the Authorized Person 

along with other documents to be provided by the bidder on its letterhead in this regard, confirming in clear 

terms, that the contractor has not been debarred/blacklisted as of the date of submission of the bid. Bidders 

who are currently debarred/ blacklisted/ suspended by BYPL will not be considered in this tender. 

 

i) The bidder shall submit an undertaking on their letterhead that all the documents/certificates/information 

submitted by them against the tender are genuine/true/correct and the copies of documents have been made 

from the original document/s. Further, in case any of the documents/certificates/information submitted by 

the bidder is found to be false or, BYPL at its sole discretion shall be free to take all actions as permitted under 

law, including forfeiture of EMD and disqualification from participation in the future tenders of BYPL& its group 

companies for an indefinite period or period as may be decided by BYPL. 

 

j) The bidder should submit an undertaking for “No Litigation / No Legal case” pending with BYPL or its Group 

Companies. Bidders having any litigation/ legal case pending with BYPL shall not be considered qualified for 

this tender. 

 

Note: In cases where audited results for the last preceding financial year as of the date of techno-commercial 

bid opening are not available, UDIN-based certification of financial statements from a practising Chartered 

Accountant shall also be considered acceptable. 

 

4.3 OTHER REQUIREMENTS: 

(a) The company reserves the right to carry out technical capability/ infrastructure assessment of the Bidders by 

factory/office/site inspection or by any other means and the company’s decision shall be final in this regard. 

(b) No consortiums allowed. 

(c) The bidder shall submit all necessary documentary evidence to establish that the Bidder meets the above 

qualifying requirements including but not limited to the following: 

 

i. Last three Financial Years (FY 20-21, FY 21-22, FY 22-23) audited financial statements.  

ii. UDIN-based CA Certificate showing NIL dues towards Statutory Liabilities, including GST, Taxation, PF, 

ESI, or any other dues Statutory in nature for the period up to 31.03.2023, herein collectively called as 

“Statutory dues” and there is no liability over the bidder relating to the deposition of such statutory 

dues. 

iii. Details of formation/registration of the firm (Proprietary/ Partnership or Company) along with all 

relevant details.  
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iv. Memorandum & Articles of Association of the Company/ Partnership Deed of the Firm /other 

registration documents, as applicable  

v. Organization Chart of the Bidder’s Company/organisation  

vi. Experience details with credentials  

vii. Details of office/s in Delhi, Details of Registered and Corporate offices and details of other 

offices/establishments in India.  

viii. Work order / Agreement copies along with performance certificates in support of relevant experience 

ix. Turnover certificate issued by CA (along with UDIN no.) for the last three Financial Years.  

x. Copy of ESI/PF Registration certificate  

xi. Copy of PAN/GST no.  

xii. Copy of GST Return of last Financial Year. 

xiii. Copy of valid Electrical License  

xiv. Non-Disclosure Agreement (NDA) as per the format attached 

xv. Bidder’s details as per the format attached 

xvi. Solvency Certificate issued by the bank 

 

(d) For Existing vendors of BYPL, the evaluation will also include the performance in the existing contracts via-a-

vis performance in terms of HR issues, all statutory Compliance parameters and wages disbursement by 

Vendors. BYPL reserves the right to qualify or disqualify their bid based on the contract performance despite 

them meeting the above-mentioned qualification requirements. 

(e) BYPL may ask for such other documents as it deems fit for substantiating/ justifying the submissions made by 

the bidder. 

 

4.4 Note for Registered Vendors:  

The bidders, who have a registered vendor code in BYPL for Electrical Services Work and executed the works 

in BYPL in the last three years, need to submit the documents only against the following clauses of the 

Qualifying Requirements mentioned above to establish their credentials: 

a) Technical: 4.1 (a) 

b) Financial: 4.2 (a), 4.2(b), 4.2 (h), 4.2 (i), 4.2 (j) 

5. PRE-BID MEETING: 

A pre-Bid meeting shall be organised physically or digitally (through web conferencing platform) at the time 

and date as specified in the tender documents in the presence of those bidders or their authorized 

representatives who may choose to be present.  

                The details of the proposed Zoom Meeting (if applicable) are given below - 

Time: - 12.12.2023, 11:30 HRS India  

Meeting ID: – 867 289 9211  

Password: – 56789 

All queries related to this tender must reach to C&M Department of BYPL at least one day before the date of 

the pre- bid meeting. All the bidder’s queries shall be replied to in the pre-bid meeting. In case any change is 

required in the tender document, the same shall be effected in the form of corrigendum to this tender. The 

bidder or their representatives who intend to bid and who either have purchased tender documents or will 

pay tender fees for downloaded documents are invited to attend the pre-bid meeting. Corrigendum, if any, 

to the tender document shall be hosted on the website subsequent to the pre-bid meeting. Bidders are 
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requested to submit their offer strictly in line with this tender document& corrigendum if any.  

6. BID SUBMISSION 

6.1. The bidders are required to submit the bid in 2(two) parts and in original& duplicate (total 2 copies) at the 

following address: 

Head of Department, 

Contracts & Material Department, 

BSES Yamuna Power Limited, 

III Floor, “A” Block, Shakti Kiran Building, 

Karkardooma, 

New Delhi-110032. 

6.2. Technical bid documents along with commercial terms and conditions shall also be submitted in Pen Drive. 

No price bid shall be submitted in Pen Drive. The PEN Drive should be owned by Bidder. The bidder shall 

ensure that the Pen Drive is free from all viruses/malware. The pen drive once submitted shall not be 

returned. 

6.3. This is a two part bid process. Bidders are to submit the bids in 2(two) parts. Both these parts should be 

furnished in separate sealed covers super scribing NIT no. DUE DATE OF SUBMISSION, with particulars as 

PART-A Techno-Commercial Bid and Part-B PRICE BID and these sealed envelopes should again be placed in 

another sealed envelope which should be super scribed with — “Tender Notice No.& Due date ofopening “. 

The same shall be submitted before the due date & time specified. 

6.3.1 PART A: TECHNO-COMMERCIAL BID, UNPRICED (Envelop-1): 

The first sealed envelope shall contain an Unpriced Techno-commercial bid in paper form (hard copies) and 

envelope super-scribing PART-A Techno-Commercial Bid. The details to be submitted in techno-commercial 

bids are given below: 

a) General information about bidder 

b) Documentary evidence in support of all the qualifying criteria as per clause 4.0, 

c) EMD of requisite amount 

d) Non-refundable separate demand draft for Rs. 1180/- In case the forms are downloaded from the website 

e) Technical Literature if any. 

f) Details of experience of works of the same or similar nature. Copy of work orders and performance 

certificates. 

g) Power of attorney 

h) Acceptance to Commercial Terms and Conditions viz Delivery schedule/period, Payment terms, BG etc. 

i) Any other relevant document to support bidder meeting QR 

Techno-Commercial Bid should not contain any cost information whatsoever and shall be submitted within 

the due date. After techno-commercial evaluation, the list of techno-commercially qualified bidders will be 

posted immediately on the BSES website. 

The bidder should submit complete tender document along with all corrigendum (if any) published against 

this NIT at our website, signed and stamped with bidder’s seal as an acceptance of all the terms & conditions 

of the Tender. 
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6.3.2PART B: PRICE BID (Envelop-2): 

The second sealed envelope shall contain Price bids in paper form (hard copies and envelope super-scribing 

PART-B Price Bid on it. The details to be submitted in the Price bid are given below: 

(a) PRICE BID shall Comprise of Prices strictly in the Format enclosed in SECTION VII. Any change in price 

bid format, content may lead to rejection of the bid. 

(b) Price Bid will be opened after techno-commercial evaluation of all the bids and only of the qualified 

bidders. 

6.3.3 FINANCIAL BID EVALUATION THROUGH REVERSE AUCTION 

Reverse Auction (RA) shall be conducted for finalization of contract and the details of the price bid shall not 

be shared with bidders. The qualified bidders will participate in reverse auction through SAP-SRM tool. The 

RA process shall be governed by the terms and conditions enclosed as Annexure-III in this tender document. 

Training/details shall be provided to bidders before participation in auction. In case RA is not conducted 

/concluded for any reasons, a "final no regret" financial bid in a sealed envelope will be called for from all 

qualified bidders. Notwithstanding anything stated above, the Company reserves the right to assess bidders’ 

capability to perform the contract, should the circumstances warrant such assessment in the overall interest 

of the Company. In this regard, the decision of the Company shall be final and binding on the bidders. 

7. TIME SCHEDULE 

The activities and their timelines are given hereunder which needs to be adhered by the bidders. 

S. 

No. 
Activity Description 

Due date 

 

1 

Submission of Technical& 

Commercial 

Queries, if any 

All Queries related to NIT 05.12.2023 

2 Pre-Bid Meeting 
Discussion on pre-bid 

queries 
12.12.2023 

3 
Submission of Techno-

Commercial & Price Bid 

Unpriced Techno-

Commercial & Price Bid 

in separate sealed 

envelopes 

26.12.2023 

4 
Opening of Techno-

Commercial Bid 
Opening of PART-A 26.12.2023 

5 Opening of Price Bid 

Opening of PART-B of 

only the techno-

commercially qualified 

bidders (List of bidders 

will be published at our 

website) 

To be informed separately 

6 Reverse Auction As per RA terms 

Schedule will be intimated to eligible 

bidders through email from email id: 

BYPL.Eauction@relianceada.com 
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8. AWARD DECISION 

8.1. Company intends to award the business on a lowest bid basis, so bidders are encouraged to submit the bid 

competitively. The decision to place order/LOI solely depends on Company on the cost competitiveness 

across multiple lots, quality, delivery and bidder ‘s capacity, in addition to other factors that Company may 

deem relevant. 

8.2. The Company reserves all the rights to award the contract to one or more bidders who meet the execution 

requirement or nullify the award decision without assigning any reason thereof.  

8.3. In case the performance of any contractor is found unsatisfactory during the execution process, the award 

will be cancelled and BYPL reserves the right to award the work to another contractor(s) who will be found 

eligible/fit.  

8.4. The abnormally higher or abnormally lower bids shall not be considered with respect to estimated cost. The 

criteria decided by BYPL on this shall be final and binding on the bidders. 

8.5. The bidding firms are advised to quote their Margin / Administrative Service Charges accordingly. BYPL 

reserves the right to reject the bids quoted with abnormally higher or abnormally lower individual activity 

rates. The criteria decided by BYPL on this shall be final and binding on the bidders and will not be open for 

discussion under any circumstances. 

9. MARKET INTEGRITY 

We have a fair and competitive marketplace. The rules for the bidders are outlined in the Terms & Conditions 

of the tender documents. Bidders must agree to these rules prior to participating in the tender. In addition 

to other remedies available, we reserve the right to exclude a bidder from participating in future markets due 

to the bidder’s violation of any of the rules or obligations contained in the Terms & Conditions. Bidder(s) who 

violate the marketplace rules or engage in behaviour that disrupts the fair execution of the marketplace 

restricts a bidder from participation in future tenders ofBYPL to a length of time as decided by BYPL, 

depending upon the seriousness of the violation. Examples of violations include, but are not limited to:  

 Failure to honour prices submitted to the market place.  

 Breach of the terms published in Request for Quotation/NIT 

 Misrepresentation of facts, submitting false and fabricating documents 

10. CONFIDENTIALITY 

All information contained in this tender document is confidential and may not be disclosed, published or 

advertised in any manner without written authorization from BYPL. This includes all bidding information 

submitted.  

All tender documents remain the property of BYPL and all bidders are required to return these documents to 

BYPL upon request.  

Bidder(s) who do not honour these confidentiality provisions will be excluded from participating in future 

bidding events. 

The bidder shall sign a Non-Disclosure Agreement (NDA) in the format attached in tender document and 

submit along with its bid. 
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11. CONTACT INFORMATION 

Technical & Commercial clarification, if any, regarding this tender shall be sought in writing and sent by e-

mail to the following e-mail IDs:  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Address Name/ Designation Email Address / Phone Number 

Technical &Commercial 

C&M Dept, 

3rd Floor, A Block, 

BSES Yamuna 

Power Ltd 

Shakti Kiran Building, 

Karkardooma, New 

Delhi110032 

Mr. Abhinav Sharma, 

GM – (C&M) 

Abhinav.k.sharma@relianceada.com 

/ 0114124 9315 

Mr.Santosh Srivastava, 

Head – (Contracts) 

Santosh.V.Srivastava@relianceada.com 

/ 0114124 9850 

Mr. Robin Sebastian, 

Head – (C&M) 

Robin.Sebastian@relianceada.com 

/ 0114124 9230 
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 SECTION-II 

INSTRUCTIONS TO BIDDERS (ITB) 

 

1. GENERAL 

BSES YAMUNA Power Ltd (BYPL), hereinafter referred to as the “Company” is desirous for awarding work of 

“Shifting of 66KV EHV /11KV HT Lines at Wazirabad Road from Nand Nagri Bus Depot to Mandoli Jail, Gate 

no. 2, due to Flyover works ( by PWD)” as notified in this tender document. 

1.1 All the Bids shall be prepared and submitted in accordance with these instructions.  

1.2 Bidder shall bear all costs associated with the preparation and delivery of its Bid, and the Company will in no 

case shall be responsible or liable for these costs. 

1.3 The Bid should be submitted by the Bidder in whose name the bid document has been issued and under no 

circumstances it shall be transferred /sold to the other party.  

1.4 The Company reserves the right to request for any additional information/documents and also reserves the 

right to reject the proposal of any Bidder, if in the opinion of the Company, the data in support of RFQ 

requirement is incomplete.  

1.5 The Bidder is expected to examine all instructions, forms, terms & conditions and specifications in the Bid 

Documents. Failure to furnish all information required in the Bid Documents or submission of a Bid not 

substantially responsive to the Bid Documents in every respect may result in rejection of the Bid. However, 

the Company’s decision in regard to the responsiveness and rejection of bids shall be final and binding 

without any obligation, financial or otherwise, on the Company. 

1.6 The company reserves the right to split the order among various successful bidders in any manner it chooses 

without assigning any reason whatsoever. 

2. SCOPE OF WORK 

Detailed specification/scope of work is provided in Section-V of this tender document. 

3. DISCLAIMER 

3.1. This NIT is not an agreement and further it is neither an offer nor an invitation by BYPL to bidders or any other 

person for award of contract. The purpose of this NIT is to provide bidders information that may be useful to 

them in the preparation and submission of their bids. 

3.2. This Document includes statements, which reflect various assumptions, which may or may not be correct. 

Each Bidder should conduct its own estimation and analysis and should check the accuracy, reliability and 

completeness of the information in this Document and obtain independent advice from appropriate sources 

in their own interest. 

 

3.3. Neither Company nor its employees will have any liability whatsoever to any Bidder or any other person under 

the law or contract, the principles of restitution or unjust enrichment or otherwise for any loss, expense or 

damage whatsoever which may arise from or be incurred or suffered in connection with anything contained 

in this Document, any matter deemed to form part of this Document, provision of Services and any other 
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information supplied by or on behalf of Company or its employees, or otherwise arising in any way from the 

selection process for the Work.  

3.4. Though adequate care has been taken while issuing the Tender document, the Bidder should satisfy itself that 

Documents are complete in all respects. Intimation of any discrepancy shall be given to this office immediately.  

3.5. This Document and the information contained herein are Strictly Confidential and are for the use of only the 

person(s) to whom it is issued. It may not be copied or distributed by the recipient to third parties (other than 

in confidence to the recipient ‘s professional advisors).  

3.6. It shall be deemed that by submitting a bid, a bidder agrees to release BYPL and its employees,  agents and 

advisors irrevocably unconditionally fully and finally from any and all liability for any claims losses damages 

costs expenses or liabilities in anyway related to or arising from exercise of any rights and all performance of 

any obligations under this NIT and or in connection with the bid process to the fullest extent permitted by 

applicable law and waives any and all rights and all claims it may have in this respect whether actual or 

contingent whether present or in the future  

3.7. BYPL and its employees and advisors also accept no liability of any nature whether resulting from negligence 

or otherwise arising from reliance of any bidder upon the contents of this NIT.  BYPL may in its absolute 

discretion but without being under any obligation to do so, update amend or supplement the information 

assessment statement or assumptions contained in this NIT. 

3.8. The issue of this tender document does not imply that BYPL is bound to qualify any bidder or to award the 

contract to any bidder. BYPL reserves the right to reject all or any of the bids without assigning any reasons 

whatsoever. 

4. COST OF BIDDING 
 

The Bidder shall bear all cost associated with the preparation, submission and processing of its Bid and the 

company will in no case be responsible or liable for the costs. 

 

5. TENDER DOCUMENTS 
5.1. The Scope of Work, Bidding Procedures and Contract Terms are described in the Bidding Documents. In 

addition to the covering letter accompanying Bidding Documents, the Bidding Documents include:  

 

 “Check List, Sections, Annexure & Formats as elaborated in CONTENT of this NIT.” 

 

5.2. The bidder is expected to examine the tender documents, including all Instructions, Forms, Terms and 

Specifications. Failure to furnish all information required by the tender documents or submission of a bid not 

substantially responsive to the tender documents in every respect may result in the rejection of the Bid.  

 

6. AMENDMENT OF TENDER DOCUMENTS 

 

6.1. At any time prior to the deadline for submission of Bids, the Company may for any reason(s), whether at its 

own initiative or in response to a clarification requested by a prospective Bidder, alter/amend/modify the 

tender documents by corrigendum /amendment.  

 

6.2. The corrigendum / amendment shall be part of tender document, pursuant to Clause 5.1, and it will be 

notified  

 (a) by way of uploading the corrigendum/amendment on BSES website (in case of public tender),  



 

NIT: CMC/BY/23-24/RS/SvS/AS/ 34          Page 21 of 121 Bidder Seal & Signature 

 

 (b) in writing by e-mail to all the Bidders who have received the Bidding Documents by email. (in case of 

limited tender) 

  

 All such corrigendum & amendments will be binding on the bidders.  

 

6.3. In order to provide prospective Bidders a reasonable time in which to take the Amendment into account in 

preparing their Bids, the Company may, at its discretion, extend the deadline for the submission of Bids.  

 

7. PREPARATION OF BIDS & LANGUAGE 
 

 The Bid prepared by the Bidder, and all correspondence, documents etc. relating to the Bid exchanged by the 

Bidder and the Company shall be written in English Language. Any printed literature furnished by the Bidder 

may be written in another Language, provided that this literature is accompanied by English translation, in 

which case, for purposes of interpretation of the Bid. In case of ambiguity in the English translation, 

interpretation of the Company as regards to translation will be final. 

 

8. DOCUMENTS COMPRISING THE BID 
 The Bid prepared and submitted by the Bidder shall comprise the following components:  

 

(a) Techno-Commercial Bid & Price Bid as elaborated in RFQ. (STRICTLY AS PER FORMAT)  

(b) All the Bids must be accompanied with the required EMD &Tender Fees against each tender.  

 

9. BID FORM 
 The Bidder shall complete “Original” Bid Form and submit it along with details mentioned in Techno-

Commercial bid (without filling price).   

 

10. BID PRICES 
 Bidders shall quote for the entire Scope of work with prices for individual items. The bidder is required, at his 

expense, to obtain all the information he may require to enable him to submit his tender including necessary 

visits to the site to ascertain the local conditions, procurement of necessary materials, labour, etc., 

requirements of the local/government/public authorities in such matters. 

 

11. BID CURRENCIES 
 

Prices shall be quoted in Indian Rupees Only. 

 

 

12. PERIOD OF VALIDITY OF BIDS 
 

12.1. Bids shall remain valid & open for acceptance for a period of 180 days from the date  ofopening of the 

Bid.  

 

12.2. Notwithstanding above, the Company may solicit the Bidder ‘s consent to an extension of the Period of Bid 

Validity and the bidder shall be liable to extend the same at the sole cost and consequences of the bidder and 

no claim from the company in this regard shall be maintainable. 
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13. ALTERNATIVE BIDS 
 

Bidders shall submit Bids, which comply with the Tender Documents. Alternative Bids will not be considered. 

The attention of Bidders is drawn to the provisions regarding the rejection of Bids in the terms and conditions, 

which are not substantially responsive to the requirements of the Tender Documents.  

 

14. FORMAT AND SIGNING OF BID 
 

14.1. The original Bid Form and accompanying documents (as specified in Clause 9.0), clearly marked "Original Bid", 

must be received by the Company at the date, time and place specified in Section-I, RFQ. 

 

14.2. The original copy of the Bid shall be typed or written in indelible ink and shall be signed by the Bidder or a person 

or persons duly authorized to sign on behalf of the Bidder. Such authorization shall be indicated by written 

Power-of-Attorney accompanying the Bid. All pages of the bid shall be signed by the signatory accompanied 

with seal of the Agency. 

 

14.3. The Bid shall contain no interlineations, erasures or overwriting except as necessary to correct errors made by 

the Bidder, in which case such corrections shall be signed by the person or persons signing the Bid. 

 

15. SEALING AND MARKING OF BIDS 
 

15.1. Bid submission: One original (hard copies) and one duplicate (total two copies) of all the Bid Documents shall 

be sealed and submitted to the Company before the closing time for submission of the bid.  

 

15.2. The Bidder has the option of sending the Bids in person. Bids submitted by Email/Telex/Telegram /Fax will be 

rejected. No request from any Bidder to the Company to collect the proposals from Courier/Airlines/Cargo 

Agents etc. shall be entertained by the Company.  

 

16. DEADLINE FOR SUBMISSION OF BIDS 
 

16.1.     The Original bid must be timely received by the company at the address specified in Section –I,   RFQ. 

 

16.2. The Company may, at its discretion extend the deadline for the submission of bids by amending the Tender 

Documents in accordance with Clause 6.0, in which case all rights and obligations of the Company and Bidders 

previously subject to the deadline will thereafter be subject to the deadline as extended. 

 

17. ONE BID PER BIDDER 
 

Each Bidder shall submit only one Bid by itself. A Bidder who submits or participates in more than one Bid 

will cause all those Bids to be rejected.  

 

18. LATE BIDS 
 

Any Bid received by the Company after the deadline for submission of Bids prescribed by the Company, 

pursuant to Clause 16.0, will be declared "Late" and rejected and returned unopened to the Bidder.  
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19. MODIFICATIONS AND WITHDRAWAL OF BIDS 
 

The Bidder is not allowed to modify or withdraw its Bid after the due date of bid submission.  

 

20. EVALUATION OF BID 
 

20.1. The bids will be evaluated techno-commercially on compliance to tender terms and Conditions.  

 

20.2. BYPL reserves the right to ask the bidders to provide any additional information    including breakup of the 

prices as quoted by them against line items.  

 

21. CLARIFICATION OF BIDS 
 

To assist in the examination, evaluation and comparison of Bids, the Company may, at its discretion, ask the 

Bidder for a clarification of its Bid. All responses to requests for clarification shall be in writing and no change 

in the price or substance of the Bid shall be sought, offered or permitted  

 

22. PRELIMINARY EXAMINATION OF BIDS / RESPONSIVENESS 
 

22.1. Company will examine the Bids to determine whether they are complete, whether any computational errors 

have been made, whether required sureties have been furnished, whether the documents have been properly 

signed, and whether the Bids are generally in order.  

 

22.2. Arithmetical errors will be rectified on the following basis. If there is a discrepancy between the unit price and 

the total price per item that is obtained by multiplying the unit price and quantity, the unit price shall prevail 

and the total price per item will be corrected. If there is a discrepancy between the Total Amount and the sum 

of the total price per item, the sum of the total price per item shall prevail and the Total Amount will be 

corrected.  

 

22.3. Company will determine the substantial responsiveness of each Bid to the Tender Documents including 

execution capability and acceptable quality of the services offered. A substantially responsive Bid is one, which 

conforms to all the terms and  conditions of the Tender Documents without deviation.  

 

22.4. Bid determined as not substantially responsive will be rejected by the Company and may not subsequently be 

made responsive by the Bidder by correction of the non-conformity. 

 

23. EVALUATION AND COMPARISON OF BIDS 
 

23.1. The evaluation of Bids shall be done based on the delivered cost competitiveness basis. 

 

23.2. The evaluation of the Bids shall be a stage-wise procedure. The following stages are  identified for 

evaluation purposes: In the first stage, the Bids would be subjected to a  responsiveness check later on the 

Techno-Commercial Proposals and the Conditionality of the Bidders would be evaluated. 

 

Subsequently, the Financial Proposals along with Supplementary Financial Proposals, if any, of Bidders with 

Techno-commercially Acceptable Bids shall be considered for final evaluation.  
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23.3. The Company's evaluation of a Bid will take into account, in addition to the Bid price,  the following 

factors, in the manner and to the extent indicated in this Clause:  

(a)  Contract completion schedule  

(b)  Conformance to Qualifying Criteria  

(c)  Deviations from Tender Documents  

(d) Conformity and compliance to the conditions/details provided in pre-bid meeting 

(e) Change in the quantity from mentioned in the tender 

 

23.4. The cost of all quantifiable deviations and omissions from the specification, terms and  conditions specified 

in Tender Documents shall be evaluated.  

 

23.5. The Company will make its own assessment of the cost of any deviation for the purpose of ensuring fair 

comparison of Bids. 

 

23.6. Adjustments in price, if any, based on the above procedures, shall be made for the purposes of comparative 

evaluation only to arrive at an “Evaluated Bid Price”. Bid Prices quoted by Bidders shall remain unaltered.  

 

24. CONTACTING THE COMPANY 
 

24.1. From the time of Bid opening to the time of contract award, if any Bidder wishes to contact the Company on 

any matter related to the Bid, it should do so in writing.  

 

24.2. Any effort by a Bidder to influence the Company and/or in the Company’s decisions in respect of Bid 

evaluation, bid comparison or Contract Award, will result in the rejection of the Bidder ‘s Bid.  

 

25. COMPANY ’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 
 

The Company reserves the right to accept or reject any Bid and to annul the Bidding process and reject all Bids 

at any time prior to award of Contract, without thereby incurring any liability to the affected Bidder or Bidders 

or any obligation to inform the affected Bidder or Bidders of the grounds for the Company’s action.  

 

26. AWARD OF CONTRACT 
The Company will award the Contract to the successful Bidder whose Bid has been determined to be the 

lowest-evaluated responsive Bid, provided the Bidder has been determined to be qualified to satisfactorily 

perform the Contract. Company reserves the right to award order to other bidders in the tender, provided it 

is required for need of the work. The full or part of the contract may be awarded to other bidder(s) on 

differential rates. 

 

27. THE COMPANY’S RIGHT TO VARY QUANTITIES 
 

The Company reserves the right to vary the quantity i.e. increase or decrease the Numbers/ quantities 

without any change in terms and conditions before the award of Contract. Further BYPL may increase or 

reduce the area/ scale of operations / increase or decrease the Numbers/ quantities after the start of work 

execution under the contract and the size of contract / contract value shall be adjusted accordingly. In case 

of decrease in base resources decided mutually then contract value will be adjusted accordingly. 
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28. LETTER OF INTENT/ NOTIFICATION OF AWARD 
 

The letter of intent/ Notification of Award shall be issued to the successful Bidder whose bids have been 

considered successful for award of work/order.  

 

The successful Bidder shall be required to furnish acceptance of LOI / notification of award within 7 days of 

issue of the letter of intent /Notification of Award by Company.  

 

 

29. CORRUPT OR FRAUDULENT PRACTICES 
 

29.1. The Company requires that the Bidders observe the highest standard of ethics during the entire period of work 

execution under the Contract. In pursuance of this policy, the Company:  

 

(a) Defines, for the purposes of this provision, the terms set forth below as follows:  

 

"Corrupt practice" means behaviour on the part of officials in the public or private sectors by which they 

improperly and unlawfully enrich themselves and/or those close to them, or induce others to do so, by 

misusing the position in which they are placed, and it includes the offering, giving, receiving, or soliciting of 

anything of value to influence the action of any such official in the procurement process or in contract 

execution; and "Fraudulent practice" means a misrepresentation of facts in order to influence a award process 

or the execution of a contract to the detriment of the Company, and includes collusive practice among Bidders 

(prior to or after Bid submission) designed to establish Bid prices at artificial non-competitive levels and to 

deprive the Company of the benefits of free and open competition. 

 

(b) Will reject a proposal for award if it determines that the Bidder recommended for award has engaged in 

corrupt or fraudulent practices in competing for the contract in question; 

 

(c) Will declare a firm ineligible either indefinitely or for a stated period of time, to be awarded a contract if it at 

any time determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in 

executing, a contract.  

 

29.2. Furthermore, It shall be the responsibility of the Bidders to read and understand &aware of the provision 

stated in the Terms and Conditions of tender before participating in the tender. 

 

30. PROCESS TO BE CONFIDENTIAL 
Information relating to the examination, clarification, evaluation and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not 

officially concerned with such process. Any effort by a Bidder to influence the Company's processing of Bids or 

award decisions may result in the rejection of the Bidder's Bid.  

 

 

 

***** 
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SECTION – III: 

SPECIAL CONDITIONS OF CONTRACT (SCC): 

These Special Conditions of Contract (SCC) shall be read in conjunction with the Terms and Conditions 

of the Contract, General Conditions of Contract (GCC), Scope of Work and other documents forming 

part of the contract wherever the context so requires. Notwithstanding the subdivision of documents 

into separate sections and volumes, every part of each such document shall be deemed supplementary 

to and complementary of every other part. 

 

1. DEFINITIONS 

 

ENGINEER IN-CHARGE (EIC) / OFFICER-IN-CHARGE (OIC) 

 

The term “Engineer-in-charge (EIC) / Officer-in-Charge (OIC)" shall mean the Company's nominated 

representative for the purpose of supervision of the execution of the Contract. The same shall be 

mentioned in the Contract.  

 

2. SCOPE OF WORK 

 

The scope includes material transportation, GPR Survey of Route, digging of trench, cable laying, supply 

ofHDPE pipe, cable cover, Backfilling of trench, Covering of Malba, Dust mitigation Measures at Site, 

close Barricading, Removal of Surplus Malba, ETC ofTransformer of various rating ,VCB, CT, PT, LA, 

Isolator, C&R Panel, BMK, Laying of control cable, Fabrication and Erection of Steel Structure, Stringing 

of Bus Bar, Plinth for distribution transformer etc. as per detailed scope of work as enumerated in 

Section – V. Vendor is responsible for taking the Permission from Road owning agencies & Delhi Police, 

statutory fees will be borne by BYPL. Electrical Inspector Clearance fees shall be in Bidder’s scope. The 

related fees, payments and pursuance work shall be in scope of Bidder only. 

 

3. EFFECTIVE DATE, TIME AND VALIDITY 

 

4. The order/agreement shall become effective for all purposes from the date to be specifiedunderthe 

agreement and continue to remain in force for the period of180 days.  

 

3.2 You are required to mobilize your manpower within 7 days of receipt of WO and commence the 

activity as per instructions of Engineer In-charge. The entire work should be completed within 180 

days from the date of issue of order. 

 

3.3  The detailed schedule and milestone completion dates would be as per the contract schedules given 

from time to time by Engineer In-charge at site. You shall submit a weekly progress report to Engineer 

In charge. 
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4. ORDER VALUE 

 

Value of the contract will be contracted out on the basis of finalized rates. 

 

The Contractor shall not be entitled to adjustment in the Service Fees during the term of this 

Agreement for increase due to- 

(a) increased labour costs or costs related to vehicles or other Equipment’s provided,  

(b) changes in insurance premiums, and/or  

(c) changes in legislations or regulations relating to the Service. 

(d) The cost of insurance during loading/unloading of materials/ equipment’s during its storage 

and handling/erection at site for installation is included in the contractor's scope and value 

will be included in the work order value. The unit rates are also inclusive of barricading 

charges and watch & ward charges during execution and no separate charges shall be paid 

for the same. 

 

5. RATES & ESCALATION 

 

5.1 The Rates/Agreement Consideration are firm and fixed for the Agreement period. The Rates 

shall not be subject to escalation or increases on any account /reason(s) whatsoever. 

 

5.2  The rates set out above are also inclusive of reasonable incidental expenses incurred by Contractor 

on the following: 

I. Cost of Labour, tackles and supervision. 

II. All taxes and levies, including but not limited to GST, etc. as applicable during the currency of 

the contract. 

III. - 

IV. - 

V. Rates shall be valid for all heights and locations. 

VI. All other expenses incidental to the job. 

VII. The Company shall pay only once against the service provided irrespective of the fact that the 

Contractor might have to take more than one attempts for providing the service. 

VIII. Compliance with all labour laws including Minimum Wage Act, Bonus Act, The Sexual 

Harassment of Women at Workplace (Prevention, Prohibition and Redressal) ACT, 2013etc in 

respect of employees engaged by the Contractor for the discharge of services as per this 

agreement. 

 

6. CONTRACT CUM PERFORMANCE SECURITY BANK GUARANTEE (CPBG) 

 

6.1 Contractor shall furnish the CPBG in the prescribed format within 15 days from the date of issue of 

LOI / Work Order for due performance of the provisions of Work Order/Agreement. 

 

6.2 The contract Performance Bank Guarantee shall be of 10% of the initial contract value and shall be 

valid till the completion of defect liability period plus three (3) months or latest RBI guidelines (if any) 

whichever is higher towards claim period, if not otherwise specified in agreement. This amount shall 

remain fixed during the currency of the agreement. 
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6.3 The CPBG shall be issued from any nationalized / scheduled bank as per company format. 

 

6.4 The Company shall reserve the right to invoke the CPBG unconditionally and without recourse to the 

Contractor, if there is failure to perform any part of the Agreement for whatsoever reason. This clause 

is pertaining to performance of contractual obligations and the decision of Company shall be final in 

this regard. 

 

6.5 In the event of any claim or any other outstanding Contractual obligations remaining unfulfilled, the 

Contractor shall be required to extend the CPBG till the settlement of all claims and completion of all 

Contractual obligations at the cost and consequences of contractor.  

 

6.6 In the event, in Company’s sole judgement, the Contractor has fulfilled all its obligations under this 

Agreement, The CPBG shall be released without any interest after the expiry of CPBG and its claim 

period as mentioned above.  

 

6.7 If the CPBG is or becomes invalid for any reason (other than its expiry), the Contractor shall 

immediately notify the Company/BYPL and provide within five (5) days a replacement CPBG in the 

form set out in the Contract/Agreement.  

 

6.8 Not later than sixty (60) Business Days before the expiry of the CPBG, the Contractor shall, upon 

request of the Company/BYPL obtain extension of the validity of such CPBG for the period stated in 

such request by the Company/BYPL and provide a copy of such renewed CPBG.  

 

6.9 It is Contractor’s responsibility to incur charges / cost to maintain and for extension of CPBG without 

claiming reimbursement from the company/BYPL. 

 

7. PAYMENT TERMS: 

 

Payment shall be made to you as under: 

 

7.1  80% payment shall be released on submission of bill and certification of work    completion by 

Engineer-In-charge. The bill shall be paid within 30 days on receipt of such bills at our office. 

7.2 10% payment shall be released on submission of Electrical Inspectorate's & QC clearance certificate. 

7.3  Balance 10% payment shall be released on testing and commissioning of entire scheme, work 

completion certificate issued by our Engineer in charge.  

7.4  The Invoice shall be processed and payment shall be made to contractor on certification of Engineer-

In Charge for compliance to check point’s given in check list. 

7.5  The contractor shall submit original bill (hard copy) along with all supporting documents at Vendor 

Support Cell ofBYPL. The bills shall be made in favourof BSES Yamuna Power Ltd, Shaktikiran Building 

Karkardooma, New Delhi - 110032. 

7.6  Company shall make payments, without any interest/charges and after deduction of taxes, penalties 

as applicable, against the bills within 30 days from the date of receipt of the bills, duly verified and 

certified by Engineer-in-Charge. 

7.7  Contractor shall, at no point of time, claim or have the right to claim any additional fees, expenses or 

charges of any nature whatsoever, other than the Rates set out in the contract. 
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7.8  The company may modify the procedure for the submission of bills. The Contractor        shall be 

obliged to submit its bill as per the procedure stipulated by the company from time to time. 

 

8. LIQUIDATED DAMAGES & PENALTY 

 

8.1 In the event of any delay in completion of the work beyond the stipulated time given by in order due 

to reasons solely attributable to the Contractor, the Contractor shall pay to the Company liquidated 

damages. 

8.2 If the Contractor failed perform the services within the time period specified in the order, the 

Company shall, without prejudice to its other remedies under the contract, deduct liquidated 

damages a sum equivalent to 2.0% of the billed amount of final work executed for each week or part 

there of delay until the actual date of completion up to a maximum deduction of 20% of billed amount 

of final work executed. Once the maximum is reached to Company may consider termination of 

contract without any liabilities to Company. 

8.3 Penalty related to HR issues & ID Cards shall be applicable as defined in GCC. 

8.4 Penalty for noncompliance of statutory regulations shall be applicable as defined in GCC.  

8.5 Penalty for misconduct/failure in performance of task under the agreement shall be applicable as 

defined in GCC.  

8.6 Penalty for violation of safety & quality norms shall be applicable as defined in Annexure IV, EHS 

Conditions of the Contract. 

 

 

9. DERC GUIDELINES & REGULATIONS 

 

The bidder shall make himself fully aware & familiarise with prevailing DERC guidelines / regulations. 

 

10. INSURANCE POLICIES 

 

The contractor shall take suitable insurance policy for its men and materials (Term Insurance for life, 

GPA, Mediclaim policy, Workmen Compensation Policy etc.)as listed below for the resources 

deployed by him:  

10.1 Group Personal Accident Insurance: 

Before commencing the execution of the work the Contractor shall take Accidental insurance policy 

for the staff engaged/deployed by him for the work under agreement, to insure against any loss of 

life which may occur during the agreement for the work of the Company. The policy shall have 

coverage of Rs. 15 Lakh (Table C Death + Permanent Total Disability + Partial permanent Disability 

due to external accidents). Permanent total disability coverage shall be 125% of the basic sum 

assured of Rs 15 Lakh. 

The Contractor shall be responsible for on the spot same day claim settlement with the victim's legal 

heirs without waiting for settlement by insurance claim and without any liability on BYPL. The 

premium amount for both the above policies shall be borne by the Contractor. The Contractor shall 

furnish copy of policy within 15 days of start of work under the contract. 
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10.2 Medical Insurance Policy: 

Contractor shall take a mediclaim policy including family floater of minimum sum assured value Rs. 

2.00 lakhs for the resources who are not covered under ESI. 

 

10.3 Comprehensive Marine Storage cum Erection insurance policy: 

Company shall take at his own cost Comprehensive Marine Storage cum Erection insurance policy for 

the total work.  However, Contractor shall take at his own cost third party insurance and other 

suitable insurance policy for his own men and materials. Please note that these insurance policies 

shall be taken in consultation with the company and a copy of the such insurance policies shall have 

to be furnished to company within 15 days of the date of LOI/Order.  

10.4 For all the insurance policies (whether taken by the Company or Contractor), the Contractor shall be 

responsible for settlement of claims with the underwriters without any liability on the company and 

will arrange replacements / rectification expeditiously without a waiting settlement of insurance 

claim, at contractor’s own cost and this shall not entitle the Contractor for any extension of time. 

 

11. WARRANTY / DEFECT LIABILITY PERIOD 

 

The Contractor shall be liable to rectify all defects in the materials or works done by the Contractor 

under this Contract, or from any act or omission of the contractors for a period of Twelve (12) 

months from date of final work completion certification by the Engineer in-charge. 

 

If any defect noticed and system cannot be used by reason of any defect, the defect liability period 

shall be extended by the period equal to the period during which the system is not in operation. 

 

In respect of any warranty work performed by the Contractor, the period during which a claim may 

be made for such warranty work shall be extended by an additional period of twelve (12) months 

from the completion of such portion of warranty work. 
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SECTION – IV 

 

GENERAL CONDITIONS OF CONTRACT (GCC) 
 

This GCC shall form an integral part of the Agreement and will be of full force and effect as if they were expressly set 

out in the body of the Agreement. 

 

Reference to any legislation or law to any provision thereof shall include references to any such law as it may, after 

the date hereof, from time to time, amended, supplemented or re-enacted, and any reference to a statutory 

provision, shall include any subordinate legislation made from time to time under that provision. 

 

1. DEFINITION & INTERPRETATION 

1.1. Definition 

 In the Agreement (as defined below) the words and expressions defined below shall have the meanings 

assigned to them herein except where the context requires otherwise: 

 

1.1.1. “Accounting Year” means the financial year commencing from 1 April of any calendar year and ending on 31 

March of the next calendar year.  

 

1.1.2. “Applicable Laws” means all Law / Laws in force and effect, as of the date hereof and which may be 

promulgated or brought into force and effect hereinafter in India including any revisions, amendments or re-

enactments including without limitation regulations, rules and notifications made there under and 

judgments, decrees, injunctions, writs and orders of any court or regulators or quasi-judicial body or any 

appropriate authorities, as may be in force and effect during the subsistence of the Contract. It includes 

Law/Laws of Country/State legislation, statues, ordinance, notification, circular, regulations and other Laws, 

and bye Laws of any legally constituted public authority. 

 

1.1.3. “Change in Law” means the occurrence of any of the following after the execution of agreement: 

(i) The enactment of any new Indian Law; 

(ii) The repeal, modification or re-enactment of any existing Indian Law;  

(iii) The commencement of any Indian Law which has not entered into    effect until the date of performance 

the Contract;  

(iv) Change in the interpretation or application of any Indian Law by a court as compared to such 

interpretation or application twenty-eight (28) days prior to the last date of submission of Tender;  

(v) It also includes changes in the tax rates upward or downward.  

 

1.1.4. “Change in Service” means any addition to, deletion from, suspension of or other modification, to the 

Services, or to the quality, function or as delineated in this agreement, including any such addition, deletion, 

suspension or other modification, which requires a change in one or more of the service specification and the 

completion schedule.  

1.1.5. “Communication” means instruction or information or written notice issued on letter head or through 

electronic mail exchange between Parties and excludes verbal or short messaging services (SMS). The notice 

shall be served by delivering a copy by electronic mail, or registered post/speed post etc. Unless otherwise 
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stated in the agreement, all communications to be given under the Contract shall be in writing. 

Communication may be sent to competent authority or authority delegated to such officer/employee. 

Communication shall be on letter head of Party signed by competent authority/authorized signatory of the 

Party. 

 

1.1.6. “Company/Owner/Purchaser/First Party " the terms used in this agreement shall refer to BSES YAMUNA 

Power Limited (BYPL) having its office at Shakti Kiran Building, Karkardooma, Delhi-110032 and shall include 

its authorized representatives, agents, successors and assignees. 

 

1.1.7. “Contractor/Agency/Vendor” means the successful bidder to whom this Agreement is awarded. It is entity 

named in the Execution Cover and includes assignees, administrator, executors, successors, associated 

company/subsidiary/joint venture/firm/representative of the Contractor. It is also termed as ‘Contractor’ or 

‘Agency’. 

 

1.1.8. Contract” /” Agreement/”Work Order” means the agreement between the Company and the Contractor for 

the performance of the Services, including the Contract / Agreement/ Work Order duly signed and executed 

between the Parties, the letter of acceptance, the Conditions of Contract, the schedules, Annexures, the 

Company/BYPL’s requirements, including but not limited to the tender, other tender documents and such 

further documents which are listed in the Contract / Agreement/Work Order and includes any amendment 

thereto made in accordance with the provisions hereof giving binding effect to the terms and conditions 

agreed by the Parties. This includes Work Order / Letter of Intent(LOI) issued to the Contractor by the 

Company/BYPL. 

 

1.1.9. “Agreement Period” shall mean duration of Services to be performed and includes extension thereof after 

mutual consent of both Parties. 

 

1.1.10. “Agreement Value/Consideration” means the price of the defined Services including taxes payable to the 

Contractor for the performance of the Services subject to such additions thereto and deductions there from 

as may be made under the provisions of this Agreement. The Agreement Value is in consideration of providing 

the Service by the Contractor as per scope of work and as per Service specifications stipulated in the 

Agreement; the Agreement Value includes all and any fees, charges, local cess, taxes (GST and Income Tax), 

levies together with all cost and expenses. The Agreement Value may also term as ‘Service Fee(s)’ or 

‘Agreement fees’/Consideration elsewhere in the Agreement. Agreement Value is fixed lump sum for the 

Agreement Period unless mentioned in Agreement elsewhere.  

 

1.1.11. “Force Majeure” shall have the meaning as ascribed in this agreement and annexures thereto.  

 

1.1.12. “Good Industry Practice” means the exercise of the highest degree of skill, diligence, prudence and foresight 

in compliance with the obligations under the Contract which would be expected from a skilled and 

experienced Contractor engaged, being internationally accepted and customized in day to day performance 

in industry including for the supply of Manpower.  
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1.1.13. “HSE Conditions” shall mean the BYPL’s health, safety and environment conditions containing the 

requirements and conditions to be met with respect to safety, health and environment.  

 

1.1.14. “KPI” shall mean Key Performance Indicator as set out in the Contract/Agreement, its schedules/annexures 

etc. The performance of the Manpower employed by the Contractor for execution of Services shall be 

measured through KPI. The payment to Contractor shall be based on Manpower’s performance as measured 

through KPI. It includes metrics in numerical, frequency and measuring process. Total manpower shall be 

monitored & calculated skill wise but it will be cumulative on monthly basis  

 

1.1.15. “Manpower” means a person/s, labour (including Contractor’s staff / personnel) known, introduced, security 

personnel employed and deployed by the Contractor in Contractor’s provision of the Services who has skill, 

efficiency and mannerism to execute, perform Services under this Contract as per Scope Of Work of the 

Contract. The Manpower deployed shall have valid licenses, PAN card details / KYC information. 

 

1.1.16. “Contract cum Performance Bank Guarantee (CPBG)” means the bank guarantee to be procured in 

accordance with terms of agreement for the performance of the Contractor’s obligations under the Contract. 

The CPBG format is furnished in the Annexure, annexed to agreement.  

 

1.1.17. “Service(s)” / “Works” shall mean Company/BYPL’s requirements describing in detail including the nature of 

the Services and activities to be performed by the Contractor and its Manpower, in accordance with 

specifications, the duration of such requirement, and Services performed, the expected time of 

commencement and completion, detailed responsibilities and other relevant particulars. It is ‘scope of work’ 

which is to be executed, performed successfully and satisfactorily by the Contractor in accordance with the 

Contract and ancillary services as may be Communicated by the BYPL from time to time under the Contract 

Period. 

 

1.1.18. “Site” means the designated place/office or establishment or construction site, office, branch, including right 

of way and/or places provided by the BYPL where the Services is to be executed and any other place as may 

be specifically designated in the Contract/Agreement as forming part of the Site or designated as such by the 

Company/BYPL.  

 

1.1.19. “Sub-Contractor” means a Sub-Contractor whom a part of the Contract is Sub Contracted by the Contractor 

with the prior written approval of the Company/BYPL, and the permitted legal successors in title to such 

person, but not any assignee of such person.  

 

1.1.20. “Sub-Contract” shall mean obligations under the Contract have been awarded by the Contractor to Sub-

Contractor.  

 

1.1.21. “Tax Invoice” /” Running Bill” (RA Bill/bill) shall have the meaning ascribed to it under GST Laws.  

 

1.2. Interpretation 

In the Contract except where the context requires otherwise: 
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1.2.1. Words indicating one gender include all genders  

 

1.2.2. “Written” or “in writing” means hand-written, written, or electronically made and resulting in a permanent 

record. 

 

1.2.3. Any reference to any provision of an act of Parliament or of a state legislature shall be construed, at the 

particular time, as including a reference to any modification, extension or re-enactment thereof, to all 

instruments, orders or regulations then in force  

 

1.2.4. The singular shall include plural and vice versa, and words denoting natural persons shall include 

partnerships, firms, companies, corporations, joint ventures, trusts, associations, organizations or other 

entities  

 

1.2.5. The headings are inserted for convenience and shall not limit, alter or affect the meaning of the Contract.  

 

1.2.6. The terms defined in schedule and the BYPL's Requirements shall have the same meaning ascribed thereto 

when used elsewhere in the Contract and vice versa;  

 

1.2.7. The words “include” and “including” shall be construed without limitation. 

 

1.2.8. The schedules/annexures shall form an integral part of the Conditions of Contract and shall be in full force 

and effect as though they were expressly set out in the body of the Conditions of Contract.  

 

1.2.9. The word “consent” wherever used, shall mean prior written consent; 

 

1.2.10. In the event any portion or all of the Contract is held to be void or unenforceable, the Parties agree to 

negotiate in good faith to arrive at an amicable understanding which shall accomplish the intent of the Parties 

as originally set forth in the Contract;  

 

1.2.11. No failure on the part of any Party to exercise, and no delay in exercising, any right hereunder shall operate 

as a waiver thereof, and no single or partial exercise of any such right shall preclude any other or further 

exercise thereof or the exercise of any other right. 

 

1.2.12. References to recitals, Articles or schedules in the Contract shall, except where the context otherwise 

requires, be deemed to be references to recitals, Articles and schedules of or to the Contract; and  

 

1.2.13. In case the day on or by which any thing is to be done is not a Business Day, that thing must be done on or by 

the immediately occurring next Business Day  

 

2. PRIORITY OF CONTRACT DOCUMENTS 
The several documents forming the Agreement are to be taken as mutually explanatory of one another, but 

in case of ambiguities or discrepancies, the same shall be explained and adjusted by the company, who shall, 

accordingly, issue suitable instructions thereon to the Contractor. In such event, unless otherwise provided 

in the agreement or explained by way of instructions by the company, as mentioned above, the priority of 
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the documents forming the Agreement shall be as follows: 

i) Contract Agreement/Work Order. 

(a)Special Conditions of Contract  

(b)General Conditions of Contract  

(ii)The Letter of Acceptance/ Intent 

(iii)Agreed Minutes of the Tender Negotiation Meetings 

(iv) Agreed Minutes of the Tender Technical Meetings 

(v) The Priced Bill of Quantities 

(vi)The Technical Specifications / Scope of work 

(vii)The Tender document, including all Appendices and/or Addenda, Corrigendum the latest taking 

precedence. 

 

In the event of any conflict between the above-mentioned documents, the more stringent requirement or 

conditions which shall be favourable to the company shall govern and the decision of company/BYPL shall be 

final and binding upon the parties. 

 

3. AMENDMENT 
 

Any modification, amendment or other change to the Agreement shall be affected only by a written 

instrument signed by the authorized representatives of both, the Company and the Contractor. 

 

 

4. LANGUAGE AND MEASUREMENT 
 

All correspondence and documents relating to this order placed on the Contractor shall be written in English 

language. Metric System shall be followed for all dimension on, units etc.  

 

5. EXAMINATION OF SITE & LOCAL CONDITIONS 
 

The contractor is deemed to have visited all the sites that comes under Company’s licensed area under the 

Contract and therefore, ascertained all site conditions and information pertaining to the services to be 

provided under this contract. The company shall not accept any claim whatsoever arising out of the 

difficulties at site/terrain/local conditions, if any.  

 

6. TAXES & DUTIES 
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(i) Prices shall be inclusive of all taxes and duties including labour cess (except GST). However, Income Tax(TDS) 

as per applicable rate in accordance with Income Tax Act will be deducted from contractor’s bills. 

(ii) GST at actual shall be paid extra on submission of GST Registration and self-declaration on Contractor’s letter 

head stating that you have deposited/or will deposit the Tax as per the applicable GST laws. Contractor shall 

furnish its GST registration number. 

(iii) Any statutory variations i.e. increase/decrease in Taxes / Duties introduced by central Govt. / State Govt. shall 

be reimbursed/recovered to/from Contractor against documentary evidence and proof. 

(iv) As Per Notification No. 39/2021 # Central Tax dated 21st December, 2021 w.e.f 01/01/2022 registered person 

(i.e., Recipient/Purchaser) can avail tax credit on those invoices only which have been reflected in GSTR 2A 

or GSTR2B (it means 100% matching of invoice is required). Also, GST has to be deposited by 

Supplier/Contractorby filing of GSTR- 1 and GSTR-3B. 

(v) In view of above, if the same is not complied with by the supplier/Contractor and the Recipient/Purchaser is 

not in position to avail / utilize Input Tax Credit due to non-compliance or non-filing of GSTR-1 and GSTR-3B 

for the month/quarter (as applicable) in which the supply was made, then Recipient/Purchaser has right to 

hold 100% GST amount from next payment due of the subsequent month till the time default is not cured. 

(vi) For releasing of the payment kept on hold on account ofnon-compliance ofGST Act, supplier/Contractor 

shall submit payment proofi.e. GST Portal screenshot reflecting name of Recipient/Purchaser along with 

GSTR-1 and GSTR-3B for month/quarter (as applicable) in which the same has been discharged. Payment shall 

not be released, till the time necessary proof showing the discharge of GST liabilities by the contractors for 

the period in default are submitted to the Company. 

(vii) Further, the recipient/purchaser shall also be entitled to recover any financial loss suffered by the Company 

(including tax, interest,penalty and lapse of input credit) due to non-compliance or non-filing of GSTR-1 and 

GSTR-3B by the supplier/Contractor. 

(viii) In case where delivery of goods is being made on FOR site basis, the Supplier/Contractor is responsible to 

comply with rules applicable for E-way bill. Any violation in provision of E-way Bill will attract penalty and 

seizure of Transit Material. Any Penalty and Pre-Deposit due to violation of rules/provision shall be paid and 

borne by Supplier/Contractor. Also, Supplier/Contractor is responsible to get the goods released from the 

concerned authority. Delay in supply due to seizure of goods shall attract liquidated damages as per Order / 

Agreement provisions. 

 

7. PAYMENT 

 

7.1. Subject to the Contractor fulfilling its obligations under the Contract, the Company shall pay to the Contractor 

the Contract Value as per the terms of the Contract. The Company shall, notwithstanding any provision to the 

contrary included in the Contract, be entitled to deduct from and/or set off against any amount due or 

become due, whether related to this contract or other contracts awarded to contractor. However, any and 

all amounts which the Contractor is liable to  pay to the Company, the contractor shall make payment as 

per the agreed schedule to avoid any set off / deductions. 

 

7.2. Subject to the provisions of the Contract, the Contractor shall submit to the Company, monthly on-account 

Running Bills on or before the 10th of every month in respect of the Services executed by the Contractor in 

the preceding month. If the Contractor fails to submit any Tax Invoice (Running Bill) by the 10th of any month, 

then the Company shall have the right to consider such Tax Invoice (Running Bill) only in the immediately 

succeeding month. The Running Bills shall only be for such Services, as, in the opinion of the Company, the 

Contractor has executed in accordance with the Contract, based on the certification of Services by the 

Company in accordance with the Contract. Within 30 days from the receipt of correct Running Bill along with 

relevant documents, payment shall be released to Contractor’s designated bank account through RTGS 

/online payment as per payment terms under the Contract.  

 

7.3. The Running Bills to be submitted by the Contractor shall be in the format approved by the Company. Each 

Running Bill submitted by the Contractor under the Contract shall be supported with relevant documents as 
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instructed by the Company from time to time. On receipt of the Running Bill by the Company, the Company 

shall scrutinize the same to check for any errors and to verify that the amount claimed under the Running Bill 

is in conformity with the Contract. The Running Bill shall be payable only after certification of Service(s) and 

approval of the Running Bill for payment by the Company.  

 

7.4. All monitoring, measurement, billing & payment processes shall be on IT enabled platform ofBYPL as per 

Company’s guidelines issued from time to time and bidders to ensure adherence. 

 

7.5. Contractor shall upload correct monthly running bills along with all supporting documents in online BTS (Bill 

Tracking Systems) software or any other IT enabled platform ofBYPL as per Company’s guidelines issued from 

time to time for certification /  approval purpose and bidders to ensure adherence. 

 

7.6. The Contractor shall ensure that their billing documents support cost / expenses booking at Divisional level / 

Sub Divisional level as required by the Company. 

 

8. TAX INVOICE SUBMISSION PROCEDURE AND CERTIFICATION 
 

8.1.  Tax Invoice shall be submitted to the Company for certification. Contractor must pay  due attention for 

submission of Tax Invoice in time and along with relevant Documents to Company.  

 

8.2. Tax Invoice shall be certified by Company after verifying relevant original Documents submitted by Contractor. 

If original Document associated with Tax Invoice is misplaced or lost during transit or for any genuine reason(s) 

attributable to Contractor, the reason(s) should be informed to Company in writing in stipulated period as 

instructed by Company. A true copy of certified Document with an indemnity bond or Bank Guarantee, as the 

case may be, must be submitted in the format provided by the Company. 

 

8.3. Incomplete Tax Invoice will not be considered for processing of payments in terms of the Contract. Company 

reserves right to recover payable amount or part of Tax Invoice from available financial security or other dues 

of the contractor with the Company. Contractor shall be paid in terms of the Contract based on certification 

of Tax Invoice along with associated relevant Document(s) by the Company only. 

 

9. TIME ESSENCE OF CONTRACT 

 

Time is the essence of the contract and the contractor shall be responsible for performance of his works in 

accordance with the specified schedule. If at any time, the contractor is falling behind the schedule for 

reasons attributable to him, he shall take necessary action to make good for such delays by increasing his 

work force or by working overtime or otherwise to accelerate the progress of the work and to comply with 

schedule timelines and shall communicate such actions in writing to the company, to the satisfaction of the 

Company that his action will compensate for the delays. The contractor shall not be allowed any extra 

compensation for such actions. 

Time shall be the essence of the Contractor. Contractor shall complete his work in accordance with the 

specified time-lines/ Schedules as per the terms of the contract or as may be instructed by the Company from 

time to time. 
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10. LIQUIDATED DAMAGE 

 

10.1 Contractor shall ensure that the work under the agreement is carried out in accordance with the terms and 

conditions of the agreement. The decision of the authorized personnel / Engineer – in- charge as regards 

performance of the contract will be final and binding. If the work under the agreement is not carried out to the 

satisfaction of the authorized personnel/Engineer – in- charge ofBYPL including events of delay for reasons 

attributable to the Contractor, the Contractor shall be liable to pay and/or reimburse to the Company a sum: 

 

a) Equivalent to charges for completion /rectification of work plus 30% overhead charges, which will be 

recovered from the Contractor's invoice/outstanding payment/CPBG; 

b) Equivalent to the penalties defined in various clauses of tender/contract. 

 

10.2 The parties agree that the above amounts, including the amounts set out in the provisions relating to the 

penalty, are a reasonable estimate of the additional expenses required to be incurred by the Company due to 

the breach by the Contractor of the terms and conditions of this agreement. The Company shall be entitled to 

set off the entire amounts due from the Contractor against the amount payable by Company to the Contractor 

and CPBG. 

 

11. NOT USED 
 

12. OPENING OF SITE OFFICE: 
 

The Contractor shall also open and maintain a site office in the area and depute its authorized representative 

there. 

 

13. ACCESS TO THE SITE 

 

13.1 The Company shall provide to Contractor theright of access to the Site progressively for the Execution of the 

Works. The Contractor acknowledges that its access to the Site shall not be exclusive to the Contractor but 

subject to the restrictions as contained in the Contract as well as the following: 

(a) Any public passage or right existing over any part of the Site from time to time; 

(b) The rights and obligations of persons or authorities under any Applicable Laws; and 

(c) The rights of the Company's Representative, Consultants or any other representative of the Owner or any 

statutory authorities to have access to the Site for inspection of the Works 

 

13.2 If the Contractor foresees any delay in the Execution of the Works due to failure on the part of the Company to 

provide right of access to the Site, the Contractor shall immediately give written notice to the Company’s 

Representative substantiating its claim for any delay in the execution of the works due to delay in providing the 

Site. After receipt of such notice, the Company’s Representative shall determine extension of time, if any, to be 

granted to the Contractor and notify the Contractor accordingly. The Contractor acknowledges and agrees that 

it shall not be entitled to any monetary claim under any circumstances whatsoever due to any delay in handing 

over of the Site by the Company. 
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13.3 The Contractor shall not demolish, remove or alter any structures or other facilities on the Site without the prior 

written approval of the Company’s Representative.  The Contractor shall further ensure that all garbage 

resulting from the Execution of the Works is removedor disposedof, in accordance with Applicable Laws. 

 

14. INSPECTION & QUALITY CONTROL 

 
Inspection shall be performed by BYPL or its appointed authorized inspection agency. The contractor at his 

sole expenses shall correct defective works. Such rectification needs to be done / completed within the 

timelines specified by BYPL. 

 

15. DEMOBILISATION/ HANDOVER ON CONTRACT COMPLETION 

 

15.1 The contractor shall ensure that all the premises/equipment/services are in good working condition and are 

with full configuration while handing over back to the Company/new Contractor at the end of the contract. 

 

15.2 The demobilization/ handover period will be a period of up to 30 days starting from the date of expiry of the 

contract. The Contractor shall have to complete the demobilization  process including closing all pending 

calls, and handing over all site-related information to the new Contractor/BYPL during this period. 

 

15.3 Within 30 days of the expiry of the contract, the Contractor's representative and BYPL's representatives or the 

new Contractor may carry out a Joint survey/physical inspection to identify the status of the 

premises/equipment/services at their locations. If any of the premises/equipment/services are found non-

working/ irreparable /  unsatisfactory, it is the responsibility of the contractor to make the same good as part 

of the existing contract. 

 

15.4 No payments shall be admissible for the demobilization period/activities. 

 

15.5 In case the Contractor is not able to close the pending work as identified in Joint survey/physical inspection 

during the demobilization period, BYPL at its sole discretion can get the work done / Services rendered/ 

equipment restored/ repaired/substituted by new Contractor/the third party at the risk and cost of the 

Contractor and the same will be deducted/recovered from the bills of the contractor or the security amount , 

CPBG  , retention amount or otherwise as per terms of the contract  and no claim from the Contractor’s side , 

of any nature, including the claim citing the award of work to third party and consequences thereof, shall not 

be maintainable. 

 

15.6 Payments for the last month shall be cleared only after all the pending works have been closed successfully as 

indicated above. 

 

15.7 Ceiling on deductions/penalty stipulated in this contract, if any, shall not be applicable on deductions stipulated 

herein during demobilization/ handover on contract  completion. 

 

16. REPORTS AND INFORMATION 

 

The Contractor shall be obliged to submit or furnish to Company, all or any information as desired by company, 

in the form of a report or otherwise. The report may be required at regular interval as specified/required by 
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company. The information shall be provided in a format to be specified by the company to the Contractor. 

However, company, reserves the right to revise this format which would be communicated to the Contractor 

and it shall be valid and binding obligation on the Contractor to submit the desired information in the revised 

format. 

 

17. STATUTORY OBLIGATIONS 

 
The Contractor shall ensure the due compliance ofall the applicable statutory acts, including but not limited 

to the following acts, where special attention of the Contractor is required to be drawn towards the 

compliance of provision (along with the latest amendments/additions) including any statutory approval 

required from the Central/State Governments, Ministry of Labour. 

-  The Child Labour (Prohibition and Regulation) Act, 1986. 

-  The Agreement Labour (Regulation and Abolition) Act, 1970. 

-  The Employee's Pension Scheme, 1995. 

- The Employee's Provident Funds and miscellaneous provisions Act, 1952. 

-  The Employees State Insurance Act, 1948. 

-  The Industrial Disputes Act, 1947. 

-  The Maternity Benefit Act 1961. 

-  The Minimum Wages Act, 1948. 

-  The Payment of Bonus Act, 1965. 

-  The Payment of Gratuity Act, 1972. 

-  The payment of Wages Act, 1936. 

-  The Delhi Shops & Establishment Act, 1954. 

-  The Workmen's Compensation Act. 1923. 

-  The Company's Liability Act, 1938. 

- The Sexual Harassment of Women at Workplace (Prevention, Prohibition and Redressal) Act, 2013 

- The Delhi Preservation of Trees Act 1994 

-  The private security agencies (regulation) Act, 2005 (PSARA – Delhi State)  

 

Further the Contractor shall be liable to comply with all the amendment in existing acts / upcoming new 

comprehensive labour acts/codes related to applicable labour laws. 

The Contractor shall, prior to commencement of the jobs under this agreement, furnish to the Company the 

Registration No and Codes of permanent Provident Fund and ESI of its employees. 

Contractor shall bear the entire responsibility, liability and risk relating to coverage of its workforce under 

different statutory regulations including Workmen's Compensation Act, ESI Act, Factories Act 1948, the 

Agreement Labour (Regulation and Abolition) Act 1970, as amended from time to time, and any other 
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relevant laws/regulations as the case may be. Contractor shall also be solely responsible for the payment of 

all benefits such as Provident Fund, Bonus, Retrenchment Compensation, leave etc. applicable as per the 

various statutory laws/regulations and shall keep the Company indemnified in this regard against any claim. 

The Company shall be entitled to deduct from any money due to or become due to Contractor, any money 

paid or payable by way of compensation as aforesaid or cost or expenses in connection with any claims 

thereto and Contractor shall abide by the decision of the Company as regards the sum payable by Contractor 

under the provisions of this clause 

The Contractor shall obtain all registration/permissions licenses etc., which are/may be required under any 

labour or other legislations for providing the services under this Agreement. 

 Contractor shall take insurance policy under the Workmen Compensation Act to cover workers, not covered 

under ESI Act 1948, engaged by it and Accident Liability Insurance for its employees for payment of 

compensation on account of injury, fatal or otherwise due to accident during service. Copies of these 

insurance policies will be submitted to company for reference and records and these insurance policies shall 

be kept valid at all times. 

In case it is desired by any Labour authorities to produce the records with respect to salary/ 

PF/ESI/EDIL/Bonus etc., the said record/register will be made available by the Contractor. 

The contractor shall follow all law of the land and prevailing orders issued by various Govt. Departments like 

Deptof Power / DERC/ NGT/Dept.of Forest/ Dept.of Environment / DPCB / CPCB/ Court orders etc. 

 

18. PENALTYFOR NON-COMPLIANCE OF STATUTORY REGULATIONS 

 
If any non-compliance of any Statutory Obligation is observed then an amount equivalent to 1.5 times of the 

value of the non-compliance will beretained from outstanding (monthly) payment bill, however; if non-

compliance is continued, penalty will be levied as follows: 

a. Retained amount will be converted into penalty if Non-compliances are not closed within 60 days 

b. Termination of agreement in case non-compliances are not cleared after show cause in writing. 

c. The imposition of the penalty is without prejudice to the BYPL's right to terminate the Contract. The 

closure of the work and final settlement of the contract order shall be effected only after issuance of 

NOCbyBYPL. 

 

19. PENALTY FOR MISCONDUCT/FAILURE IN PERFORMANCE OF TASK UNDER 

AGREEMENT 
 

19.1 The Contractor and its manpower shall adhere all code of conduct/Schedule/SOP/Instructions associated with 

the task to be performed under  the agreement.  

19.2 During the period of validity/execution of task under agreement, the behavior of manpower deputed by 

Contractor shall be entirely professional and shall not commit  anymisconduct. 

19.2.1 Misconduct shall refer to the following: 

a. Interaction with the customer in a non-professional way, including any form of verbal/physical 

abuse to customer or misuse/damage/tempering of premises and/or meter. 

b. Any form of harassment to customer i.e. asking for bribes, reaching customer  premises 

outside the defined working hours, asking the customer for any  favours etc. 

c. Additional interaction with customer not under purview of task to be performed under agreement. 
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d. Provide other customer services with or without a charge unless directed by BYPL. 

e. Accessing BYPL's IT Infrastructure within data centre or anywhere else, in BYPL premises. 

f. - 

19.3 BYPL shall conduct audit and quality checks on the activities to be performed by Contractor and/or the personnel 

deputed by Contractor under Agreement on a periodic basis, to ascertain the overall quality and performance 

of field activities. 

19.3.1 Any complaints received by BYPL either directly from the customer or observations through audit or any other 

sources shall be reviewed by BYPL. The decision of the committee on the final action on Contractor shall be 

binding. 

 

19.4 PENALTY FOR MISCONDUCT 

(a) The penalty to be imposed in case of misconduct shall be as follows: 

In case of any misconduct as defined above, a penalty of Rs 5000/- per incidentshall be levied. 

(b) In case of multiple incidences of Misconduct: 

1) 4 complaints per annum OR 

2)         more than 1 complaint in a quarter 

An additional penalty of Rs 20,000/- shall be levied and possible termination of the contract. 

 

19.5 The person responsible for   such incidence of misconduct must be immediately removed by Contractor 

from Company’s services under the contract and should also never be deployed for providing any other services 

to the Company. If needed contractor shall file police FIR against such person 

 

19.6 The Contractor shall collect the following documents from the manpower deputed under this agreement, within 

two weeks of mobilization and shall deposit the same with BYPL as & when demanded, as follows: 

(i) Educational Qualification Certificate: Certificate and mark-sheet of all  manpower 

demonstrating the highest educational qualification of all  personnel, making them competent 

for the task assigned. 

(ii)Permanent Address Proof: Supporting document for permanent address proof of all 

personnel. 

(iii)Identity Proof: Copy of PAN/Aadhar card should be submitted as identity proof for all 

personnel. 

19.7 Contractor shall deploy the manpower in mutual consultation with BYPL. BYPLreserves the right to reject 

deployed manpower, in case the same is not found suitable. 

  

19.8 The Contractor shall conduct relevant background checks and prepare Background Reports through an 

authorized agency of all manpower deployed for the performance of task under agreement in BYPL within one 

month of deployment. 

 

19.9 Such reports shall be shared with BYPL as requested. Contractor shall submit an Affidavit clearly stating that 

back-ground check for all personnel is complete and back-ground reports have been prepared to this effect 

within one month of deployment. 
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20. STATUTORY PERMISSION/ APPROVALS 
 

20.1. The Contractor shall take all steps as may be necessary to comply with the various applicable laws/rules 

including the provisions of agreement labour (Regulation & Abolition Act) 1970 as amended, minimum wages 

Act, 1984, Workmen Compensation Act, ESI Act, PF Act, Bonus Act and all other applicable laws and rules 

framed there under including any other statutory compliance/approval required from the Central/State 

Govt., Ministry of Labour. 

 

20.2. The Contractor must also submit the following before award of Work Order under agreement and these shall 

be renewed time to time: 

 

a)  Certificate of registration under Contract labour (R & A) Act 1970. 

b) PF Code No. and all employees to have PF A/c No. under PF Act, 1952. 

c) All employees to have a temporary or permanent ESI Card as per ESI Act. 

d) ESI Registration No. 

e) GST registration number 

f) PAN No. 

g)  Electrical License as applicable 

f) Labour License under Labour Act (R & A) Act 1970.A copy of Labour License  shall be deposited 

by Contractor with all Engineer-in-charge responsible for  execution of the job before start of the work 

by the contractor, as per  guidelines of HR department.) 

 

20.3. The Contractor must follow/adhere/perform the following task: 

(a) To take Third party Insurance Policy before start of work. 

(b) To follow Minimum Wages Act prevailing in the state. 

(c) Salary / Wages to be distributed not later than seventh of each month. 

(d) To maintain Wage- cum - Attendance Register. 

(e) To maintain First Aid Box at Site. 

(f) To Submit Latest P.F. and E.S.I. challans pertaining to the period in which work was undertaken along 

with a certificate mentioning that P.F. and E.S.I. applicable to all the employees has been deducted 

and deposited with the Authorities within the time limits specified under the respective Acts. 

(g) To frame and adhere the Workmen Compensation Policy in compliance with the law. 

(h)  To obtain Labour license before start of work. 

(i)  Registration of Contractors & Contractual Employees under Building & 

          other Construction Worker Welfare Cess Act 1996 & The Building &    \ 

          other Construction Workers (Regulation of Employment & Conditions of 
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services) Act 1996, as applicable 

 

(j) Registration under “The Delhi Building and other Construction Worker   

(Regulation of Employment and Conditions of Services) Rules  

2002(B.O.C.W.)”, as applicable 

 

Before commencing the work, it would be mandatory for the Contractor to furnish the Company the 

permanent PF code no and ESI of the employees. 

 

20.4. Contractor ensures that Manpower deployed at the site must adhere to terms & conditions as set out in the 

Contract. 

 

20.5. The Contractor shall give a written declaration / undertaking on or before 15th of the following month that 

he has complied with the following: 

 a) Has paid minimum wages to his manpower along with its proof. 

b) Deduct and deposited ESI/PF contribution. Copy of the same shall be submitted 

 

20.6. Contractor shall comply with all the amendments to existing acts, upcoming new comprehensive labour acts 

related to applicable labour law, wage code etc. 

 

21. PERMITS, LICENSES&APPROVALS 

 

21.1. It shall be the Contractor’s exclusive responsibility to obtain all requisite approvals, permits or licenses 

required for the performance of the Services. However, upon the request of the Contractor, the Company 

may, where it is necessary to do so, provide reasonable assistance to the Contractor, at the risk and cost of 

the Contractor, in applying for and obtaining such permits, licenses or approvals. Any delay in obtaining any 

such permits, licenses and approvals shall not relieve the Contractor from any of its obligations under the 

Contract. 

 

21.2. The cost of obtaining the above mentioned permits, approvals and licenses and  follow- up of the 

applications for such permits, approvals and license shall be borne by the Contractor.  

 

21.3. It shall also be the Contractor’s exclusive responsibility to obtain those requisite  approvals, permits or 

licenses required for the performance of the Services which  needs to be obtained by the Company. 

However, the cost of obtaining such permits, approvals and licenses shall be borne by the Company.  Company 

shall provide reasonable assistance to the Contractor in applying for and obtaining such permits, licenses or 

approvals. Any delay in obtaining any such permits, licenses and approvals shall not relieve the Contractor 

from any of its obligations under the Contract. 

 

22. REPRESENTATION, WARRANTIES AND GUARANTEES 
 

The Contractor hereby represents warrants and guarantees that: 
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22.1. It is a legally recognized entity under the laws of India; 

 

22.2. The Agreement contains valid and binding obligations and is enforceable in accordance with the terms hereof; 

 

22.3. It has studied the technical feasibility, Site conditions and other prevailing conditions and all other operational 

details and based on these studies carried out, has agreed to provide to the Company the services as 

contemplated in this Agreement; 

 

22.4. It has appraised itself of all applicable rules and regulations, and shall at all times comply with such rules and 

regulations; 

 

22.5. It shall procure vehicles and hire manpower suitable for the purposes of rendering  services as 

contemplated in this agreement; 

 

22.6. The Services would be conducted in a safe and efficient manner at the Site and at all times in compliance with 

Good Industry Practices and requirements of the Company, and in any event, in accordance to this Work 

Order/agreement; 

 

22.7. It shall procure all consents, licenses, permits, approvals and certificates and authorizations as may be required 

from any governmental authority for the performance of services at the Site; 

 

22.8. It shall duly pay the duties, taxes and levies as are set out in this agreement or otherwise, which are to be paid 

by the Contractor; 

 

22.9. There is no action, suit or proceeding, at law or in equity, or to the best of knowledge of Contractor, any official 

investigation before or by any governmental authority, arbitration tribunal or other body pending or, to the 

best of its knowledge, threatened  against or affecting it or any of its property, rights or assets, which 

could reasonably be expected to have material adverse effect on its ability to perform its obligations under 

this Agreement or on the validity or enforceability of this agreement. 

 

23. EVENTS OF DEFAULTS 

 

Company may, without prejudice to any of its other rights or remedies under the Contract or in law, terminate 

the whole or any part of this Contract by giving written notice to the Contractor, if in the opinion of Company, 

contractor has neglected to proceed with the Contracts with due diligence or commits a breach of any of the 

provisions of this Contract including but not limited to any of the following cases: 

 

23.1. Failing to complete execution of Contract as per the terms and conditions specified in the Contract. 

 

23.2. Failing to complete Contracts in accordance with the approved schedule of Contract. 

 

23.3. Failing to comply with any reasonable instructions or orders issued by Company in connection with the 

Contract. 

 

23.4. Failing to comply with any of the terms or conditions of this Contract. 

 

23.5. In the event Company terminates this Contract, in whole or in part, on the occurrence of any event of default, 

Company reserves the right to engage any other vendor or agency to complete the Contract or any part 

thereof, and in addition to any other right Company may have under the Contract or in law including without 

limitation, including the right to penalize for delay under clause “Liquidated Damage” of this Contract , the 
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contractor shall be liable to Company for any additional costs that may be suffered/borne by Company for the 

execution of the Contract. 

 

23.6. Failure on the part of the Contractor to maintain its confidentiality obligations and or compromising its 

integrity, which are required to be of highest standards, in so far as the present scope of work is concerned. 

 

24. RISK & COST 
If the Contractor fails to execute the work as per specification/Agreement/as per the direction of Engineer-

in-change within the scheduled period and/or even after the extended period, the company shall be having 

the right to cancel/terminate the agreement and the company reserves the right to get the work executed 

from any other source at the Risk & Cost of the Contractor. The Extra Expenditure so incurred alongwith 

overhead charges @15% shall be debited to/recovered from the Contractor. 

25. LIMITATION OF LIABILITY 

 

25.1. The Contractor's liability (except Third Party Liability; covered under the agreement and addendums thereto) 

for not all damages, losses, acts or omissions, howsoever occasioned, shall, at any time exceed an amount 

equivalent to Contract Value. 

 

25.2. Notwithstanding anything stated in the agreement, the limitation of Liability shall not be available/applicable 

in case of wilful default/breach/negligent act/misconduct on the part of the Contractor and/or its employees. 

 

26. TERMINATION 
 

26.1. TERMINATION BY COMPANY FOR NON PERFORMANCE 

 

During the course of the execution, if at any time the Company observe and forms an opinion that the work 

under the order is not being performed satisfactory and the performance of the Contractor not found 

satisfactory, the Company reserves its right to cancel/ terminate this Agreement giving minimum 30 days’ 

notice without assigning any reason and the Company will recover all damages including losses occurred due 

to loss of time from the Contractor. After termination of the agreement, the Contractor shall immediately 

stop all activities related to the work terminated. This is without prejudice to other rights under the terms of 

contract. The Contractor shall hand over the Company all drawing/documents prepared for this contract up 

to the date of cancellation of order. 

26.2. PREMATURE TERMINATION 

 

The order can be terminated by the Company before the expiry of its term under the following conditions: 

 

(i) The Contractor repudiates this order or otherwise evidences intention not to be bound by this order; 

(ii) The Contractor assigns, mortgages, or charges or purports to assign, mortgage, or charge any of its 

obligations or rights in contravention to the provisions of this order; or, transfers or negates any of its 

obligations in contravention to the provisions of this order. 

(iii) The Contractor breaches the Secrecy/Non-disclosure Clause/Confidentiality obligations. 
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(iv) If at any stage during the tenure of the work order, Contractor is found to be involved or indulging or even 

attempting illegal, unlawful action or activities or some fraudulent or even trying to take or ask bribe from 

any customer or to give bribe official/staff or misuse or abuse any meter or property of the Company. 

(v) The Company shall be entitled to deduct from any money due or to becomes due to the Contractor, 

money paid or payable by way of compensation as aforesaid or cost or expenses in connection with any 

claims thereto. The Contractor shall abide by the decision of the Company as to the amount payable by 

the Contractor under the provision of this clause. 

 

26.3. TERMINATION BY COMPANY FOR CONVENIENCE 

 

The Company shall, in addition to any other right enabling it to terminate the Contract, have the right to 

terminate the Contract at any time without assigning any reason, by giving a written notice of minimum 30 

days to the Contractor. The Contract shall stand terminated on the date as per the notice but such 

termination shall be without prejudice to the rights of the Parties accrued on and before the date of 

termination. 

27. GOVERNING LAW AND ARBITRATION 

 

27.1. Governing Law: This Work Order/Agreement shall be governed by the laws of India and each party submits 

to the exclusive jurisdiction of the courts in New Delhi. 

 

27.2. Dispute Resolution Mechanism. All disputes and differences arising out of or in connection with this 

Agreement shall be resolved amicably by mutual discussion within 30 days. If the dispute cannot be resolved 

by mutual discussions and agreement, the parties will take such dispute to an arbitral panel comprising Sole 

Arbitrator jointly appointed by the parties to agreement.  

 

27.3. In the event parties fail to appoint the sole arbitrator within 30 days from the date of request made by party, 

the Sole Arbitrator shall be appointed as per the provisions of The Arbitration and Conciliation Act 1996 as 

amended upto date. The arbitration shall be conducted in New Delhi in accordance with the provisions of the 

Arbitration and Conciliation Act 1996. The award of the arbitral panel shall be final and binding on all parties. 

The arbitration proceedings shall be conducted in English. The venue and seat of Arbitration shall be in Delhi 

Only. The cost of arbitration shall be shared equally between the parties unless otherwise directed by the 

Arbitrator. 

 

28. FORCE MAJEURE 
28.1. General 

An "Event of Force Majeure" shall mean any event or circumstance not within the reasonable control, of the 

Party affected, but only if and to the extent that: 

(i) Such event or circumstance, despite the exercise of reasonable diligence, could not have been 

prevented, avoided or reasonably foreseen by such Party; 

(ii) Such event or circumstance materially and adversely affects the ability of the affected Party to perform 

its obligations under this agreement, and the affected Party has taken all reasonable precautions, due 

care and reasonable alternative measures in order to prevent or avoid the effect of such event on the 

affected party's ability to perform its obligations under this Agreement and to mitigate the 

consequences thereof. For the avoidance of doubt, if such event or circumstance would not have 

materially and adversely affected the performance of the affected party had such affected party 

followed good industry practice, such event or circumstance shall not constitute force majeure. 
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(iii) Such event is not the direct or indirect result of the failure of such Party to perform any of its obligations 

under this Agreement; and 

(iv) Such Party has given the other Party prompt notice describing such events, the effect thereof and the 

actions being taken in order to comply the relevant clause. 

28.2. Specific Events of Force Majeure 

 

Subject to the provisions of the agreement, Events of Force Majeure shall include only the following to the 

extent that they or their consequences satisfy the above requirements: 

(i) The following events and circumstances: 

a) Effect of any natural element or other acts of God, including but not limited to  storm, 

flood, earthquake, lightning, cyclone, landslides or other natural disasters, and 

b) Explosions or fires or flood 

(ii) Public disorder, insurrection, rebellion, sabotage, riots or violent demonstrations of a local character; 

(iii) Declaration of the Site as war zone. 

(iv) Any order, regulation, directive, requirement from any Governmental, legislative, executive or judicial 

authority. 

 

28.3. Notice of Events of Force Majeure  

If a force majeure event prevents a party from performing any obligations under the Agreement in part or in 

full, that party shall: 

(i) Immediately notify the other party in writing of the force majeure events within 2 working days of the 

occurrence of the force majeure event 

(ii) Be entitled to suspend performance of the obligation under the Agreement which is affected by force 

majeure event for the duration of the force majeure event 

(iii) Use all reasonable efforts to resume full performance of the obligation as soon as practicable 

(iv) Keep the other party informed of all such efforts to resume full performance of the obligation on a 

regular basis 

(v) Provide prompt notice of the resumption of full performance or obligation to the other party. 

 

28.4. Mitigation of Events of Force Majeure 

The Contractor shall: 

(i) Make all reasonable efforts to prevent and reduce to a minimum and mitigate the effect of any delay 

occasioned by an Event of Force Majeure, including applying other ways in which to perform the 

agreement; 

(ii) Use its best efforts to ensure resumption of normal performance after the termination of any Event of 

Force Majeure and shall perform its obligations to the maximum extent practicable as agreed between 

the Parties; and 

(iii) Keep the Company informed at regular intervals of the circumstances concerning the event of Force 

Majeure, with best estimates as to its likely continuation and what measures or contingency planning it 

is taking to mitigate and or terminate the Event of Force Majeure. 

 

28.5.  Burden of Proof 

 

In the event that the Parties are unable in good faith to agree that a Force Majeure event has occurred to an 

affected party, the parties shall resolve their dispute in accordance with the provisions of this agreement.  

The burden of proof as to whether or not a force majeure event has occurred shall be upon the party claiming 
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that the force majeure event has occurred and that it is the affected party. 

28.6. Termination for Certain Events of Force Majeure 

 

If any obligation of any Party under the Agreement is or is reasonably expected to be delayed or prevented 

by a Force Majeure event for a continuous period of more than 1 (one) month during the Term of the 

Agreement, the Agreement shall be terminated at the discretion of the Company and neither Party shall be 

liable to the other for any consequences arising on account of such termination. 

 

The Company reserves the right to demand the Contractor's services on holidays as well as beyond the normal 

working hours. 

 

The Contractor will ensure that none of their person is engaged in any unlawful activities subversive of the 

Company's interest failing which suitable action may be taken against the Contractor as per the terms and 

condition of this order. 

 

The Contractor shall be liable for payment of all taxes and duties as applicable, to the State/ Central Govt. or 

any local authority. 

 

The Contractor's employees shall not be treated as Company's employees / persons for any purpose 

whatsoever & facilities/ benefits applicable to the Company's employees shall not be applicable to   

Contractor's employees. If due to any reasons whatsoever the Company is made liable to meet any obligation 

under any of the laws & enactment etc., for any reason whatsoever the same shall be recovered from the 

Contractor either from the present and future amount payable to him or as per law. 

 

29. NOTICE & COMMUNICATION 
 

Any notice or other formal communication to be given under this agreement shall be in writing and signed 

by or on behalf of the party giving it and shall be sent by registered post, A.D. to the addresses of Contractor 

or BYPL as mentioned herein above or to any other addresses as agreed by the parties, in writing from time 

to time. 

Any notice or other formal communication can also be sent through official e-mail ID of authorized person of 

Contractor or BYPL. 

 

30. SAFETY CODE 
 

30.1. The Contractor shall ensure adequate safety precautions at site, as required under the law of the land to 

facilitate safe working, during the execution of work under agreement/work order and shall be entirely 

responsible for the complete safety of their workmen as well as other workers at site and premises during 

performance of work under agreement. 
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30.2. The Contractor shall observe the safety requirements as laid down in the agreement and in case of sub-

contract/assignment (only after written approval of company), it shall be the responsibility of Contractor that 

all safety requirements are followed by the employees and staff of the sub-contractor. 

 

30.3. The Contractor employing two hundred employees or more, including employees deputed under agreement, 

shall have a safety officer in order to ensure the implementation of safety requirements of the agreement 

and if the Contractor having lesser number of employees, including agreement workers, shall nominate one 

of its employees to act as safety coordinator who shall liaise with the safety officer on matters relating to 

safety and his name shall be displayed on the notice board at a prominent place at the work site. 

 

30.4. The Contractor shall be responsible for non-compliance of the safety measures, implications, injuries, 

fatalities and compensation arising out of such situations or incidents. 

 

30.5. In case of any accident, the Contractor shall immediately submit a statement of the same with BYPL and the 

safety officer, containing the details of the accident, any injury or causalities, extent of properly damage and 

remedial action taken to prevent recurrence and in addition, the Contractor shall submit a monthly statement 

of the accidents toBYPL at the end of each month. 

 

30.6. The contractor / safety officer shall be responsible for providing training to all staff &workers, safety 

compliances, testing and fitness of all T&P , PPE,  safety audit reports etc. in line with CEA norms 

 

31. WORKMEN COMPENSATION 
 

31.1. The Contactor shall take insurance policy at his own cost under the Workmen Compensation Act to cover such 

workers who are not covered under ESI by the Contractor however engaged to undertake the jobs covered 

under this order and a copy of this insurance policy will be given to Company for reference and records. This 

insurance policy shall be kept valid at all times. In case there are no worker involve other than those who are 

covered under ESI by the Contractor, the Contractor shall certify for the same. 

 

31.2. The Contractor shall keep the Company indemnified at all times, against all claims of compensation under the 

provisions of Workmen Compensation Act 1923 as amended from time to time or any compensation payable 

under any other law for the time being involving workmen engaged by the Contractor in carrying out the job 

involved and against costs and expenses, if any, incurred by the Company in connection therewith and without 

prejudice to make any recovery. 

 

31.3. The Company shall be entitled to deduct from any money due to or to become due to the Contractor, moneys 

paid or payable by way of compensation as aforesaid or cost or expenses in connection with any claims thereto 

and the Contractor shall abide by the decision of the Company as to the amount payable by the Contractor 

under the provisions of this clause. 

 

32. THIRD PARTY INSURANCE 

 

The Contractor shall, before the commencement of work, take a Third Party Insurance of an adequate value, 

at his own cost and expenses, securing all the risks/losses/damages which may be caused to any third party 

and/or BYPL and/or its employees/associates, because of the omission/performance of tasks by the 
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Contractor under this agreement. The full and final settlement of claims raised by third parties shall be the 

sole responsibility of the Contractor without any liability to BYPL. 

 

It is further agreed by the Contractor that in case of defect/damage to the system because of default on the 

part of the Contractor, the Contractor shall, at its own cost, be liable to replace/rectify the same at the earliest 

or make good the loss suffered by BYPL 

 

33. HUMAN RESOURCE ISSUES 

 

(A) The Contractor would execute the works under agreement through its own resources. 

(B) The Contractor shall bear all expenses/cost to be incurred towards salary, allowances, perks, travelling 

allowances, advances, insurance, safety measures, annual increment, security, transportation, conveyance 

reimbursement, telephone expenses, leave pay and all other misc. expenses etc. of their employees/ workmen 

during the validity/tenure of the Agreement or any renewed tenure thereto. Also, the Contractor shall be 

solely responsible for making payment for Hospitalization, Compensation thereof in case of any accident 

&injury. 

(C) The Contractor to deploy its manpower immediately for carrying out the work as specified in the tender 

document. 

(D) The Contractor shall ensure that there are no disputes regarding service, payment etc. of the persons engaged 

by it, anytime during the tenure/validity of the contract. At no point of time during the tenure/validity of 

contract, the Contractor's employees shall insist upon the Company for employment, wages, and allowances 

or any other related matter, payment etc. 

(E) The Contractor shall not deploy the manpower below the age of 18 years or above the age of 58. 

(F) The Contractor shall not deploy the female manpower between 7 PM to 6 AM. 

(G) The Contractor shall be directly responsible for any / all disputes arising between Contractor and its persons 

and keep the Company indemnified against all losses, damages and claims arising thereof. The Contractor 

shall resolve all disputes of its manpower. All the legal dues of the manpower of Contractor is to be paid on 

or before due date as per applicable laws or within 8 days from date of the termination of manpower. 

(H) All safety wears required for the Contractor's manpower during the execution of work must be provided by 

the Contractor at its own cost and the Contractor shall ensure that its employees regularly use such safety 

gears. 

(I) The Contractor shall be responsible for discipline of its manpower and shall ensure that the personnel 

deputed should adhere to the disciplinary procedure set by the Company. The Contractor shall ensure that 

none of its associate/personnel is engaged in any unlawful activities or any other activity subversive of the 

Company's interest, failing which the same shall be termed as breach of the terms of agreement and 

annexures thereto and suitable action may be taken against the Contractor as per the terms & conditions of 

the Agreement. The Contractor will ensure that none of the manpower engaged by it will demonstrate before 

the offices of the Company in any manner whatsoever. In case any of the manpower engaged by Contractor 

is found indulging in such activities, the same shall be termed as breach of the terms of agreement and 

annexure thereto and the Contractor will take suitable action against such of their employees and submit the 

ATR with company. 
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(J) The Contractor shall ensure compliance with minimum wage requirements of the correct category and shall 

ensure the following: 

(a) Timely payment of minimum wages to deployed manpower as per the rate notified from time to time 

by the  Government of National Capital Territory of Delhi. 

(b) Compliance with all other relevant PF, ESI, Insurance and other laws as applicable per statute.  

(c) To retain Challans/Receipt issued by Statutory Authorities like Regional Provident Fund Commissioner 

(RPFC)/including its own Pension Provident Fund Trust for previous month & proofof payment towards 

compliance of other statutory provisions like E.S.I., GST etc. 

(d) Contractor will also produce challan/receipt with respect to payment of GST as a proof for such 

statutory payment. 

 

(K) Contractor shall comply with provisions of the Payment of Wages Act 1936, Minimum wages Act-1948, 

Employee’s Provident Fund & Miscellaneous Provision Act 1952, ESI Act 1948, Company's Liability Act 1936, 

Industrial Dispute Act 1947, Maternity Benefit Act 1961, Contract Labour (Regulations & abolition) Act 1970, 

Delhi Shops & Establishment Act or any modification thereof, THE SEXUAL HARASSMENT OF WOMEN AT 

WORKPLACE (PREVENTION, PROHIBITION AND REDRESSAL) ACT, 2013 or any other Act relating to rules 

made hereunder from time to time. For the said purpose the Contractor shall get itself covered under the 

Employee's Provident Fund & Miscellaneous provision Fund 1952 & ESI directly with the appropriate Regional 

Provident Fund Commissioner, if not done so far and shall intimate to the Company the Code No. allotted by 

the RPFC & ESI Authorities within one month from the date of commencement of the work under agreement. 

(L) Contractor shall organize periodic awareness session on POSH, 2013 and strict compliance to POSH, 2013. 

(M) Contractor shall have a detailed HR policy for retirement, training, safety, job suitability, health etc. for its 

employees. Further the Contractor shall have proper grievance redressal process for addressing HR issues 

raised by its employees. 

(N) - 

 

34. DEPLOYMENT OF RESOURCES 
 

34.1. - 

 

34.2. The contractor shall deploy adequate resources for the smooth execution of work assigned to them. The 

contractor shall provide complete details including name, address, and Aadhar Card number of resource 

deployed. 

 

34.3. The contractor shall deploy qualified & experienced resources comprising engineers, supervisors, diploma 

holders, skilled, semi-skilled & unskilled staff in accordance with the requirements of electricity rules, safety 

laws and other applicable regulatory laws. The contractor shall also ensure to meet the requirements of 

performance standards as mentioned in this document. If at any stage, the Company/Engineer In-Charge 

finds the resources not suitable or not up to the mark, the Contractor shall deploy the alternate resources 

immediately. 
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34.4. Distribution of electricity is an essential service as well as a public utility service. It is imperative to secure 

the electric network of our license area so that uninterrupted distribution of power supply to essential 

services like Delhi Metro, Police, hospitals, etc. is maintained. Proper security measures are essential due to 

the extremely sensitive and critical nature of these services. Therefore, Contractors shall be responsible for 

maintaining Personal Identification Data of all staff deployed by him at our premises in electronic or any 

other form as prescribed by the company. In addition to this, the Contractor shall also submit a record of his 

deployment in various locations to BYPL on a daily basis if required by the Divisional In-charge. 

 

34.5. The resource deployed by the contractor shall exercise highest level of integrity at work place and shall not 

involve in any type of malpractice. In case any resource of the contractor is found involved in any malpractice, 

the contractor shall indemnify the company for the loss incurred by the company on account of such 

malpractice/misconduct. Since this scope of work and the assistance contemplated under the present 

contract or in the nature of statutory assistance towards preventing the theft of electricity under the 

provisions of the electricity act 2003 the integrity levels of the Contractor and /or the agency which is 

awarded the contract is expected to be of the highest standards. 

 

34.6. In case the contractor or the resource deployed by him unable to execute the work assigned to it as per 

satisfaction of the company or the workmen of the Contractor refuses to work, going on strike or for any 

other reason likely to lead to loss of productivity, the company shall have right of engaging any other agency 

or resorting to any other suitable means without giving any reason and to recover the cost incurred out of 

the amount payable or become due to the contractor. 

 

35. REPLACEMENT OF RESOURCE(S) 

 

35.1. Should the Company consider at its sole judgment that the persons deployed by the Contractor are not 

suitable for the job for whatsoever reason, the Company will have the option either (i) to seek prompt 

replacement deputing the other person at the cost of Contractor or (ii) to terminate this work 

order/agreement in part or as a whole. 

 

35.2. If the Company finds any employee of the Contractor guilty of any misconduct, incompetence or negligence, 

the Contractor shall, if so intimated by the Company, withdraw such employee from the work of company and 

replace him with a qualified and competent manpower. Contractor shall keep the Company informed of all 

manpower replacements and all such data shall be submitted with the person nominated by Company along 

with personal & qualification details of such persons deputed as replacement. 

 

35.3. If any employee of the Contractor found indulged in unfair practices or causing direct or indirect damage to 

Company’s Image/Property/Revenue, immediate action shall be taken by the Contractor and the Contractor 

shall suitably   compensate the company for all loss incurred by the Company. Contractor shall have 

retrenchment / removal policy in place to handle such matters. 

 

36. CONTRACTOR’S OBLIGATIONS 

 

A) General Obligations 
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36.1 The performance of Services as completed by the Contractor shall be wholly in accordance with the Contract 

and fit for the purposes for which they are intended to and as defined in the Contract. The Services shall 

include any Service which is necessary to satisfy the Company's requirements and as implied by the Contract. 

 

36.2 The Contractor shall execute the Services within the time frame for completion as specified in the 

order/agreement and Scope of Work. Without prejudice to the provisions of the Contract, before 

commencing the Services, the Contractor shall satisfy itself regarding the BYPL's requirements. The 

Contractor shall give notice to BYPL, within forty-eight (48) hours of the receipt ofBYPL's requirements, of 

any error, fault or other defect in the BYPL's requirements or such items of reference.  

 

36.3 The Contractor takes full responsibility for the adequacy and stability of Services to be performed at the Site.  

 

36.4 The Contractor shall at all times endeavour to adopt best practices as is prevalent in like industry and shall 

always be required to achieve the desired quality and confirm to the schedule of Service(s) at no additional 

cost to the company/BYPL.  

 

36.5 The Contractor is deemed to have satisfied itself as to the correctness and sufficiency of the BYPL's 

requirements and other terms of the Contract relating to its risks, liabilities and obligations set out in or 

implied by the Contract and all matters and things necessary for the proper performance of the Services. 

 

36.6 The Contractor acknowledges the responsibility of the following during the performance of the Services:  

(a)The proper transportation of Manpower and materials upto the Site and back. 

(b)Availability of skilled Manpower in time.  

(c)Compliance with the HSE Conditions and adherence to Contractual terms; 

(d)Protection of the environment and adjacent structures and taking steps for remedying any damage caused 

to the environment or adjacent structures during the performance of the Services by the Manpower; 

 

36.7 The Contractor shall, whenever required by the BYPL, submit details of the arrangement and methods which 

the Contractor proposes to adopt for the performance of the Services. No alteration to these arrangements 

or methods shall be made without the approval of BYPL. 

 

36.8 Train its Manpower in the manner as reflected in their training manual, requirements ofBYPL and as per the 

best industry practice before the deployment at the Site. Contractor shall maintain training records. 

Contractor ensures to replace Manpower of same specification in order to reliever / absenteeism of 

Manpower. In the event of replacement of Manpower, comply with all the pre and post requisite details of 

deployment, including but not limited to, furnishing of all the required registrations, licenses and medical 

examinations at the cost of Contractor without reimbursement from Company/BYPL. 

 

36.9 Contractor agrees to provide all preliminary information or data as may be required by the Company/BYPL 

within fifteen days of issuance of the signed LOI/Work order or as per mutually agreed timelines.  

 

36.10 In case the Contractor comes across with any ambiguity and/ or discrepancy in the BYPL’s requirements, it 

shall immediately Communicate such ambiguity and/ or discrepancy to BYPL, for seeking appropriate 

instructions to resolve such ambiguities and discrepancies.  
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36.11 Contractor to maintain sufficient cash flow as working capital to meet daily expenses for the Manpower.  

 

36.12 Contractor to coordinate and maintain close liaison with local police and administrators. Contractor to visit 

Site periodically and as per specific request of Company/BYPL.  

 

36.13 Notwithstanding anything contrary in the Contract, Contractor must make judicious and economical use of 

resources of the company/BYPL at the Site, including, but not limited to resources such as space, water and 

electricity. In the opinion BYPL discover the misuse of resources by the Manpower, after serving notice to 

the Contractor if Contractor fails to adhere to this Article, BYPL reserves right to recover a suitable amount 

as per BYPL discretion. BYPL decision in this regard shall be final & binding. 

 

36.14 The Contractor shall not use the name of the company/BYPL in any manner for credit arrangement or 

otherwise and it is agreed that the company/BYPL shall not in any way be responsible for any debts, liabilities 

or obligations of the Contractor or its Manpower.  

 

36.15 In case, if the company/BYPL is of the opinion, after due consultation with the Contractor, that extra 

Manpower or material / equipment is/are required for reasons of improving the quality and nature of 

Services at the Site, the Contractor shall arrange for the same timely at the same price specified in the 

Contract. 

 

36.16 Contractor to ensure that the Manpower deployed should have bank account which their payment must be 

directly credited to their bank account by the Contractor. The Contractor shall submit the copy of its 

instructions to the bank to transfer the salary / wages to the account of its Manpower deputed under the 

contract to the company/BYPL on or before 7th day of every month for the previous month’s salary transfer 

of individual Manpower to their bank.  

 

36.17 Contractor to maintain list of Manpower in shifts and attendance muster at the Site entrance for Manpower 

deployed under the Contract.  

 

36.18 - 

36.19 Immediately on commencement of the Contract, Contractor shall provide complete bio data of each 

Manpower employed at Site and shall ensure that the information provided in respect of each Manpower is 

verified and correct. 

36.20 Staff working hours will be governed by the Factories Act and Applicable Law as per State where Site is 

located and Manpower have been deployed. 

36.21 Contractor must ensure that child labour are not to be deployed at the Site. 

36.22 A detailed Site specific deployment chart shall be submitted by the Contractor to Company within 5 working 

days before commencement of Services. 

36.23 Contractor must ensure to conduct at least bi-weekly surprise checking at Site where their Manpower is 

deployed and performing Services to ascertain performance as per Contract. Contractor shall provide 

adequate quick response team and surveillance team for this purpose 
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36.24 Contractor shall develop its own network and arrangements and shall be solely responsible to recruit its own 

personnel for providing Services. 

36.25 - 

36.26 Manpower so deployed at the Site shall carry out only those Services that are stipulated under the terms of 

the Contract and shall not do any other job for reward or otherwise, except than those stipulated. 

36.27 In case of accident of whatsoever nature at the Site where the Manpower is injured or dies, it would be the 

sole responsibility of the Contractor without any risk and cost of the BYPL. 

36.28 Contractor to submit documents related to Manpower along with Contractor’s organisation chart, 

authorised signatories & etc., before commencement of Services under the Contract. 

36.29 In case death, injury to any Manpower of the Contractor, Contractor is sole responsible under Workmen 

Compensation Act and any other Applicable Law. Contractor must not violate any statutory provisions / 

Applicable Law  and shall keep BYPL indemnified, in full, from any claim associated with injury/death to its 

employee deployed under the agreement. Contractor to compliant with all Applicable Laws. Any breach in 

statue / Applicable Law,BYPL reserves right to recover reasonable compensation at the discretionary ofBYPL. 

36.30 Contractor to provide master plan for deployment of Manpower and related resourced to the Company/BYPL 

before commencement of the Services. Along with this Contractor shall provide documentations in details 

covering Manpower details as requested by BYPL. 

B) Compliance with Applicable Laws by Contractor 

 

36.31 The Contractor shall fully familiarize itself and conform in all aspects with all Applicable Laws. The Contractor 

shall be bound to give all notices, file all returns, etc., required by Applicable Laws, as aforesaid and to pay all 

fees and charges in respect thereof. Contractor must have experienced manpower with knowledge to handle 

all statutory compliance related matters  

36.32 The Contractor shall not be absolved from any of its obligations under Applicable Laws or the Contract or 

claim any additional amount from the Company/BYPL or seek any extension of time due to its ignorance of 

any Applicable Law.  

36.33 The Contractor shall indemnify the company/BYPL against all costs, expenses, penalties and liabilities 

incurred/ suffered by any of the Company due to non-compliance of any Applicable Law by the Contractor in 

relation to the performance of the Services. 

36.34 Contractor is required to obtain requisite license issued by the licensing officer/competent authority in the 

Government office before commencement of Services.  

36.35 Contractor shall ensure that it remains in compliance with Applicable Laws at all times and maintained 

registers and records with all particulars as may be specified in the Applicable Laws.  

36.36 Payment of gratuity (if any) to Manpower will be sole responsibility of the Contractor. 

36.37 Contractor to submit detailsof payments made to PF and ESIC authorities with a list of Manpower deployed 

at the Site with copy of deposit challans. List of Manpower with PF and ESIC numbers to maintained up to 

date by Contractor and if required to be shared with BYPL. 

C) Contractor's Other Obligations 
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36.38 - 

36.39 The employees deployed by the Contractor shall be employees of the Contractor. 

36.40 At no point in time shall any employee of the Contractor claim to be the employee of the Company. 

36.41 The Contractor is committed to recruit and provide qualified, experienced, well-trained, physically & mentally 

fit personnel in accordance with the Company's standard, duly verified by the local police Station as regards 

their antecedents and backgrounds. 

36.42 The Contractor shall ensure that, the Contractor's manpower deployed at the Company shall be in good 

health, shall have proper eyesight and shall not have any medical problems which may endanger his life and 

the life of the other Company employees appointed at the said location.  The Contractor shall ensure that, 

the Contractor's personnel deployed at the Company shall be entirely responsible for the stock of the 

commodities stored at the said location. To ensure such safety, the Contractor shall, before deploying any 

employee in the premises, shall have him medically examined by a registered medical practitioner at its own 

cost and expenses and produce a medical certificate certifying that the said employee is medically fit.  It is 

further agreed that without such medical certificate, Company shall not permit any such Contractor's 

personnel to work in its premises.  It is further agreed that Company may, from time to time, call upon the 

Contractor to have all or any of its Contractor's personnel examined. 

36.43 The Contractor shall uphold the strictest disciplinary standards for all their personnel and any transgressions 

are dealt with immediately, and to the fullest extent that the law allows. 

36.44 The Contractor shall provide uniforms to its manpower and shall provide an authority letter to the its 

manpower and they shall carry the same when they are on duty at the Company. 

36.45 Whenever any Contractor's personnel go on leave, the Contractor will arrange for a suitable replacement 

immediately. 

36.46 - 

36.47 The Contractor shall fully guide, supervise and monitor the Contractor's manpower deployed in Company 

locations by its Supervisors. 

36.48 Supervisors will inspect every location at least once every 15 days during day/night to check the level of 

control exercised by Contractor's personnel. The Supervisors will take digital photographs of Contractor's 

personnel in the location during their inspection. The photographs will contain date and time stamp to 

identify the date the photographs are taken and send the photographs to Company along with their 

inspection report on weekly basis. 

36.49 The Contractor undertakes to provide required resources to maintain desired service level. In case of any 

failure in services due to paucity of resources, BYPL shall be within its rights to make necessary deductions in 

addition to such rights as available under contract. 

36.50 TIMELY DISBURSEMENT OF WAGES 

The Contractor shall ensure that monthly wages/salary disbursed to its manpower timely but not later than 

7th of each month. Though the company endeavours to process Contractor’s bills on time as per the payment 

timelines mentioned in agreement (payment terms), under no circumstances delay in disbursement of wages 

shall be acceptable, it is the Contractor’s responsibility to ensure the same, accordingly the bidders are 

expected to quote their rates to fulfil their obligations towards the timely disbursal of wages and all other 

benefits including PF/ESI/Bonus/leave pay/allowances etc. 
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It may please be noted that BYPL reserves the right to terminate the agreement in case of second or 

subsequent repeated instances of delay in disbursal of the wages. 

 

37. THE COMPANY/BYPL’S OBLIGATIONS/RESPONSIBILITIES 
 

37.1 BYPL may check the competencies of the manpower for the work for which they are deputedto ensure that 

requisite skill and competency levels are being met withby the Contractor. 

 

37.2 BYPL shall not exercise direct control (including matters of payments, discipline and removal/termination) and 

supervision over the Contract Manpower and that shall be done by the Contractor. However, BYPL shall have 

a right to assess the abilities and skills of the Manpower deployed by the Contractor to ensure the quality of 

Service provided under the Contract, without actually managing or directing such Contract Manpower.  

 

37.3 The contractor shall ensure to maintain the registers like muster roll, wage register, etc., and shall share the 

copy of the same with BYPL as and when demanded, 

 

37.4  The Company/BYPL reserves the right to engage other party(ies) to perform similar or identical Services to be 

performed by Contractor under this Contract / Agreement for which Contractor shall not have any objections. 

 

37.5 BYPL reserves right to review the resources requirement for the performance of assigned task, on periodically 

or preferably on monthly basis for their respective performance. The Contractor, without any objection, shall 

deploy resources on time accordingly. The Contractor to deploy resources within 2 days (including Central and 

State holidays) to Site / establishment as notified by BYPL in writing. Failure to do so shall result into delay in 

deploying resources for the completion of the assigned task, the reasonable compensation shall be applicable 

in terms of the Contract.  

 

37.6  BYPL shall at all times have access to any Site where the Manpower is engaged and performing any of the 

Services and BYPL shall have the right to inspect performance at Site. Any deviation or gap or discrepancies 

arises while executing Services shall be communicated to Contractor within 3 working days. The Contractor 

within next two working days shall provide reasonable feedback with evidence if any to BYPL. If Contractor 

does not respond to the Communication in time under this sub Article, it tantamount to breach of the Contract 

and shall attract reasonable compensation in terms of the Contract. 

 

38. INDEMNITY 
 

The Contractor shall indemnity, defend, save and hold harmless all directors, company and its employees 

against any and all suits, proceedings, actions, demands and third party claims for any loss, damage, cost and 

expense suffered by company on account of the negligence, act or omission inaction by the Contractor or its 

employees under this Agreement. Agencies shall also wholly indemnity and compensate company against any 

theft, misappropriation, fraudulent act or omission, any collusion with customer/s, intentional recording of 

incorrect reading/DATA, or any other offence under the applicable laws or breach of obligation under the 

present agreement, and would also render itself liable to appropriate legal action being initiated against it by 

company. 
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The Contractor shall also be responsible and liable to company for any loss or damage caused to company for 

any negligence or inaction, damage to the property of company caused by the Contractor or its employees. 

 

39. SECRECY & CONFIDENTIALITY 

 

39.1 The technical information, data and other related documents forming part of order and the information 

obtained during the course of investigation under this order shall be the Company's exclusive property and 

shall not be used for any other purpose except for the execution of the order. The technical information 

drawing, records and other document shall not be copied, transferred, or divulged and/or disclosed to third 

party in full/part, not misused in any form whatsoever except to the extent for the execution of this order. 

 

39.2 These technical information, drawing and other related documents shall be returned to the Company with all 

approved copies and duplicates including data/drawing/plans as are prepared by the Contractor during the 

executions of this order, if any, immediately after they have been used for agreed purpose. 

 

39.3 In the event of any breach of this provision, the Contractor shall indemnify the Company against any loss, cost 

or damage or claim by any party in respect of such breach. 

 

39.4 The Contractor shall not use the name/logo/emblem of the Company in any manner either for credit 

arrangement or otherwise and it is agreed that the Company shall not in any way be responsible for the debts, 

liabilities or obligations of the Contractor and/or his employees. 

 

39.5 The Contractor hereby covenant that the Contractor shall be responsible for theft, if any committed, by his 

staff and the Contractor shall indemnify Company from and against all claims, demands, actions, suits and 

proceedings, whatsoever that may be brought or made against the Company by or on behalf of any person, 

body, authority whatsoever and whomsoever and all duties, penalties, levies, taxes, losses, damages, costs, 

charges and expenses and all other liabilities of whatsoever nature which the Company may be liable to pay, 

incur or sustain by virtue of or as a result of the performance or non- performance or observance or non- 

observance by the Contractor of any of the terms and conditions of this agreement. The Company shall have 

full power and rights at its discretion to pay or defend or compromise any suits, claims or demands brought or 

made, whether pending or threatened touching upon this agreement as it may consider necessary or desirable 

and shall be entitled to recover from the Contractor all sums of money including all legal costs, charges and 

expenses incurred by virtue of any such compromises which shall not be called into question by the Contractor 

but shall be final and binding on the Contractor. 

 

39.6 Contractor shall submit signed NDA as per the format 4.3 attached. 

 

40. NON-EXCLUSIVITY 

 

The award of the work order/agreement to the Contractor shall not preclude the Company from awarding 

the same order for similar work at the same rates, or on any terms and conditions to other party or parties. 

The Company at its discretion may place the order on any other party. 

41. SEVERABILITY 
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If any provision of this Agreement is or becomes invalid or unenforceable by the courts of any jurisdiction to 

which it is subject, such invalidity or unenforceability shall not prejudice the remaining provisions of this 

Agreement, which shall continue in full force and effect. 

 

42. ASSIGNMENT& SUBLETTING 
 

The Contractor shall not, without company's prior consent in writing assign or sublet or transfer any portion 

of services awarded to the Contractor as envisaged herein and falling under this contract. Moreover, any such 

consent shall not relieve the Contractor from any obligation, responsibility, or duty under this Contract. 

 

43. ASSIGNMENT BY THE COMPANY 

 

The rights and obligations ofBYPL under the Contract shall be assignable to Affiliates, associate company, 

joint venture or any other company including change in Management Control and BYPL’s lenders without 

consent of the Contractor. Upon written notice of seven Business Days (07 days) by BYPL, the Contract shall 

be deemed to have been assigned to the third party under this Article. This Article fulfils its meaning 

notwithstanding the notice is not accepted by the Contractor and BYPL shall not be obliged to the Contractor 

after seven days (07) of issue of any further notice. 

 

44. NOT USED 

 

45. NO JOINT VENTURE 

The Contractor shall not constitute a joint venture, consortium or other unincorporated grouping of two or 

more Persons, following the execution of the Contract. 

46. WAIVER OF RIGHTS 

 
No delay or forbearance by company in exercising any right or power under this Agreement shall be construed 

as a waiver of such right or power, nor shall any single or partial exercise of such right or power preclude any 

further exercise of such right of power. 

 

47. THE COMPANY'S RIGHT TO VARY QUANTITIES 
 

The Company reserves the right to vary the quantity i.e. increase or decrease the Numbers/ quantities 

without any change in terms and conditions during the execution of the Order. BYPL may increase or reduce 

the area/ scale of operations after starting of execution of the contract and the size of contract may be 

adjusted accordingly. 

48. CONTRACTOR’S EQUIPMENT 

 

48.1. All Contractor’s Equipment and Temporary Works provided by the Contractor or any permitted Subcontractor, 
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shall, when brought on to the Site, be deemed to be exclusively intended for execution of the Works and not 

be removed without the consent, in writing, of the Company’s Representative. 

48.2.  Upon completion of the Works, the Contractor/permitted Subcontractor shall remove from the Site, all its 

Equipment and Temporary Works and its unused materials. 

48.3.  The Company shall not at any time be liable for the loss or damage to any of the constructional plant, Temporary 

Works or materials.  

48.4.  The Contractor shall, upon written request by the Company’s Representative, produce to the Company’s 

Representative, all documents evidencing title to or the contractual arrangement giving the right to the 

Contractor to use the Contractor’s Equipment. In the event of failure to comply with such request within seven 

(7) days, then without prejudice to any other rights, the Company shall be entitled to withhold the payments 

due to the Contractor under the Contract.  

 

49. AVAILABILITY OF TOOL &PLANT (T&P) 
 

The contractor shall provide T&P to their staff as mentioned in Scope of work. The contractor shall provide all 

tools in the beginning of contract and shall ensure the proper availability of tools and tackles as per that list 

throughout the contractual period. These tools shall be of make as specified in the Scope of work. It shall be 

responsibility of contractors to replenish and maintain the existing T&P on regular basis. 

 

 

50. FREE ISSUE MATERIAL 

 

50.1. The Company, may provide free issue materials to Contractor in those cases only  where it is specifically 

mentioned in the tender Terms & Conditions. Transportation of free issue materials from site / store or place 

of availability at site to the work area shall be in scope of the contractor.   

50.2. Contractor shall submit Reconciliation Statement of these free issue materials along with monthly bill. 

Reconciliation Statement will show issued quantity of free issue materials/ quantity consumed in work and 

quantity balance in contractor’s stock. 

50.3. The Contractor shall have to furnish an Indemnity Bond for materials which are free issued by the Purchaser. 

Further the contractor shall be responsible for the safe custody of materials till the materials are utilized, 

fabricated, erected and accounted for in all respects. 

 

51. VENDOR CODE OF CONDUCT 
 

Contractor confirms to have gone through the Policy ofBYPL on legal and ethical code required to be followed 

by Vendors encapsulated in the "Vendor Code of Conduct" displayed on the official website ofBYPL 

(www.bsesdelhi.com) also, which shall be treated as a part of the agreement. 

Contractor undertakes that he shall adhere to the Vendor code of Conduct and also agrees that any violation 

of the Vendor Code of Conduct shall be treated as breach of the agreement. 

In event of any such breach, irrespective of whether it causes any loss/damage, company (BYPL) shall have the 

right to recover loss/damage including liquidated damages from Contractor. 
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The Contractor herby indemnifies and agrees to keep indemnified the company (BYPL) against any 

claim/litigation/liability/penalty including litigation cost arising out of any violation of Vendor Code of Conduct 

by the Contractor or its officers, agents & representatives etc. 

 

52. DISCLOSURE OF RELATIONSHIP 
 

The Contractor acknowledges& undertakes that the Contractor or any partner of the Contractor or director of 

the Contractor is not related to any of the officers of the Company or the Company’s Representative, or 

alternatively, is a close relative of an officer of the Company or the Company’s Representative and has no 

financial interest/stake in the Company’s business. The Parties agree that breach of the above provisions shall 

entitle the Company to terminate the Contract under Clause 23, without payment of any compensation to the 

Contractor. The Contractor agrees and acknowledges and shall ensure that its employees, directors and 

partners do not develop any such interest during the Contract Period. 

53. MSME 
 

53.1. If the Contractor is covered under the definition of supplier/Contractor under the purview of Micro, Small & 

Medium Enterprises Development Act, 2006, it shall declare so at the time of its registration as vendor with 

the Company failing which it  will be  presumed that it is a non-MSME unit.  

 

53.2. Contractor shall provide to Company the proofof classification of its enterprise and filing memorandum with 

the authorities concerned under the Micro, Small & Medium Enterprises Development Act, 2006 (herein 

referred to as "the MSMED Act") within one week of receipt of the Contract  

 

53.3. The Contractor further declares and undertakes to intimate Company of any change in its status or constitution 

under this section from time to time under this Contract. The Contractor must provide MSME registration 

number along with PAN card and GST registration number on Tax Invoice failing which the Contractor shall 

not claim any benefit under the MSMED Act.  

 

53.4. The Contractor to furnish the undertaking to the Company in this regard. 

54. COVID GUIDELINES 
 

Looking to the prevailing Covid19 situation, Contractor will ensure that the work carried out in the field by 

their staff shall be as per the guidelines issued by MHA / BYPL/ Engineer-in-charge from time to time. Further 

Contractor shall be required to provide to their staff masks/ sanitizers/ all PPEs required for working in 

Covid19 situation. The Contractor shall further ensure to work as per the guidelines issued by BYPL and the 

instruction of the Engineer in charge. 

 

55. CLEANLINESS & PRECAUTIONS TO BE TAKEN WHILE DOING WORK AT SITE TO 

PREVENT DUST POLLUTION 

 

All debris shall be removed and disposed off at assigned areas on daily basis. Surplus excavated earth shall 

be disposed of in an approved manner.  In short, the contractor shall be fully responsible for keeping the 
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work site clean at all times.  In case of non- compliance, company shall get the same done at Contractor's risk 

and costs. 

While carrying out any civil work including road/ pit digging, plinth/ fence making, road restoration etc. 

contractor shall adhere to below mentioned guidelines. 

(a) No construction material/ debris shall be stored on metalled road. 

(b) Wind breakers of appropriate height on all sides of ear marked area using CGI sheets shall be raised to 

ensure that no construction material dust fly outside ear marked area. 

(c) The construction material i.e. coarse sand, stone aggregates, excavated earth, cement and any other 

material to and from the site shall be transported under wet and covered condition to ensure their non-

slippage en-route to avoid air contamination. 

(d) The contractor shall provide mask and helmet to every worker working on the construction site and 

involved in loading/unloading and carriage of construction material and construction debris to prevent 

inhalation of dust particles. 

(e) Over loading of vehicles shall be strictly prohibited 

(f) The construction material at site shall be stored under wet and covered condition. 

(g) The dumping sites for temporarily storing the excavated earth shall be properly levelled, watered and 

rehabilitated by plantation to avoid flying of dust. 

(h) The worker at the site shall be sensitized to adopt / observe the dust controlled measures in true spirit. 

(i) If any C&D waste is generated at site the same will be transported to the C&D waste site only and the 

record for the same will be maintained by the agency. 

(j) Wet jet in grinding and stone cutting is being permitted at site. 

(k) The necessary record for dust control is being maintained by the department on day to day basis and 

being monitored regularly. 

(l) Contractor shall ensure that no tree shall be harmed and no tree roots shall be destroyed/cut while 

performing the task under agreement. 

(m) The contractor shall comply the provisions of The Delhi Preservation of Trees Act 1994. 

 

The Execution contractor shall be responsible for all the preventive and protective environmental steps as 

per guidelines. Any violations from the above guidelines have been viewed very seriously by the authorities. 

Contractor shall be liable for the penalties / other action by the authorities, the contractor shall indemnify 

BYPL from all liabilities on this account. 

56. ENVIRONMENTAL, HEALTH &SAFETY 
 

The Contractor will ensure that the Environment, Health & Safety (EHS) requirements are clearly understood 

and faithfully implemented at all levels at site as per instruction of Company/BYPL. Contractors must comply 

with the requirements, as follows: 

(i) Comply with all of the elements of the EHS Plan and any regulations applicable to the work 

(ii) Comply with the procedures provided in the interests of Environment, Health and Safety 

(iii) Ensure that all of their employees designated to work are properly trained and competent 

(iii) Ensure that all plant and equipment they bring on to site has been inspected and serviced in accordance 

with legal requirement and manufacturer's or supplier/Contractor s' instructions 

(iv) Make arrangements to ensure that all employees designated to work on or visit the site present 

themselves for site induction prior to commencement of work 

(v) Provide details of any hazardous substances to be brought onsite 
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(vi) Ensure that a responsible person accompanies any of their visitors to site 

All personnel deputed by Contractor under agreement shall be accountable for the following: 

(a) Use the correct tools and equipment for the job and use safety equipment and protective clothing 

supplied, e.g. helmets, goggles, ear protection, etc. as instructed 

(b) Keep tools in good condition 

(c) Report to the Supervisor any unsafe or unhealthy condition or any defects in plant or equipment 

(d) Develop a concern for safety for themselves and for others 

(e) Prohibit horseplay 

(f) Not to operate any item of plant unless they have been specifically trained and are authorized to do 

so. 

 

57. ACCEPTANCE 
 

Acceptance of the CONTRACT implies and includes acceptance of all terms and conditions enumerated in the 

CONTRACT, in the technical specification and drawings made available to the Contractor consisting of general 

conditions and complete scope ofwork. Contractor’s and Company’s contractual obligations are strictly 

limited to the terms  

set out in the CONTRACT. 

 

***** 
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SECTION – V :SCOPE OF WORK 
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SCOPE OF WORK 

The contractor shall execute the all work required for the “Shifting of 66KV EHV /11KV HT Lines at Wazirabad 

Road from Nand Nagri Bus Depot to Mandoli Jail, Gate no. 2, due to Flyover works ( by PWD)”  as per the tentative 

Bill of Quantities (BOQ) given below and the technical specification attached as Annexure V-A& V-B: 

BOQ- for Shifting of 66KV EHVLines/11 KV 11KV HT FEEDERS & S/STNS  at Wazirabad Road from Nand Nagri 

Depot to Mandoli Jail Gate No. 2, due to flyover work of PWD, Delhi. 

S. N.  
discreption Unit 

Estimated 

Qty. 

1 

Charges for carrying out Route survey and identification of underground utilities of 

various civic agencies before/ during execution of scheme involving cable laying work. 

Route length will be considered for payment. Route length will be specifically verified 

by DGM. 

M 10200 

2 

Labour charges for digging of the trench of the required size including the backfilling 

with the excavated earth and ramming the same and disposing the surplus excavated 

material all complete. Payment shall be released as per actual depth excavated or as 

mentioned in drawing whichever is less.Digging of cable trench in Dense carpeted 

bituminous roads/CC Road/Asphaltic Road for 11KV H.T. 3X150/300/400 sq.mm 

Single Circuit of size 400X1055 mm as per Drg.# 6 and Type A-2. 

M 5000 

3 Detail survey i/c.prepration of site plan & profile. KM 2 

4 

Laying of under- ground HT. cable in trench ,docketing with bricks & sand as per BSES 

specifications, refilling the trench and ramming the surface & removal of malba if any, 

including supply of IInd class bricks and sand (Sand cushion min 75mm below and 

75mm above the cable.Also a warning tape above 224 mm of the docket be laid.) and 

including watch and ward till charging of cable of size 3X150/300/400 

sq.mm.11KV.Single Circuit,as per Drg.#6, Type A-2. 

M 5000 

5 

Stringing of ACSR GOAT Conductor, Earthwire, Insulator & Hardware Fittings i.e.Single 

Tension String Insulator fittings with single tension clamp for single GOAT conductor 

,Single Tension String Insulator fittings with double tension clamp for twin GOAT  

conductor,Double Tension String Insulator fittings with single tension clamp for single 

GOAT conductor,Single Suspension String Insulator fittings with single drop/tension 

clamp for single GOAT conductor, Single Suspension String Insulator fittings with 

double drop/tension clamp for twin GOAT conductor,Single Suspension String 

Insulator fittings with single suspension clamp for single GOAT conductor,Single 

Suspension String Insulator fittings with double suspension clamp for twin GOAT 

conductor ,Bolted type ‘T’ Connector suitable for single GOAT conductor,Vibration 

Damper for GOAT Conductor, Repair Sleeve for GOAT, Mid span compression joint for 

ACSR GOAT, Rigid Type Spacers for twin GOAT PER CIRCUIT INCLUDING EARTH WIRE( 

PER CIRCUIT MEANS 3 CONDUCTORS AND ONE EARTH WIRE INCLUDING HARDWARE 

FITTINGS AND ACCESSORIES) 

KM 0 

6 Laying of HT/LT cables through GI Pipe /RCC hume pipe. above 150 sqmm. M 2200 

7 

Laying of under ground cable in trench ,covering with RCC cable cover,covering with 

sand ,Sand cushion will be min 75mm below and 75mm above the cable, fixing of 

cable identification tags (9" X 4") at every 30 Mtrs, Laying of warning tape above 

250mm of the docket, refilling the trench and ramming the surface & removal of 

malba if any, including watch and ward till charging of cable ( This activity includes 

only labour jobs ) for 66 KV three core cable Running Mtr 

M 13200 

8 Laying of HT/LT cable of following size in S/ Stn. Trench.above 150 sq.mm. M 80 

9 Extra for handling of 66KV Cable from cable drum.  M 13200 



 

NIT: CMC/BY/23-24/RS/SvS/AS/ 34          Page 69 of 121 Bidder Seal & Signature 

 

10 
Crossing of roads by trench-less technology by laying of HDPE pipe excluding supply of 

pipe .Laying by Pneumatic Jack Hammer Road Cutting.laying . 160mm dia. 
M 2200 

11 

Erection of 42' rails including digging , refilling,ramming of the foundation and 

including removal of malba ,grouting with cement concrete mortar to 16 cft. of 1:3:6 

ratios (1 cement, 3 Badarpur, 6 Stone blast-Cement,Sand and Mortar to be supplied 

by the contractor).including transportation of pole from stacking site within 

1kms.Painting of Rail with one coat of primer & two coat of Al (Paint to be supplied by 

the conractor).Including brick padding. 

EA 8 

12 Supply of HDPE pipes as per IS 4984,PN 4 class PE 63 - 160mm dia. M 2200 

13 

Fabrication of MS structure as well as  galvanised for different equipment like isolator, 

C.T.'s, P.T.'s, CVT, LA's etc, cable supporting structure including supply of nuts and 

bolts, consumables , welding electrode, hacksaw blades etc. excluding supply of steel. 

MT 8 

14 

Supply and fixing of wire mesh fencing 2.65 mtr height with gate frame of  3 mtr x 2.5 

mtr with complete material including painting eg angle,chain link,wire mesh and civil 

material etc complete as per specification,drawing no.Angle iron size 50x50x6 mm & 

MS strip 50 x 3 mm wire mesh 1"x3", 8 SWG wire to be used for wire-mesh with 

providing support at 1.25 distance. 

SQM 50 

15 
High Voltage test of 11KV 3x300/400sq.mm cable - Testing Equipment to be provided 

by the contractor. 
EA 38 

16 

Digging of test pits of requried size( not lessthan 1/2 Mtr.  Wide at site for 

identification of cable route). Relevent volume shall be deducted from quantities of 

same item of cable digging for Footpath/ tile/ Rajasthani Stone / Brick Wroks 
EA 20 

17 

Transportation of Electrical equipments or any any kind of materials from store to site 

or from site to site including laoding and unloading at both ends by using T & P such 

as Tripod/cranes -> By Full body truck load (9T capacity).  Note:- Above item wil 

TRP 50 

18 

Digging of test pits of requried size( not lessthan 1/2 Mtr.  Wide at site for 

identification of cable route). Relevent volume shall be deducted from quantities of 

same item of cable digging  For Ordinary bituminous road 
EA 20 

19 

Transportation of Electrical equipments or any any kind of materials from store to site 

or from site to site including laoding and unloading at both ends by manually -> By 

Half body Truck.  Note:- Above tem will be selected ensuring optimum utilization of 

TRP 25 

20 

Digging of test pits of requried size( not lessthan 1/2 Mtr.  Wide at site for 

identification of cable route). Relevent volume shall be deducted from quantities of 

same item of cable digging  For Dense carpeted bituminous road / CC Road 
EA 20 

21 

Digging of joints pits as required, docketing with bricks and sand of the joint & refilling 

with loose earth and ramming the surface including removal malba. Brick and sand 

shall be supplied by the contractor 

EA 35 

22 

Digging of test pits of requried size( not lessthan 1/2 Mtr.  Wide at site for 

identification of cable route). Relevent volume shall be deducted from quantities of 

same item of cable digging  For Hard Rocky Soil 

EA 20 

23 

Digging of Test pit of the required size at site for identification of the cable alongwith 

refilling with loose earth and ramming the surface including removal of Malba. The 

volume of this shall be deducted from Item Labour charges for digging of this 

schedule(Only for  those test pit which are lying on the cable digging route ).For 

Dense Carpet/CC Portion/Asphaltic Road Portion.  

CUM 50 

24 

Digging of cable trench as per specification and drawings. Rate is inclussive of digging 

and backfilling. Measurement shall be as per actual depth excavated . For Ordinary 

Soil. 

CUM 250 

25 
Disconnection or Connection of 11KV XLPE Cable of following sizes: 3cX 300/400 

sq.mm. 
EA 38 
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26 

Digging of cable trench as per specification and drawings. Rate is inclussive of digging 

and backfilling. Measurement shall be as per actual depth excavated . For Ordinary 

Bituminous/C.C.Road. 

CUM 450 

27 

Transportation of empty cable drum from site to designated store anywhere in Delhi. 

For minimum 11 nos Wooden Drum ( In case under execution No. of empty drum are 

less than 11 nos. the same can be transported against one transportation charges) 

TRP 5 

28 

Digging of cable trench as per specification and drawings. Rate is inclussive of digging 

and backfilling. Measurement shall be as per actual depth excavated . For 

Footpath/tile/Rajasthani Stone/Brick work. 

CUM 300 

29 

Cleaning and clearing of malba after completion of work at site or removal of malba 

to carry out the work at site (This item is not applicable for removal of malba in 

digging and cable laying and Pole erection work ) 

CUM 1000 

30 

Digging of cable trench as per specification and drawings. Rate is inclussive of digging 

and backfilling. Measurement shall be as per actual depth excavated . For Dense 

Carpeted bituminous Road. 

CUM 550 

31 
Digging of cable trench as per specification and drawings. Rate is inclussive of digging 

and backfilling. Measurement shall be as per actual depth excavated. For Rocky Soil 
CUM 350 

32 

Digging of joint pit suitable for 33/66 KV cable joint box and covering the joint box 

with sand and providing protection as per BYPL/BRPL design.  for Footpath/ tile/ 

Rajasthani Stone / Brick Wroks 

Cum 36 

33 RMU installation 3- Function  EA 4 

34 

Digging of joint pit suitable for 33/66 KV cable joint box and covering the joint box 

with sand and providing protection as per BYPL/BRPL design.  For Ordinary 

bituminous road 

Cum 110 

35 
Testing and commissioning comprising of Hi-pot test, primary injection, IR & mV Drop 

test for 3-Function RMU. EA 
4 

36 

Digging of joint pit suitable for 33/66 KV cable joint box and covering the joint box 

with sand and providing protection as per BYPL/BRPL design. For Dense carpeted 

bituminous road. 

Cum 110 

37 
Casting of civil foundation for each 3 Way-RMU. It includes cement, sand, ballast 

(rodi)and labour. EA 
4 

38 
Digging of joint pit suitable for 33/66 KV cable joint box and covering the joint box 

with sand and providing protection as per BYPL/BRPL design. For Hard Rocky Soil 
Cum 36 

39 
Extra civil work for step-making (required for smooth operation/maintenance of 

RMU's)if the RMU is to be installed more than 300mm height from Ground Level. EA 
4 

40 

Laying of under ground cable in trench ,covering with RCC cable cover,covering with 

sand ,Sand cushion will be min 75mm below and 75mm above the cable, fixing of 

cable identification tags (9" X 4") at every 30 Mtrs, Laying of warning tape above 

250mm of the docket, refilling the trench and ramming the surface & removal of 

malba if any, including watch and ward till charging of cable ( This activity includes 

only labour jobs ) for 33 KV cable Running Mtr 

M 13200 

41 

Transportation of RMU's and other materials from Main Store to Distt.Store or from 

Distt.Store to site, i/c.loading & unloading at both ends safely (a) One transport will be 

paid per site for New RMU along with other materials. (b) In case of transhipment of 

RMU from main store to district store and then from district store to site, two 

transport will be allowed. TRP 

8 

42 
Removal of Malba including Loading / Unloading on own vehicle. The payment shall 

be restricted to the quantity of sand laid. 
CUM 508 
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43 

Fabrication work using MS steel ( for any type & as per drawing, specification provided 

by BSES ) including all consumables i.e. welding rods, supplying and providing 2 coats 

of red oxide primer and one coat of aluminum paint,  nuts, bolts and washers. All type 

frames,structure,clamps etc.Steel shall be provided by Contactor. 
KG 

1080 

44 
Providing and Laying Sand cushioning for cable route as per BRPL/BYPL specification 

and drawing. 
CUM 508 

45 
Supply and laying of 50 x 6 mm G I strip to connect all earth electrode in parallel with 

double connection to the tansformer / any switch gear as per site requirement  M 
200 

46 

Grouting of cable mounting structure with cement concerete having ratio 1:3:6 

including fixing with gantry  structure.  Badarpur,  cement and stone ballast shall be 

supplied by contractor.Suitable for mounting 33/66 KV cable. 

EA 8 

47 

Earthing with 100 mmX6 mt.,GI pipe of B class with Masonary earth pit enclosure on 

top covered having locking watering arrangement with funnel I/C provision of salt 

charcoal as per IS 3043.  (Resistance should be less than 1 ohm) Salt,charcoal, 

masonary material and top enclosure coverv and all the earthing material shall be 

provided by contractor. EA 

14 

48 

Mounting of 66KV,1x1000sq.mm.XLPE cable with cable end box on the steel structure 

and fixing it with suitable wooden cleats (wooden cleats shall be supplied by 

contractor) i/c.its jumpering with the isolator as required. 

EA 12 

49 
Painting of nomenclature of size(s) as reqd. on FP/Service Pillar / LT Panel / HT Panel 

and LT ACBs etc. including supply of paint.rates are per alphabat EA 
1000 

50 

Digging of earth pit upto depth of 10 ft. inrocky/ semi rocky as per feasibility at site of 

embedding 600 x600mm earth plate with M.S Flate 50 x8 mm running the same 

through 3/4 " dia G.I. grouting pipe. Earth Plate to be covered by charcoal 200kg. And 

100 Kg. Sodium chloride in the earth pit and refilling etc.  NOTE: Charcoal, 

commonsalt, earth plate, G.I. Pipe, MS flat, Badarpur, Cement and bricks to be 

supplied by the contractor 

EA 10 

51 

Installation , testing and commissiong of 11/0.433 KV distribution Transformer of 

following sizes on existing plinth including grouting  of frames required on HT & LT 

side for cables as per BSES Design & practice. 1000 KVA Transformer any type 
EA 1 

52 

Transportation of electrical equipment I.e.CB,CT,PT,ISOLATORS,LA,CABLE DRUMS etc. 

from store/any site in Delhi to site of work in Delhi inclding loading and unloading at 

both ends by using T & P such as Tripod/cranes etc.(Considering max lead of 50KM) 

TRP 28 

53 
Dragging of Old/New Distribution Transformres of 400 to 990 KVA ratng of oil/dry 

type as per standard practice from more than 10 mtr to 30 mtrs. 
EA 1 

54 
Transportation of Empty cable drum from site to site or from site to store any where 

in Union teritory of Delhi. 
TRP 28 

55 
Dragging of Old/New Distribution Transformres of 400 to 990 KVA ratng of oil/dry 

type as per standard practice from more than 30 mtr to 60 mtrs. 
EA 1 

56 
Crossing of roads by trench-less technology by laying of HDPE pipe excluding supply of 

pipe .Laying by HDD Machine Moling. Drilling and laying. 200mm dia. 
M 1800 

57 

Providing and Fabrications of wooden cleats for supporting LT S/C cable from 

transformer to LT board with suitable size of holes as required. (Material will be 

supplied by the contractor). Cleats with 7-11 holes    

EA 2 

58 

Providing and laying in position specified grade of reinforced cement concrete 

excluding the cost of shuttering,centring,finishing and reinforcement-All work upto 

plinth level : 1:2:4 (1cement :2 coarse sand :4 graded stone agg.20mm nominal size.) 

CUM 5 
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59 

Providing and Fabrications of wooden cleats for supporting HT cable from 

Transformer to H.T.Switchgear with suitable size of holes as required. (Material will 

be supplied by the contractor). Cleats with single hole for HT cable    

EA 2 

60 Providing and fixing of Anti climbing device. EA 4 

61 

Making of masonry plinth for placing the transformer with 90cm hieght above the 

ground level and 30cm below ground complete with bricks, cement, badarpur in the 

ratio of 1:6 and duly plastered on all sides Plinth to be provided with 75mm PCC layer 

on top. 

CUM 50 

62 
Charges for Hi pot test - Testing equipment to be provided by the contractor. For 66 

KV cables 
EA 12 

63 

Providing, supplying and laying minimum 150 mm thick gravel fillling after cleaning 

and leveling of site. Size of gravel should be between 20mm including dressing, 

compacting etc. All stone used shall be granite stone free from dirt or organic 

material. 

CUM 50 

64 
Laying of cable in trenchless ducts including laying of cable and HDPE pipe using HDD 

machine including laying of 200 mm dia HDPE pipe PN6 PE 80 Class 
M 1800 

65 
Supplying and filling in plinth with Jamuna sand under floors including, watering, 

ramming  consolidating and dressing complete. 
 Cum  50 

66 
Painting of any M.S.Structure with one coat of Red oxide and two coats of AL.paint ISI 

marked including supply of paint by contractor. 
KG 8000 

67 

Supply and fixing of wire mesh fencing 2.5 mtr height with gate frame of 3 mtr x 2.5 

mtr with complete material including painting eg angle,chain link,wire mesh and civil 

material etc complete as per specification & drawing of BSES.Angle iron size 50x50x6 

mm & MS strip 50 x 3 mm,Wire mesh 1"x3" of 8 SWG wire to be used for wire-mesh 

with providing support at 1.25m distance. 

SQM 50 

68 

Charges for providing continous steel barricade 1.2 mtr high including cost of all 

material plant consumables transport and labour for shifting placing painting and 

regular maintenance.40% qty for selected portion 

M 2200 

69 

Providing  of JSW/ TATA  Bluescope colour coated galvalume sheet rib & flute design 

profile sheets (size, shape and pitch of corrugation as approved by Engineer in-

charge) 0.50 mm (+0.05%) total coated thickness with Aluminium zinc coating 150 

grams per sqm on both sides (AZ 150 as per AS 1397 - 1993), in minimum 300 mpa 

yield strength with super durable polyester colourboard XRW of approved color. Total 

coating thickness of 35 microns, comprising of 20 mm microns exterior coat on top 

surface and 5 micron reverse on back surface over 5 micron epoxy primer coats on 

both surface includgin" side and laps of approved color and shade as per EIC. Sheet 

should have protective guard film of 25 microns minimum to avoid scratches during 

transportation and should be supplied in single length up to 12 meters or as desired 

by Engineer-in- charge The sheet shall be fixed using self drilling /self tapping screws 

of size (5.5x 55 mm) with EPDM seal, complete up to any pitch in horizontal/ vertical 

or curved surfaces, excluding the cost of purlins, rafters and trusses and including 

cutting toR size and shape wherever required. The sheets shall have brand make 

marking of manufacturer giving product details on the back of sheet at every regular 

interval for conforming genuinely of material.  

SQM 50 

70 Watch & Ward Charges. DAY 180 

71 Concreting with 1:3:6 mix complete in all respect. CUM 50 

72 
 Charges for providing tent, lighting arrangement and labour for supporting the 

jointer for making the 11/33/66 kv St.through/end termination box 
EA 50 
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73 

Dismentalling of poles of following sizes after digging the pit and taking out the pole 

and stacking the pole at a proper place in safe positions and refilling the pit with loose 

earth and ramming including removal of Malba. PCC/RCC 36’Long. 
EA 12 

74 
Charges for Hi pot test - Testing equipment to be provided by the contractor. For 

33/66 KV cables 
EA 12 

75 

Dismantling of conductor of the following sizes from the O/H. line recoiling of the 

conductor and stacking the same at tent site. All sizes of Earth Wire or Conductor 

below the size of Dog conductor. 

M 1050 

76 

Mounting of 33KV,3x400sq.mm.XLPE cable with cable end box on the steel structure 

and fixing it with suitable wooden cleats (wooden cleats shall be supplied by 

contractor) i/c.its jumpering with the isolator as required. 
EA 12 

77 
Removal of all hardware fitting & insulators etc. from all sizes of poles & stacking the 

material at tent site.(Rates are for each Pole). HT Pole. 
EA 12 

78 Providing and Fixing  of Danger  plates. EA 4 

79 
Dismantling  from existing P/M S/Stn. The work includes their removal & stacking at 

tent site and loading unloading For  315/400/500/630 KVA Transformers  
EA 1 

80 Providing and Fixing  of circuit plates . EA 4 

81 

Dismantling  from existing P/M S/Stn. The work includes their removal & stacking at 

tent site and loading unloading For Taking down of HT feeder with cable end box and 

supporting pipes 

EA 2 

82 

Identification of cable and Puncturing of the identified cable at the time of shut 

down(Shut down shall be arranged by BYPL). The work includes providing of skilled 

man who will identify the cable and will ensure to get it punctured at the time of shut 

down. Necessary T&P such as heater, Clip on meter and cable puncturing equipment 

etc shall be provided by the contractor ------33 KV/66 cable 

EA 18 

83 

Dismantling  from existing P/M S/Stn.The work includes their removal & stacking at 

tent site and loading unloading For Removal of all the angle Iron channel/MS flat 

frames/platform clamps etc on 4 pole structure.  
EA 1 

84 

Phasing of cables  before commissioning. The work includes 

disconnection/reconnection of cable for matching the phase sequence of cables 

including providing skilled workmen at both ends. For 66KV/33KV/11KV cables 

Per 

ckt. 
18 

85 

Dismantling of the following from kiosk/ indoor type. S/stn. Including their safe 

removal and stacking at tent site including loading and unloading . (the work also 

includes the removal of all the electric/earth connections). 11 KV RMU  
EA 4 

86 
Supply and fixing of Cable Route/Joint Marker as per approved drawing.For 33/66 KV 

cables.     
EA 84 

87 

Dismantling of the following from kiosk/ indoor type. S/stn. Including their safe 

removal and stacking at tent site including loading and unloading . (the work also 

includes the removal of all the electric/earth connections). LT board suitable for 

315/400 KVA. 

EA 2 

88 Providing AUTO CAD Drawing above 1 KM. KM 2 
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89 

Dismentalling of ACSR GOAT Conductor, Earthwire, Insulator & Hardware Fittings 

i.e.Single Tension String Insulator fittings with single tension clamp for single GOAT 

conductor ,Single Tension String Insulator fittings with double tension clamp for twin 

GOAT conductor,Double Tension String Insulator fittings with single tension clamp for 

single GOAT conductor,Single Suspension String Insulator fittings with single 

drop/tension clamp for single GOAT conductor, Single Suspension String Insulator 

fittings with double drop/tension clamp for twin GOAT conductor,Single Suspension 

String Insulator fittings with single suspension clamp for single GOAT conductor,Single 

Suspension String Insulator fittings with double suspension clamp for twin GOAT 

conductor ,Bolted type ‘T’ Connector suitable for single GOAT conductor,Vibration 

Damper for GOAT Conductor, Repair Sleeve for GOAT, Mid span compression joint for 

ACSR GOAT, Rigid Type Spacers for twin GOAT PER CIRCUIT INCLUDING EARTH WIRE( 

PER CIRCUIT MEANS 3 CONDUCTORS AND ONE EARTH WIRE INCLUDING HARDWARE 

FITTINGS AND ACCESSORIES) 

KM 1 

90 

Erection of electrical equipment Including supply of T & P, all consumable items such 

as welding rods, hacksaw blades etc and minor modification in support structure for 

fixing as required.For 66 kV LA's with or witout  surge counter  

EA 12 

91 

Laying of MS flat in the excavatd trench including risers, equipment earthing,  

overlapping of MS flat at the joints  by twice of its width and welding of over lapping  

and cross joints including supply of electrodes, red oxide/bitumin compound , paint 

etcand Laying of GI earth strip for equipment earthing, along the wall, trench, cable 

trays etc including fabrication of supports/cleats and fixing with wall bolts, welding 

works, painting of earth strip and riser with red oxide paint/bitumin compound and 

final. For 50X6 sqmm 

M 400 

92 Transportation of material by hand-cart  TRP 190 

93 12 mm cement plaster of mix 1:4 ( 1 cement : 4 fine sand) (13.1.1-AR192) Sqm 50 

94 
15 mm cement plaster on rough side of single or half brick wall of mix  1:4 ( 1 cement 

: 4 fine sand) (13.2.1-AR193) 
Sqm 50 

95 

Distempering with dry distemper of approved brand and manufacture (two or more 

coats) and of required shade on new work, over and including water thinnable 

priming coat to give an even shade. (13.40-AR209) 

Sqm 100 

96 

Providing and fixing concertina coil fencing with punched tape concertina coil 600 mm 

dia 10 metre openable length (total length 90 m), having 50 nos rounds per 6 metre 

length, upto 3 m height of wall with existing angle iron 'Y' shaped placed 2.4 m or 3.00 

m apart and with 9 horizontal R.B.T. reinforced barbed wire, stud tied withG.I. staples 

and G.I. clips to retain horizontal, including necessary bolts or G.I. barbed wire tied to 

angle iron, all complete as per direction of Engineer-in-charge, with reinforced barbed 

tape(R.B.T.) / Spring core (2.5mm thick) wire of high tensile strength of 165 kg/ 

sq.mmwith tape (0.52 mm thick) and weight 43.478 gm/ metre (cost of M.S.angle, 

C.C. blocks shall be paid separately). Based on (16.53-AR299) 

m 50 

97 

Brick work with common burnt clay F.P.S. (non modular) bricks of class designation 

7.5 in foundation and plinth in cement mortar 1 : 4 (1 cement : 4 coarse sand ) (6.1.1-

AR56) 

CUM 15 

98 

Brick work with common burnt clay F.P.S. (non modular) bricks of class designation 

7.5 in foundation and plinth in cement mortar 1 : 6 (1 cement : 6 coarse sand ) (6.1.2-

AR57) 

CUM 8 

99 

Brick work with common burnt clay F.P.S. (non modular) bricks of class designation 

7.5 in superstructure above plinth level up to floor V level in all shapes and sizes in : 

Cement mortar 1:4 (1 cement : 4 coarse sand) (6.4.1-AR58) 

CUM 30 

100 
Loading/unloading and transportation of 110 lbs 42' MS rail from store to site or from 

site to site. Beyond 5 kms. 
EA 8 
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101 

Providing testing instruments, vehicle and skilled manpower during inspection by the 

electrical inspector. The work includes operation of electrical equipments as per the 

requirements/satisfaction of electrical inspector for obtaining the EIC Certificate.EHV 

Cables 

per 

KM 
4 

102 

Excavation of trench below the ultimate good earth level in following type of soil 

including refilling after laying of eath mat riser, fixing of earth electrodes welding etc. 

For Soft soil 

CUM 100 

103 De-watering of pits with the help of Mech.Pump ( 5H.P.) rating HR 10 

104 Cutting of stubs (Each member) EA 28 

105 

CENTRING AND SHUTTERING INCLUDING STRUTTING, PROPPING ETC. AND " 

REMOVAL OF FORM WORK FOR : FOUNDATIONS, FOOTINGS, BASES OF COLUMNS 

ETC. FOR MASS CONCRETE. 

sqm 65 

106 

REINFORCEMENT FOR R.C.C. WORK INCLUDING STRAIGHTENING, CUTTING,  

"BENDING, PLACING IN POSITION AND BINDING ALL COMPLETE. COLD TWISTED" 

BARS 

KG 200 

107 

COLLECTING THE SPREADED STONE GRIT FROM YARD, STACKING AT SUITABLE PLACES 

& RELAYING THE SAME AFTER PROPER SCREENING / CLEANING TWICE  on the 

specified area  of yard as per direction of engineer in charge 

cum 20 

108 

PROVIDING AND LAYING IN POSITION CEMENT CONCRETE OF SPECIFIED GRADE 

EXCLUDING THE COST OF CENTRING AND SHUTTERING- ALL WORK UPTO PLINTH 

LEVEL 1 : 4 : 8 ((1 Cement : 4 Coarse Sand : 8 Graded stone agg. 40 mm nominal size)) 

cum 3 

109 

Trimming of any no. of branches of any size of any type of tree overhanging on 

building / terrace so as to keep them away from building by at least 2.00 mtr at the 

time of trimming in such a way that they do not fall on the bldg, terrace, GI/ACC shed, 

live transformer, electric/telephone wire by any means Use axe, saw, ropes etc. as per 

site conditions. The trimmed material to be disposed to the MCD bin by any means. 

Nothing shall be allowed to be burnt or flamed. (AR494) 

Ea 10 

110 
Dismantling of Screen wire 7/9 gauge including all hardware fittings, insulators for 66 

kV Yard 
M 1200 

111 
Making termination in the existing line i/c.sagging and jumpering complete for 

6Nos.Conductors with one earth wire. 
EA 4 

112 

Dismentling of  MS as well as galvanised structure for different equipment like 

isolator, C.T.'s, P.T.'s, CVT, LA's , ISO etc, cable supporting structure, 33kV/66 kV  GI 

gantry and tower structure including consumables , welding electrode & hacksaw 

blades etc.  

MT 12 

113 

Transportation of various material like 40 mm dia Rod 12-15 mtrs long by 25 T trailor 

from store/any site in Delhi to site of work in Delhi inclding loading and unloading at 

both ends manually.(Considering max lead of 50KM) 
TRP 1 

114 

Erection of MS as well as  galvanised structure for different equipment like isolator, 

C.T.'s, P.T.'s, CVT, LA's , ISO etc, cable supporting structure, 33kV/66 kV  GI gantry 

structure , Tower Structure i/c consumables , welding electrode ,tack welding &  

hacksaw blades etc. 

MT 8 

115 

Transportation of electrical equipment  from store/any site in Delhi to site of work in 

Delhi inclding loading and unloading at both ends manually.(Considering max lead of 

50KM) 

TRP 10 

116 Fixing of HDPE cable cleat on 33/66 KV cable EA 36 

117 

Painting of nomenclature of size(s) as reqd. on power transformer/Breakers/Capacitor 

bank/Battery Bank/CRP/Panels etc. including supply of paint -------- rates are per 

alphabet. 

EA 500 
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118 

Digging of cable trench with the help of tractor hammer cutting  where digging 

through standard tools like pickaxe and spade is not possible. The work includes 

demolishing cement concrete manually/ by mechanical means including disposal of 

material within 50 meters lead as per direction of Engineer - in  Nominal concrete 

1:3:6 or richer mix (i/c equivalent design mix)  

CUM 50 

119 
Supply of RCC Cable protection cover as per BYPL/BRPL specification & drawing. (50 

Thick 550 mm wide) 
EA 6166 

120 
Supply of warning tape per BSES Design specification (Width=150mm, 

Thickness=0.3u) 
M 1800 

121 

Supplying and fixing hot dipped Galvanized Reinforced punched tape made of 0.5 mm 

wide tape and spring core wire of 2.59 mm dia of approved quality dipped in PH2 oil 

to protect rusting of wire and tapes Stretched and fixed between post with GI Staples 

/ GI wire in existing MS angle frame as specified complete as per direction of Engineer 

- in - Charge. (MS structure steel, Cement Conctrete, Pointing etc. if required, will be 

paid separately.) (16.53-AR300) 

Mtr 100 

122 Supply of Galvanized Nut & Bolts KG 200 

123 

Supply of HDPE pipes as per IS 4984,PN 6 class PE 80 - 200mm dia with following 

specifications: 

PIPE,SPECIAL PURPOSE,SIZE:200 MM;MATERIAL:HDPE;SPECIFICATION:PN6 

PE80;MANUFACTURING PROCESS:ROLLING;ADDITIONAL INFORMATION:HDPE PIPE 

DIAMETER 200 MM PN6 PE 80 FOR CABLE LAYING 

M 1800 

124 

Providing and laying in position cement concrete of specified grade excluding the cost 

of centring and shuttering- All work upto plinth level 1:2:4 (1 Cement : 2 Coarse Sand : 

4 Graded stone agg. 20 mm nominal size) (4.1.3-AR21) 
CUM 4 
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SECTION – VI :PRICE BID 

BOQ- for Shifting of 66KV EHVLines/11 KV 11KV HT FEEDERS & S/STNS  at Wazirabad Road from Nand Nagri 

Depot to Mandoli Jail Gate No. 2, due to flyover work of PWD, Delhi. 

S. N.  
Description Unit 

Estimated 

Qty. 

Rates (e/x 

GST@18%) 
Amount 

a b c d e f=d*e 

1 

Charges for carrying out Route survey and identification of 

underground utilities of various civic agencies before/ during 

execution of scheme involving cable laying work. Route length 

will be considered for payment. Route length will be 

specifically verified by DGM. 

M 10200     

2 

Labour charges for digging of the trench of the required size 

including the backfilling with the excavated earth and 

ramming the same and disposing the surplus excavated 

material all complete. Payment shall be released as per actual 

depth excavated or as mentioned in drawing whichever is 

less.Digging of cable trench in Dense carpeted bituminous 

roads/CC Road/Asphaltic Road for 11KV H.T. 3X150/300/400 

sq.mm Single Circuit of size 400X1055 mm as per Drg.# 6 and 

Type A-2. 

M 5000     

3 Detail survey i/c.prepration of site plan & profile. KM 2     

4 

Laying of under- ground HT. cable in trench ,docketing with 

bricks & sand as per BSES specifications, refilling the trench 

and ramming the surface & removal of malba if any, including 

supply of IInd class bricks and sand (Sand cushion min 75mm 

below and 75mm above the cable.Also a warning tape above 

224 mm of the docket be laid.) and including watch and ward 

till charging of cable of size 3X150/300/400 

sq.mm.11KV.Single Circuit,as per Drg.#6, Type A-2. 

M 5000     
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5 

Stringing of ACSR GOAT Conductor, Earthwire, Insulator & 

Hardware Fittings i.e.Single Tension String Insulator fittings 

with single tension clamp for single GOAT conductor ,Single 

Tension String Insulator fittings with double tension clamp for 

twin GOAT  conductor,Double Tension String Insulator fittings 

with single tension clamp for single GOAT conductor,Single 

Suspension String Insulator fittings with single drop/tension 

clamp for single GOAT conductor, Single Suspension String 

Insulator fittings with double drop/tension clamp for twin 

GOAT conductor,Single Suspension String Insulator fittings 

with single suspension clamp for single GOAT 

conductor,Single Suspension String Insulator fittings with 

double suspension clamp for twin GOAT conductor ,Bolted 

type ‘T’ Connector suitable for single GOAT 

conductor,Vibration Damper for GOAT Conductor, Repair 

Sleeve for GOAT, Mid span compression joint for ACSR GOAT, 

Rigid Type Spacers for twin GOAT PER CIRCUIT INCLUDING 

EARTH WIRE( PER CIRCUIT MEANS 3 CONDUCTORS AND ONE 

EARTH WIRE INCLUDING HARDWARE FITTINGS AND 

ACCESSORIES) 

KM 0     

6 
Laying of HT/LT cables through GI Pipe /RCC hume pipe. 

above 150 sqmm. 
M 2200     

7 

Laying of under ground cable in trench ,covering with RCC 

cable cover,covering with sand ,Sand cushion will be min 

75mm below and 75mm above the cable, fixing of cable 

identification tags (9" X 4") at every 30 Mtrs, Laying of 

warning tape above 250mm of the docket, refilling the trench 

and ramming the surface & removal of malba if any, including 

watch and ward till charging of cable ( This activity includes 

only labour jobs ) for 66 KV three core cable Running Mtr 

M 13200     

8 
Laying of HT/LT cable of following size in S/ Stn. Trench.above 

150 sq.mm. 
M 80     

9 Extra for handling of 66KV Cable from cable drum.  M 13200     

10 

Crossing of roads by trench-less technology by laying of HDPE 

pipe excluding supply of pipe .Laying by Pneumatic Jack 

Hammer Road Cutting.laying . 160mm dia. M 2200     
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11 

Erection of 42' rails including digging , refilling,ramming of the 

foundation and including removal of malba ,grouting with 

cement concrete mortar to 16 cft. of 1:3:6 ratios (1 cement, 3 

Badarpur, 6 Stone blast-Cement,Sand and Mortar to be 

supplied by the contractor).including transportation of pole 

from stacking site within 1kms.Painting of Rail with one coat 

of primer & two coat of Al (Paint to be supplied by the 

conractor).Including brick padding. 

EA 8     

12 
Supply of HDPE pipes as per IS 4984,PN 4 class PE 63 - 160mm 

dia. 
M 2200     

13 

Fabrication of MS structure as well as  galvanised for different 

equipment like isolator, C.T.'s, P.T.'s, CVT, LA's etc, cable 

supporting structure including supply of nuts and bolts, 

consumables , welding electrode, hacksaw blades etc. 

excluding supply of steel. 

MT 8     

14 

Supply and fixing of wire mesh fencing 2.65 mtr height with 

gate frame of  3 mtr x 2.5 mtr with complete material 

including painting eg angle,chain link,wire mesh and civil 

material etc complete as per specification,drawing no.Angle 

iron size 50x50x6 mm & MS strip 50 x 3 mm wire mesh 1"x3", 

8 SWG wire to be used for wire-mesh with providing support 

at 1.25 distance. 

SQM 50     

15 
High Voltage test of 11KV 3x300/400sq.mm cable - Testing 

Equipment to be provided by the contractor. 
EA 38     

16 

Digging of test pits of requried size( not lessthan 1/2 Mtr.  

Wide at site for identification of cable route). Relevent 

volume shall be deducted from quantities of same item of 

cable digging for Footpath/ tile/ Rajasthani Stone / Brick 

Wroks 

EA 20     

17 

Transportation of Electrical equipments or any any kind of 

materials from store to site or from site to site including 

laoding and unloading at both ends by using T & P such as 

Tripod/cranes -> By Full body truck load (9T capacity).  Note:- 

Above item wil 

TRP 50     

18 

Digging of test pits of requried size( not lessthan 1/2 Mtr.  

Wide at site for identification of cable route). Relevent 

volume shall be deducted from quantities of same item of 

cable digging  For Ordinary bituminous road 
EA 20     

19 

Transportation of Electrical equipments or any any kind of 

materials from store to site or from site to site including 

laoding and unloading at both ends by manually -> By Half 

body Truck.  Note:- Above tem will be selected ensuring 

optimum utilization of 

TRP 25     
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20 

Digging of test pits of requried size( not lessthan 1/2 Mtr.  

Wide at site for identification of cable route). Relevent 

volume shall be deducted from quantities of same item of 

cable digging  For Dense carpeted bituminous road / CC Road 
EA 20     

21 

Digging of joints pits as required, docketing with bricks and 

sand of the joint & refilling with loose earth and ramming the 

surface including removal malba. Brick and sand shall be 

supplied by the contractor 

EA 35     

22 

Digging of test pits of requried size( not lessthan 1/2 Mtr.  

Wide at site for identification of cable route). Relevent 

volume shall be deducted from quantities of same item of 

cable digging  For Hard Rocky Soil 

EA 20     

23 

Digging of Test pit of the required size at site for identification 

of the cable alongwith refilling with loose earth and ramming 

the surface including removal of Malba. The volume of this 

shall be deducted from Item Labour charges for digging of this 

schedule(Only for  those test pit which are lying on the cable 

digging route ).For Dense Carpet/CC Portion/Asphaltic Road 

Portion.  

CUM 50     

24 

Digging of cable trench as per specification and drawings. 

Rate is inclussive of digging and backfilling. Measurement 

shall be as per actual depth excavated . For Ordinary Soil. 

CUM 250     

25 
Disconnection or Connection of 11KV XLPE Cable of following 

sizes: 3cX 300/400 sq.mm. 
EA 38     

26 

Digging of cable trench as per specification and drawings. 

Rate is inclussive of digging and backfilling. Measurement 

shall be as per actual depth excavated . For Ordinary 

Bituminous/C.C.Road. 

CUM 450     

27 

Transportation of empty cable drum from site to designated 

store anywhere in Delhi. For minimum 11 nos Wooden Drum ( 

In case under execution No. of empty drum are less than 11 

nos. the same can be transported against one transportation 

charges) 

TRP 5     

28 

Digging of cable trench as per specification and drawings. 

Rate is inclussive of digging and backfilling. Measurement 

shall be as per actual depth excavated . For 

Footpath/tile/Rajasthani Stone/Brick work. 

CUM 300     

29 

Cleaning and clearing of malba after completion of work at 

site or removal of malba to carry out the work at site (This 

item is not applicable for removal of malba in digging and 

cable laying and Pole erection work ) 

CUM 1000     

30 

Digging of cable trench as per specification and drawings. 

Rate is inclussive of digging and backfilling. Measurement 

shall be as per actual depth excavated . For Dense Carpeted 

bituminous Road. 

CUM 550     
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31 

Digging of cable trench as per specification and drawings. 

Rate is inclussive of digging and backfilling. Measurement 

shall be as per actual depth excavated. For Rocky Soil 

CUM 350     

32 

Digging of joint pit suitable for 33/66 KV cable joint box and 

covering the joint box with sand and providing protection as 

per BYPL/BRPL design.  for Footpath/ tile/ Rajasthani Stone / 

Brick Wroks 

Cum 36     

33 RMU installation 3- Function  EA 4     

34 

Digging of joint pit suitable for 33/66 KV cable joint box and 

covering the joint box with sand and providing protection as 

per BYPL/BRPL design.  For Ordinary bituminous road Cum 110     

35 
Testing and commissioning comprising of Hi-pot test, primary 

injection, IR & mV Drop test for 3-Function RMU. EA 
4     

36 

Digging of joint pit suitable for 33/66 KV cable joint box and 

covering the joint box with sand and providing protection as 

per BYPL/BRPL design. For Dense carpeted bituminous road. Cum 110     

37 
Casting of civil foundation for each 3 Way-RMU. It includes 

cement, sand, ballast (rodi)and labour. EA 
4     

38 

Digging of joint pit suitable for 33/66 KV cable joint box and 

covering the joint box with sand and providing protection as 

per BYPL/BRPL design. For Hard Rocky Soil 
Cum 36     

39 

Extra civil work for step-making (required for smooth 

operation/maintenance of RMU's)if the RMU is to be installed 

more than 300mm height from Ground Level. EA 

4     

40 

Laying of under ground cable in trench ,covering with RCC 

cable cover,covering with sand ,Sand cushion will be min 

75mm below and 75mm above the cable, fixing of cable 

identification tags (9" X 4") at every 30 Mtrs, Laying of 

warning tape above 250mm of the docket, refilling the trench 

and ramming the surface & removal of malba if any, including 

watch and ward till charging of cable ( This activity includes 

only labour jobs ) for 33 KV cable Running Mtr 

M 13200     

41 

Transportation of RMU's and other materials from Main Store 

to Distt.Store or from Distt.Store to site, i/c.loading & 

unloading at both ends safely (a) One transport will be paid 

per site for New RMU along with other materials. (b) In case of 

transhipment of RMU from main store to district store and 

then from district store to site, two transport will be allowed. 

TRP 

8     

42 

Removal of Malba including Loading / Unloading on own 

vehicle. The payment shall be restricted to the quantity of 

sand laid. 

CUM 508     
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43 

Fabrication work using MS steel ( for any type & as per 

drawing, specification provided by BSES ) including all 

consumables i.e. welding rods, supplying and providing 2 

coats of red oxide primer and one coat of aluminum paint,  

nuts, bolts and washers. All type frames,structure,clamps 

etc.Steel shall be provided by Contactor. 

KG 

1080     

44 
Providing and Laying Sand cushioning for cable route as per 

BRPL/BYPL specification and drawing. 
CUM 508     

45 

Supply and laying of 50 x 6 mm G I strip to connect all earth 

electrode in parallel with double connection to the tansformer 

/ any switch gear as per site requirement  M 

200     

46 

Grouting of cable mounting structure with cement concerete 

having ratio 1:3:6 including fixing with gantry  structure.  

Badarpur,  cement and stone ballast shall be supplied by 

contractor.Suitable for mounting 33/66 KV cable. 

EA 8     

47 

Earthing with 100 mmX6 mt.,GI pipe of B class with Masonary 

earth pit enclosure on top covered having locking watering 

arrangement with funnel I/C provision of salt charcoal as per 

IS 3043.  (Resistance should be less than 1 ohm) Salt,charcoal, 

masonary material and top enclosure coverv and all the 

earthing material shall be provided by contractor. 

EA 

14     

48 

Mounting of 66KV,1x1000sq.mm.XLPE cable with cable end 

box on the steel structure and fixing it with suitable wooden 

cleats (wooden cleats shall be supplied by contractor) i/c.its 

jumpering with the isolator as required. 

EA 12     

49 

Painting of nomenclature of size(s) as reqd. on FP/Service 

Pillar / LT Panel / HT Panel and LT ACBs etc. including supply of 

paint.rates are per alphabat EA 

1000     

50 

Digging of earth pit upto depth of 10 ft. inrocky/ semi rocky as 

per feasibility at site of embedding 600 x600mm earth plate 

with M.S Flate 50 x8 mm running the same through 3/4 " dia 

G.I. grouting pipe. Earth Plate to be covered by charcoal 

200kg. And 100 Kg. Sodium chloride in the earth pit and 

refilling etc.  NOTE: Charcoal, commonsalt, earth plate, G.I. 

Pipe, MS flat, Badarpur, Cement and bricks to be supplied by 

the contractor 

EA 10     

51 

Installation , testing and commissiong of 11/0.433 KV 

distribution Transformer of following sizes on existing plinth 

including grouting  of frames required on HT & LT side for 

cables as per BSES Design & practice. 1000 KVA Transformer 

any type 

EA 1     
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52 

Transportation of electrical equipment 

I.e.CB,CT,PT,ISOLATORS,LA,CABLE DRUMS etc. from store/any 

site in Delhi to site of work in Delhi inclding loading and 

unloading at both ends by using T & P such as Tripod/cranes 

etc.(Considering max lead of 50KM) 

TRP 28     

53 

Dragging of Old/New Distribution Transformres of 400 to 990 

KVA ratng of oil/dry type as per standard practice from more 

than 10 mtr to 30 mtrs. 
EA 1     

54 
Transportation of Empty cable drum from site to site or from 

site to store any where in Union teritory of Delhi. 
TRP 28     

55 

Dragging of Old/New Distribution Transformres of 400 to 990 

KVA ratng of oil/dry type as per standard practice from more 

than 30 mtr to 60 mtrs. 
EA 1     

56 

Crossing of roads by trench-less technology by laying of HDPE 

pipe excluding supply of pipe .Laying by HDD Machine Moling. 

Drilling and laying. 200mm dia. 

M 1800     

57 

Providing and Fabrications of wooden cleats for supporting LT 

S/C cable from transformer to LT board with suitable size of 

holes as required. (Material will be supplied by the 

contractor). Cleats with 7-11 holes    

EA 2     

58 

Providing and laying in position specified grade of reinforced 

cement concrete excluding the cost of 

shuttering,centring,finishing and reinforcement-All work upto 

plinth level : 1:2:4 (1cement :2 coarse sand :4 graded stone 

agg.20mm nominal size.) 

CUM 5     

59 

Providing and Fabrications of wooden cleats for supporting HT 

cable from Transformer to H.T.Switchgear with suitable size of 

holes as required. (Material will be supplied by the 

contractor). Cleats with single hole for HT cable    

EA 2     

60 Providing and fixing of Anti climbing device. EA 4     

61 

Making of masonry plinth for placing the transformer with 

90cm hieght above the ground level and 30cm below ground 

complete with bricks, cement, badarpur in the ratio of 1:6 and 

duly plastered on all sides Plinth to be provided with 75mm 

PCC layer on top. 

CUM 50     

62 
Charges for Hi pot test - Testing equipment to be provided by 

the contractor. For 66 KV cables 
EA 12     

63 

Providing, supplying and laying minimum 150 mm thick gravel 

fillling after cleaning and leveling of site. Size of gravel should 

be between 20mm including dressing, compacting etc. All 

stone used shall be granite stone free from dirt or organic 

material. 

CUM 50     

64 

Laying of cable in trenchless ducts including laying of cable and 

HDPE pipe using HDD machine including laying of 200 mm dia 

HDPE pipe PN6 PE 80 Class 

M 1800     
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65 

Supplying and filling in plinth with Jamuna sand under floors 

including, watering, ramming  consolidating and dressing 

complete. 
 Cum  50     

66 

Painting of any M.S.Structure with one coat of Red oxide and 

two coats of AL.paint ISI marked including supply of paint by 

contractor. 

KG 8000     

67 

Supply and fixing of wire mesh fencing 2.5 mtr height with 

gate frame of 3 mtr x 2.5 mtr with complete material 

including painting eg angle,chain link,wire mesh and civil 

material etc complete as per specification & drawing of 

BSES.Angle iron size 50x50x6 mm & MS strip 50 x 3 mm,Wire 

mesh 1"x3" of 8 SWG wire to be used for wire-mesh with 

providing support at 1.25m distance. 

SQM 50     

68 

Charges for providing continous steel barricade 1.2 mtr high 

including cost of all material plant consumables transport and 

labour for shifting placing painting and regular 

maintenance.40% qty for selected portion 

M 2200     

69 

Providing  of JSW/ TATA  Bluescope colour coated galvalume 

sheet rib & flute design profile sheets (size, shape and pitch of 

corrugation as approved by Engineer in-charge) 0.50 mm 

(+0.05%) total coated thickness with Aluminium zinc coating 

150 grams per sqm on both sides (AZ 150 as per AS 1397 - 

1993), in minimum 300 mpa yield strength with super durable 

polyester colourboard XRW of approved color. Total coating 

thickness of 35 microns, comprising of 20 mm microns 

exterior coat on top surface and 5 micron reverse on back 

surface over 5 micron epoxy primer coats on both surface 

includgin" side and laps of approved color and shade as per 

EIC. Sheet should have protective guard film of 25 microns 

minimum to avoid scratches during transportation and should 

be supplied in single length up to 12 meters or as desired by 

Engineer-in- charge The sheet shall be fixed using self drilling 

/self tapping screws of size (5.5x 55 mm) with EPDM seal, 

complete up to any pitch in horizontal/ vertical or curved 

surfaces, excluding the cost of purlins, rafters and trusses and 

including cutting toR size and shape wherever required. The 

sheets shall have brand make marking of manufacturer giving 

product details on the back of sheet at every regular interval 

for conforming genuinely of material.  

SQM 50     

70 Watch & Ward Charges. DAY 180     

71 Concreting with 1:3:6 mix complete in all respect. CUM 50     

72 

 Charges for providing tent, lighting arrangement and labour 

for supporting the jointer for making the 11/33/66 kv 

St.through/end termination box 

EA 50     
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73 

Dismentalling of poles of following sizes after digging the pit 

and taking out the pole and stacking the pole at a proper 

place in safe positions and refilling the pit with loose earth 

and ramming including removal of Malba. PCC/RCC 36’Long. 
EA 12     

74 
Charges for Hi pot test - Testing equipment to be provided by 

the contractor. For 33/66 KV cables 
EA 12     

75 

Dismantling of conductor of the following sizes from the O/H. 

line recoiling of the conductor and stacking the same at tent 

site. All sizes of Earth Wire or Conductor below the size of Dog 

conductor. 

M 1050     

76 

Mounting of 33KV,3x400sq.mm.XLPE cable with cable end box 

on the steel structure and fixing it with suitable wooden cleats 

(wooden cleats shall be supplied by contractor) i/c.its 

jumpering with the isolator as required. 
EA 12     

77 

Removal of all hardware fitting & insulators etc. from all sizes 

of poles & stacking the material at tent site.(Rates are for 

each Pole). HT Pole. 
EA 12     

78 Providing and Fixing  of Danger  plates. EA 4     

79 

Dismantling  from existing P/M S/Stn. The work includes their 

removal & stacking at tent site and loading unloading For  

315/400/500/630 KVA Transformers  
EA 1     

80 Providing and Fixing  of circuit plates . EA 4     

81 

Dismantling  from existing P/M S/Stn. The work includes their 

removal & stacking at tent site and loading unloading For 

Taking down of HT feeder with cable end box and supporting 

pipes 

EA 2     

82 

Identification of cable and Puncturing of the identified cable 

at the time of shut down(Shut down shall be arranged by 

BYPL). The work includes providing of skilled man who will 

identify the cable and will ensure to get it punctured at the 

time of shut down. Necessary T&P such as heater, Clip on 

meter and cable puncturing equipment etc shall be provided 

by the contractor ------33 KV/66 cable 

EA 18     

83 

Dismantling  from existing P/M S/Stn.The work includes their 

removal & stacking at tent site and loading unloading For 

Removal of all the angle Iron channel/MS flat frames/platform 

clamps etc on 4 pole structure.  

EA 1     

84 

Phasing of cables  before commissioning. The work includes 

disconnection/reconnection of cable for matching the phase 

sequence of cables including providing skilled workmen at 

both ends. For 66KV/33KV/11KV cables 

Per 

ckt. 
18     
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85 

Dismantling of the following from kiosk/ indoor type. S/stn. 

Including their safe removal and stacking at tent site including 

loading and unloading . (the work also includes the removal of 

all the electric/earth connections). 11 KV RMU  
EA 4     

86 
Supply and fixing of Cable Route/Joint Marker as per 

approved drawing.For 33/66 KV cables.     
EA 84     

87 

Dismantling of the following from kiosk/ indoor type. S/stn. 

Including their safe removal and stacking at tent site including 

loading and unloading . (the work also includes the removal of 

all the electric/earth connections). LT board suitable for 

315/400 KVA. 

EA 2     

88 Providing AUTO CAD Drawing above 1 KM. KM 2     

89 

Dismentalling of ACSR GOAT Conductor, Earthwire, Insulator 

& Hardware Fittings i.e.Single Tension String Insulator fittings 

with single tension clamp for single GOAT conductor ,Single 

Tension String Insulator fittings with double tension clamp for 

twin GOAT conductor,Double Tension String Insulator fittings 

with single tension clamp for single GOAT conductor,Single 

Suspension String Insulator fittings with single drop/tension 

clamp for single GOAT conductor, Single Suspension String 

Insulator fittings with double drop/tension clamp for twin 

GOAT conductor,Single Suspension String Insulator fittings 

with single suspension clamp for single GOAT 

conductor,Single Suspension String Insulator fittings with 

double suspension clamp for twin GOAT conductor ,Bolted 

type ‘T’ Connector suitable for single GOAT 

conductor,Vibration Damper for GOAT Conductor, Repair 

Sleeve for GOAT, Mid span compression joint for ACSR GOAT, 

Rigid Type Spacers for twin GOAT PER CIRCUIT INCLUDING 

EARTH WIRE( PER CIRCUIT MEANS 3 CONDUCTORS AND ONE 

EARTH WIRE INCLUDING HARDWARE FITTINGS AND 

ACCESSORIES) 

KM 1     

90 

Erection of electrical equipment Including supply of T & P, all 

consumable items such as welding rods, hacksaw blades etc 

and minor modification in support structure for fixing as 

required.For 66 kV LA's with or witout  surge counter  

EA 12     
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91 

Laying of MS flat in the excavatd trench including risers, 

equipment earthing,  overlapping of MS flat at the joints  by 

twice of its width and welding of over lapping  and cross joints 

including supply of electrodes, red oxide/bitumin compound , 

paint etcand Laying of GI earth strip for equipment earthing, 

along the wall, trench, cable trays etc including fabrication of 

supports/cleats and fixing with wall bolts, welding works, 

painting of earth strip and riser with red oxide paint/bitumin 

compound and final. For 50X6 sqmm 

M 400     

92 Transportation of material by hand-cart  TRP 190     

93 
12 mm cement plaster of mix 1:4 ( 1 cement : 4 fine sand) 

(13.1.1-AR192) 
Sqm 50     

94 
15 mm cement plaster on rough side of single or half brick 

wall of mix  1:4 ( 1 cement : 4 fine sand) (13.2.1-AR193) 
Sqm 50     

95 

Distempering with dry distemper of approved brand and 

manufacture (two or more coats) and of required shade on 

new work, over and including water thinnable priming coat to 

give an even shade. (13.40-AR209) 

Sqm 100     

96 

Providing and fixing concertina coil fencing with punched tape 

concertina coil 600 mm dia 10 metre openable length (total 

length 90 m), having 50 nos rounds per 6 metre length, upto 3 

m height of wall with existing angle iron 'Y' shaped placed 2.4 

m or 3.00 m apart and with 9 horizontal R.B.T. reinforced 

barbed wire, stud tied withG.I. staples and G.I. clips to retain 

horizontal, including necessary bolts or G.I. barbed wire tied 

to angle iron, all complete as per direction of Engineer-in-

charge, with reinforced barbed tape(R.B.T.) / Spring core 

(2.5mm thick) wire of high tensile strength of 165 kg/ 

sq.mmwith tape (0.52 mm thick) and weight 43.478 gm/ 

metre (cost of M.S.angle, C.C. blocks shall be paid separately). 

Based on (16.53-AR299) 

m 50     

97 

Brick work with common burnt clay F.P.S. (non modular) 

bricks of class designation 7.5 in foundation and plinth in 

cement mortar 1 : 4 (1 cement : 4 coarse sand ) (6.1.1-AR56) 

CUM 15     

98 

Brick work with common burnt clay F.P.S. (non modular) 

bricks of class designation 7.5 in foundation and plinth in 

cement mortar 1 : 6 (1 cement : 6 coarse sand ) (6.1.2-AR57) 

CUM 8     

99 

Brick work with common burnt clay F.P.S. (non modular) 

bricks of class designation 7.5 in superstructure above plinth 

level up to floor V level in all shapes and sizes in : Cement 

mortar 1:4 (1 cement : 4 coarse sand) (6.4.1-AR58) 

CUM 30     
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100 
Loading/unloading and transportation of 110 lbs 42' MS rail 

from store to site or from site to site. Beyond 5 kms. 
EA 8     

101 

Providing testing instruments, vehicle and skilled manpower 

during inspection by the electrical inspector. The work 

includes operation of electrical equipments as per the 

requirements/satisfaction of electrical inspector for obtaining 

the EIC Certificate.EHV Cables 

per 

KM 
4     

102 Excavation of trench below the ultimate good earth level in 

following type of soil including refilling after laying of eath 

mat riser, fixing of earth electrodes welding etc. For Soft soil 

CUM 100     

103 
De-watering of pits with the help of Mech.Pump ( 5H.P.) 

rating 
HR 10     

104 Cutting of stubs (Each member) EA 28     

105 

CENTRING AND SHUTTERING INCLUDING STRUTTING, 

PROPPING ETC. AND " REMOVAL OF FORM WORK FOR : 

FOUNDATIONS, FOOTINGS, BASES OF COLUMNS ETC. FOR 

MASS CONCRETE. 

sqm 65     

106 

REINFORCEMENT FOR R.C.C. WORK INCLUDING 

STRAIGHTENING, CUTTING,  "BENDING, PLACING IN POSITION 

AND BINDING ALL COMPLETE. COLD TWISTED" BARS 

KG 200     

107 

COLLECTING THE SPREADED STONE GRIT FROM YARD, 

STACKING AT SUITABLE PLACES & RELAYING THE SAME AFTER 

PROPER SCREENING / CLEANING TWICE  on the specified area  

of yard as per direction of engineer in charge 

cum 20     

108 

PROVIDING AND LAYING IN POSITION CEMENT CONCRETE OF 

SPECIFIED GRADE EXCLUDING THE COST OF CENTRING AND 

SHUTTERING- ALL WORK UPTO PLINTH LEVEL 1 : 4 : 8 ((1 

Cement : 4 Coarse Sand : 8 Graded stone agg. 40 mm nominal 

size)) 

cum 3     

109 

Trimming of any no. of branches of any size of any type of 

tree overhanging on building / terrace so as to keep them 

away from building by at least 2.00 mtr at the time of 

trimming in such a way that they do not fall on the bldg, 

terrace, GI/ACC shed, live transformer, electric/telephone 

wire by any means Use axe, saw, ropes etc. as per site 

conditions. The trimmed material to be disposed to the MCD 

bin by any means. Nothing shall be allowed to be burnt or 

flamed. (AR494) 

Ea 10     

110 
Dismantling of Screen wire 7/9 gauge including all hardware 

fittings, insulators for 66 kV Yard 
M 1200     

111 
Making termination in the existing line i/c.sagging and 

jumpering complete for 6Nos.Conductors with one earth wire. 
EA 4     
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112 

Dismentling of  MS as well as galvanised structure for 

different equipment like isolator, C.T.'s, P.T.'s, CVT, LA's , ISO 

etc, cable supporting structure, 33kV/66 kV  GI gantry and 

tower structure including consumables , welding electrode & 

hacksaw blades etc.  

MT 12     

113 

Transportation of various material like 40 mm dia Rod 12-15 

mtrs long by 25 T trailor from store/any site in Delhi to site of 

work in Delhi inclding loading and unloading at both ends 

manually.(Considering max lead of 50KM) 

TRP 1     

114 

Erection of MS as well as  galvanised structure for different 

equipment like isolator, C.T.'s, P.T.'s, CVT, LA's , ISO etc, cable 

supporting structure, 33kV/66 kV  GI gantry structure , Tower 

Structure i/c consumables , welding electrode ,tack welding &  

hacksaw blades etc. 

MT 8     

115 

Transportation of electrical equipment  from store/any site in 

Delhi to site of work in Delhi inclding loading and unloading at 

both ends manually.(Considering max lead of 50KM) TRP 10     

116 Fixing of HDPE cable cleat on 33/66 KV cable EA 36     

117 

Painting of nomenclature of size(s) as reqd. on power 

transformer/Breakers/Capacitor bank/Battery 

Bank/CRP/Panels etc. including supply of paint -------- rates 

are per alphabet. 

EA 500     

118 

Digging of cable trench with the help of tractor hammer 

cutting  where digging through standard tools like pickaxe and 

spade is not possible. The work includes demolishing cement 

concrete manually/ by mechanical means including disposal of 

material within 50 meters lead as per direction of Engineer - 

in  Nominal concrete 1:3:6 or richer mix (i/c equivalent design 

mix)  

CUM 50     

119 
Supply of RCC Cable protection cover as per BYPL/BRPL 

specification & drawing. (50 Thick 550 mm wide) 
EA 6166     

120 
Supply of warning tape per BSES Design specification 

(Width=150mm, Thickness=0.3u) 
M 1800     

121 

Supplying and fixing hot dipped Galvanized Reinforced 

punched tape made of 0.5 mm wide tape and spring core wire 

of 2.59 mm dia of approved quality dipped in PH2 oil to 

protect rusting of wire and tapes Stretched and fixed between 

post with GI Staples / GI wire in existing MS angle frame as 

specified complete as per direction of Engineer - in - Charge. 

(MS structure steel, Cement Conctrete, Pointing etc. if 

required, will be paid separately.) (16.53-AR300) 

Mtr 100     

122 Supply of Galvanized Nut & Bolts KG 200     
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123 

Supply of HDPE pipes as per IS 4984,PN 6 class PE 80 - 200mm 

dia with following specifications: 

PIPE,SPECIAL PURPOSE,SIZE:200 

MM;MATERIAL:HDPE;SPECIFICATION:PN6 

PE80;MANUFACTURING PROCESS:ROLLING;ADDITIONAL 

INFORMATION:HDPE PIPE DIAMETER 200 MM PN6 PE 80 FOR 

CABLE LAYING 

M 1800     

124 

Providing and laying in position cement concrete of specified 

grade excluding the cost of centring and shuttering- All work 

upto plinth level 1:2:4 (1 Cement : 2 Coarse Sand : 4 Graded 

stone agg. 20 mm nominal size) (4.1.3-AR21) 
CUM 4     

  

Total 

        

  

GST@18% 

        

  

Grand Total 

        

 

NOTE:    

1) Prices quoted above shall remain firm for entire duration of the contract from the date of 

award of contract.  

2) The bidder shall quote the prices strictly in the above format / item description / 

content.  The bid shall be liable for rejection, if contractor fail to do so. If at any stage, the 

content is found to be changed from the given price format, the content as per the given 

price format will prevail and binding on the contractor 

3) The bidder needs to quote for all the line items as mentioned above; failing which the bids 

are liable for rejection. 

 

 

 . 
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ANNEXURE –I :BID FORM 
 

 

To, 

 

Head of Department, 

Contracts & Material Department, 

BSES YAMUNA Power Ltd, 

IIIrd Floor, A Block, 

Shakti Kiran Building, Karkardooma, 

Delhi 110032. 

 

Dear Sir,  

 

1  We understand that BYPL is desirous of awarding the contract for………... (Name of the Work) work in its 

licensed distribution network area in Delhi. 

2  Having examined the Tender Documents for the above named works, we the undersigned, offer to deliver the 

goods/services in full conformity with the Terms and Conditions, technical specifications & Scope of Work as 

may be determined in accordance with the terms and conditions of the contract. The quoted amounts for this 

work are in accordance with the Price Schedules attached herewith and are made part of this bid.  

3  If our Bid is accepted, we undertake to deliver the entire goods/services as per delivery/ completion schedule 

mentioned in Section III from the date of award of order/letter of intent.  

4  If our Bid is accepted, we will furnish a Contract Cum Performance Bank Guarantee (CPBG) for due 

performance of the Contract in accordance with the Terms and Conditions of the NIT.  

5  We agree to abide by this Bid for a period of 180 days from the due date of bid submission and it shall remain 

binding upon us and may be accepted at any time before the expiration of that period.  

6  We declare that we are aware of the provision of all Laws associated with the supply of equipment’s/materials 

or Services and the prices have been quoted accordingly.  

7  Unless and until Letter of Intent is issued, this Bid, together with your written acceptance thereof, shall 

constitute a binding contract between us.  

8  We understand that BYPL is not bound to accept the lowest, or any bid BYPL may receive.  

9 There is provision for Resolution of Disputes under this Contract, in accordance with  the Laws and 

Jurisdiction of Contract.  

10 We do hereby agree and shall abide the terms of tender documents/agreement, in full  

 

Dated this............................... day of................................................. 2023 

 

Signature.............................................. In the capacity of ………………………………  

 

..................................................................duly authorized to sign for and on behalf of 

 

(IN BLOCK CAPITALS) ............................................................................... 
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ANNEXURE – II : BIDDER’S DETAILS 

 

 

S.No. Item Description 

1 Company Name   

2 BYPL Vendor Code (If Registered)   

3 Area of Specialization   

4 Company Founded Year   

5 Type of Company   

6 Constitution(Company Registration number )   

7 Name of Director / Mobile Number   

8 Name of other main person / Mobile Number   

9 Vendor Address   

10 Vendor Contact no   

11 Vendor Email ID   

12 No. of Manpower on payroll 

(Executive/Skilled/Semi-Skilled/Un-skilled) 

  

13 No. of Contractual Manpower 

(Executive/Skilled/Semi-Skilled/Un-skilled) 

  

14 Other Office / Factory Address   

15 ISO certification   

16 PAN   

17 PF/ESI   

18 Shop Establishment Certificate (If Applicable)   

19 Electrical License Detail  (If Applicable)   

20 GST   

21 GST Registration Date   

22 SSI   

23 MSME Registration Number (If Applicable)   

24 Turn Over FY 2018-19 (Rs. Cr.)   

25 Turn Over FY 2019-20 (Rs. Cr.)   
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S.No. Item Description 

26 Turn Over FY 2020-21 (Rs. Cr.)   

27 Turn Over FY 2021-22 (Rs. Cr.)   

28 Profit after Tax FY 2018-19  (Rs. Cr.)   

29 Profit after Tax FY 2019-20  (Rs. Cr.)   

30 Profit after Tax FY 2020-21  (Rs. Cr.)   

31 Profit after Tax FY 2021-22  (Rs. Cr.)   

32 Networth (Rs Cr.)   

33 Bank Guarantee Limit (in Cr.)   

34 Over Draft/Cash Credit Limit (in Cr.)   

35 Present Order Booking (Rs Cr.)   

36 Order executed with Reliance ADA (Rs Cr.)   

37 Name & Detail of relative working in BYPL   

38 Main Customer   

39 Details of orders executed / Under Execution Please submit the details in Attachment - 

A 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



 

NIT: CMC/BY/23-24/RS/SvS/AS/ 34          Page 95 of 121 Bidder Seal & Signature 

 

 

 

  

ATTACHMENT – A 

Reference List of Order Executed / under Execution by the Vendor (M/s ……………………………….) 

A) Major Orders Executed 

                        

SN Name of 

Project 

Client 

name 

& 

addres

s 

Client contact 

Detail 

Vendo

r’s 

Scope 

of 

Work 

Date Of 

Award 

Value of 

Work  

(Rs in 

Lakhs) 

Completion 

date as par 

Order 

Actual 

Complet

ion Date 

LD / Penalty 

imposed, if 

any 

(Rs in Lakhs) 

Litigation 

/ 

Arbitratio

n  

(Y/N) 

(If Yes, 

funish 

details) 

Remar

ks 

( Person name, e-

mail ID, Mobile & 

landline number) 

1.      

          

  

                      

2.      

          

  

                      

3.      

          

  

                      

4.      

          

  

                      

5.      

          

  

                      

 

 

 

  

B) Orders Under Execution 

SN Name of 

Project 

Client 

name 

& 

addres

s 

Client contact 

Detail 

Vendo

r’s 

Scope 

of 

Work 

Date Of 

Award 

Value of 

Work  

(Rs in 

Lakhs) 

Completion 

date as par 

Order 

Actual 

Complet

ion Date 

LD / Penalty 

imposed, if 

any 

(Rs in Lakhs) 

Litigation 

/ 

Arbitratio

n  

(Y/N) 

(If Yes, 

funish 

details) 

Remar

ks 

( Person name, e-

mail ID, Mobile & 

landline number) 

1.      

          

  

                      

2.      

          

  

                      

3.      

          

  

                      

4.      

          

  

                      

5.      
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ANNEXURE – III 

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT 

(To be signed and stamped by the bidder prior to participation in the auction event) 

 

BYPL intends to use the reverse auction through SAP-SRM tool as an integral part of the entire tendering process. All 

the bidders who are found as techno commercially qualified based on the tender requirements shall be eligible to 

participate in the reverse auction event. 

 

The following terms and conditions are deemed as accepted by the bidder on participation in the bid event: 

 

1. BYPL shall provide the user id and password to the authorized representative of the bidder. (Authorization 

letter in lieu of the same be submitted along with the signed and stamped acceptance form) 

 

2. BYPL will make every effort to make the bid process transparent. However, the award decision by BYPL would 

be final and binding on the supplier/Contractor. 

 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of BYPL, bid process, 

bid technology, bid documentation and bid details. 

 

4. The bidder is advised to understand the auto bid process to safeguard themselves against any possibility of 

non-participation in the auction event. 

 

5. In case of bidding through internet medium, bidders are further advised to ensure availability of the entire 

infrastructure as required at their end to participate in the auction event. Inability to bid due to telephone line 

glitch, internet response issues, software or hardware hangs; power failure or any other reason shall not be 

the responsibility of BYPL. 

 

6. In case of intranet medium, BYPL shall provide the infrastructure to bidders, further, BYPL has sole discretion 

to extend or restart the auction event in case of any glitches in infrastructure observed which has restricted 

the bidders to submit the bids to ensure fair & transparent competitive bidding. In case of an auction event is 

restarted, the best bid as already available in the system shall become the start price for the new auction. 

 

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be presumed 

that the bidder has no further discounts to offer and the initial bid as submitted by the bidder as a part of the 

tender shall be considered as the bidder’s final no regret offer. Any offline price bids received from a bidder 

in lieu of non-participation in the auction event shall be out rightly rejected by BYPL. 

 

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event. 

 

9. The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable taxes, duties 

and levies and shall be FOR at BYPL site. 

 

10. The prices submitted by a bidder during the auction event shall be binding on the bidder. No further 

communication will be there. 

 

11. No requests for time extension of the auction event shall be considered by BYPL. 

 

12. The original price bids of the bidders shall be reduced on pro-data basis against each line item based on the 

final all-inclusive prices offered during conclusion of the auction event for arriving at contract amount. 
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For………………… 

 

Signature: 

 

Name: 

 

Designation: 
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ANNEXURE – IV: 

ENVIRONMENTAL, OCCUPATIONAL HEALTH & SAFETY CONDITIONS OFCONTRACT 

 

1.0  General Requirements 

 

1.1  The contractor shall ensure that safety of all the workers, materials, Installation and equipment’s belonging to 

him or to others and working at the site is ensured through effective and practicable safety management 

systems. 

 

1.2 The contractor shall be responsible for compliance to provisions of all safety requirements under various 

notices, acts, rules and relevant applicable legislations. 

 

1.3 The contractors shall comply with all health & safety requirements as deemed necessary by BYPL from time 

to time. 

 

1.4 Works shall be carried out by the contractor after taking necessary “Permit to work”. Also the work shall not 

be carried out without use of Protectiveequipment’s like shoes, safety belts, helmets etc. adhering to safety 

compliance. 

 

1.5 All the equipment’s being used shall be timely calibrated and a copy of the same shall be submitted to Safety 

Department within 4 weeks of the acceptance of contact and thereafter on every renewal. 

 

2.0  EHS Policy 

 

The contractor as per requirement of CEA Measures Relating to Safety and Electric Supply Regulations, 2010 

shall follow the Environment, Health & Safety policy ofBYPL.The contractor shall implement quality, health & 

safety management systems in accordance to BYPL EHS policy and ensure that intentions of such policy are 

met. 

3.0  Health & Safety Plan 

3.1     Within 4 weeks of the notification of acceptance of the tender, the contractor shall  submita detailed 

and comprehensive Contract specific health & safety plan  incorporating HIRA (Hazard Identification & Risk 

Analysis) to BYPL. This plan shall  necessarily include detailed policies, procedures, method statement for each 

activity  to be performed and regulations which, when implemented, will ensure compliance of the contract 

provisions stated herewith. 

3.2       The contractor shall submit health & safety plan for such activities required to be carried 

 out under the awarded contract as deemed necessary by BYPL. 

 

 

3.3      Health & safety plans, procedures, method statements, etc. developed & submitted by contractors shall be 

reviewed and approved by designated authorities ofBYPL (Head Safety). First cut of the plan shall be submitted 
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to Safety Department within 2 weeks of agreement of contract. After suggested rectification, the final plan 

shall be submitted to Head Safety not later than 4 weeks of the agreement of contract. A copy of the same 

shall be given to the engineer in charge also. The document shall carry the signatures of the authorized 

signatory (the person who has signed the agreement document of contract). 

 

3.4       The health & safety plans, procedures, method statements, etc. shall not be changed  

 without prior review and approval by designated authorities ofBYPL. 

 

4.0 OHS Organization & Responsibility 

 

4.1 The contractor supervisor will play the role of safety supervisor. The safety supervisor shall hold a diploma 

degree from a recognized institute or university as per CEA Regulations, 2010. Also simultaneously contractor 

has to ensure their competency in safety or EHS with 40 hours training from reputed agency (like RLI/Allied 

Boston/ National Safety Council) or trainer, which should be verified earlier by BYPL safety department 

accordingly. The copy of training certificate shall be submitted to Safety Department within 4 weeks of 

agreement of contract. Time extension may be given in extraordinary situation subjected to submission of any 

convincing document carrying valid proofof near future plan of the training. 

 

4.2       The training certificate should not be more than one-year-old. 

 

4.3 Apart from above, as an owner of the company the contractor & their other key persons are also responsible 

for safety compliance and related issues. 

 

5.0 First Day at Work –Induction Training and Issuance of ID-Card 

 

5.1 The contractor shall ensure that all his workers have under gone the safety induction and have been issued 

with a valid ID card prior to start work at BYPL site. The proofof the same shall be submitted to Safety 

Department within 4 weeks of agreement of contract. 

 

5.2 All contractor workers shall undergo above as per the BYPL site specific procedure issued from time to time. 

 

5.3 The contractor shall ensure that no worker is in any O&M activities until the valid ID card is issued and the 

same is available by each worker at site including that of sub-contractor(s). 

 

5.4 In case any worker lost the ID card issued to him, the contractor shall ensure that such incidences are promptly 

reported to BYPL and duplicate or new ID card is issued immediately after completing formalities as deemed 

necessary by BYPL. 
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6.0 Provision of Safe Working Conditions 

6.1 Proper barricading shall be created during height work, cable laying work, working on pole, etc. Dimensions 

of barricading while cable laying work- Height- 2 mtr, Length- 1.5 mtr. There shall not be any gap in between 

two barricades. LED Bacon light shall be placed at 1st and every 4th barricade. However, while working on 

pole during supply maintenance work there should be a barricading cone and caution tape . In narrow lanes, 

where proper barricading as per rules is not possible, use barricading as per the approval of  respective safety 

circle head in writing and copy forwarded to safety and uploading in QMS. 

6.2 PPE’ Requirement 

6.2.1 The contractor shall ensure all the required PPEs given in clause 6.2 and shall allow their workers to start work 

at site only after proper verification of adequacy of safety gears/PPE required for the specific job at site by the 

Safety personnel/Site Engineer ofBYPL.  

Contractor has to ensure the quantity and quality of PPEs during procurement and continuous usage of 

following PPE’s by his staff. 

S.NO. NAME OF THE PPEs LINEMAN / 

FITTER/SKILLED 

HELPER/UNSKILLED SUPERVISOR 

1 SAFETY HELMET       

2 FULL BODY 

HARNESS 

(POSITIONING 

BELT) 

  
X X 

3 ELECTRICAL HAND 

GLOVES     
X 

4 SAFETY SHOES 
      

5 SAFETY GOGGLES 
      

6 REFLECTIVE 

JACKET       

 

 

 

6.2.2 Contractor has to ensure for proper procurement and distribution of required PPE’s among their workers with 

receiving in attached format (Appendix-3) which will be verified by the safety department during inspection. 

The entire issuance format duly signed by individual worker and to be verified/ certified by Department Head 

and the same need to be submitted to Safety Department along with mentioned certificates within 4 weeks 

of agreement of contract. The sample of the PPE’s being procured by the contractor shall be submitted and 

approved from the Safety Department beforehand. 

 

6.2.3 The contractor has to provide 3 arc protection face shields in each zone (2 for  complaint team and 1 for 

maintenance team) as per specifications mentioned in  clause 6.2.5.6. 
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6.2.4 If any of the contractor staff found without PPEs, the said PPE’s will be issued to them from BYPL store with 

immediate effect. And the 20% extra amount with procurement cost will be recovered from their next monthly 

bill cycle. 

 

Note:  PPEs shall strictly be as per the brand mentioned in clause 6.2.5 

 

6.2.5 Technical Specification of the PPEs 

 

6.2.5.1. Safety Shoes – With Composite / Fiber toes (CE approved / IS 15298) – Mandatory for all personnel working 

at BYPL O&M. The safety shoes shall meet the following features: 

1. Electric Shock Resistant Sole  

2. Impact Resistant 

3. Scrap/Heat Resistant 

4. Slip Resistant 

5. Oil and Acid Resistant 

6. Rubber PU Sole 

7. Anti-puncture 

Lead MAKE: BATA/HONEYWELL/KARAM 

 

6.2.5.2 Safety Helmets: (IS 2925 - 1984 or DGMS) with chin strap – Mandatory for all personnel working at BYPL O&M. 

The specification of safety helmet shall be as given below: 

V-GARD HDPE Yellow With 4 Point FasTrac Ratchet Suspension 

 

 

 

Shell Material UV stabilizedHDPE, Non vented 

Suspension 

 With 4 Point FasTrac Ratchet Suspension sewn headband 

 Textile straps made from polyester Suspension   

 point fixing: good positioning, ...stability, better air 

circulation due to ...limited contact areas with the head 

 Easy clean sweatband  

Size 52-62 cm  

Accessory slot 
Standard 30 mmwithremovable HDPE dead plugs suitable to leak 

proof fitting 

Approvals ANSI/ IEC Z89.1 Class E (electrical) 
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Additional Low temperature -10°C (acc. to GB2811), High temperature +50°C 

Colours Yellow 

weight 360 g  

 

Lead MAKE: 3M / KARAM / UFS 

 

6.2.5.3 Full Body positioning Harness: (CE approved / IS 3521 / EN 361 / EN 355) – Shall be used while work is in 

progress at height more than 1.8 meter or where from a person may fall and get injured. The specification of 

the Full body harness shall be as given below: 

Anchorage  AdjustabletwochestattachmentD-rings and A dorsal attachmentD-ring 

Adaptability Adjustable shoulder and thigh straps 

Convenience Shoulder and thigh straps differentiated by a dual color scheme. 

Ergonomics Idealy. Positioned sit strap for extended comfort. 

Size Standard 

weight 1200GMS 

ENERGY ABSORBING FORKED LANYARDS : 

 

Spec. 44mm wide polyamide webbing. 

Length 1.5 Meter 

There should not be any metallic part in the full body harness. 

Lead MAKE: KARAM /LIFEGEAR/UFS/HONEYWELL 

 

6.2.5.4 Flex Chem Full View Safety Goggles – Shall be used to protect workers eyes from foreign materials and flying 

particles. Mandatory for all personnel working at BYPL O&M. Safety goggles shall meet the following feature: 

1. Acetate lens for special applications requiring superior chemical resistance. 

2. Industrial version of tough and popular first responder goggles. 

3. Soft Flex low profile frosted frame for increased comfort. 

4. Comfortable headband with length adjustment. 

5. Indirect venting for comfortable, long lasting wear can be worn with safety helmets and over prescription 

spectacles. 
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6. Sight Gard + premium anti-fog coating (EN 166 “N”) with good anti- scratch properties. 

 

Technical Specification: 

Weight 95g. 

Lens thickness 1.0mm 

Overall width 173mm 

Overall length 90mm 

Bridge 47.6mm 

Lens base 5.5 curve 

Lens size 86.1mm verticle, 174mm diagonal 

Headband Adjustable length at max.440mm(long enough to fit together 

with helmets) 

Material &colors 

Lens Acetate clear, coating, Sightgard + anti-fog according to EN 

166 “N” & anti scratch. 

Body PVC smoke 

Headband holder Nylon 

Headband Adjustable grey elastic fixed on frame side parts 

Marking / Approvals 

Standard number EN 166 

Frame marking MSA EN 166 34-FT CE 

Lens marking 2C-1.2 MSA 1 FT  N CE 

Filter class 2C (Ultra violet radiation with enhanced color recognition) 

Scale number 1.2: luminous trasmittance-89% 

Optical class 1 (best class, for permanent wear) 

Mechanical resistance F (low energy impact 45m/s) T (at extreme temperature -5 to 

+550 C) 

Resistance to N(distorted vision due to lens fogging) 

UV filter 99.9% 

Ordering information 10145578-FlexiChem Sightgard + clear , 6x 

 

Lead MAKE: MSA / UVEX/ UFS/3M/KARAM 
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6.2.5.5 Electrical Insulating Hand Gloves – Shall be used to prevent electric shock based upon the hazards/risks 

involved in a particular activity. Safety goggles shall meet the following features: 

 Breakthrough manufacturing process for exception dry grip. 

 Soft and flexible for enhanced tactility, high dexterity and wearer comfort. 

 Ergonomic design featuring tapered fingers to reduce hand fatigue. 

 Relaxed wrist for easy on/off. 

 

 For LT work For HT work 

Length  360mm 360mm 

Class  2 0 

Thickness  3.6mm 1mm 

Proof test voltage 20000 5000 

Maximum use voltage 11000 1000 

Tensile strength >16mpa[Mega Pascal] 

Puncture resistance >18N/mm [Newton per mili meter] 

Elongation at break >600% [Stretching length] 

Tension set <15% 

 

 It should be resistant to oil, acid, ultra violet rays and very low temperature. 

 Each pair of glove should be marked with class, category, month & year of manufacturing, CE logo, batch no. 

and certified laboratory no. 

 EN certified to electrical and thermal hazards, 

 EN certified to thermal & electrical hazards to confirm EN 60-903, 

 EN certified to mechanical hazard to EN-388 

 

Lead MAKE: Honeywell / ANSELL/CATU 

 

6.2.5.6 Arc Protection Face Shield 

 

a) ATPV value is 10 cal/cm2 

b) It shall have a slotted hard hat and chin guard 

c) Visible light transmission (VLT) shall be 70% 

d) It should have anti fog lens 

e) It should have a provision for replacement of lens and brackets.  

f) It should cover the complete face and the complete neck region. 
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g) It must not hinder the work. Must be comfortable for the height jobs as well as in the ground.  

h) Carry bag for the kit.  

 

Lead MAKE: Oberon/Honeywell 

 

6.2.5.7 Certificates required for all PPEs: 

1. Manufacturer Certificate 

2. Test Certificate 

3. Authorization of Dealership/Distribution ship 

 

The copy of all the certificates shall be submitted to safety department within 4 weeks of agreement of 

contract. 

 

7.0 Integrated Management System & Audits 

 

7.1 The Contractor shall work in the framework of Integrated Management System (IMS) and shall maintain 

documentation as prescribed in the IMS Manual of BYPL. IMS Manual can be obtained directly from site 

engineer/Division Head/Respective Head. 

 

7.2 All contractors during their currency of contract shall strive to continuously improve and demonstrate strict 

compliance to ISO 9001, 14001 & 45001 standards of BYPL. 

 

7.3 To verify compliance and to continually improve the management system, all contractors shall be subjected 

to both internal & external audits. 

 

8.0   Medical Examination  

 

8.1  - 

 

8.2  Records of medical examination as described above shall be maintained at the contractor premises and a copy 

of the same shall be submitted to Safety Department within 4 weeks of agreement of contract. 

 

8.3  No person about whom the Contractor knows or has reason to believe that he is a deaf or he has a defective 

vision or he has a tendency to giddiness shall be required or allowed to work in any O&M operation or other 

construction work which is likely to involve a risk of any accident either to the worker himself or to any other 
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person.  

 

9.0 Working at Height 

 

9.1 The Contractor shall ensure that all works carried out at a height of 2 Meter or more shall only be started after 

obtaining a permit to work at height, which shall be issued as per the procedure of BYPL by authorized 

personnel. 

 

9.2 The contractor shall ensure that all control measures mentioned and agreed through above work permit or as 

deemed necessary by BYPL are enforced and complied all the time during activities carried out at height. 

 

9.3  Full body harness and ladder along with the required PPEs shall be used during height work.  

 

9.4        Barricading cone and tape shall be used along with creation of proper safety zone. 

 

10.0 Reporting of Near Miss/ Incidents / Dangerous Occurrences 

 

10.1 In case of any incident/ accident occurs during the O&M activities undertaken by the Contractor thereby 

causing a dangerous occurrence or near miss or any minor or major or fatal injury to his employees due to any 

reason, whatsoever, it shall be sole responsibility of the Contractor to promptly inform the same to 

Department Head in prescribed form and also to all authorities envisaged under the applicable laws. 

 

11.0 Suspension of Work 

 

11.1 BYPL shall have the right at its sole discretion to suspend the work till compliance of safety norms, if in its 

opinion the work is being carried out in such a way that it may cause accidents and endanger the safety of the 

persons and / or property, and / or equipment’s. 

 

11.2 In such cases, the contractor shall be informed in writing about the nature of hazards and possible injury 

/accident and he shall comply to remove all shortcomings promptly. Decision of BYPL shall be conclusive and 

binding on the Contractor in such aspects. 

 

11.3 The contractor shall not be entitled to damages / compensation for suspending of work due to safety reasons 

and the period of such stoppage of work will not be taken as an extension of time for completion of the 

facilities as per the work order and will not be the ground for wavier of levy of liquidated damages.  
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11.4 The contractor shall follow and comply with all safety Rules of BYPL, relevant provisions of applicable laws 

pertaining to the safety of workmen, employees plant and equipment as may be prescribed from time to time 

without any demur, protest or contest or reservation.  In case of any nonconformity between statutory 

requirement and safety rules of the BYPL referred above, the latter shall be binding on the contractor unless 

the statutory provisions are more stringent.  

 

12.0 OHS Appreciation Policy 

 

12.1 If the contractor observes all the safety rules and codes, statutory laws and rules during the period of the 

contract awarded by the BYPL and no accident occurs then BYPL may consider the performance of the 

contractor and safety scorecard will be prepared. The best contractor will be appreciated by suitable “SAFETY 

AWARD” as per scheme as may be announced separately from time to time. 

 

13.0 Safety Motivational Scheme for Contractor Employee 

 

13.1 All contractors must reward their employee monthly for best worker in term of complying safety norms. They 

should honour with a gift of Rs. 500/- (five Hundred) with commendation certificate to motivate others 

towards safety compliance. The record with photograph should kept with them & also to be submitted to BYPL 

safety department. Contractor may ask to BYPL safety people for their presence during awarding time. 

 

13.2 All contractors have to observe safety day/ week on 4th March to 10th march every year with proper planning 

and record to create safety awareness inside their organization. A detailed report of observing the same to be 

forwarded to safety department every year. 

 

14.0 Guidelines for Penalty Policy Implementation 

 

14.1 Total penalty shall be calculated by multiplying the number of safety violations and the penalty amount 

specified for such violations in Appendix - 1. (Example – If at first offence persons are found working without 

safety helmet at 3 locations, the penalty would be 3X2000 = Rs.6000/-) 

 

14.2 The amount of penalty can be increased or decreased based upon the seriousness of safety violations. The 

decision of recommending authority shall be final one. 

 

14.3 Recommending authority shall send his factual observations to Department Head and Safety Head who in turn 

shall either reject or approve it. If approved, he shall send it to Finance & Accounts for execution. Finance 

Accounts shall execute the penalty and confirm the same & shall send it back to Department Head and Safety 

Head. 
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14.4 Recommending Authority means the Department Head, HODs, Site Safety officer / Supervisor, representatives 

from OHS and other personnel authorized jointly by O&M. 

 

14.5  Penalties will be imposed for delay in submission of EHS related requirements/documents mentioned in the 

contract. Once the contract is accepted, the requirements as mentioned in Appendix- 2 to be submitted 

within 4 weeks. 

 

14.5  Safety Head may impose penalty for serious violations directly. 

 

14.6 All penalties shall be imposed directly on the concerned contractors. No penalty shall be imposed on 

individuals. 

 

15.0 Guidelines for Safety Appreciation Policy Implementation 

 

15.1 Recommending Authority shall write comments of his Appreciation in case he observes that there is no any 

safety violations. 

 

15.2 Recommending Authority shall send his Safety Appreciation to Safety Head who in turn shall either approve 

or reject it and shall send it to Site Safety Officer for keeping in records. 

 

15.3 Management will appreciate the Safe Contractors for their best performance towards safety norms based 

upon number of safety appreciation notes. 

 

15.4 Every year best Safe Contractor shall be suitably awarded. The contractor shall be selected based upon the 

maximum numbers of approved safety appreciation notes. 

 

15.5 Any contractor who has received any penalty for a particular year shall not be entitled for Safe Contractor’s 

Award irrespective of number of safety appreciation notes he has received. 

15.6 Site Safety Officer will maintain the contractor wise record of penalty & safety appreciation notes and declare 

the results latest by 28th February of every year for the performance of previous year. 

15.7 BYPL Management shall present a Trophy with commendation certificate of safety excellence every year on 

the occasion of 4th to 10th March (National Safety Day) to the contractor, who qualified the safety standard 

criteria. 
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Appendix – 1 

Penalty Policy on Safety Violation 

 

Notes: 

# Refer clause No. 14 for penalty policy implementation guidelines 

# If there are 03 violations by an individual employee, his removal from deployment with BYPL # If there are 10 

violations in one quarter, will be recommended for termination of contract order. 

 

 Type ofOffense Penalty Detail Execution Channel 

A Not Wearing Safety Helmets 

Safety shoes/ Safety Goggles / 

Electrical insulating hand 

gloves/ reflective jacket/Not 

using electrically safe tools 

and equipments. (Poor quality 

or damaged item means 

noncompliance)   

# First Offence - Warning Note & 

Rs.2000/- 

# Second Offence - Warning Note & 

Fine of Rs.5000/- 

# Third Offence- Note of 

recommendation of the concerned 

workmen/ supervisors for removal 

from deployment with BYPL& Fine 

of Rs.15000/-  

Recommendation by OHS-

Representative/Department Head 

Approval by Safety Head 

Deduction by Finance & Account 

B Not wearing Full Body 

Harness/fall arresters while 

working at a height more than 

1.8 meter or where from a 

person may fall. Not using 

Safety Net to arrest falling 

objects and personnel. 

Not using Arc Protection Face 

Shield  

Not using barricading cone 

and tape. 

(Poor quality or damaged item 

means noncompliance) 

# First Offence -Warning Note & 

Fine of Rs.5000/- 

# Second Offence - Warning Note 

for dismissal and a Fine of 

Rs.10000/- 

# Third Offense - -Action for the 

concerned Workmen/ supervisor 

for removal from deployment with 

BYPLand a fine of Rs.25000/- 

Recommendation by OHS-

Representative/Department Head  

Approval by Safety Head 

Deduction by Finance & Account 

C Any other unsafe work 

practices or condition which is 

considered having potential 

for fatality or injury to 

personnel. 

# First Offence - Warning Note & 

Fine of Rs.10000/- 

# Second Offence - Action for the 

concerned workmen/ supervisors 

for removal from deployment with 

BYPL and fine of Rs.20000/-.  

Recommendation by OHS-

Representative/Department Head  

Approval by Safety Head 

Deduction by Finance & Account 
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Appendix – 2 

 

Penalty Policy on non- submission of EHS related requirements 

 

Following  EHS related requirements to be submitted within 4 weeks of  agreement of contract 

Requirement Penalty Detail Execution Channel 

1. Contract specific health 

& safety plan and HIRA 

(Hazard Identification 

& Risk Analysis)  

 

2. Safety supervisor 

training records on 

EHS (40 hrs training) 

 

3. Submission of sample of 

PPE’s in EHS 

department for 

approval (if procured 

by the contractor) 

 

4. Bills/challan of PPE’s 

along with test 

certificates (if 

procured by the 

contractor) 

 

5. PPE’s receipt by worker 

(as per Appendix-3) 

 

6. Medical examination 

record of workers 

 

7. ID card of workers 

 

8.  Calibration Certificates 

ofequipment’s 

 

 

 

 

 

 

 

Delay of 15 days- Warning 

Note & Consolidated Fine of 

Rs.5000/- on non-submission 

of proofof any of these 

mentioned 8 types of 

documents 

 

On every subsequent delay of 

15 days- Warning Note & 

Consolidated Fine of Rs. 

10,000/- on non-submission 

of proofof any of these 

mentioned 8 types of 

documents 

 

 

 

 

 

 

 

 

 

 

 

 

Recommendation by OHS-

Representative 

Approval by Safety Head 

Deduction by Finance & 

Account 
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Appendix – 3 

 

Format for PPE’s Receipt by workers 

 

 

Name of Site --------------------------------------- 

 

Division----------------------------------------------- 

 

Name of Contractor ------------------------------ 

 

 

S.N

O. 

NAME DESI. Safety 

Helmet 

Electrical 

Insulating 

Hand 

gloves 

Full Body 

Harness 

Safety 

Shoes 

Safety 

Goggle 

Reflective 

Jacket 

SIGNATU

RE 

          

          

          

          

          

          

 

 

 

 

Signature of Contractor / Date………………. 
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EMD BANK GUARANTEE 

 

(To be issued in a Non Judicial Stamp Paper of Rs.100/-purchased in the name of the bank)  

Whereas [name of the Bidder] (herein after called the “Bidder“) has submitted its bid dated[date of submission of bid] 

for the supply/services of [name and/or description of the goods/sevices] (here after called the “Bid”). KNOW ALL 

PEOPLE by these presents that WE [name of bank] at [Branch Name and address],having our registered office 

at[address of the registered office of the bank](herein after called the “Bank“),are bound unto BSES YAMUNA Power 

Ltd., with its Corporate Office at SHAKTI KIRAN BUILDING, KARKARDOOMA, Delhi 110032 ,(herein after called —the 

“Purchaser“)in the sum of …………………… (Rupees …………………………………… only) for which payment well and truly to be 

made to the said Purchaser, the Bank binds itself, its successors, and assigns by these presents. Sealed with the 

Common Seal of the said Bank this_____ day of________ 2023. The Conditions of this obligation are:  

1. If the Bidder withdraws its Bid during the period of bid validity specified by the Bidder on the Bid Form;  

or 

2.  If the Bidder, having been notified of the acceptance of its Bid by the Purchaser during the period of bid 

validity:  

(a) Fails or refuses to execute the contract form, if required: or  

(b) Fails or refuses to furnish the performance security, In accordance with the instructions to Bidders/Terms and 

Conditions.  

 

We undertake to pay to the Purchaser up to the above amount upon receipt of its first written demand, without the 

Purchaser having to substantiate its demand, provided that is its demand the purchaser will note that amount claimed 

by it is due to it, owing to the occurrence of one or both of the two condition(s), specifying the occurred condition or 

condition(s). This guarantee will remain in force up to and including 180 days after the due date of submission bid, and 

any demand in respect thereof should reach the Bank not later than the above date.  

 

(Stamp & signature of the bank)  

 

Signature of the witness(s) 
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PROFORMA OF CONTRACT CUM PERFORMANCE BANK GUARANTEE 

 

(TO BE ISSUED ON RS 100/- STAMP PAPER) 

 

This Guarantee made at ________ this [___] day of [_____] 2023  

 

1. WHEREAS M/s BSES Yamuna Power Limited, a Company incorporated under the provisions of Companies Act, 

1956 having its Registered Office at Shakti Kiran Building, Karkardooma, Delhi 110032, India hereinafter 

referred to as the “Company”, (which expression shall unless repugnant to the context or meaning thereof 

include its successors, administrators, executors and assigns).  

 

2. AND WHEREAS the Company has entered into a contract for ____________ (Please specify the nature of 

contract here) vide Contract No. __________dated __________ (hereinafter referred to as the “Contract”) 

with M/s.________________, (hereinafter referred to as “Contractor”, which expression shall unless 

repugnant to the context or meaning thereof be deemed to mean and include each of their respective 

successors and assigns) for providing services on the terms and conditions as more particularly detailed 

therein.  

 

3. AND WHEREAS as per clause ____of General Conditions of Contract, the Contractor  is obliged to provide to 

the Company an unconditional bank guarantee for an amount equivalent to ten percent (10%) of the total 

Contract Value for the timely completion and faithful and successful execution of the Contract from 

[____________] pl. specify the name of Bank) having its head/registered office at [____________] through its 

branch in ______(pl. specify the name of Branch through which B.G is issued)   hereinafter referred to as “the 

Bank”, (which expression shall unless it be repugnant to the context or meaning thereof be deemed to include 

its successors and permitted assigns).  

 

4. NOW THEREFORE, in consideration inter alia of the Company granting the Contractor the Contract, the Bank 

hereby unconditionally and irrevocably guarantees and undertakes, on a written demand, to immediately pay 

to the Company any amount so demanded (by way of one or more claims) not exceeding in the aggregate [Rs. 

].…………………(in words)  without any demur, reservation, contest or protest and/or without reference to the 

Contractor and without the Company needing to provide or show to the Bank ,grounds or reasons or give any 

justification for such demand for the sum/s demanded.  

 

5. The decision of the Company to invoke this Guarantee and as to whether the Contractor has not performed 

its obligations under the Contract shall be binding on the Bank. The Bank acknowledges that any such demand 

by the Company of the amounts payable by the Bank to the Company shall be final, binding and conclusive 

evidence in respect of the amounts payable by the Supplier to the Owner. Any such demand made by the 

Owner on the Bank shall be conclusive and binding, notwithstanding any difference between the Owner and 

the Contractor or any dispute raised, invoked, threatened or pending before any court, tribunal, arbitrator or 

any other authority.  

 

6. The Bank also agrees that the Company at its option shall be entitled to enforce this Guarantee against the 

Bank as a principal debtor without proceeding against the Contractor notwithstanding any other security or 

other guarantee that the Companymay have in relation to the Contractor’s liabilities. 
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7. The Bank hereby waives the necessity for the Company first demanding the aforesaid amounts or any part 

thereof from the Contractor before making payment to the Company and further also waives any right the 

Bank may have of first requiring the Company to use its legal remedies against the Contractor, before 

presenting any written demand to the Bank for payment under this Guarantee. 

 

8. The Bank’s obligations under this Guarantee shall not be reduced by reason of any partial performance of the 

Contract.  The Bank’s obligations shall not be reduced by any failure by the Company to timely pay or perform 

any of its obligations under the Contract. 

 

9. The Bank further unconditionally and unequivocally agrees with the Company that the Company shall be at 

liberty, without the Bank’s consent and without affecting in any manner its rights and the Bank’s obligation 

under this Guarantee, from time to time, to: 

(i) Vary and/or modify any of the terms and conditions of the Contract; 

 

(ii) Forebear or enforce any of the rights exercisable by the Company against the Contractor under the 

terms and conditions of the Contract; or 

 

(iii) Extend and/or postpone the time for performance of the obligations of the   

 Contractor under the Contract; 

 

and the Bank shall not be relieved from its liability by reason of any such act or omission on the part of the 

Company or any indulgence shown by the Company to the Contractor or any other reason whatsoever which 

under the law relating to sureties would, but for this provision, have the effect of relieving the Bank of its 

obligations under this Guarantee. 

 

10. This Guarantee shall be a continuing bank guarantee and shall not be discharged by any change in the 

constitution or composition of the Contractor, and this Guarantee shall not be affected or discharged by the 

liquidation, winding-up, bankruptcy, reorganization, dissolution or insolvency of the Contractor or any of them 

or any other circumstances whatsoever. 

 

11. This Guarantee shall be in addition to and not in substitution or in derogation of any other security held by the 

Company to secure the performance of the obligations of the Contractor under the Contract. 

 

12. NOTWITHSTANDING anything herein above contained, the liability of the BANK under this Guarantee shall be 

restricted to ___________________ (insert an amount equal to ten percent (10%) of the Contract Value) and 

this Guarantee shall be valid and enforceable and expire on _____________ (pl. specify date) or unless a suit 

or action to enforce a claim under this Guarantee is filed against the Bank on or before the date of expiry.  

 

13. On termination of this Guarantee, all rights under the said Guarantee shall be forfeited and the Bank shall be 

relieved and discharged from all liabilities hereunder. 

 

14. The Bank undertakes not to revoke this Guarantee during its validity except with the prior written consent of 

the Company and agrees that any change in the constitution of the Bank or the Contractor shall not discharge 

our liability hereunder.  

 

15. Company may assign this Guarantee to any Person or body whether natural, incorporated or otherwise under 

intimation to the Bank. The Bank shall be discharged of its obligations hereunder by performance in 

accordance with the terms hereof to such assignee without verifying the validity / legality / enforceability of 

the assignment.  
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16. This Guarantee shall be governed by the laws of India. Any suit, action, or other proceeding arising out of, 

connected with, or related to this Guarantee or the subject matter hereof shall be subject to the exclusive 

jurisdiction of the courts of Delhi, India. 

Dated this ………… day of ………….. …2023 at ……………. 

 

 

 

 (Signature) 

.......................................................... 

 

(Name) 

......................................................... 

(Designation with Bank Stamp) 

Attorney as per 

Power of Attorney No........................      

Date........................................ 

 

Beneficiary's bank detail with IFSC Code: 

1. Name of the Bank                    :      State Bank of India 

2. Branch Name & Full Address:  Industrial Finance Branch, 14-15 Floor,  

 JawaharVayparBhawan, 1, Tolstoy Marg, New Delhi 110001 

3. Bank Account No:    10277791808  

4. IFSC Code:    SBIN0009601 

 

Vendor has to fill this form & submit along with the PERFORMANCE BANK GUARANTEE 

1. Bank Email ID--------------------------------------Bank Phone No---------------------------------- 

2. Where to Dispatched the BG -Local Address of bank ------------------------------------- 

3. Where to Dispatched the BG Head Office Address ---------------------------------------- 
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FORMAT – 4.3 

 

NON-DISCLOSURE AGREEMENT 

 

 

THIS NON-DISCLOSURE AGREEMENT ("Agreement") is made and entered into at Delhi on the _____ day of 

__________, 2023 

 

By And Between 

 

M/s BSES Yamuna Power Limited, a company registered under the Companies Act, 1956 and having its 

registered office at Shaktikiran Building, Karkardooma, Delhi 110032 (hereinafter referred to as the "Disclosing 

Party" which expression shall unless repugnant to the meaning and context mean and include its successors 

and permitted assigns) of the FIRST PART 

 

And 

 

______________________, a company incorporated under the Companies Act, 1956 and having its 

registered office at _______________________, (hereinafter referred to as the "Receiving Party" which 

expression shall unless repugnant to the meaning and context mean and include its successors and permitted 

assigns) of the OTHER PART 

 

Disclosing Party and Receiving Party are hereinafter individually referred to as the "Party" and collectively as 

the "Parties". 

 

WHEREAS the Disclosing Party is in discussions with the Receiving Party for Security Management Services 

("Project") and the Disclosing Party may in conjunction with the aforesaid disclose to the Receiving Party 

information relating to their businesses which is confidential and sensitive in nature and the Receiving Party 

is willing to undertake to restrict the use and further disclosure of the information in accordance with the 

terms and conditions set out herein: 

 

1. The "Receiving Party" acknowledges and confirms the confidential and sensitive nature of all 

information, documents and material relating to Persons and entities which may be accused of or 

related to the theft of electricity which is a penal offense under the provisions of the electricity act 

2003As well as the various data and tools which may be available by way of documents as well as 

other modes of proof("Project") (i) that may be disclosed or made available to the Receiving Party by 

the Disclosing Party or its employees/ representatives/ advisors/ consultants; (ii)Receiving Party may 

gain or gather from any source; (iii) Receiving Party may process or arrive at during the course of the 

Project; (iv) Receiving Party may have come across during its discussions with any person in the 

course of the Project; and (v) all negotiations and discussions between the Parties relating to the 
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Project (all the information referred to above is hereinafter referred to as the "Confidential 

Information"). 

 

2. Confidential Information is understood to include but is not limited to information made available in 

written, machine recognizable, graphic or sample form including, without limitation, drawings, 

photographs, models, design or performance specifications, its analysis, compilations, studies, notes 

and all other information and data disclosed orally or visually which has been developed / is exclusive 

to the Disclosing Party and includes information provided in various meetings. 

 

Provided, however, that Confidential Information shall not include information which (a) is, or 

becomes, publicly known, otherwise than through a wrongful act of the Receiving Party or its 

representatives; (b) is in the possession of the Receiving Party prior to receipt from the Disclosing 

Party or its representatives without an obligation of confidentiality; (c) is independently developed 

by the Receiving Party, provided that it was not derived from the Confidential Information; (d) is 

furnished to others by the Disclosing Party without restrictions, similar to those herein on the rights 

of such others to use or disclose; or (e) is approved in writing by the Disclosing Party for disclosure. 

 

3. The Receiving Party shall not disclose the Confidential Information to any other person save and 

except with the express consent in writing given by the Disclosing Party. The Receiving Party, 

however, may disclose such part of the Confidential Information where (i) such disclosure is in 

response to a valid order of a court or any other governmental body having jurisdiction over this 

Agreement or (ii) such disclosure is otherwise required by law, provided that Receiving Party has 

given prior written notice to the Disclosing Party forthwith it came to learn about such disclosure 

requirement or the demand for such for disclosure and made all reasonable efforts to protect the 

Confidential Information in connection with such disclosure. 

 

4. The Receiving Party shall with reference to the Confidential Information take all actions as may be 

necessary to (i) maintain the confidentiality thereof; (ii) limit its use of such Confidential Information 

solely for the purpose of the Project; (iii) avoid disclosure even to any of its employees that are not 

associated with the Project; (iv)avoid any dissemination or publication by any of its employees/ 

representatives associated with the Project; (v) avoid writing about sensitive information which is 

disclosed verbally and is sensitive to the operations; and (vi) safeguard the Confidential Information 

from being accessed by any unauthorized person. Such actions shall include but not be limited to 

obtaining appropriate non-disclosure undertakings from its employees directly or indirectly engaged 

in the Project. 

 

5. The Receiving Party hereby agrees to indemnify and hold harmless the Disclosing Party and its 

directors and employees from and against any damage, loss, cost or liability (including all expenses 

and costs of enforcing rights under the Agreement) arising out of or resulting from (i) any use or 

disclosure by the Receiving Party of Confidential Information in violation of the Agreement; (ii) any 

leakage of the Confidential Information at the end of the Receiving Party or its employees/ 

representatives; and (iii) breach or violation of any of the other covenants herein. 

 

 

6. The Receiving Party will, promptly upon the request of the Disclosing Party, deliver to the Disclosing 
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Party, the documents comprising the Confidential Information or any part thereof and will destroy 

any copies, notes, or extracts thereof, without retaining any copy thereof, except that any portion of 

the Confidential Information that consists of analysis and any written Confidential Information not 

so requested and returned, shall be retained and kept subject to the terms of this Agreement, or 

upon the Disclosing Party's request destroyed (such destruction to be confirmed in writing). 

 

7. The term of this Agreement is 3 years from the date of execution of this Agreement.  However, the 

obligation to maintain confidentiality of the Disclosing Party's information shall survive the 

termination of this Agreement. Any violation of this agreement may lead to termination of all the 

relations with the Receiving party and black listing/ debarring of the Agency for future engagements. 

 

8. This Agreement shall be governed by the laws of India. Any dispute, difference or claim related to or 

arising under, out of or in connection with this Agreement shall be resolved subject to the jurisdiction 

of Delhi Courts. 

 

 

For the Disclosing Party   

______________________ 

Authorized Signatory 

Name: 

Designation:  

 

For the Receiving party 

______________________ 

Authorized Signatory 

Name: 

Designation: 
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FORMAT – 4.4 

 

NO DEVIATION DECLATATION 

 

NO DEVIATION –A(Technical) 

NIT NO & DATE:  

 

DUE DATE OF TENDER:  

 

We hereby accept all terms and conditions of the technical scope of work as mandated in the tender documents 

subject to the following deviations as mentioned against the applicable technical qualifying requirement: 

 

S.NO. SL.NO OF TECHNICAL SPECIFICATION/SCOPE OF WORK  
 

DEVIATIONS, IF ANY  
 

   

 

 

       

      

       SIGNATURE & SEAL OF BIDDER 

 

NAME OF BIDDER 

 

Note-The above template is indicative only, May vary depending on the nature of procurement/value. 

 

    NO DEVIATION –B(Commercial) 

NIT NO & DATE: 

 

DUE DATE OF TENDER: 

 

We hereby accept all terms and conditions of the commercial requirement as mandated in tender document subject 

to the following deviations as mentioned against the applicable commercial qualifying requirement: 

 

S.NO. S. NO OF COMMERCIAL REQUIREMENTS  
 

DEVIATIONS, IF ANY  
 

  

 

 

 

 

 

       SIGNATURE & SEAL OF BIDDER 

 

NAME OF BIDDER 

 

Note:-It is important to explicitly include all such terms and conditions which are considered absolutely necessary to 

be accepted by bidder without any deviation. Tender document shall have a stipulation that deviation to such criteria 

shall make the bid liable for rejection. 
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FORMAT – 4.5 

 

BIDDER’S COMMUNICATION DETAILS 

 

Bidder should furnish the below details for future communication: - 

GENERAL INFORMATION 

NAME OF Company 
 

POSTAL ADDRESS 

 

 

 

FOR TECHNICAL QUERY: 

CONTACT PERSON & 

DESIGNATION 
NAME DESIGNATION 

E-MAIL MOBILE NO TELEPHONE NO 

 

 

FOR COMMERCIAL QUERY: 

CONTACT PERSON & 

DESIGNATION 
NAME DESIGNATION 

E-MAIL MOBILE NO TELEPHONE NO 

 

Note: No communication shall be entertained from any other email id, except as mentioned above. Bidder 

needs to inform the company if any changes in the email id on their letter head duly signed by the authorized 

signatory. 

 

 

***** 



ANNEXURE-V-A
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1. REFERENCE STANDARDS 

  

i) IS 1255: Code of practice for installation and maintenance of power 

cable up to and including 33kV rating. 

ii) IS 1554: PVC Insulated Electrical Cables upto 11KV 

iii) IS 2274: Code of Practice for electrical wiring installation – system 

voltage exceeding 650V 

iv) IS 7098 Part II: Cross linked Polyethylene Insulated PVC sheathed 

cables for working voltages from 3.3KV up to and including 33KV 

v) IS 7098 Part III: Cross linked Polyethylene Insulated PVC sheathed 

cables for working voltages from 66KV up to and including 220KV 

vi) IS 5820: Specification of precast concrete Cable cover. 

vii) Indian Electricity Rules 1956. 
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2. CABLE LAYING 

2.1. SELECTION OF THE ROUTE 

 

The cable route selection shall be done by the concerned supervising engineer 

by first conducting route survey and selecting a route along with contractor 

keeping followings in mind- 

i) The side of road, which presents the least obstacles and the fewest 

roadways crossings. 

ii) The future consumers and existing cables in the route may influence 

the cable route. 

iii) Railway, road crossings, MCD and other government agencies may 

also influence in selection of cable route. 

iv) Plans for future building projects should be considered. 

The route shall be as far as possible away from parallel running gas, water pipes 

and telephone/telecommunication cables. 

2.2. CLEARANCES 

The desired minimum clearances are as follows – 

i) Power cable to power cable – A minimum clearance equal to diameter 

shall be maintained. Trench drawings shall be referred for guidance. 

ii) Power Cable to control cables – 0.2 M 

iii) Power cable to communication cable – 0.3M 
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iv) Power cable to gas/water main – 0.3 M  

2.3. DEPTH OF CABLE LAYING 

 

The desired minimum depth of laying from ground surface to the top of cable shall be  

i) 650 / 1100V grade XLPE Cable  - 75 cm 

ii) Low voltage and Control Cable      -  75 cm 

iii) 6.35 / 11KV grade XLPE Cable  -  90 cm 

iv) 19 / 33KV grade XLPE Cable    -  1.05 M 

v) 38 / 66KV grade XLPE Cable      -  1.20 M 

vi) Cables at Road crossing               -  1.0 M (min) 

vii) Cables at railways level crossings (measured from bottom of sleepers to the 

top of Pipe)              -  1.0 M (min) 

Whenever there is any obstacle at the laying depth, the cable should be lowered/ raised 

to cross the obstacle. However variation in the depth is to be approved by BSES. The 

Contractor shall provide the same in deviation report. 

2.4. WIDTH OF CABLE TRENCHES 

The width and depth of Cable Trenches shall depend upon number of circuits and 

Voltage Grade. Drawings of this specification are shown in the document itself. 

 

2.5. BENDING RADIUS OF CABLES 
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While pulling of the Cable from the drum or during laying following minimum 

bending radius shall be maintained so that the cable, in particular the insulation 

does not get damaged. 

i) Single Core Cables (PVC & XLPE) 

a) Up to 11KV grade    – 15 X D 

b) Above 11KV grade  - 20 X D 

ii) Multi Core Cables (PVC & XLPE) 

a) Up to 1.1KV grade   - 12 X D 

b) Above 1.1KV grade – 15 X D 

Where ‘D’ is overall diameter of the cable 

2.6. MAXIMUM PERMISSIBLE TENSILE STRENGTH 
FOR CABLES 

i) For cables pulled with Stocking 

a) PVC and XLPE SWA Armoured cables P = 30 X D 

b) PVC and XLPE AWA Armoured cables P = 20 X D 

Where P= pulling force in Kgm, D= Diameter of Cable in mm 

 

ii) For Cables pulled by Cable eyes 

a) Aluminium conductor – 30 N/mm2 = 3 Kg/sq. mm 
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b) Copper conductors    - 50N/mm2 = 5 Kg/sq. mm 

Permissible force is calculated by multiplying the above values by cross 

sectional area (CSA) of conductor of each core and then number of cores. 

2.7. METHODS OF LAYING 

i) Cables shall be laid in direct in ground, in trenches excavated therein 

and shall be protected with covers as given in the drawing.  Cables 

shall also be drawn into pipes of ducts or laid in the formed trenches 

or troughs or on racks or supported in trays or cleats as required by 

the site exigencies.  Where the cables are laid in the formed 

trenches, the installation shall include removal and replacement of 

the trench covers and the provision of temporary protective covers on 

the trenches where they cross the access ways. 

ii) HDPE (200 mm) pipes shall be used where cable cross roads and 

railways tracks. Spare ducts for future extensions should be 

provided. Spare duct should be sealed off. Buried ducts or ducting 

blocks shall project into footpath or up to the edge of road, where 

there is no footpath, to permit smooth entry of cable without un-due 

bending. The diameter of the cable conduit or pipe or duct should be 

at least 1.5 times the outer diameter of the cable. Angular alignment 

of the duct across road crossings shall be predetermined to maintain 

safe bending radius when direction of cable trench changes before or 

after the road. 

iii) The contractor shall lay cable by horizontal direct drilling (HDD) in 

main roads and highway with heavy traffic, passage to public 
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property where excavation is not possible. Contractor shall take 

approval for laying of cable by means of HDD wherever required from 

the supervising engineer. The cable laid by HDD shall be minimized 

so that it doesn’t exceed by 12% of total route length. This is to avoid 

De-rating of Cables.   

iv) Unless approved by BSES, the contractor shall lay the cables, direct 

in ground, in single layer. The cables shall be laid with the pre-

determined and approved cable route. 

v) Spacing shall be maintained uniformly between the cables all along 

the length including the bends, as approved by BSES.  To maintain 

the spacing, suitable non-metallic formers shall be placed uniformly 

with spacing not exceeding 5 meters.  Every bend shall have at least 

one spacer. 

vi) 75 mm of the sand bed shall be placed at the bottom of cable trench.  

vii) After the cables have been laid the trench shall be filled with the sand 

and shall be well rammed to a level not less than 75 mm above the 

top of the cables all throughout the route. 

viii) To protect the cables against external mechanical damage, which 

may be caused by other agencies, the cable shall be protected by 

suitable cover.(for dimensions of RCC cable cover refer cable laying 

drawing) 

 The type of the covers shall be as under 
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a) 1.1KV Cables – Single layer of brick thickness not less than 75 mm 

( 3 inch) 

b) 11KV Cables – sand stone of thickness not less than 75mm (3 

inch). 

c) 33KV Cables shall be protected by reinforced concrete cover of 

width 300 mm as per attached drawing with thickness not less than 

50mm. 

d) 66KV Cables shall be protected by reinforced concrete cover as per 

attached drawing with thickness not less than 50mm. 

The RCC cable cover shall be embossed as “BYPL 66/33/11 KV 

CABLE” whichever is applicable. 

ix) Back fill to be filled up to 75mm and the warning tape shall be 

installed continuously.  The tape shall be yellow in colour with Black / 

Red lettering of minimum 20mm height. The approved warning 

message shall be written in English and Hindi/ local language.  The 

minimum thickness and width of the tape should be 300 microns and 

150 mm respectively. 

x) The trench shall be filled-up by soft soil (300mm) and Excavated soil 

as indicated in drawings. 



 
SP-LHTC-80-R2 

TECHNICAL SPECIFICATION FOR CABLE LAYING 

                                                                                                                              

10 

 

 

Figure 1.1 – 1.1kV, 150sqmm Buried Cable 
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Figure 1.2 – 1.1kV, 300sqmm Buried Cable 
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Figure 1.3 – 11kV Buried Cable for Single Circuit 
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Figure 1.4 – 11kV Buried Cable for Double Circuit 
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Figure 1.5 – 33kV Buried Cable for Single Circuit 
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Figure 1.6 – 33kV Buried Cable for Double Circuit 

 

BRICK
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Figure 1.7 – 33kV Buried Cable Option-1 for Four Circuits 

 

BRICK

BRICK
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Figure 1.8 – 33kV Buried Cable Option-2 for Four Circuits 

 

BRICK 
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Figure 1.9 – 66kV Buried Cable for Single Circuit 
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Figure 1.10 – 66kV Double Circuit and 11kV Circuits 
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Figure 1.11 – 66kV 3Cx300 sq mm Four No’s Cable Runs 
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2.8 CABLE OVER BRIDGES 

 

On Bridges the cables are generally supported on HDPE cleats and clamped on 

steel supports at regular intervals. Approval from appropriate authorities 

(PWD/railways) as applicable shall be taken by contractor. 

 

2.9 LAYING OF SINGLE CORE CABLES 

 

a) The single core cables shall be laid in trefoil formation. Single core cables can 

be laid individually in 200mm HDPE pipe in case of HDD only.  

b) For single core cables laid in trefoil formation, plastic cable ties shall be used 

at interval of 1.0 (one) meter throughout the cable length to maintain the trefoil 

arrangement. 

c) To prevent magnetic losses (eddy current and hysteresis losses), the base 

plate of the panels or the terminal box of the equipments, shall have aluminum 

plate. Incase the entry into the building is through GI pipe; a “slit” in the GI pipe 

shall be necessary. Alternatively GI pipes may altogether be avoided and non-

metallic pipes such as PVC or HDPE pipe shall be used. Concrete pipes having 

steel reinforcement (RCC pipe) are not to be used. 
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2.10 EARTHING OF SINGLE CORE CABLES 

i) Single point bonded earthing shall be employed to prevent flow of 

induced circulating current in the armour and screen and consequential 

de-rating of cables for feeder less than 2.0 KM. 

ii) For feeder length more than 2 KM, cross bonding shall be provided. 

2.11 GENERAL GUIDELINES FOR LAYING CABLES 

i) Laying of the cables and handling of the same shall be undertaken, 

at all times, by adequate staff suitably trained and supplied with all 

the necessary plant, equipment and tools. 

ii) The contractor shall be responsible for all the route survey, 

establishment of the position of the joints as per the site requirement 

and the drum lengths of cables to be laid.  While carrying out the 

route survey the contractor shall take into account the obstacles on 

the route whether above or below ground.  The cable shall be 

planned to be laid in an orderly formation, free from unnecessary 

bends and crossings 

iii) The contractor shall submit a drawing for the complete scheme 

showing the entire route, road crossings, location of joints and also 

the arrangement of cables to be laid.  In case due to site exigencies, 

cables have to cross over within the trench, the same shall be shown 

in the drawing. For each and every job, this drawing shall be 

approved by BSES, prior to commencement of work. 
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iv) Contractor shall arrange for all the material and manpower required 

for jointing and end termination. The Contractor shall provide pit, 

carry out excavation for creation of working space required for 

jointing by the jointer. The contractor shall carry out all civil works, 

structural work, clamping and earthing, so that the cables and 

accessories perform satisfactorily during the entire lifetime. 

v) The entry and exit of the cables into the building shall be through 

RCC or GI pipe except for single core cables, which shall be properly 

sealed and shall be duly supported as per the method and technique 

approved by BSES, so that the outer sheath of the cable does not get 

damaged at the entry and exit points. The sealing should be of 

adequate length so that it minimizes the risk of spreading of fire or 

ingress of water. 

2.12 HANDLING AND STORAGE OF CABLE DRUMS 

i) The cable drums shall be transported upright, so that the weight is 

distributed on both the flanges.  Under no circumstances the cable 

drum may be laid on its side.  During transportation the drums must 

be properly secured.  The cable drums should never be dropped from 

Lorry or a trailer, so as to prevent damage to the cable drum and also 

to the cable. Ramp may be used for unloading.  The drums may be 

rolled over short distance, provided the correct direction of rolling as 

provided on the drum is observed. Alternatively, a mobile crane 

should be used for lifting and lowering the drum. A chain-pulley 

arrangement may also be used to lift the drums and deposit the same 

on ground if required. 
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ii) In case the drums are to be stored prior to cable laying, they should 

be arranged in such a way to leave some space between them for air 

circulation.  It is desirable that the drums stand on battens placed 

directly under the flanges.  Overhead covering is not essential except 

in heavy rainfall areas or during monsoon.  Cable should however be 

protected from direct rays of sun by leaving the battens on or by 

providing some form of sunshade. In no case the drums shall be 

stored in a flat position with flanges horizontal. 

iii) For transportation of the cable drums from storage site to work site, 

the drum should be mounted on a trailer or an open lorry and 

unloaded by mobile cranes. 

2.13 PROCEDURE OF LAYING 

i) The ground over which the drum is positioned at site should be 

properly consolidated and jacks placed on both sizes of the drum to 

make the pay-off arrangement stable.  Suitable arrangement be 

made to stop the drum rotation, during cable laying preferably by 

square wooden poles kept temporarily pivoted over cable roller under 

the flanges which when required can be applied on the flange as a 

brake by personnel manning the drum. 

ii) The cable should always be paid off from the top of the drum.  The 

drum must be positioned in such a way that the arrow on the drum 

points opposite to the direction of rotation marked on the drum. 
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iii) It must be ensured that the cable is not dragged over sharp object or 

on the road surface, so as to avoid damage to the outer sheath of the 

cable. 

iv) The pulling method to be used shall be approved by BSES. Cable 

supplier’s recommended maximum pulling tension shall not be 

exceeded. 

v) Rollers shall be placed at intervals and the cable shall be pulled over 

the rollers. The rollers shall be kept lubricated so that they rotate 

freely, minimize friction to the cable in motion. Rollers shall be 

positioned at the bends to minimize sidewall friction. The contractor 

shall ensure that PVC/HDPE sheath of cable is free from damage 

due to abrasion. 

vi) The cable should not be pulled out from the drum by lifting of the coil 

while the drum is lying flat on the flange.  This leads to twisting of the 

armour and cores resulting in permanent damage to the cable. 

vii) To avoid ingress of moisture, it must be observed that the end 

capping of the cables is not damaged.  Cut pieces of the cables must 

be capped immediately, before laying of the same is taken-up. 

2.14 EXCAVATION OF THE TRENCHES 

i) The excavation of the trenches shall be commenced, with proper 

approvals from various authorities well in time. 
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ii) Before opening of the section of the trench, the contractor shall satisfy 

himself that the line of the trench is clear of underground obstructions, 

by taking out trial pits on the line of the trench. 

iii) The exact location of each trench shall be approved on site by BSES.  

The trenches shall be kept as straight as possible and each trench 

shall be excavated to approved formation and dimensions.  If 

necessary, the trenches shall be adequate shored by wooden planks 

and bracing to avoid trench cave-ins which would cause injury to the 

persons and also damage the cables laid. 

iv) The bottom of each trench shall be firm and of smooth contour.  The 

contractor shall take reasonable precautions to prevent damage to the 

highway or ground surface from a slip or breaking away of the sides of 

the trench. 

v) The trench excavation and filling in shall be so executed that all walls, 

roads, sewers, drains, pipes, cables, structures, places and things 

shall be reasonably secured against risk of subsidence or injury and 

shall be carried out to the satisfaction of the authorities concerned.  

Should, however, a damage to an existing or other services be made, 

the Contractor will arrange and pay for any necessary repair, to make 

good the damages. 

vi) Where trenches pass from a footway to a roadway or at other positions 

where a change of level is necessary, the bottom of the trench shall 

rise or fall gradually.  The rate of rise or fall shall be approved by 

BSES. 
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vii) Contractor shall ensure that during excavation and until restoration has 

been completed, for reasonable access of persons and vehicles to 

property or places adjacent to the route. 

viii) When the excavation of the trenches has been accurately executed, 

the contractor shall inform BSES for approval.  Laying of cables or 

building of structure shall not be started until the contractor has been 

advised by BSES to proceed with the work. 

2.15 EXCAVATED MATERIAL 

i) The materials excavated from each trench shall be placed so as to 

prevent nuisance or damage to adjacent ditches, drains fences, 

gateways and other property or things.  Excavated material shall be 

stacked so as to avoid undue interference with traffic. 

ii) Where, owing to traffic or for reasons of safety or other considerations, 

this is not permissible, the excavated material shall be removed from 

the site and returned for refilling the trench on completion of laying; 

surplus material shall be disposed off by the contractor at his own cost. 

2.16 PIPES AND DUCTS 

i) Care shall be taken to make the bend of the pipes or duct lines as 

easy as practicable and in no case of radius less than 3 meters.  

Where approved, split pipes may be used on bends, the pipes being 

fitted round the cable after laying. 
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ii) All road crossings shall be ducted.  This applies to present and future 

roads as indicated on the route plans.  The pipes and the ducts shall 

be laid in an approved manner and shall be surrounded by 150 mm 

of PCC (1:2:4) 

iii) Ducts under the road shall be provided by the contractor, by non-

disruptive method, if road cutting is not permitted by the concerned 

authorities Cable laying shall be done by Horizontal Direct drilling 

method (HDD). 

iv) The cables shall be suitably protected at entry and exit from the 

pipes, so that the outer sheath does not come in contact with the 

edges of the pipes / ducts.  The pipes and ducts shall have slope so 

that the seepage water can drain through the small opening provided 

on the lower side of the pipe sealing. 

v) The pipes and ducts shall be secured to the base at both ends and at 

regular interval, throughout the length, so that at no point the ducts or 

pipes get suspended over the threaded cable, and damage the 

same, thus defeating the very purpose of providing the pipe / duct. 

vi) At all road crossings at least one spare duct / pipe shall be provided 

for future use.  The pipe shall be thoroughly cleaned of obstructions.  

A draw wire or rope shall be left in each pipe to facilitate the drawing 

in of the cables.   The duct end shall be sealed temporarily to prevent 

the entry of foreign matter. End caps and permanent markers shall 

be placed flush with footpath / roadways at both the ends.  The pipes 
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and ducts shall be cleaned again immediately before the cables are 

drawn in. 

vii) The internal diameter of the pipe / duct should be such that the 

cables occupy only 40% of the area of the pipe / duct to avoid de-

rating. 

3. JOINTING OF CABLES  

  

3.1 TYPES OF ACCESSORIES 

 

i) Straight Through / Transition Joints - These Joints are used for 

connecting two cables in the run.  

ii) Termination or sealing end – This is generally used to connect a cable 

to switchgear terminals, H.T. pillars, transformer boxes and OH lines 

etc. GIS End termination should be used wherever required. 

 

3.2 REQUIREMENTS OF CABLE JOINTS 

  

i) Resistance of the jointed conductor should be equal to or less than 

resistance of the conductor of the same length. 
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ii) Connector & lug should have a mechanical strength should be 

comparable to that of the conductor. 

iii) Thickness of built up insulation should be equal to or more than 

thickness of insulation of cable. 

iv) The Joint should provide proper mechanical protection to the insulated 

cores against damage by impact. 

v) The joints should ensure the continuity of metallic sheath or armour. 

vi) Proper stress control shall be provided to eliminate occurrences of high 

electrical stresses at screen cut points and over crimped connector. 

vii) The Joints shall be provided with an outermost layer resistant to 

corrosion by chemical effect  

 

For joints of screened cables, following additional features must be considered 

  

i) Electric stress relief at termination of screen  

ii) Ionization and corona discharge  

 

Besides the above requirement, cable joints should be simple and compact. It 

should require minimum time for jointing. It should be mechanically strong to 
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withstand dynamic stresses due to short circuit current and impacts. The joints 

should further be resistant to corrosion and other chemical effects.  

 

3.3 PREPARATION BEFORE JOINTING 

A proper joint position should be selected for jointing. The joint pit should be of 

sufficient dimensions as to allow jointers to work. Sides of the pit should be well 

covered with tarpaulin sheets to prevent loose earth from falling. When jointing 

cables in water logged ground or under monsoon conditions, sump hole should 

be excavated at one end of the joint pit in such a position so that the 

accumulating water can be pumped out or baled out without causing interference 

to the jointing operation. The jointing as far as possible is to be carried out inside 

a tent. Before proceeding for jointing, on the existing cable, it is very essential to 

identify the cable to be jointed. For jointing of high tension cables, the cable 

should be made dead and earthed before commencement of the jointing. This 

should be confirmed by spiking method.  

 

Cleanliness is the most important factor in all jointing work. All tools should be 

clean and dry at the time of the jointing process. Cleanliness while handling the 

insulation is very important. Any contamination of the insulation by dust or 

moisture is detrimental to the joint. In case of paper cables, the cable seals 

should be examined for any damage or puncture. The paper insulation should 

then be tested for the presence of moisture. This is done by dipping the 

insulation paper in hot G-38 compound (110 Deg - 120 deg.C). Care should be 

taken not to touch the paper with hand. Paper should be held with a plier which 
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should be slightly warm. If moisture is present in the sample, it will be detected 

easily by a bubbling or crackling sound. In case of faulty cable, if on test moisture 

is detected, then further test would have to be carried out to arrest moisture. The 

cables to be jointed should then be meggered to check the condition of the 

insulation and a further check of further continuity of cables and tracing out 

cables to be jointed is necessary. Number on cores represents the phases. But 

these should never be taken for granted. Crossing of the core should be avoided 

in a joint. 

 

3.4 PROCESS OF JOINTING  

 

The process of jointing mainly consist of 

i) Connecting conductors together  

ii) Replacing the machine applied insulation 

iii) Providing earth continuity  

iv) Providing mechanical protection 

  

Conductor joints should satisfy the following basic requirements. 

 

i) Ensure conductivity of the conductor by proper crimping.  
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ii) Leave a reasonably smooth finish and profile on the conductor joint so 

as to avoid under stress concentration.  

 

4. BACK FILLING TRENCHES AND TEMPORARY 
REINSTATEMENT 

 

i) Filling in of trenches shall not be commenced until BSES has 

inspected and approved the cables and accessories at site.  The 

inspection should be done on daily basis so that the trenches do not 

remain open unnecessarily, to avoid inconvenience to public. 

ii) Where cables routes are in public highways, footpaths, gardens etc., 

the method of reinstatement will be subject to approval by MCD.  All 

costs incurred will be at the contractor’s expenses. 

iii) The contractor shall be responsible for proper permanent 

reinstatement of the upper levels, which shall be carried out to the 

satisfaction of BSES and the MCD authorities concerned. 

iv) Before finally leaving site, permanent reinstatement shall be 

executed by the contractor to the approval of MCD and the property 

owners and all costs incurred shall be to the contractor’s account. 
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5. PERMANENT REINSTATEMENT OF PUBLIC ROAD, 
FOOT PATH ETC 

 

i) In public roads and footways the surfaces and foundations shall be 

temporarily reinstated by the contractor.  After settlement, temporary 

reinstatement material shall be removed as necessary and the 

permanent reinstatement shall be carried out to the approval of the 

appropriate highway authority / MCD.  Stone and pre-cast concrete 

paving kerbs and channels shall also be finally reinstated by the 

contractor. 

ii) Temporary reinstatement shall be maintained by the contractor until 

commencement of final reinstatement to ensure that the surface is 

always safe for the passage of pedestrians and vehicular traffic. 

 

6. IDENTIFICATION 

 

All cables shall be identified below the gland at each end, at joint position and at 

approved positions by means of bands engraved or punched with cable no. 

feeder name, size of cable, number of cores, phase colour etc.  The bands shall 

be secured fastened in a permanent manner, and shall be made of material able 

to resist corrosion, dampness and mechanical damage. 
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7. CABLE ROUTE MARKERS 

 

All cables routes shall have markers at suitable location with a gap not exceeding 

30 meters.   The route markers shall be approved design.  Additional markers 

shall be provided at joint locations with approved markings. 

 

8. CABLE SUPPORTS / CLAMPS 

 

i) The contractor shall supply and install all the supports, racks, trays, 

cleats, saddles, clips and other parts required to carry and secure the 

cables, without risk so that there is no undue mechanical load or stress 

due to weight of the cable at each end.  Cleats, saddles and clips shall 

be of the design as approved by BSES.  No cable shall be laid on the 

trench floor.  They shall be run in a neat and orderly manner and the 

crossing of cables within the trench shall be avoided as far as possible.  

Where cable runs unavoidably cross, a suitable supporting 

arrangement shall be provided to maintain an adequate gap between 

the cables. 

ii) Every cable shall be supported at a point not more than 500 mm from 

its termination. 
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9. INSTALLATION OF CABLES IN TUNNELS / BASEMENT / 
BELOW THE PANELS 

 

i) The design of cable support for cables installed in air in cable 

tunnels, basements etc. shall consist of vertical steel members 

spaced at approved interval and secured to the walls, floors and 

ceilings as necessary by means of bolts either cemented in position 

or expanded into cored holes.  Each vertical support shall have 

bolted to it a number of steel brackets spaced at the intervals and 

designed to support and retain trays constructed of galvanized sheet 

steel of adequate section to carry the weight of the cables, plus 

space for an additional quantity of future cables at least 25% by 

weight and dimensions in excess of the cables installed under the 

contract and an additional load of 100 kg at the extremity without 

distortion.  The trays shall be designed with raised edges to retain the 

cables and shall incorporate an interlocking feature so as to prevent 

movement between supports. 

ii) The design and construction of all cable cleating and supporting 

arrangements shall suit the cable system design.  The spacing of 

cable supports shall be approved by BSES. 

iii) Cable run on trays shall be neatly dressed and where not provided 

with cleats shall be secured by heavy gauge, type approved metal 

reinforced, clips or saddles.  Not more than six cables shall be 

embraced by one clip. 
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iv) Mild steel of appropriate sections, duly painted in an approved 

manner, shall be used for fabrication of cable supports. The steel 

shall be free from blisters, scales, laminations or other defects.  

Before final painting, the steel sections shall be provided with double 

coat of red primer. 

 

10. CABLE PROTECTION AT OVERHEAD TOWERS OR 
POLES 

Where the cables terminate on overhead line poles or towers located outside 

substation compounds the contractor shall provide suitable cable supporting 

galvanized steel work attached to the pole or tower and comprising backboard, 

runners, sheet, steel cover of not less than 3.0mm thickness, stays, cable cleats, 

anti climbing guard and all incidental items to provide secure protection for the 

cables. Isolators and Lightning arrestor. The erection and steel structure required 

shall also be in scope of the contractor. 

11. SUN SHADES 

All cables shall be protected from direct solar radiation by ventilated sun shields 

as approved by BSES. 

12. ROUTE PLAN 

i) Contractor should get updated the GIS map of BSES of route along 

with joints and other obstructions. 

ii) During the progress of the contract works the contractor shall record 

on a set of route plans and cross section drawings of an approved 
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form, these details so that the same can be transferred on the GPS 

maps.  Such particulars will allow an accurate reference to be made in 

the case of any fault or projected modification.  These records shall 

show, amongst other data, both indoors and outdoors the exact 

position of every joint, cable end termination and also the particulars of 

the depth of the trench, the arrangement of the cables, with cable 

numbers and the position of all obstructions revealed during the course 

of excavations.  These completed records shall be submitted to BSES 

within 15 days of completion of any particular route/feeder.  

13. SITE FACILITIES TO BE MAINTAINED BY THE 

CONTRACTOR 

i) The contractor shall arrange for all the tools and tackles required for 

cable laying, jointing testing and commissioning as per this 

specification. 

ii) The contractor shall arrange illumination and Power supply so that the 

work can be carried out round the clock. 

iii) The contractor shall maintain functional dewatering pumping facility 

with suitable power supply so as to protect the cables and the joints 

from ingress of water due to rain or otherwise 

iv) The contractor shall make arrangement to provide suitable scaffolding 

arrangement to carry out the termination work 

v) The contractor shall carry out proper barricading of the dug cable route 

and the joint bays and shall take all necessary precautions to avoid 

any public hazard. 



 
SP-LHTC-80-R2 

TECHNICAL SPECIFICATION FOR CABLE LAYING 

                                                                                                                              

39 

 

14. TESTING 

Following tests are to be carried out during and after completion of Cable Laying: 

i) Testing of cable before jointing –Cable shall be tested for Insulation 

Resistance prior to laying by opening the end and resealing end 

properly. 

ii) Testing on complete Cable Installation – 

a. Insulation resistance of each core shall be measured against all the 

other cores and the metal screen connected to earth.   

b. The resistance of the conductor shall be measured. 

c. High voltage – Very Low frequency (VLF) kit shall be used for high 

voltage testing of complete cables length. Testing voltage and 

duration shall be as per IEEE 400.2 standards. 

d. Partial discharge test shall be carried on complete cable length. 

e. Charging of Cable at No-Load at Nominal working voltage for 24 

Hours. 

f. After laying and before termination of cable a sheath test shall be 

conducted for 66KV Single core Cable as under:- 

At both ends the cable shall be raised from ground. From the end 

graphite coat over the outer PVC jacket shall be removed with a 

piece of glass for a length of 300mm. A spiked steel rod with an eye 

for attaching a wire shall be driven into the ground and connected 

to a nearby water or hydrant pipe. Insulation resistance of PVC 
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jacket shall be measured between the aluminum wire armour and 

the spike with a 500/1000V insulation tester. Measured resistance 

shall not be less than 2.5 mega ohm / KM. Thereafter 10KV DC 

shall be applied for one minute in the same way. After the test the 

armour shall be kept earthed to the steel spike for 15 minutes for 

discharging residual charge. 

g. Any other testing required to complete the job shall be performed 

as per IEC standards. 

15. BARRICADING AND SAFETY REQUIREMENT  

a. Dimensions of barricading- Height- 2 mtr, Length- 1.5 mtr.  

b. There shall not be any gap in between two barricades.  

c.  LED Bacon light shall be placed at 1st and every 4th barricade  

d. Name, painting, color, cleanliness etc. shall be done on regular 

basis. 

e.  Vendor to ensure that traffic management shall not be excuse of 

work execution. The contactor shall not undertake loading and 

unloading at carriageways obstructing the free flow of vehicular 

traffic.  

f. Full height fence, barriers, barricades etc. shall be erected around 

the site in order to prevent the working area from the risk of 

accidents due to speedy vehicular movement. In same way 

barricades shall protect the road users from the danger due to 

construction equipment and temporary structures. 

g.  The structure dimensions of the barricades , material and 

composition, its color scheme, BSES logo and details shall be in 
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accordance with specification and drawing laid down in the tender 

documents.  

h. All the barricades shall be erected as per the design requirements 

of employer, numbered painted and shall be maintained in good 

condition. Barricading In-charge shall maintain barricade register at 

site. 

i.  All barricades shall be easily seen in the dark/night time by the 

road users so that no vehicle hits the barricades. Night vision shall 

be ensured by affixing retro reflective strips of required size and 

shape at appropriate angle at bottom and middle portion of the 

barricades at a minimum gap of 1000 mm. In addition minimum one 

red light /red blinker and red beacon light shall be placed at the top 

of each barricade. 

j. No dust deposit is permitted at the front side of barricades. 

k. Cable drum shall be returnable and vendor shall take it back (by 

buy back process or as per PO agreement) from site at their own 

risk and cost. 

l. Once cable lying of a drum is completed, within two days, empty 

drum shall be removed from site. 

m.  Trained traffic marshal with all PPE and traffic control light (Red 

and Green) shall be placed at site for 24x7 hours. 

n. During execution of job, any damage to other agency’s properties 

shall be counted in vendor account and necessary action shall be 

taken by vendor to immediate recover, repair etc. 
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o. Excess earth shall be removed from site after back filling. Site to be 

cleared to avoid flowing of dust. Barricades to be removed from site 

within 24 hrs after completion of job. 

p. During non working hrs vendor to ensure presence of supervisor for 

controlling any event from locals. 

q. PPEs 

a. Helmets 

b. Mask 

c. Jacket 

d. Safety Shoes 

e.  First Aid Box etc. 

Above mentioned PPEs shall be available at site 24x7. Zero 

tolerance on absence of PPEs to the working personnel. No excuse 

shall be acceptable in this regards. 

r. EPR/Scanning shall be done by vendor of whole the route and 

same shall be submitted to BYPL. This work shall be done by 

vendor before execution of job. 

s.  Lifting of cable drums with hydraulic machine, pulling of cable from 

top end of drum with pulling machine (hydraulic winch) is 

mandatory. 

t. Violation on barricading guideline and safety norms, a fine of 

Rs.5000 /day shall be imposed. BYPL inspector/engineer in-charge 

shall be empowered to impose the above penalty. 

u. Artwork & Text to be printed on barricading sheet shall be approved 

by BYPL prior to start of work 
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Technical Specification of Fiber optical cable & Joint with 48 strands for Line 

Differential Relay and suitable PLB HDPE Pipe 
 
 

1.0. SCOPE 
 

This specification covers manufacturing and supply of Fiber optical cable with 48 strands, its 

joint and suitable PLB HDPE Pipe. 

 

2.0. SERVICE CONDITIONS 
 

Optical Fiber cable to be supplied against this specification shall be suitable for satisfactory 

operation under the following conditions- 
 

2.1 Average grade atmosphere Heavily polluted, Dry 
   

2.2 Maximum altitude above sea level 1000M 
   

2.3 Relative Humidity 100% 
   

  Highest 50 Deg C 
2.4 Ambient air temperature Average 40 Deg C 

  Minimum 0 Deg C 

2.5 Operating temperature 0 Deg C - 50 Deg C 
   

2.6 Rainfall 750mm concentrated in four months 
   

 

 

3.0. CONSTRUCTIONAL FEATURES OF OPTICAL FIBER CABLE 

 

S No  Parameter Units Guaranteed Value 

3.1 No. of fibers in the cable  48 
    

3.2 Type of fibers  Single mode,G652D 
    

 Cable diameter   
3.3 - Nominal mm  

 - Tolerance mm  
    

3.4 Cable weight Kg/ km  
    

3.5 Max Tensile Strength KN 3500 
    

 Max pulling tension   
3.6 - During installation KN 6000 

 - During Service KN 3500 
    

 Minimum bending radius   
3.7 - During installation mm  

 - During service mm  
    

3.8 Continuous length Km 2000+/-10% 
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 Temperature range for  
-20deg to +70deg 3.9 Operation, Installation, Shipping,  °C 
 

 Storage   
    

3.10 Crush strength KN/M2  
    

3.11 Impact resistance Nm  
    

3.12 Torsion resistance  180 deg 
    

3.13 
Outer jacket thickness 

mm 1.6mm - Nominal 

 - Tolerance mm +/-0.2 
     

3.14 Outer jacket material  HDPE 
    

3.15 

Description of outer jacket  

Anti Termite & Anti Rodent coatings/ additives  
    

3.16 Inner jacket material  HDPE Black 
    

3.17 Inner jacket thickness  1.2mm 
    

3.18 

Description of Inner jacket  

Anti Termite coatings/ additives  
    

 Cable core binding arrangement   
3.19 - Lay length 

mm 
 

 

- Lay Direction 
 

 
S/Z

 
    

    

 Central strength members   

3.20 
- Material  

FRP 
- Diameter  

 mm 2.0mm  

- Shape   
Round     

    

3.21 Peripheral strength member  Glass Yarns 
    

3.22 Central Fiber optic unit: Y/N N 
    

3.23 Loose tube dia & material  1.9mm +/- 0.1 with PBTP 
    

3.24 Loose tube lay direction   
    

3.25 No of fibers per tube  4 
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3.26 

Total no. of tubes and number of  

 empty tubes  
    

3.27 

Identification / numbering of   

individual tubes   
    

3.28 Filling compound within tube  Thixotropic Tube Filling Jelly 
    

3.29 

Filling compound in cable core  

Thixotropic Flooding Jelly interstices  
    

3.30 Rip cord (s) provided ? Y/N Y 
    

3.31 Cable design life Years Min 25Years 
    

3.32 

Describe cable termite proofing  

Anti Termite additives measures  
    

3.33 

Describe cable anti-rodent  Equally distributed Glass Yarns over 

measures  Inner Sheath 
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4.0. CONSTRUCTIONAL FEATURES OF JOINT FOR OPTICAL FIBER CABLE 

 

Construction of the optical fiber cable joint Box shall be as following: 

 

4.1 Main Box: 

 

The main box shall be sturdy & durable having a base and dome shaped body. The domed 

shaped body shall cover the entire junction while the base shall enable the entries of the optical 
fiber cable. The base and dome shall be made of Thermoplastic /High density polypropylene 
material. The Joint Box should be suitable for opening and reentry frequently without impairing 

its properties. The body may have ribs as strength member if required. 
 

4.2 Cable organizer (Strength member and cable termination) 

 

Cable organizer shall be suitable to secure extra length of fiber tubes with safe bending radius. 
It should not cause any strain or tension on the fiber. It shall be possible to fix the strength 
member(s) and the optical fiber cable firmly so that the cable arrangement will not shift or move 
laterally inside the Joint box. The Internal structure shall be metallic (made of stainless steel) to 
support and hold the cables and strength members etc. The metallic parts for making 
connections shall be made of Brass or Nickle Chromium plated steel and the total assembly 
shall be corrosion proof. 

 

4.3 Fiber organizer/ Fiber Splice trays 
 

Fiber organiser shall be non-metallic made of ABS material having following characteristic.
 

i. Specific Gravity 1.01-1.21 gm/cc ASTM-D-792 

ii. Tensile Strength 0.002 kg/sqmm – 0.005 kg/sqmm ASTM-D-638 

iii. Elongation <50% ASTM-D-638 
iv. Water absorption 0.3-0.4 ASTM-D-57-59 

v. Rock well hardness R81-R111 ASTM-D785A 
 

 

Test certificates in conformity to the above parameters of the ABS Material shall be furnished. 
Fiber organizer cassettes shall be provided on which the fiber splice and service loops of fibers 
may be placed by making fiber coils. Slots on the splice tray for fixing splice protection sleeve 
shall be in such a way that they will not cause any stress or strain on sleeve or fiber and shall 
not shift, loose or move inside the tray or come into conflict with the fiber coils once fixed. It 
shall be possible to fix a minimum of 4 secondary tubes at the entry port of each tray. No PVC 
or any other type of adhesive tape is permitted to hold fibers and loose tube inside the tray. All 
fibers of a tube shall be spliced in a single tray for better tube identity and fiber looping. The 
fiber organiser shall be fixed inside the Joint box in such a way that this shall not loosen once 
fixed or to shift or move in any way. 
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4.4 Holding Arrangements 

 

The box shall provide the following: 
 

i. Holding arrangement and framework for properly securing cable organizers 

with splice trays. 
 

ii. Securing arrangement for holding fibers. 
 

iii. Holding device to hold strength member of fiber optic cable securely. 
 

iv. Any other extra component required for providing strength and reliability to the 

Joint Box. 
 

4.4 Compatibility 
 

All the component and parts used shall be compatible with the optical fiber cable, fiber 

splices and cable components. Their use for long should not result in increase in 

transmission loss or deterioration in other properties. 
 

4.5 Marking on body of the Joint box 
 

Following information by marking indelibly on Joint box shall be provided: 
 

i. Manufacturer’s name & date 
 

ii. Type of Joint box 
 

iii. Number of Splice organizer cassettes 
 

iv. Number of splices per cassette 
 

v. Batch number and serial number. 
 

vi. Name of Purchaser i.e. BSES Yamuna Power Ltd 
 

vii. Purchase order number & Date 
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5.0. CONSTRUCTIONAL FEATURES OF HDPE PIPE FOR OPTICAL FIBER CABLE 

 

S No  Parameter Units Guaranteed Value 

PLB HDPE Pipe Parameters   
    

5.1 Manufacturer’s Name   
    

 Pipe diameter   
5.2 - Nominal mm 40 

 - Tolerance % +1% & -0% 
    

 Wall Thickness   
5.3 - Nominal mm 3.5 

 - Tolerance % +1% & -0% 
    

 Standard Length 
meter 

 
5.4 - Nominal 500 

 - Tolerance & +/- 5% 
     

5.5 Weight  Kg/meter  

    

5.6 Pipe construction type  Two concentric layers 
    

5.7 
Thickness of permanent 

mm 3.85 mm lubricant    

5.8 
Construction material of outer  

HDPE 
layer 

  
    

    

5.8 
Construction material of inner  

HDPE with silicon 
layer 

  
    

    

 Base HDPE Resin 
Kg/m3

 

5.9 
-   Density at 27 deg C 940 to 958 
-   Melt flow rate at 190 deg g/10 minutes 0.2 to 1.1 

 

  C & 5 kg load   

5.10 Service life span years >25 
    

 Maximum outside diameter of   
5.11 fiber optic cable that can be  16 mm 

 installed by blowing technique   
    

 Suitable for underground cable   

5.12 
installation by- 
  

Yes  - Blowing  

 - Pulling  Yes 
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5.13 Tensile Strength N/mm2  Min. 20 
     

5.14 Elongation at break  % Min 350 
     

5.15 Internal coefficient of friction   >0.06 
     

5.16 Description of coatings/ additives   Anti Termite & Anti Rodent 
     

PLB HDPE Pipe Accessories    
     

5.17 Coupler Type   Push Fit 
     

2.18 Coupler Material   PP 
     

5.19 Coupler strength   15 Kgf/cm2 

     

5.20 End cap material   PP 
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