

## CORRIGENDUM – II

**NIT : CMC/BR/21-22/RS/MS/928 For SURVEY, DESIGN, SUPPLY, INSTALLATION, TESTING, COMMISSIONING & INTEGRATION WITH SCADA OF FAULT PASSAGE INDICATORS AT SUBSTATIONS IN BRPL, NEW DELHI (INDIA)**

### **A) Revised PQR : -**

Existing NIT Clauses	Revised Clause
The Bidder should have successfully <b>supplied, Installed and integrated field status to SCADA of 200 Nos. FPI Order in two reputed companies in last 5 (Five) Years.</b> Bidder shall submit 2 Nos. (Two) Supply & Installation form 2 reputed companies as an supporting documents for minimum 200 nos. Installation.	The Bidder should have successfully <b>Supplied, Installed (along with Interpanel wiring with existing RMUs/equipments) and integrated field status to SCADA on IEC 104 protocol for 100 Nos. RMU/Equipments (using FRTU/Other modules complying NIT technical specification) Panel in reputed companies in last 5 (Five) Years.</b> Bidder shall submit Supply & Installation Purchase/Work Orders from reputed companies as an supporting documents for <b>minimum 100 nos. Installation with minimum 1 Purchase/Work Order for minimum 30 Nos modules.</b>
Bidder shall submit the <b>performance certificates for 1 year satisfactory performance from 2 reputed companies for executed jobs in last 5 years.</b>	Bidder shall submit the <b>Completion certificate for 100 Nos modules installation and performance certificates for 1 year satisfactory performance for minimum 30 Nos. modules from reputed companies for executed jobs in last 5 years.</b>

**B) Revised Payment Terms :**

Existing NIT Clauses	Revised Clause
<p>Supply Part</p> <p>a) 10% advance against submission of BG of equivalent amount valid upto completion period/handing over , whichever is earlier plus 3 months claim period. In case of delay, the BG shall be extended suitably.</p> <p>b) 50% prorata of supply value shall be payable against R/A bills for supply of equipment and materials within 30 days against receipt of material at site and submission of following documents duly certified by BRPL Project-in-charge:</p> <ul style="list-style-type: none"> <li>i. Consignee copy of LR</li> <li>ii. Detailed invoice showing commodity description, qty, unit &amp; total price,</li> <li>iii.Original certificate issued by BRPL confirming receipt of material at site &amp; acceptance</li> <li>iv.Dispatch clearance &amp; inspection report issued by the inspection authority</li> <li>v.Packing List, Test Reports</li> <li>vi.Guarantee Certificate.</li> </ul> <p>c) 40% prorata after Installtion, testing, Commissioning &amp; Integration with SCADA of equipment of installation duly certified by BRPL Project-in-charge and Handing Over of the entire Installation and submission of BG of 10% of contract value valid up to Defect Liability period plus 3 months towards Claim period.</p> <p>Erection, Testing, Installation and Commisioning:</p> <p>a) 10% advance against submission of BG of equivalent amount valid upto completion period/handing over , whichever is earlier plus 3 months claim period. In case of delay, the BG shall be extended suitably.</p> <p>b) 90% after Installation, testing, Commissioning &amp; Integration with SCADA of equipment of installation duly certified by BRPL Project-in-charge.</p>	<p>Supply Part</p> <p>a) 10% advance against submission of BG of equivalent amount valid upto completion period/handing over , whichever is earlier plus 3 months claim period. In case of delay, the BG shall be extended suitably.</p> <p>b) 50% prorata of supply value shall be payable against R/A bills for supply of equipment and materials within 30 days against receipt of material at site and submission of following documents duly certified by BRPL Project-in-charge:</p> <ul style="list-style-type: none"> <li>i. Consignee copy of LR</li> <li>ii. Detailed invoice showing commodity description, qty, unit &amp; total price,</li> <li>iii.Original certificate issued by BRPL confirming receipt of material at site &amp; acceptance</li> <li>iv.Dispatch clearance &amp; inspection report issued by the inspection authority</li> <li>v.Packing List, Test Reports</li> <li>vi.Guarantee Certificate.</li> </ul> <p>c) 40% prorata after Installtion, testing, Commissioning &amp; Integration with SCADA of equipment of installation duly certified by BRPL Project-in-charge and Handing Over of the Installation <b>(Batch wise installation to be completed for raising invoices. Each batch comprising of 30-40 modules)</b> and submission of BG of 10% of contract value valid up to Defect Liability period plus 3 months towards Claim period.</p> <p>Erection, Testing, Installation and Commisioning:</p> <p>a) 10% advance against submission of BG of equivalent amount valid upto completion period/handing over , whichever is earlier plus 3 months claim period. In case of delay, the BG shall be extended suitably.</p> <p>b) 90% after Installation, testing, Commissioning &amp; Integration with SCADA of equipment of installation duly certified by BRPL Project-in-charge <b>(Batch wise installation to be completed for raising invoices. Each batch comprising of 30-40 modules).</b></p>