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SECTION- |
REQUEST FOR QUOTATION (RFQ)

1. GENERAL
BSES Rajdhani Power Limited invites sealed tenders on a “Single Stage: Two Envelope” bidding
basis (Envelope —I, Techno-Commercial Bid & Envelope-Il, Price Bid) from eligible Bidders for
“Award of Meter Installation work in BRPL".

1.1. The bidder must qualify the requirements as specified in heading “Qualifying Requirements” of
this RFQ.

1.2. The sealed envelopes shall be duly super-scribed as:
“NIT No.: CMC/BR/23-24/RB/CR/DG/1125 Dated: 07.06.2023"
for
“Award of Meter Installation work in BRPL”

1.3. Schedule of the tendering process is given below. Detailed Specification, Scope of Work, Terms
& Conditions, etc are mentioned in the Tender documents, which is available on our website.

Estimated cost of work (Annual Value) Rs. 26.00 Cr

Cost of Tender Documents (Non- Refundable) Rs.1180/- (including GST)

Earnest money Deposit Rs 3.25 Lakh

Duration of the Work 24 Months + 12 month extendable
Tender documents on sale 07/06/2023 to 19/06/2023 (Working days)
Date & time of Submission of Bid 20/06/2023 till 1500 HRS

Date & time of opening of Techno-Commercial Bid | 20/06/2023 till 1545 HRS

1.4. The tender document can be obtained from address given below against submission of non-
refundable demand draft of Rs.1180/- drawn in favour of BSES Rajdhani Power Ltd, payable at
Delhi:

Head of Department

Contracts & Material Dept.

BSES Rajdhani Power Limited

Ist Floor, “C” Block, BSES Bhawan
Nehru Place, New Delhi -110019.

1.5. Only DD shall be accepted for tender fees.

1.6. The tender documents will be issued on all working days up to the date mentioned in clause 1.3.
The tender documents & detail terms and conditions can also be downloaded from the website
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2.

2.1

2.2.

2.3.

2.4,

3.1

3.2.

3.3.

3.4.

3.5.

3.6.

www.bsesdelhi.com. In case tender documents are downloaded from the above website, then
the bidder has to enclose a separate demand draft covering the cost of bid documents.

POINTS TO BE NOTED

Works envisaged under this contract are required to be executed in all respects up to the period
of completion/ duration of work mentioned above.
Only those agencies, who fulfil the qualifying criteria as mentioned in clause 3 should submit the
tender documents.
BSES RAJDHANI Power Ltd reserves the right to accept/reject any or all bids without assigning
any reason thereof and alter/amend/modify/add/reduce the amount and quantity mentioned in
the tender documents at the time of placing Order
The bid will be summarily rejected if:

(a) Earnest Money Deposit (EMD)and Tender Fee of requisite amount is not deposited as per

tender conditions
(b) Bid received after due date and time.

EMD

The bidder shall furnish, as part of its bid, an EMD of the requisite amount. The EMD is required
to protect the Company against the risk of Bidder's conduct which would warrant forfeiture. The
EMD shall be denominated in any of the following forms:

(&) BG from nationalized / Scheduled Bank, as per the format annexed in the tender document ,in
favour of BSES Rajdhani Power Limited valid for 6(six) months from original due date of bid
submission.

(b) Fixed Deposit (lien marked in favor of BSES RAJDHANI POWER LTD) valid for 6(six) months
from original due date of bid submission.

Please note that bank details as given below have been provided only for the purpose of making
BG for EMD.

Beneficiary Name : BSES Rajdhani Power Limited
Bank Name : State Bank of India

Alc No. : 40214783615

IFSC Code : SBINO009601

The EMD of the bidders who are not technically qualified shall be returned after the price bid
opening.

Earnest money given by all the bidders who are techno commercially qualified except the lower
bidder shall be returned within 8 (Eight) weeks after award of the work.

The EMD of the successful bidder shall be returned on submission of CPBG as per tender terms.
The EMD may be forfeited in case of:

(@) The Bidder withdraws its bid during the period of bid validity specified by the Bidder in the
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Bid Form  or
(b) The successful Bidder does not

(i) accept the Purchase Order/Work Order, or
(i) furnish the required CPBG as per tender terms

(c) The bidder is found to have submitted false or forged, any of the
documents/certificates/information.

4. QUALIFYING REQUIREMENTS (QR)

The prospective bidder must meet all of the following qualifying requirements to be eligible to
participate in the bidding.

4.1. Technical QR:

() The bidder should have experience in Project execution or maintenance work of Distribution
Network in any power distribution Utilities / SEB’s / Discoms / other govt. organizations for not
less than continuous 06 months within last 5 financial years (FY18 to FY22).

OR
The bidder should have experience in project execution or maintenance work for Meter
installation/Meter Replacement/Meter Shifting/Meter Revamping/DT Cleaning/Loss Reduction
Work of any type of Meter in any power distribution Utilities / SEB’s/ Discoms/ other gowt.
organizations for not less than continuous 06 months in last 5 financial years (FY18 to FY22).

(i) Details of project execution or maintenance work of Distribution work/ Meter Installation including
Service Line connections carried out by bidder in last five (5) years shall be submitted as per
format.

(iif) Performance certificates for Meter Installation and related works/ AMC / Projects executed /
Projects with warranty completed successfully shall be submitted by bidder. In case the bidder is
a distribution franchisee, it can submit the copy of distribution franchisee Agreement alongwith
performance certificate of ongoing work.

(iv) Bidder should have an office in Delhi NCR or shall open an office in Delhi NCR within 15 days
from the date of LOI/Award of contract. Bidder to submit undertaking/details of such office on their
letterhead. The Head/ In-charge of this office should be competent enough to take all decisions
related to this contract.

4.2. Financial QR:

(i) The bidder must have executed a single order of minimum value of Rs 1. Crore or two orders of
minimum value Rs 0.65 Crore each or three orders of minimum value Rs 0.5 Crore each in the
field of Project execution or maintenance work of Distribution Network or Meter Installation
including Service Line connections work in the last seven financial years (FY16 to FY22). The
completed cost will be escalated by BRPL @8% compounded rate for each completed year,
ending March 31st for the assessment purpose.

(i) The average annual turnover of the Bidder, in the financial years (i.e., FY 22, FY21 & FY20)
should not be less than Rs 10 Crore (excluding GST). The bidder shall submit the Annual
Turnover Report of the years as above duly certified by a Chartered Accountant. The Turnover
certificate must have UDIN Number.

(iif) The bidder should have net worth of Rs 50 Lakh as on the last day of the preceding financial year
on the date of bid submission. The bidder shall submit the Certificate of Net Worth duly certified
by Chartered Accountant for the financial year i.e. FY 2021-22. The Net worth certificate must
have UDIN Number.
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(iv) Bidder must provide proof of having solvency of an amount equal to Rs 40 Lakh from any
nationalized/ scheduled commercial bank. It should not be older than 1 year from the date of
submission of Techno-Commercial bid.

(v) Bidder should have valid Registration of GST & PAN.

(vi) Bidder should fulfil all statutory compliances like PF, ESI registration, etc.

(vii)Entities that have been currently debarred/blacklisted by any Private/central/state government
institution including electricity boards in India, any of the DISCOM in India, lacks qualifying pre-
requisites to participate in this tender will not be considered. Accordingly an undertaking by the
Authorized Person along with other documents to be provided by the bidder on its letter head in
this regard, confirming in clear terms, that the contractor has not been debarred/blacklisted as on
the date of submission of the bid. Bidders who is currently debarred/ blacklisted/ suspended by
BRPL will not be considered in this tender.

(viii) The bidder should give an undertaking by the Authorized Person on their letterhead that
all the documents/certificates/information submitted by them against the tender are
genuine/true/correct and the copies of documents have been made from the original document/s.
Further, in case any of the documents/certificates/information submitted by the bidder is found to
be false or forged, BRPL at its sole discretion shall be free to take all actions as permitted under
law, including forfeiture of EMD and disqualification from participation in the future tenders of
BRPL & Its group companies for indefinite period or period as may be decided by BRPL.

(ix) The bidder should submit an undertaking for “No Litigation” / no legal case is pending with BRPL
or its Group Companies. Bidders having any litigation/ legal case pending with BRPL shall not be
considered qualified for this tender.

4.3. Other Requirements:

(a) Company reserves the right to carry out technical capability/ infrastructure assessment of the
Bidders by factory/office/site inspection or by any other means and company’s decision shall be final
in this regard.

(b) The bidder shall submit all necessary documentary evidence to establish that the Bidder meets the
above qualifying requirements including but not limited to following:

i. Last three Financial Years (FY 19-20, FY 20-21& FY 21-22) audited financial statement. Incase
audited balance sheet of FY 21-22 is not available then bidder can submit provisional balance
sheet for FY 21-22 along with UDIN based CA certificate.

ii. Bidder to submit UDIN based CA Certificate showing NIL dues towards Statutory Liabilities,
including GST, Taxation, PF, ESI, or any other dues Statutory in nature for the period upto
31.03.2022, herein collectively called as “Statutory dues” and there is no liability over the bidder
relating to deposition of such statutory dues.

iii.  Detail of Banks& Fund & Non fund based Credit limit

iv.  Details of formation/registration of the firm (Proprietary/ Partnership) or Company along with all
relevant details)

v. Memorandum & Articles of Association of the Company/ Partnership Deed of the Firm /other
registration documents, as applicable

vi.  Organization Chart of the Bidders Company/organisation

vii.  Organisation chart for execution of the contract comprising of Technically Qualified manager,
Safety officer as per CEA guidelines, HR manager, Diploma / Graduate Engineers etc.
viii.  Experience details with credentials

iXx.  Number of Employees & necessary details
Xx.  Details of office/s in Delhi, Details of Registered and Corporate offices and details of other
offices/establishments in India.
xi.  Work order copies along with performance certificates in support of relevant| experience
xii. ~ Turnover certificate issued by CA (along with UDIN no.) for the last three Financial Years.
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xiii.  Networth certificate as elaborated in financial QR
xiv.  List of pending litigation with government/other institution on account of executing any order.
xv.  Copy of ESI/PF Registration certificate
xvi.  Copy of PAN/GST no.
xvii.  Copy of GST Return of last Financial Year.
xviii. ~ Copy of valid Electrical License
xix.  Non-Disclosure Agreement (NDA) as per format attached
xX.  Bidder’s details as per format attached
xxi.  Solvency Certificate
xxii.  An undertaking to provide all Tools & Plants , PPEs as per tender scope

(c) The bidder should enclose performance certificates in support of relevant experience.

(d) For Existing vendors of BRPL, the evaluation will also include the performance in the existing
contracts via-a-vis performance in terms of HR issues, all statutory Compliance parameters and
wages disbursement by Vendors. BRPL reserves the right to qualify or disqualify their bid based on
the contract performance despite them meeting the above-mentioned qualification requirements.

(e) BRPL may ask for such other documents as it deems fit for substantiating/ justifying the
submissions made by the bidder.

5. NOT IN USE

6. BID SUBMISSION

6.1. The bidders are required to submit the bid in 2(two) parts and in original & duplicate(total 2
copies) at the following address:

Head of Department,

Contracts & Material Department,
BSES Rajdhani Power Limited,

Ist Floor , “C” Block, BSES Bhawan,
Nehru Place,

New Delhi-110019.

6.2.  Technical bid documents along with commercial terms and conditions shall also be submitted in
Pen Drive. No price bid shall be submitted in Pen Drive. The PEN Drive should be owned by
Bidder. The bidder shall ensure that the Pen Drive is free from all viruses/malware. The pen drive
once submitted shall not be returned.

6.3. This is a two part bid process. Bidders are to submit the bids in 2(two) parts. Both these parts
should be furnished in separate sealed covers super scribing NIT no. DUE DATE OF
SUBMISSION, with particulars as PART-A Techno-Commercial Bid and Part-B PRICE BID
and these sealed envelopes should again be placed in another sealed envelope which should be
super scribed with —* Tender Notice No.& Due date of opening”. The same shall be submitted
before the due date & time specified.
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6.3.1.

PART A: TECHNO-COMMERCIAL BID, UNPRICED (Envelop-1):

The first sealed envelope shall contain an Unpriced Techno-commercial bid in paper form (hard
copies) and envelope super-scribing PART-A Techno-Commercial Bid. The details to be
submitted in techno-commercial bids are given below:

a) General information about bidder

b) Documentary evidence in support of all the qualifying criteria as per clause 4.0,

c) EMD of requisite amount

d) Non-refundable separate demand draft for Rs. 1180/- In case the forms are downloaded from
the website

e) Technical Literature if any.

f) Details of experience of works of the same or similar nature. Copy of work orders and
performance certificates.

g) Power of attorney

h) Acceptance to Commercial Terms and Conditions viz Delivery schedule/period, Payment
terms, BG etc

i) Any other relevant document to support bidder meeting QR

Techno-Commercial Bid should not contain any cost information whatsoever and shall be
submitted within the due date. After techno-commercial evaluation, the list of techno-
commercially qualified bidders will be posted immediately on the BSES website.

The bidder should submit complete tender document along with all corrigendum (if any)
published against this NIT at our website, signed and stamped with bidder's seal as an
acceptance of all the terms & conditions of the Tender.

6.3.2. PART B: PRICE BID (Envelop-2):

The second sealed envelope shall contain Price bids in paper form (hard copies and envelope
super-scribing PART-B Price Bid on it. The details to be submitted in the Price bid are given
below:

(a) PRICE BID shall Comprise of Prices strictly in the Format enclosed in SECTION VI. Any
change in price bid format, content may lead to rejection of the bid.

(b) Price Bid will be opened after techno-commercial evaluation of all the bids and only of the
qualified bidders.

6.3.3. FINANCIAL BID EVALUATION THROUGH REVERSE AUCTION:

Reverse Auction (RA) shall be conducted for finalization of contract and the details of the price
bid shall not be shared with bidders. The qualified bidders will participate in reverse auction
through SAP-SRM tool. The RA process shall be governed by the terms and conditions enclosed
as Annexure-lV in this tender document. Training/details shall be provided to bidders before
participation in auction. In case RA is not conducted /concluded for any reasons, a "final no
regret" financial bid in a sealed envelope will be called for from all qualified bidders.
Notwithstanding anything stated above, the Company reserves the right to assess bidders’
capability to perform the contract, should the circumstances warrant such assessment in the
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overall interest of the Company. In this regard, the decision of the Company shall be final and
binding on the bidders.

RA is mandatory. The bids will be evaluated commercially based on the total all inclusive price.

BRPL reserves the right to evaluate the bid in totality or Part wise. RA methodology will be
informed separately to all the qualified bidders.

7. TIME SCHEDULE

The activities and their timelines are given hereunder which needs to be adhered by the bidders.

ﬁl'o Activity Description pue date
Submission of | Un-priced Techno-

1 Techno- _ _CommerC|aI & Price Bid 20.06.2023
Commercial & | in separate sealed
Price Bid envelopes

Opening of
2 Techno- Opening of PART-A 20.06.2023
Commercial Bid

Opening of PART-B of

only the techno-
Opening of | commercially gualified :
3 | price Bid bidders (List of bidders | 1 P€ informed separately
will be published at our
website)

Reverse Schedule will be intimated to eligible
4 Auction As per RA terms bidders through email from email id:
BRPL.Eauction@relianceada.com

8. AWARD DECISION

8.1. Company intends to award the business on a lowest bid basis, so bidders are encouraged to
submit the bid competitively. The decision to place order/LOI solely depends on Company on the
cost competitiveness across multiple lots, quality, delivery and bidder‘'s capacity, in addition to
other factors that Company may deem relevant.

8.2. The Company reserves all the rights to award the contract to one or more bidders who meet the
execution requirement or nullify the award decision without assigning any reason thereof.

8.3. In case the performance of any contractor is found unsatisfactory during the execution process,
the award will be cancelled and BRPL reserves the right to award the work to another
contractor(s) who will be found eligibleffit.

8.4. The abnormally higher or abnormally lower bids shall not be considered with respect to
estimated cost. The criteria decided by BRPL on this shall be final and binding on the bidders.

8.5. The bidding firms are advised to quote their Margin / Administrative Service Charges
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8.6.

9.

10.

11.

accordingly. BRPL reserves the right to reject the bids quoted with abnormally higher or
abnormally lower individual activity rates. The criteria decided by BRPL on this shall be final and
binding on the bidders and will not be open for discussion under any circumstances.

BRPL reserves the right to award MMG works either company wise or circle wise level i.e South
circle / West circle / South — I circle / South — Il Circle / West — | Circle / West — Il Circle or
Division wise. Also BRPL reserves the right to exclude any of the part / activities from the award.

MARKET INTEGRITY

We have a fair and competitive marketplace. The rules for the bidders are outlined in the Terms
& Conditions of the tender documents. Bidders must agree to these rules prior to participating in
the tender. In addition to other remedies available, we reserve the right to exclude a bidder from
participating in future markets due to the bidder’s violation of any of the rules or obligations
contained in the Terms & Conditions. Bidder(s) who violate the marketplace rules or engage in
behavior that disrupts the fair execution of the marketplace restricts a bidder from participation in
future tenders of BRPL to a length of time as decided by BRPL, depending upon the seriousness
of the violation. Examples of violations include, but are not limited to:

Failure to honour prices submitted to the market place.
Breach of the terms published in Request for Quotation/NIT
Misrepresentation of facts, submitting false and fabricating documents

CONFIDENTIALITY

All information contained in this tender document is confidential and may not be disclosed,
published or advertised in any manner without written authorization from BRPL. This includes alll
bidding information submitted.

All tender documents remain the property of BRPL and all bidders are required to return these
documents to BRPL upon request.

Bidder(s) who do not honour these confidentiality provisions will be excluded from participating in
future bidding events.

The bidder shall sign a Non-Disclosure Agreement (NDA) in the format attached in tender
document and submit along with its bid.

CONTACT INFORMATION

Technical & Commercial clarification, if any, regarding this tender shall be sought in writing and
sent by e-mail to the following e-mail IDs:

Address | Name/ Designation | E-mail Address / Phone Number
Technical

BSES Rajdhani . Kashmir.singh@relianceada.com
- Mr. Kashmir Singh

Power Limited Head - MMG g 011- 49107591

33 KV Grid

Substation All technical queries shall also be marked copy to Commercial team as

Near Mother Dairy per the details below.
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Nizamuddin West
New Delhi
110013
Commercial
C&M Dept, Ms. Divya Gupta Divya.gupta@relianceada.com / 011-49207238
1st Floor, C Block, | DGM Contracts __
BSES Rajdhani Mr. Amitava Nandi, Amitava.Nandi@relianceada.com
Power Ltd Head — (Contracts) /011-4920 9619
BSES Bhawan,
Nehru Place, Mr. Rakesh Bansal, Rakesh.Bansal@relianceada.com
New Delhi — 110019. | Head — (C&M) /011-4920 9330
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SECTION-II

INSTRUCTIONS TO BIDDERS (1TB)
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SECTION-II

INSTRUCTIONS TO BIDDERS (ITB)

1. GENERAL

11
1.2

1.3

1.4

15

1.6

BSES RAJDHANI Power Ltd (BRPL), hereinafter referred to as the “Company” is desirous for
awarding work of “Meter Installation etc in BRPL” as notified in this tender document.

All the Bids shall be prepared and submitted in accordance with these instructions.

Bidder shall bear all costs associated with the preparation and delivery of its Bid, and the
Company will in no case shall be responsible or liable for these costs.

The Bid should be submitted by the Bidder in whose name the bid document has been issued
and under no circumstances it shall be transferred /sold to the other party.

The Company reserves the right to request for any additional information/documents and also
reserves the right to reject the proposal of any Bidder, if in the opinion of the Company, the data
in support of RFQ requirement is incomplete.

The Bidder is expected to examine all instructions, forms, terms & conditions and specifications
in the Bid Documents. Failure to furnish all information required in the Bid Documents or
submission of a Bid not substantially responsive to the Bid Documents in every respect may
result in rejection of the Bid. However, the Company’s decision in regard to the responsiveness
and rejection of bids shall be final and binding without any obligation, financial or otherwise, on
the Company.

The company reserves the right to split the order among various successful bidders in any
manner it chooses without assigning any reason whatsoever.

2. SCOPE OF WORK

Detailed specification/scope of work is provided in Section-V of this tender document.

3. DISCLAIMER

3.1. This NIT is not an agreement and further it is neither an offer nor an invitation by BRPL to bidders or

3.2.

3.3.

any other person for award of contract. The purpose of this NIT is to provide bidders information that
may be useful to them in the preparation and submission of their bids.

This Document includes statements, which reflect various assumptions, which may or may not be
correct. Each Bidder should conduct its own estimation and analysis and should check the accuracy,
reliability and completeness of the information in this Document and obtain independent advice from
appropriate sources in their own interest.

Neither Company nor its employees will have any liability whatsoever to any Bidder or any other
person under the law or contract, the principles of restitution or unjust enrichment or otherwise for
any loss, expense or damage whatsoever which may arise from or be incurred or suffered in
connection with anything contained in this Document, any matter deemed to form part of this
Document, provision of Services and any other information supplied by or on behalf of Company or
its employees, or otherwise arising in any way from the selection process for the Work.
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3.4.

3.5.

3.6.

3.7.

3.8.

5.1.

5.2.

6.1.

6.2.

Though adequate care has been taken while issuing the Tender document, the Bidder should satisfy
itself that Documents are complete in all respects. Intimation of any discrepancy shall be given to
this office immediately.

This Document and the information contained herein are Strictly Confidential and are for the use of
only the person(s) to whom it is issued. It may not be copied or distributed by the recipient to third
parties (other than in confidence to the recipient's professional advisors).

It shall be deemed that by submitting a bid, a bidder agrees to release BRPL and its employees,
agents and advisors irrevocably unconditionally fully and finally from any and all liability for any
claims losses damages costs expenses or liabilities in anyway related to or arising from exercise of
any rights and all performance of any obligations under this NIT and or in connection with the bid
process to the fullest extent permitted by applicable law and waives any and all rights and all claims
it may have in this respect whether actual or contingent whether present or in the future

BRPL and its employees and advisors also accept no liability of any nature whether resulting from
negligence or otherwise arising from reliance of any bidder upon the contents of this NIT. BRPL may
in its absolute discretion but without being under any obligation to do so, update amend or
supplement the information assessment statement or assumptions contained in this NIT.

The issue of this tender document does not imply that BRPL is bound to qualify any bidder or to

award the contract to any bidder. BRPL reserves the right to reject all or any of the bids without
assigning any reasons whatsoever.

COST OF BIDDING

The Bidder shall bear all cost associated with the preparation, submission and processing of its Bid
and the company will in no case be responsible or liable for the costs.

TENDER DOCUMENTS

The Scope of Work, Bidding Procedures and Contract Terms are described in the Bidding
Documents. In addition to the covering letter accompanying Bidding Documents, the Bidding
Documents include:

“Check List, Sections, Annexure & Formats as elaborated in CONTENT of this NIT.”
The bidder is expected to examine the tender documents, including all Instructions, Forms, Terms
and Specifications. Failure to furnish all information required by the tender documents or submission

of a bid not substantially responsive to the tender documents in every respect may result in the
rejection of the Bid.

AMENDMENT OF TENDER DOCUMENTS

At any time prior to the deadline for submission of Bids, the Company may for any reason(s),
whether at its own initiative or in response to a clarification requested by a prospective Bidder,
alter/amend/modify the tender documents by corrigendum /amendment.

The corrigendum / amendment shall be part of tender document, pursuant to Clause 5.1, and it will
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6.3.

(a)
(b)

10.

11.

12.

be notified

(a) by way of uploading the corrigendum/amendment on BSES website (in case of public tender),

(b) in writing by e-mail to all the Bidders who have received the Bidding Documents by email. (in
case of limited tender)

All such corrigendum & amendments will be binding on the bidders.

In order to provide prospective Bidders a reasonable time in which to take the Amendment into
account in preparing their Bids, the Company may, at its discretion, extend the deadline for the
submission of Bids.

PREPARATION OF BIDS & LANGUAGE

The Bid prepared by the Bidder, and all correspondence, documents etc. relating to the Bid
exchanged by the Bidder and the Company shall be written in English Language. Any printed
literature furnished by the Bidder may be written in another Language, provided that this literature is
accompanied by English translation, in which case, for purposes of interpretation of the Bid. In case
of ambiguity in the English translation, interpretation of the Company as regards to translation will
be final.

DOCUMENTS COMPRISING THE BID

The Bid prepared and submitted by the Bidder shall comprise the following components:

Techno-Commercial Bid & Price Bid as elaborated in RFQ. (STRICTLY AS PER FORMAT)
All the Bids must be accompanied with the required EMD &Tender Fees against each tender.

BID FORM

The Bidder shall complete “Original” Bid Form and submit it along with details mentioned in Techno-
Commercial bid (without filling price).

BID PRICES

Bidders shall quote for the entire Scope of work with prices for individual items. The bidder is
required, at his expense, to obtain all the information he may require to enable him to submit his
tender including necessary visits to the site to ascertain the local conditions, procurement of

necessary materials, labour, etc., requirements of the local/government/public authorities in such
matters.

BID CURRENCIES

Prices shall be quoted in Indian Rupees Only.

PERIOD OF VALIDITY OF BIDS
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12.1. Bids shall remain valid & open for acceptance for a period of 180 days from the date of opening of
the Bid.

12.2. Notwithstanding above, the Company may solicit the Bidder's consent to an extension of the
Period of Bid Validity and the bidder shall be liable to extend the same at the sole cost and
consequences of the bidder and no claim from the company in this regard shall be maintainable.

13. ALTERNATIVE BIDS

Bidders shall submit Bids, which comply with the Tender Documents. Alternative Bids will not be
considered. The attention of Bidders is drawn to the provisions regarding the rejection of Bids in
the terms and conditions, which are not substantially responsive to the requirements of the
Tender Documents.

14. FORMAT AND SIGNING OF BID

14.1. The original Bid Form and accompanying documents (as specified in Clause 9.0), clearly marked
"Original Bid", must be received by the Company at the date, time and place specified in Section-l,
RFQ.

14.2. The original copy of the Bid shall be typed or written in indelible ink and shall be signed by the
Bidder or a person or persons duly authorized to sign on behalf of the Bidder. Such authorization
shall be indicated by written Power-of-Attorney accompanying the Bid. All pages of the bid shall
be signed by the signatory accompanied with seal of the Agency.

14.3. The Bid shall contain no interlineations, erasures or overwriting except as necessary to correct
errors made by the Bidder, in which case such corrections shall be signed by the person or
persons signing the Bid.

15. SEALING AND MARKING OF BIDS

15.1. Bid submission: One original (hard copies) and one duplicate (total two copies) of all the Bid
Documents shall be sealed and submitted to the Company before the closing time for submission of
the bid.

15.2. The Bidder has the option of sending the Bids in person. Bids submitted by
Email/Telex/Telegram /Fax will be rejected. No request from any Bidder to the Company to
collect the proposals from Courier/Airlines/Cargo Agents etc shall be entertained by the
Company.

16. DEADLINE FOR SUBMISSION OF BIDS

16.1. The Original bid must be timely received by the company at the address specified in Section I,
RFQ.

16.2. The Company may, at its discretion extend the deadline for the submission of bids by amending
the Tender Documents in accordance with Clause 6.0, in which case all rights and obligations of the
Company and Bidders previously subject to the deadline will thereafter be subject to the deadline as
extended.
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17. ONE BID PER BIDDER

Each Bidder shall submit only one Bid by itself. A Bidder who submits or participates in more
than one Bid will cause all those Bids to be rejected.

18. LATE BIDS

Any Bid received by the Company after the deadline for submission of Bids prescribed by the
Company, pursuant to Clause 16.0, will be declared "Late" and rejected and returned unopened
to the Bidder.

19. MODIFICATIONS AND WITHDRAWAL OF BIDS

The Bidder is not allowed to modify or withdraw its Bid after the due date of bid submission.

20. EVALUATION OF BID

20.1. The bids will be evaluated techno-commercially on compliance to tender terms and
Conditions.

20.2. BRPL reserves the right to ask the bidders to provide any additional information including
breakup of the prices as quoted by them against line items.

21. CLARIFICATION OF BIDS

To assist in the examination, evaluation and comparison of Bids, the Company may, at its
discretion, ask the Bidder for a clarification of its Bid. All responses to requests for clarification
shall be in writing and no change in the price or substance of the Bid shall be sought, offered or
permitted

22. PRELIMINARY EXAMINATION OF BIDS / RESPONSIVENESS

22.1. Company will examine the Bids to determine whether they are complete, whether any
computational errors have been made, whether required sureties have been furnished,
whether the documents have been properly signed, and whether the Bids are generally in order.

22.2. Arithmetical errors will be rectified on the following basis. If there is a discrepancy between
the unit price and the total price per item that is obtained by multiplying the unit price and quantity,
the unit price shall prevail and the total price per item will be corrected. If there is a discrepancy
between the Total Amount and the sum of the total price per item, the sum of the total price per item
shall prevail and the Total Amount will be corrected.

22.3. Company will determine the substantial responsiveness of each Bid to the Tender

Documents including execution capability and acceptable quality of the services offered. A

substantially responsive Bid is one, which conforms to all the terms and conditions of the
Tender Documents without deviation.
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22.4. Bid determined as not substantially responsive will be rejected by the Company and may not
subsequently be made responsive by the Bidder by correction of the non-  conformity.

23. EVALUATION AND COMPARISON OF BIDS

23.1. The evaluation of Bids shall be done based on the delivered cost competitiveness basis.

23.2. The evaluation of the Bids shall be a stage-wise procedure. The following stages are identified
for evaluation purposes: In the first stage, the Bids would be subjected to a responsiveness check
later on the Techno-Commercial Proposals and the  Conditionality of the Bidders would be
evaluated.

Subsequently, the Financial Proposals along with Supplementary Financial Proposals, if any, of
Bidders with Techno-commercially Acceptable Bids shall be considered for final evaluation.

23.3. The Company's evaluation of a Bid will take into account, in addition to the Bid price, the
following factors, in the manner and to the extent indicated in this Clause:
(@) Contract completion schedule
(b)  Conformance to Qualifying Criteria
(c) Deviations from Tender Documents
(d) Conformity and compliance to the conditions/details provided in pre-bid meeting
(e) Change in the quantity from mentioned in the tender

23.4. The cost of all quantifiable deviations and omissions from the specification, terms and
conditions specified in Tender Documents shall be evaluated.

23.5. The Company will make its own assessment of the cost of any deviation for the purpose of
ensuring fair comparison of Bids.

23.6. Adjustments in price, if any, based on the above procedures, shall be made for the
purposes of comparative evaluation only to arrive at an “Evaluated Bid Price”. Bid Prices
quoted by Bidders shall remain unaltered.

24. CONTACTING THE COMPANY

24.1. From the time of Bid opening to the time of contract award, if any Bidder wishes to contact
the Company on any matter related to the Bid, it should do so in writing.

24.2. Any effort by a Bidder to influence the Company and/or in the Company's decisions in  respect
of Bid evaluation, Bid comparison or Contract Award, will result in the rejection of the Bidder's Bid.

25. THE COMPANY 'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY
OR ALL BIDS

The Company reserves the right to accept or reject any Bid and to annul the Bidding process and
reject all Bids at any time prior to award of Contract, without thereby incurring any liability to the
affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the
grounds for the Company's action.
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26.

27.

28.

29.

AWARD OF CONTRACT

The Company will award the Contract to the successful Bidder whose Bid has been determined to
be the lowest-evaluated responsive Bid, provided the Bidder has been determined to be qualified
to satisfactorily perform the Contract. Company reserves the right to award order to other bidders
in the tender, provided it is required for need of the work. The full or part of the contract may be
awarded to other bidder(s) on differential rates.

THE COMPANY’S RIGHT TO VARY QUANTITIES

The Company reserves the right to vary the quantity i.e. increase or decrease the Numbers/
guantities without any change in terms and conditions before the award of Contract. Further
BRPL may increase or reduce the area/ scale of operations / increase or decrease the Numbers/
quantities after the start of work execution under the contract and the size of contract / contract
value shall be adjusted accordingly. In case of decrease in base resources decided mutually
then contract value will be adjusted accordingly.

LETTER OF INTENT/ NOTIFICATION OF AWARD

The letter of intent/ Notification of Award shall be issued to the successful Bidder whose bids
have been considered successful for award of work/order.

The successful Bidder shall be required to furnish acceptance of LOI / notification of award within
7 days of issue of the letter of intent /Notification of Award by Company.

CORRUPT OR FRAUDULENT PRACTICES

29.1. The Company requires that the Bidders observe the highest standard of ethics during the entire

period of work execution under the Contract.. In pursuance of this policy, the Company:

(a) Defines, for the purposes of this provision, the terms set forth below as follows:

"Corrupt practice" means behaviour on the part of officials in the public or private sectors by which
they improperly and unlawfully enrich themselves and/or those close to them, or induce others to
do so, by misusing the position in which they are placed, and it includes the offering, giving,
receiving, or soliciting of anything of value to influence the action of any such official in the
procurement process or in contract execution; and "Fraudulent practice” means a
misrepresentation of facts in order to influence a award process or the execution of a contract to
the detriment of the Company, and includes collusive practice among Bidders (prior to or after Bid
submission) designed to establish Bid prices at artificial non-competitive levels and to deprive the
Company of the benefits of free and open competition.

(b) Will reject a proposal for award if it determines that the Bidder recommended for award has

engaged in corrupt or fraudulent practices in competing for the contract in question;

(c) Will declare a firm ineligible either indefinitely or for a stated period of time, to be awarded a

contract if it at any time determines that the firm has engaged in corrupt or fraudulent practices in
competing for, or in executing, a contract.
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29.2. Furthermore, It shall be the responsibility of the Bidders to read and understand & aware of
the provision stated in the Terms and Conditions of tender before  participating in the tender.

30. PROCESS TO BE CONFIDENTIAL
Information relating to the examination, clarification, evaluation and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other
persons not officially concerned with such process. Any effort by a Bidder to influence the
Company's processing of Bids or award decisions may result in the rejection of the Bidder's Bid.

*kkkk
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SECTION — I
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1.1.

3.1.

3.2.

3.3.

SECTION — Il
SPECIAL TERMS & CONDITIONS (SCQ):

These Special Terms and Conditions of Contract (SCC) shall be read in conjunction with the Terms
and Conditions of the Contract, General Conditions of Contract (GCC), Scope of Work and other
documents forming part of the contract wherever the context so requires. Notwithstanding the
subdivision of documents into separate sections and volumes, every part of each such document
shall be deemed to be supplementary to and complementary of every other part.

DEFINITIONS
Engineer-in-charge (EIC) / Officer-in-charge (OIC)

The term “Engineer-in-charge (EIC)" / "Officer-in-charge (OIC)” shall mean the Company's
nominated representative for the purpose of supervision of the execution of the Contract. The same
shall be mentioned in the Contract.

SCOPE OF WORK

The scope includes providing meter installation work, etc. as per detailed scope of work as
enumerated in Section — V.

EFFECTIVE DATE, TIME AND VALIDITY

The order/agreement shall become effective for all purposes from the date to be specified under
the agreement and continue to remain in force for the period of two (2) years and if required it may
be further extended for a period of 1 year based on the performance of the contractor.
Notwithstanding the continuous/periodic review/assessment of contractor's performance by
BRPL, at its discretion, the annual performance of the Contractor will be evaluated /reviewed year
on year basis after completion of every year for continuity of validity of the agreement.

That Renewal and extension of the agreement shall be the sole prerogative of BRPL. BRPL
reserves the right to renew the agreement.

lllustrative Conditions for Renewal and Extension of Agreement Beyond Agreement Duration:

BRPL may, at its sole discretion, consider renewal and extension of the agreement beyond
agreement duration. Such a decision for extension, if envisaged, may be taken 1 month before
the expiry of the agreement. However, BRPL may, at its discretion, renew even within One
Month of expiry of agreement. BRPL reserves the right not to renew and extend the agreement
beyond agreement duration. However, in exceptional cases when the Contract period shall be
extended beyond 3 years then same shall be discussed and agreed mutually.
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3.4. BRPL shall notify the Contractor of any possible extension or request the Contractor to furnish
additional information, as may be required, for granting such extension.

4. ORDER VALUE

Value of the Contract will be contracted out on the basis of finalized rates.

The Contractor shall not be entitled to adjustment in the Service Fees during the term of this

Agreement for increase due to

(a) increased labour costs including minimum wages or costs related to vehicles or other
equipments provided,

(b) changes in insurance premiums, and/or

(© changes in legislations or regulations relating to the Service.

5. RATES & ESCALATION

5.1. The Rates/Agreement Consideration are firm and fixed for three years from the date of
LOl/Contract. The Rates shall not be subject to escalation or increases on any account/reason(s)
whatsoever.

5.2. The rates set out above are also inclusive of reasonable incidental expenses incurred by
Contractor on the following:
I.  Cost of Labour, tackles and supervision.
II.  All taxes and levies, including but not limited to GST, etc as applicable during the currency
of the contract.
[ll.  Mobile and Conveyance of the Contractor's employees up to place of work and/ or from
one place to another place for carrying out the job.
IV.  Uniform with all accessories for the team as per the sample decided.
V.  Rates shall be valid for all heights and locations.
VI.  All other expenses incidental to the job.

VII. ~ The Company shall pay only once against the service provided irrespective of the fact that
the Contractor might have to take more than one attempts for providing the service.
VIll.  Compliance with all labour laws including Minimum Wage Act, Bonus Act, The Sexual

Harassment of Women at Workplace (Prevention, Prohibition and Redressal) ACT, 2013
etc in respect of employees engaged by the Contractor for the discharge of services as
per this agreement.

6. CONTRACT CUM PERFORMANCE SECURITY BANK GUARANTEE
(CPBG)

6.1. Contractor shall furnish the CPBG in the prescribed format within 15 days from the date of issue
of LOI / Work Order for due performance of the provisions of Work Order/Agreement.

6.2. The CPBG shall be of 7.5% (Seven and half percentage) of initial average annual contract value
inclusive of taxes & duties and shall be valid till agreement period plus three (3) months towards
claim period or latest RBI guidelines (if any) regarding claim period, whichever is higher. This
amount shall remain fixed during the currency of the agreement.

6.3. CPBG value to be enhanced @7.5% if initial annual contract value increases by more than 5%.
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6.4.

6.5.

6.6.

6.7.

6.8.

6.9.

6.10.

7.1.

7.2.

7.3.

7.4.

The CPBG shall be issued from any nationalized / scheduled bank as per company format.

The Company shall reserve the right to invoke the CPBG unconditionally and without recourse to
the Contractor, if there is failure to perform any part of the Agreement for whatsoever reason. This
clause is pertaining to performance of contractual obligations and the decision of Company shall
be final in this regard.

In the event of any claim or any other outstanding Contractual obligations remaining unfulfilled,
the Contractor shall be required to extend the CPBG till the settlement of all claims and
completion of all Contractual obligations at the cost and consequences of contractor.

In the event, in Company’s sole judgement, the Contractor has fulfilled all its obligations under this
Agreement, The CPBG shall be released without any interest after the expiry of CPBG and its
claim period as mentioned above upon compulsory submission of i) No Demand Certificate ii)
Indemnity Bond iii) Work completion certificate issued by BRPL iv) NOC issued by BRPL
compliance cell

If the CPBG is or becomes invalid for any reason (other than its expiry), the Contractor shall
immediately notify the Company/BRPL and provide within five (5) days a replacement CPBG in
the form set out in the Contract/Agreement.

Not later than sixty (60) Business Days before the expiry of the CPBG, the Contractor shall, upon
request of the Company/BRPL obtain extension of the validity of such CPBG for the period stated
in such request by the Company/BRPL and provide a copy of such renewed CPBG.

It is Contractor's responsibility to incur charges / cost to maintain and for extension of CPBG
without claiming reimbursement from the company/BRPL.

PAYMENT TERMS

All monitoring , measurement , billing & payment processes shall be on IT enabled platform of
BRPL as per Company’s guidelines issued from time to time and bidders to ensure adherence.

Contractor shall upload correct monthly running bills along with all supporting documents in online
BTS (Bill Tracking Systems) software or any other IT enabled platform of BRPL as per Company's
guidelines issued from time to time for certification / approval purpose and bidders to ensure
adherence. Further the contractor shall also submit original bill (hard copy) along with all
supporting documents at Vendor Support Cell of BRPL. The bills shall be made in favor of BSES
Rajdhani Power Ltd, BSES Bhawan, Nehru Place, New Delhi - 110019.

Invoices raised for work carried out under this order, in the manner indicated above, will be either
returned to the contractor with observations by BRPL within 7 days of its receipt or duly certified
by Engineer-in-charge i.e. Circle Head- MMG

Company shall make payments, without any interest/charges and after deduction of taxes,
penalties as applicable, against the bills within 30 days from the date of receipt of the bills, duly
verified and certified by Engineer-in-Charge. 90% of certified bill value with 100% GST amount
will be paid monthly as per the mentioned timelines. Balance 10% of certified bill value will be
retained towards annual statutory compliances and will be released at the end of each year duly
certified by BRPL compliance cell.
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7.5.

7.6.

7.7.

7.8.

7.9.

7.10.

8.1.

b)

8.2.

The billing period shall be till the end of the calendar month for all the bills.

The bill shall consist of the prescribed documents on standard stationary designed by the
Company. Contractor shall collect the details of such documents and formats from the Company.

The Contractor shall submit to the Company proof of all taxes paid, PF / ESI deposited &
Employee salary paid in previous month along with the bills of the current month.

Notwithstanding anything with the release of payment of bills by the Company to the Contractor,
the Contractor shall at all times ensure the due and timely payment of wages to all persons,
including workmen, employed by the Contractor pursuant to this Agreement and compliance with
other applicable statutory requirements within time limits. Nothing contained herein shall establish
any link between release of payment of the bill by the Company to the Contractor and the
payment of any salary, wages or any other dues whatsoever by the Contractor to its employees
and workmen.

Contractor shall, at no point of time, claim or have the right to claim any additional fees, expenses
or charges of any nature whatsoever, other than the Rates set out in the contract.

The company may modify the procedure for the submission of bills. The Contractor shall be
obliged to submit its bill as per the procedure stipulated by the company from time to time.

INSURANCE

The contractor shall take suitable insurance policy for its men and materials (Term
Insurance for life , GPA, Mediclaim policy, Workmen Compensation Policy etc.)
as listed below for the resources deployed by him:

Insurance Policies:

Term Insurance for life

Before commencing the execution of the work the Contractor shall take Term Insurance Policy for
life for the staff engaged/deployed by them for the work under agreement, to insure against any
loss of life which may occur during the agreement for the work of the Company. The policy shall
have coverage of Rs. 10 Lakh

Group Personal Accident Insurance :

Before commencing the execution of the work the Contractor shall take Accidental insurance
policy for the staff engaged/deployed by him for the work under agreement, to insure against any
loss of life which may occur during the agreement for the work of the Company. The policy shall
have coverage of Rs. 5 Lakh (Table C- Death + Permanent Total Disability + Partial permanent
Disability due to external accidents). Permanent total disability coverage shall be 125% of the
basic sum assured of Rs 5 Lakh.

The Contractor shall be responsible for on the spot same day claim settlement with the victim's
legal heirs without waiting for settlement by insurance claim and without any liability on BRPL.
The premium amount for both the above policies shall be borne by the Contractor. The
Contractor shall furnish copy of policy within 15 days of start of work under the contract.

Medical Insurance Policy:
Contractor shall take a mediclaim policy including family floater of minimum sum assured value
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8.3.
8.4.

9.1.

9.2.
9.3.
9.4.
9.5.
9.6.

10.

11.

Rs. 2.00 lakhs for the resources who are not covered under ESI. Recovery of premium of GMC
insurance shall be as per bidder company policy.

Work.

NOT IN USE

For all the insurance policies (whether taken by the Company or Contractor), the Contractor

shall be responsible for settlement of claims with the underwriters without any liability on the

company and will arrange replacements / rectification expeditiously  without a  waiting

settlement of insurance claim, at contractor’s own cost and this shall not entitle the

Contractor for any extension of time.

PENALTY

Penalty related to score card, ID card, etc shall be levied as mentioned in Section-V, Scope of

Penalty related to HR issues shall be applicable as defined in GCC.

Penalty for non-compliance of statutory regulations shall be applicable as defined in GCC.

NOT IN USE

NOT IN USE

NOT IN USE

GUIDELINES REGARDING INSPECTION & MAINTENANCE OF PITS

/DUG AREA WHILE'DOING WORK AT SITE IN BRPL AREA

The contractor shall ensure strict compliance of the following directions:

a) The sites of all manholes, pits, holes, tanks or any other opening in the ground of any kinds
shall be regularly inspected and maintained.

b) Schedule and protocols of inspections and maintenance shall be drawn up and notified to
BRPL.

c) These sites shall be cordoned off to render them inaccessible to the public.

d) The existence of these sites shall be clearly & visibly marked by the display of
signboards/signages.

e) If they are required to be covered, it shall be ensured that the covers are in place.

f) If required, as per law, prior permission from authorities shall be secured before the
commencement of work.

The Execution contractor shall solely be responsible for all the preventive and protective

environmental steps as per guidelines. Any violations from the above guidelines has been viewed

very seriously by the authorities. Contractor is liable for the penalties / other action by the

authorities, the contractor shall indemnify BRPL its employees/directors/associates from all

liabilities/penalties/claims including litigation expenses on this account.

DERC GUIDELINES & REGULATIONS

The bidder shall make themselves fully aware & familiarise with prevailing DERC guidelines / regulations.

*kkkk

NIT: CMC/BR/23-24/RB/CR/DG/1125 Page 33 of 171 Bidder Seal & Signature




BSES

BSES Rajdhani Power Ltd.

SECTION — IV

GENERAL TERMS & CONDITIONS(GCCQC)

NIT: CMC/BR/23-24/RB/CR/DG/1125

Page 34 of 171

Bidder Seal & Signature




BSES

BSES Rajdhani Power Ltd.

SECTION =1V

GENERAL TERMS & CONDITIONS(GCC)

This GCC shall form an integral part of the Agreement and will be of full force and effect as if
they were expressly set out in the body of the Agreement.

Reference to any legislation or law to any provision thereof shall include references to any
such law as it may, after the date hereof, from time to time, amended, supplemented or re-
enacted, and any reference to a statutory provision, shall include any subordinate legislation
made from time to time under that provision.

1. DEFINITION & INTERPRETATION

1.1 Definition
In the Agreement (as defined below) the words and expressions defined below shall
have the meanings assigned to them herein except where the context requires
otherwise:

1.1.1 “Accounting Year” means the financial year commencing from 1 April of any calendar year and
ending on 31 March of the next calendar year.

1.1.2 “Applicable Laws” means all Law / Laws in force and effect, as of the date hereof and which may
be promulgated or brought into force and effect hereinafter in India including any revisions,
amendments or re-enactments including without limitation regulations, rules and notifications
made there under and judgments, decrees, injunctions, writs and orders of any court or
regulators or quasi-judicial body or any appropriate authorities, as may be in force and effect
during the subsistence of the Contract. It includes Law/Laws of Country/State legislation, statues,
ordinance, notification, circular, regulations and other Laws, and bye Laws of any legally
constituted public authority.

1.1.3 “Change in Law” means the occurrence of any of the following after the execution of agreement:
(i) The enactment of any new Indian Law;

(i) The repeal, modification or re-enactment of any existing Indian Law;

(i) The commencement of any Indian Law which has not entered into  effect until the date of
performance the Contract;

(iv) Change in the interpretation or application of any Indian Law by a court as compared to
such interpretation or application twenty-eight (28) days prior to the last date of submission
of Tender;

(v) Italsoincludes changes in the tax rates upward or downward.

1.1.4 “Change in Service” means any addition to, deletion from, suspension of or other modification, to
the Services, or to the quality, function or as delineated in this agreement, including any such
addition, deletion, suspension or other modification, which requires a change in one or more of
the service specification and the completion schedule.

1.1.5 *“Communication” means instruction or information or written notice issued on letter head or
through electronic mail exchange between Parties and excludes verbal or short messaging
services (SMS). The notice shall be served by delivering a copy by electronic mail, or registered
post/speed post etc. Unless otherwise stated in the agreement, all communications to be given
under the Contract shall be in writing. Communication may be sent to competent authority or
authority delegated to such officer/employee. Communication shall be on letter head of Party
signed by competent authority/authorized signatory of the Party.
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116

1.1.7

1.1.8

1.1.9

1.1.10

1.1.11
1.1.12

1.1.13

1.1.14

1.1.15

1.1.16

1.1.17

“Company/Owner/Purchaser/First Party " the terms used in this agreement shall refer to BSES
RAJDHANI Power Limited (BRPL) having its office at BSES Bhawan, Nehru Place, New Delhi -
110019 and shall include its authorized representatives, agents, successors and assignees.
“Contractor/Agency/Vendor” means the successful bidder to whom this Agreement is awarded.
It is entity named in the Execution Cover and includes assignees, administrator, executors,
successors, associated company/subsidiary/joint venture/firm/representative of the Contractor. It
is also termed as ‘Contractor’ or ‘Agency’.

Contract” /” Agreement/"Work Order” means the agreement between the Company and the
Contractor for the performance of the Services, including the Contract / Agreement/ Work Order
duly signed and executed between the Parties, the letter of acceptance, the Conditions of
Contract, the schedules, Annexures, the Company/BRPL’s requirements, including but not
limited to the tender, other tender documents and such further documents which are listed in the
Contract / Agreement/Work Order and includes any amendment thereto made in accordance
with the provisions hereof giving binding effect to the terms and conditions agreed by the Parties.
This includes Work Order / Letter of Intent(LOI) issued to the Contractor by the Company/BRPL.
“Agreement Period” shall mean duration of Services to be performed and includes extension
thereof after mutual consent of both Parties.

“Agreement Value/Consideration” means the price of the defined Services including taxes
payable to the Contractor for the performance of the Services subject to such additions thereto
and deductions there from as may be made under the provisions of this Agreement. The
Agreement Value is in consideration of providing the Service by the Contractor as per scope of
work and as per Service specifications stipulated in the Agreement; the Agreement Value
includes all and any fees, charges, local cess, taxes (GST and Income Tax), levies together with
all cost and expenses. The Agreement Value may also term as ‘Service Fee(s)’ or ‘Agreement
fees’/Consideration elsewhere in the Agreement. Agreement Value is fixed lump sum for the
Agreement Period unless mentioned in Agreement elsewhere.

“Force Majeure” shall have the meaning as ascribed in this agreement and annexures thereto.
“Good Industry Practice” means the exercise of the highest degree of skill, diligence, prudence
and foresight in compliance with the obligations under the Contract which would be expected
from a skilled and experienced Contractor engaged, being internationally accepted and
customized in day to day performance in industry including for the supply of Manpower.

“HSE Conditions” shall mean the BRPL’s health, safety and environment conditions containing
the requirements and conditions to be met with respect to safety, health and environment.

“KPI” shall mean Key Performance Indicator as set out in the Contract/Agreement, its
schedules/annexures etc. The performance of the Manpower employed by the Contractor for
execution of Services shall be measured through KPI. The payment to Contractor shall be based
on Manpower’s performance as measured through KPI. It includes metrics in numerical,
frequency and measuring process. Total manpower shall be monitored & calculated skill wise but
it will be cumulative on monthly basis

“Manpower” means a person/s, labour (including Contractor's staff / personnel) known,
introduced, security personnel employed and deployed by the Contractor in Contractor's
provision of the Services who has skill, efficiency and mannerism to execute, perform Services
under this Contract as per Scope Of Work of the Contract. The Manpower deployed shall have
valid licenses, PAN card details / KYC information.

“Contract cum Performance Bank Guarantee (CPBG)” means the bank guarantee to be procured
in accordance with terms of agreement for the performance of the Contractor’s obligations under
the Contract. The CPBG format is furnished in the Annexure, annexed to agreement.

“Service(s)” / “Works” shall mean Company/BRPL’s requirements describing in detail including
the nature of the Services and activities to be performed by the Contractor and its Manpower, in
accordance with specifications, the duration of such requirement, and Services performed, the
expected time of commencement and completion, detailed responsibilities and other relevant
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1.1.20
1.1.21
1.2
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1.2.2
1.2.3

124

1.25
1.2.6
1.2.7
1.2.8

1.2.9
1.2.10

1.2.11

1.2.12

1.2.13

2.

particulars. It is ‘scope of work’ which is to be executed, performed successfully and satisfactorily
by the Contractor in accordance with the Contract and ancillary services as may be
Communicated by the BRPL from time to time under the Contract Period.

“Site” means the designated place/office or establishment or construction site, office, branch,
including right of way and/or places provided by the BRPL where the Services is to be executed
and any other place as may be specifically designated in the Contract/Agreement as forming part
of the Site or designated as such by the Company/BRPL.

“Sub-Contractor” means a Sub-Contractor whom a part of the Contract is Sub Contracted by the
Contractor with the prior written approval of the Company/BRPL, and the permitted legal
successors in title to such person, but not any assignee of such person.

“Sub-Contract” shall mean obligations under the Contract have been awarded by the Contractor
to Sub-Contractor.

“Tax Invoice” /" Running Bill” (RA Bill/bill) shall have the meaning ascribed to it under GST Laws.

Interpretation

In the Contract except where the context requires otherwise:

Words indicating one gender include all genders

“Written” or “in writing” means hand-written, written, or electronically made and resulting in a
permanent record

Any reference to any provision of an act of Parliament or of a state legislature shall be construed,
at the particular time, as including a reference to any modification, extension or re-enactment
thereof, to all instruments, orders or regulations then in force

The singular shall include plural and vice versa, and words denoting natural persons shall
include partnerships, firms, companies, corporations, joint ventures, trusts, associations,
organizations or other entities

The headings are inserted for convenience and shall not limit, alter or affect the meaning of the
Contract.

The terms defined in schedule and the BRPL's Requirements shall have the same meaning
ascribed thereto when used elsewhere in the Contract and vice versa;

The words “include” and “including” shall be construed without limitation

The schedules/annexures shall form an integral part of the Conditions of Contract and shall be in
full force and effect as though they were expressly set out in the body of the Conditions of
Contract.

The word “consent” wherever used, shall mean prior written consent;

In the event any portion or all of the Contract is held to be void or unenforceable, the Parties
agree to negotiate in good faith to arrive at an amicable understanding which shall accomplish
the intent of the Parties as originally set forth in the Contract;

No failure on the part of any Party to exercise, and no delay in exercising, any right hereunder
shall operate as a waiver thereof, and no single or partial exercise of any such right shall
preclude any other or further exercise thereof or the exercise of any other right

References to recitals, Articles or schedules in the Contract shall, except where the context
otherwise requires, be deemed to be references to recitals, Articles and schedules of or to the
Contract; and

In case the day on or by which any thing is to be done is not a Business Day, that thing must be
done on or by the immediately occurring next Business Day

PRIORITY OF CONTRACT DOCUMENTS

The several documents forming the Agreement are to be taken as mutually explanatory
of one another, but in case of ambiguities or discrepancies, the same shall be explained
and adjusted by the company, who shall, accordingly, issue suitable instructions thereon
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to the Contractor. In such event, unless otherwise provided in the agreement or
explained by way of instructions by the company, as mentioned above, the priority of the
documents forming the Agreement shall be as follows:

1) Contract Agreement/Work Order.
(a)Special Conditions of Contract
(b)General Conditions of Contract
(i) The Letter of Acceptance/ Intent
(iiAgreed Minutes of the Tender Negotiation Meetings
(iv) Agreed Minutes of the Tender Technical Meetings
(v) The Priced Bill of Quantities
(vi)The Technical Specifications / Scope of work
(vi)The Tender document, including all Appendices and/or Addenda, Corrigendum the
latest taking precedence.

In the event of any conflict between the above-mentioned documents, the more stringent
requirement or conditions which shall be favorable to the company shall govern and the
decision of company/BRPL shall be final and binding upon the patrties.

3. AMENDMENT

Any modification, amendment or other change to the Agreement shall be affected only
by a written instrument signed by the authorized representatives of both, the Company
and the Contractor.

4. LANGUAGE AND MEASUREMENT

All correspondence and documents relating to this order placed on the Contractor shall
be written in English language. Metric System shall be followed for all dimension, units
etc.

5. EXAMINATION OF SITE & LOCAL CONDITIONS

The contractor is deemed to have visited all the sites that comes under Company’s
licensed area under the Contract and therefore, ascertained all site conditions and
information pertaining to the services to be provided under this contract. The company
shall not accept any claim whatsoever arising out of the difficulties at site/terrain/local
conditions, if any.

6. TAXES & DUTIES

(i) Prices shall be inclusive of all taxes and duties including labour cess (except GST). However,
Income Tax(TDS) as per applicable rate in accordance with Income Tax Act will be deducted
from contractor’s bills.

(i) GST at actual shall be paid extra on submission of GST Registration and self-declaration on
Contractor’s letter head stating that you have deposited/or will deposit the Tax as per the
applicable GST laws. Contractor shall furnish its GST registration number.
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7.

7.1.

7.2.

(iif) Any statutory variations i.e. increase/decrease in Taxes / Duties introduced by central Gowvt. /
State Govt. shall be reimbursed/recovered to/from Contractor against documentary evidence and
proof.

(iv) As Per Notification No. 39/2021 # Central Tax dated 21st December, 2021 w.e.f 01/01/2022
registered person (ie, Recipient/Purchaser) can avail tax credit on those invoices only which
have been reflected in GSTR 2A or GSTR2B (it means 100% matching of invoice is required).
Also, GST has to be deposited by Supplier/Contractor by filing of GSTR- 1 and GSTR-3B.

(v) In view of above, if the same is not complied with by the supplier/Contractor and the
Recipient/Purchaser is not in position to avail / utilize Input Tax Credit due to non-compliance or
non-filing of GSTR-1 and GSTR-3B for the month/quarter (as applicable) in which the supply was
made, then Recipient/Purchaser has right to hold 100% GST amount from next payment due of
the subsequent month till the time default is not cured.

(vi) For releasing of the payment kept on hold on account of non-compliance of GST Act,
supplier/Contractor shall submit payment proof i.e GST Portal screenshot reflecting name of
Recipient/Purchaser alongwith GSTR-1 and GSTR-3B for month/quarter (as applicable) in which
the same has been discharged. Payment shall not be released, till the time necessary proof
showing the discharge of GST liabilities by the contractors for the period in default are submitted
to the Company.

(vii)Further, the recipient/purchaser shall also be entitled to recover any financial loss suffered by the
Company (including tax, interest, penalty and lapse of input credit) due to non-compliance or
non-filing of GSTR-1 and GSTR-3B by the supplier/Contractor.

(viii) In case where delivery of goods is being made on FOR site basis, the
Supplier/Contractor is responsible to comply with rules applicable for E-way bill. Any violation in
provision of E-way Bill will attract penalty and seizure of Transit Material. Any Penalty and Pre-
Deposit due to violation of rules/provision shall be paid and borne by Supplier/Contractor. Also,
Supplier/Contractor is responsible to get the goods released from the concerned authority.
Delay in supply due to seizure of goods shall attract liquidated damages as per Order /
Agreement provisions.

PAYMENT

Subiject to the Contractor fulfilling its obligations under the Contract, the Company shall pay to
the Contractor the Contract Value as per the terms of the Contract. The Company shall,
notwithstanding any provision to the contrary included in the Contract, be entitled to deduct
from and/or set off against any amount due or become due, whether related to this contract

or other contracts awarded to contractor. However, any and all amounts which the Contractor is
liable to pay to the Company, the contractor shall make payment as per the agreed schedule
to avoid any set off / deductions.

Subject to the provisions of the Contract, the Contractor shall submit to the Company, monthly on-
account Running Bills on or before the 10th of every month in respect of the Services executed by
the Contractor in the preceding month. If the Contractor fails to submit any Tax Invoice (Running
Bill) by the 10th of any month, then the Company shall have the right to consider such Tax Invoice
( Running Bill) only in the immediately succeeding month. The Running Bills shall only be for such
Services, as, in the opinion of the Company, the Contractor has executed in accordance with the
Contract, based on the certification of Services by the Company in accordance with the Contract.
Within 30 days from the receipt of correct Running Bill along with relevant documents, payment
shall be released to Contractor’'s designated bank account through RTGS /online payment as per
payment terms under the Contract.
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7.3.

7.4.

7.5.

7.6.

7.7.

8.1.

8.2.

8.3.

The Running Bills to be submitted by the Contractor shall be in the format approved by the
Company. Each Running Bill submitted by the Contractor under the Contract shall be supported
with relevant documents as instructed by the Company from time to time. On receipt of the
Running Bill by the Company, the Company shall scrutinize the same to check for any errors and
to verify that the amount claimed under the Running Bill is in conformity with the Contract. The
Running Bill shall be payable only after certification of Service(s) and approval of the Running Bill
for payment by the Company.

All monitoring , measurement , billing & payment processes shall be on IT enabled platform of
BRPL as per Company’s guidelines issued from time to time and bidders to ensure adherence.

Contractor shall upload correct monthly running bills along with all supporting documents  in
online BTS (Bill Tracking Systems) software or any other IT enabled platform of BRPL as per
Company’s guidelines issued from time to time for certification /  approval purpose and bidders
to ensure adherence.

The Contractor shall ensure that their billing documents support cost / expenses booking at
Divisional level / Sub Divisional level as required by the Company.

Monthly Billing and payment are subject to retention as per retention policy of the company for
retentions on any HR, statutory or other non compliance w.r.t deployed manpower , vehicles or
any other resources as per scope of work.

TAX INVOICE SUBMISSION PROCEDURE AND CERTIFICATION

Tax Invoice shall be submitted to the Company for certification. Contractor must pay due
attention for submission of Tax Invoice in time and along with relevant Documents to Company.

Tax Invoice shall be certified by Company after verifying relevant original Documents submitted
by Contractor. If original Document associated with Tax Invoice is misplaced or lost during transit
or for any genuine reason(s) attributable to Contractor, the reason(s) should be informed to
Company in writing in stipulated period as instructed by Company. A true copy of certified
Document with an indemnity bond or Bank Guarantee, as the case may be, must be submitted in
the format provided by the Company.

Incomplete Tax Invoice will not be considered for processing of payments in terms of the
Contract. Company reserves right to recover payable amount or part of Tax Invoice from available
financial security or other dues of the contractor with the Company. Contractor shall be paid in
terms of the Contract based on certification of Tax Invoice along with associated relevant
Document(s) by the Company only.

TIME ESSENCE OF CONTRACT

Time is the essence of the contract and the contractor shall be responsible for
performance of his works in accordance with the specified schedule. If at any time, the
contractor is falling behind the schedule for reasons attributable to him, he shall take
necessary action to make good for such delays by increasing his work force or by
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10.

10.1.

10.2.

11.

12.

13.

13.1.

working overtime or otherwise to accelerate the progress of the work and to comply with
schedule timelines and shall communicate such actions in writing to the company, to the
satisfaction of the Company that his action will compensate for the delays. The
contractor shall not be allowed any extra compensation for such actions.

Time shall be the essence of the Contractor. Contractor shall complete his work in
accordance with the specified time-lines/ Schedules as per the terms of the contract or
as may be instructed by the Company from time to time.

LIQUIDATED DAMAGE

Contractor shall ensure that the work under the agreement is carried out in accordance with
the terms and conditions of the agreement. The decision of the authorized personnel / Engineer —
in- charge as regards performance of the contract will be final and binding. If the work under the
agreement is not carried out to the satisfaction of the authorized personnel/Engineer — in- charge
of BRPL including events of delay for reasons attributable to the Contractor, the Contractor shall
be liable to pay and/or reimburse to the Company a sum:

a) Equivalent to charges for completion /rectification of work plus 30% overhead charges, which
will be recovered from the Contractor's invoice/outstanding payment/CPBG;

b) Equivalent to the penalties defined in various clauses of tender/contract.

The parties agree that the above amounts, including the amounts set out in the provisions relating
to the penalty, are a reasonable estimate of the additional expenses required to be incurred by the
Company due to the breach by the Contractor of the terms and conditions of this agreement. The
Company shall be entitled to set off the entire amounts due from the Contractor against the
amount payable by Company to the Contractor and CPBG.

PERIOD OF MOBILISATION

The contractor shall mobilize its resources to carry out the assigned services under this
Agreement within 30 days from the issuance of LOI/Order so that services are made
available from the date of start of the work mentioned in LOI/Order.

OPENING OF SITE OFFICE:

The Contractor shall also open and maintain a site office in the area and depute its
authorized representative there.

ACCESS TO THE SITE

The Company shall provide to Contractor the right of access to the Site progressively for the
Execution of the Works. The Contractor acknowledges that its access to the Site shall not be
exclusive to the Contractor but subject to the restrictions as contained in the Contract as well as
the following:
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(@ Any public passage or right existing over any part of the Site from time to time;
(b) The rights and obligations of persons or authorities under any Applicable Laws; and

(c) The rights of the Company's Representative, Consultants or any other representative of the
Owner or any statutory authorities to have access to the Site for inspection of the Works

13.2. If the Contractor foresees any delay in the Execution of the Works due to failure on the part of the
Company to provide right of access to the Site, the Contractor shall immediately give written
notice to the Company’s Representative substantiating its claim for any delay in the execution of
the works due to delay in providing the Site. After receipt of such notice, the Company’s
Representative shall determine extension of time, if any, to be granted to the Contractor and notify
the Contractor accordingly. The Contractor acknowledges and agrees that it shall not be entitled
to any monetary claim under any circumstances whatsoever due to any delay in handing over of
the Site by the Company.

13.3. The Contractor shall not demolish, remove or alter any structures or other facilities on the Site
without the prior written approval of the Company’s Representative. The Contractor shall further
ensure that all garbage resulting from the Execution of the Works is removed or disposed off, in
accordance with Applicable Laws.

14. INSPECTION & QUALITY CONTROL

Inspection shall be performed by BRPL or its appointed authorized inspection agency.
The contractor at his sole expenses shall correct defective works.Such rectification
needs to be done / completed within the timelines specified by BRPL.

15. DEMOBILISATION/ HANDOVER ON CONTRACT COMPLETION

15.1. The contractor shall ensure that all the premises/equipment/services are in good working
condition and are with full configuration while handing over back to the Company/new Contractor
at the end of the contract.

15.2. The demobilization/ handover period will be a period of upto 30 days starting from the date of
expiry of the contract. The Contractor shall have to complete the demobilization process including
closing all pending calls, and handing over all site-related information to the new Contractor/BRPL
during this period.

15.3. Within 30 days of the expiry of the contract, the Contractor's representative and BRPL's
representatives or the new Contractor may carry out a Joint survey/physical inspection to identify
the status of the premises/equipment/services at their locations. |If any of the
premises/equipment/services are found non-working/ irreparable / unsatisfactory, it is the
responsibility of the contractor to make the same good as part of the existing contract.

15.4. No payments shall be admissible for the demobilization period/activities.

15.5. In case the Contractor is not able to close the pending work as identified in Joint survey/physical
inspection during the demobilization period, BRPL at its sole discretion can get the work done /
Services rendered/ equipment restored/ repaired/substituted by new Contractor/the third party at
the risk and cost of the Contractor and the same will be deducted/recovered from the bills of the
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contractor or the security amount , CPBG , retention amount or otherwise as per terms of the
contract and no claim from the Contractor’'s side , of any nature, including the claim citing the

award of work to third party and consequences thereof, shall not be maintainable.

15.6. Payments for the last month shall be cleared only after all the pending works have been closed

successfully as indicated above.

15.7. Ceiling on deductions/penalty stipulated in this contract, if any, shall not be applicable on

deductions stipulated herein during demobilization/ handover on contract completion.

16.

17.

REPORTS AND INFORMATION

The Contractor shall be obliged to submit or furnish to Company, all or any information
as desired by company, in the form of a report or otherwise. The report may be required
at regular interval as specified/required by company. The information shall be provided in
a format to be specified by the company to the Contractor. However, company, reserves
the right to revise this format which would be communicated to the Contractor and it shall
be valid and binding obligation on the Contractor to submit the desired information in the
revised format.

STATUTORY OBLIGATIONS

The Contractor shall ensure the due compliance of all the applicable statutory acts,
including but not limited to the following acts, where special attention of the Contractor is
required to be drawn towards the compliance of provision (along with the latest
amendments/additions)including any statutory approval required from the Central/State
Governments, Ministry of Labour.

The Child Labour (Prohibition and Regulation) Act, 1986.

The Agreement Labour (Regulation and Abolition) Act, 1970.

The Employee's Pension Scheme, 1995.

The Employee's Provident Funds and miscellaneous provisions Act, 1952.
The Employees State Insurance Act, 1948.

The Industrial Disputes Act, 1947.

The Maternity Benefit Act 1961.

The Minimum Wages Act, 1948.

The Payment of Bonus Act, 1965.

The Payment of Gratuity Act, 1972.

The payment of Wages Act, 1936.

The Delhi Shops & Establishment Act, 1954.

The Workmen's Compensation Act. 1923.

The Company's Liability Act, 1938.

The Sexual Harassment of Women at Workplace (Prevention, Prohibition and
Redressal) Act, 2013

The Delhi Preservation of Trees Act 1994
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Further the Contractor shall be liable to comply with all the amendment in existing acts /
upcoming new comprehensive labour acts/codes related to applicable labour laws.

The Contractor shall, prior to commencement of the jobs under this agreement, furnish
to the Company the Registration No and Codes of permanent Provident Fund and ESI
of its employees.

Contractor shall bear the entire responsibility, liability and risk relating to coverage of its
workforce under different statutory regulations including Workmen's Compensation Act,
ESI Act, Factories Act 1948, the Agreement Labour (Regulation and Abolition) Act 1970,
as amended from time to time, and any other relevant laws/regulations as the case may
be. Contractor shall also be solely responsible for the payment of all benefits such as
Provident Fund, Bonus, Retrenchment Compensation, leave etc. applicable as per the
various statutory laws/regulations and shall keep the Company indemnified in this regard
against any claim. The Company shall be entitled to deduct from any money due to or
become due to Contractor, any money paid or payable by way of compensation as
aforesaid or cost or expenses in connection with any claims thereto and Contractor shall
abide by the decision of the Company as regards the sum payable by Contractor under
the provisions of this clause

The Contractor shall obtain all registration/permissions licenses etc., which are/may be
required under any labour or other legislations for providing the services under this
Agreement.

Contractor shall take insurance policy under the Workmen Compensation Act to cover
workers, not covered under ESI Act 1948, engaged by it and Accident Liability Insurance
for its employees for payment of compensation on account of injury, fatal or otherwise
due to accident during service. Copies of these insurance policies will be submitted to
company for reference and records and these insurance policies shall be kept valid at all
times.

In case it is desired by any Labour authorities to produce the records with respect to
salary/ PF/ESI/EDIL/Bonus etc, the said record/register will be made available by the
Contractor.

The contractor shall follow all law of the land and prevailing orders issued by various
Govt Departments like Dept of Power / DERC/ NGT/Dept of Forest/ Dept of
Environment / DPCB / CPCB/ Court orders etc.

18. PENALTY FOR NON-COMPLIANCE OF STATUTORY REGULATIONS

If any non-compliance of any Statutory Obligation is observed then an amount equivalent
to 1.5 times of the value of the non-compliance will be retained from outstanding
(monthly) payment bill, however; if non-compliance is continued, penalty will be levied as
follows:
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a. Retained amount will be converted into penalty if Non-compliances are not closed within 60
days

b. Termination of agreement in case non-compliances are not cleared after show cause in
writing.

c. The imposition of the penalty is without prejudice to the BRPL's right to terminate the
Contract. The closure of the work and final settlement of the contract order shall be effected
only after issuance of NOC by BRPL.

19. PENALTY FOR MISCONDUCT/FAILURE IN PERFORMANCE OF TASK
UNDER AGREEMENT

19.1. The Contractor and its manpower shall adhere all code of conduct/Schedule/SOP/Instructions
associated with the task to be performed under the agreement.

19.2. During the period of validity/execution of task under agreement, the behavior of manpower
deputed by Contractor shall be entirely professional and shall not commit  any misconduct.

19.3. Misconduct shall refer to the following:

a. Interaction with the customer in a non-professional way, including any form of
verbal/physical abuse to customer or misuse/damage/tempering of premises
and/or meter.

b. Any form of harassment to customer i.e. asking for bribes, reaching customer
premises outside the defined working hours, asking the customer for any favours

etc.

C. Additional interaction with customer not under purview of task to be performed
under agreement.

d. Provide other customer services with or without a charge unless directed by
BRPL.

e. Accessing BRPL's IT Infrastructure within data centre or anywhere else, in
BRPL premises.

f. The contractor's deputed manpower do not wear the uniform as per the terms
and conditions of the contract during the performance of services under the
contract.

19.4. BRPL shall conduct audit and quality checks on the activities to be performed by Contractor
and/or the personnel deputed by Contractor under Agreement on a periodic basis, to ascertain the
overall quality and performance of field activities.

19.5. Any complaints received by BRPL either directly from the customer or observations through
audit or any other sources shall be reviewed by BRPL. The decision of the committee on the
final action on Contractor shall be binding.

19.6. NOT IN USE

19.7. The person responsible for  such incidence of misconduct must be immediately removed
by Contractor from Company’s services under the contract and should also never be deployed for
providing any other services to the Company. If needed contractor shall file police FIR against
such person
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19.8. The Contractor shall collect the following documents from the manpower deputed under
this agreement, within two weeks of mobilization and shall deposit the same with BRPL as & when
demanded, as follows:

(1) Educational Qualification Certificate: Certificate and mark-sheet of all
manpower demonstrating the highest educational qualification of all
personnel, making them competent for the task assigned.

(i)  Permanent Address Proof: Supporting document for permanent address proof
of all personnel.

(ii)  ldentity Proof: Copy of PAN/Adhaar card should be submitted as identity proof
for all personnel.

19.9. Contractor shall deploy the manpower in mutual consultation with BRPL. BRPL reserves the
right to reject deployed manpower, in case the same is not found suitable.

19.10. The Contractor shall conduct relevant background checks and prepare  Background Reports
through an authorized agency of all manpower deployed for the performance of task under
agreement in BRPL within one month of deployment.

Such reports shall be shared with BRPL as requested. Contractor shall submit an Affidavit
clearly stating that back-ground check for all personnel is complete and back-ground
reports have been prepared to this effect within one month of deployment.

20. STATUTORY PERMISSION/ APPROVALS

20.1. The Contractor shall take all steps as may be necessary to comply with the various applicable
laws/rules including the provisions of agreement labour (Regulation & Abolition Act) 1970 as
amended, minimum wages Act, 1984, Workmen Compensation Act, ESI Act, PF Act, Bonus Act
and all other applicable laws and rules framed there under including any other statutory
compliance/approval required from the Central/State Govt., Ministry of Labour.

20.2. The Contractor must also submit the following before award of First Work Order under
agreement and these shall be renewed time to time:

a) Certificate of registration under Contract labour (R & A) Act 1970.

b) PF Code No. and all employees to have PF A/c No. under PF Act, 1952.

c)  Allemployees to have a temporary or permanent ESI Card as per ESI Act.

d) ESI Registration No.

e)  GST registration number

f)  PAN No.

g) Electrical License as applicable

f) Labour License under Labour Act (R & A) Act 1970. A copy of Labour License
shall be deposited by Contractor with all Engineer-in-charge responsible for
execution of the job before start of the work by the contractor, as per
guidelines of HR department.)

20.3. The Contractor must follow/adhere/perform the following task:
(@) To take Third party Insurance Policy before start of work.
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20.4.

20.5.

20.6.

21.

21.1.
licenses required for the performance of the Services. However, upon the request of the Contractor,
the Company may, where it is necessary to do so, provide reasonable assistance to the Contractor,
at the risk and cost of the Contractor, in applying for and obtaining such permits, licenses or
approvals. Any delay in obtaining any such permits, licenses and approvals shall not relieve the
Contractor from any of its obligations under the Contract.

(b) To follow Minimum Wages Act prevailing in the state.

(c) Salary / Wages to be distributed not later than 7th of each month.

(d) To maintain Wage- cum - Attendance Register.

(e)  To maintain First Aid Box at Site.

) To Submit Latest P.F. and E.S.I. challans pertaining to the period in which work
was undertaken along with a certificate mentioning that P.F. and E.S.I. applicable
to all the employees has been deducted and deposited with the Authorities within
the time limits specified under the respective Acts.

(90 To frame and adhere the Workmen Compensation Policy in compliance with the

law.
(h) To obtain Labour license before start of work.
(1) Registration of Contractors & Contractual Employees under Building &

other Construction Worker Welfare Cess Act 1996 & The Building & \
other Construction Workers (Regulation of Employment & Conditions of
services ) Act 1996, as applicable

()] Registration under “The Delhi Building and other Construction Worker
(Regulation of Employment and Conditions of Services) Rules
2002(B.0.C.W.)", as applicable

Before commencing the work it would be mandatory for the Contractor to furnish the
Company the permanent PF code no and ESI of the employees.

Contractor ensures that Manpower deployed at the site must adhere to terms & conditions as set
out in the Contract.

The Contractor shall give a written declaration / undertaking on or before 15th of the following
month that he has complied with the following:

a) Has paid minimum wages to his manpower along with its proof.

b) Deduct and deposited ESI/PF contribution. Copy of the same shall be submitted

Contractor shall comply with all the amendments to existing acts, upcoming new comprehensive
labour acts related to applicable labour law, wage code etc

PERMITS, LICENSES & APPROVALS

It shall be the Contractor's exclusive responsibility to obtain all requisite approvals, permits or

21.2. The cost of obtaining the above mentioned permits, approvals and licenses and follow- up of the

21.3.
permits or licenses required for the performance of the Services which needs to be obtained by the

applications for such permits, approvals and license shall be borne by the Contractor.

It shall also be the Contractor’s exclusive responsibility to obtain those requisite approvals,
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Company. However, the cost of obtaining such permits, approvals and licenses shall be borne by the
Company. Company shall provide reasonable assistance to the Contractor in applying for and
obtaining such permits, licenses or approvals. Any delay in obtaining any such permits, licenses
and approvals shall not relieve the Contractor from any of its obligations under the Contract.

22. REPRESENTATION, WARRANTIES AND GUARANTEES

The Contractor hereby represents warrants and guarantees that:
22.1. ltis a legally recognized entity under the laws of India;

22.2. The Agreement contains valid and binding obligations and is enforceable in accordance with the
terms hereof;

22.3. It has studied the technical feasibility, Site conditions and other prevailing conditions and
all other operational details and based on these studies carried out, has agreed to provide to the
Company the services as contemplated in this Agreement;

22.4. It has appraised itself of all applicable rules and regulations, and shall at all times comply with
such rules and regulations;

22.5. It shall procure vehicles and hire manpower suitable for the purposes of rendering services as
contemplated in this agreement;

22.6. The Services would be conducted in a safe and efficient manner at the Site and at all times in
compliance with Good Industry Practices and requirements of the Company, and in any event, in
accordance to this Work Order/agreement;

22.7. It shall procure all consents, licenses, permits, approvals and certificates and authorizations as
may be required from any governmental authority for the performance of services at the Site;

22.8. It shall duly pay the duties, taxes and levies as are set out in this agreement or otherwise, which
are to be paid by the Contractor;

22.9. There is no action, suit or proceeding, at law or in equity, or to the best of knowledge  of
Contractor, any official investigation before or by any governmental authority, arbitration tribunal or
other body pending or, to the best of its knowledge, threatened against or affecting it or any of its
property, rights or assets, which could reasonably be expected to have material adverse effect on its
ability to perform its obligations under this Agreement or on the validity or enforceability of this
agreement;

23. EVENTS OF DEFAULTS

Company may, without prejudice to any of its other rights or remedies under the Contract or
in law, terminate the whole or any part of this Contract by giving written notice to the
Contractor, if in the opinion of Company, contractor has neglected to proceed with the
Contracts with due diligence or commits a breach of any of the provisions of this Contract
including but not limited to any of the following cases:

23.1. Failing to complete execution of Contract as per the terms and conditions specified in the
Contract.
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23.2.  Failing to complete Contracts in accordance with the approved schedule of Contract.

23.3.  Failing to comply with any reasonable instructions or orders issued by Company in connection
with the Contract.

23.4.  Failing to comply with any of the terms or conditions of this Contract.

23.5. In the event Company terminates this Contract, in whole or in part, on the occurrence of any
event of default, Company reserves the right to engage any other vendor or agency to complete
the Contract or any part thereof, and in addition to any other right Company may have under the
Contract or in law including without limitation, including the right to penalize for delay under
clause “Liquidated Damage” of this Contract , the contractor shall be liable to Company for any
additional costs that may be suffered/borne by Company for the execution of the Contract.

23.6. Failure on the part of the Contractor to maintain its confidentiality obligations and or
compromising its integrity, which are required to be of highest standards, in so far as the present
scope of work is concerned.

24. RISK & COST

If the Contractor fails to execute the work as per specification/Agreement/as per the
direction of Engineer-in-change within the scheduled period and/or even after the
extended period, the company shall be having the right to cancel/terminate the
agreement and the company reserves the right to get the work executed from any other
source at the Risk & Cost of the Contractor. The Extra Expenditure so incurred shall be
debited to/recovered from the Contractor.

25. LIMITATION OF LIABILITY

25.1. The Contractor's liability (except Third Party Liability; covered under the agreement  and
addendums thereto) for all damages, losses, acts or omissions, howsoever occasioned, shall not,
at any time exceed an amount equivalent to Contract Value.

25.2. Notwithstanding anything stated in the agreement, the limitation of Liability shall not be available
/applicable in case of wilful default/breach/negligent act/misconduct on the part of the Contractor
and/or its employees.

26. TERMINATION
26.1. TERMINATION BY COMPANY FOR NON PERFORMANCE

During the course of the execution, if at any time the Company observe and forms an

opinion that the work under the order is not being performed satisfactory and the

performance of the Contractor not found satisfactory, the Company reserves its right to

cancel/ terminate this Agreement giving minimum 30 days’ notice without assigning any

reason and the Company will recover all damages including losses occurred due to loss

of time from the Contractor. After termination of the agreement, the Contractor shall
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26.2.

26.3.

27.

27.1.
each party submits to the exclusive jurisdiction of the courts in New Delhi.

27.2.

27.3.

immediately stop all activities related to the work terminated. This is without prejudice to
other rights under the terms of contract. The Contractor shall hand over the Company all
drawing/documents prepared for this contract up to the date of cancellation of order.
PREMATURE TERMINATION

The order can be terminated by the Company before the expiry of its term under the
following conditions:

(i) The Contractor repudiates this order or otherwise evidences intention not to be bound by this
order;

(i) The Contractor assigns, mortgages, or charges or purports to assign, mortgage, or charge
any of its obligations or rights in contravention to the provisions of this order; or, transfers or
negates any of its obligations in contravention to the provisions of this order.

(iii) The Contractor breaches the Secrecy/Non-disclosure Clause/Confidentiality obligations.

(iv) If at any stage during the tenure of the work order, Contractor is found to be involved or
indulging or even attempting illegal, unlawful action or activities or some fraudulent or even
trying to take or ask bribe from any customer or to give bribe official/staff or misuse or abuse
any meter or property of the Company.

(v) The Company shall be entitled to deduct from any money due or to becomes due to the
Contractor, money paid or payable by way of compensation as aforesaid or cost or expenses
in connection with any claims thereto. The Contractor shall abide by the decision of the
Company as to the amount payable by the Contractor under the provision of this clause.

TERMINATION BY COMPANY FOR CONVENIENCE

The Company shall, in addition to any other right enabling it to terminate the Contract, have the
right to terminate the Contract at any time without assigning any reason, by giving a written
notice of minimum 30 days to the Contractor. The Contract shall stand terminated on the date as
per the notice but such termination shall be without prejudice to the rights of the Parties accrued
on and before the date of termination.

GOVERNING LAW AND ARBITRATION

Governing Law: This Work Order/Agreement shall be governed by the laws of India and

Dispute Resolution Mechanism. All disputes and differences arising out of or in connection with
this Agreement shall be resolved amicably by mutual discussion within 30 days. If the dispute
cannot be resolved by mutual discussions and agreement, the parties will take such dispute to an
arbitral panel comprising Sole Arbitrator jointly appointed by the parties to agreement.

In the event parties fail to appoint the sole arbitrator within 30 days from the date of request
made by party, the Sole Arbitrator shall be appointed as per the provisions of The Arbitration and
Conciliation Act 1996 as amended upto date. The arbitration shall be conducted in New Delhi in
accordance with the provisions of the Arbitration and Conciliation Act 1996. The award of the
arbitral panel shall be final and binding on all parties. The arbitration proceedings shall be
conducted in English. The venue and seat of Arbitration shall be in Delhi Only. The cost of
arbitration shall be shared equally between the parties unless otherwise directed by the
Arbitrator.
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28. FORCE MAJEURE

28.1. General
An "Event of Force Majeure" shall mean any event or circumstance not within the
reasonable control, of the Party affected, but only if and to the extent that:

()  Such event or circumstance, despite the exercise of reasonable diligence, could
not have been prevented, avoided or reasonably foreseen by such Party;

(i)  Such event or circumstance materially and adversely affects the ability of the
affected Party to perform its obligations under this agreement, and the affected Party has
taken all reasonable precautions, due care and reasonable alternative measures in order
to prevent or avoid the effect of such event on the affected party's ability to perform its
obligations under this Agreement and to mitigate the consequences thereof. For the
avoidance of doubt, if such event or circumstance would not have materially and
adversely affected the performance of the affected party had such affected party
followed good industry practice, such event or circumstance shall not constitute force
majeure.

(i) Such event is not the direct or indirect result of the failure of such Party to perform
any of its obligations under this Agreement; and

(iv) Such Party has given the other Party prompt notice describing such events, the
effect thereof and the actions being taken in order to comply the relevant clause

28.2. Specific Events of Force Majeure

Subject to the provisions of the agreement, Events of Force Majeure shall include only

the following to the extent that they or their consequences satisfy the above

requirements:
(i) The following events and circumstances:

a. Effect of any natural element or other acts of God, including but not limited to
storm, flood, earthquake, lightning, cyclone, landslides or other natural
disasters, and\

b. Explosions or fires or flood

(i) Public disorder, insurrection, rebellion, sabotage, riots or violent demonstrations of a local
character;

(iii) Declaration of the Site as war zone.

(iv) Any order, regulation, directive, requirement from any Governmental, legislative, executive or
judicial authority.

28.3. Notice of Events of Force Majeure

If a force majeure event prevents a party from performing any obligations under the

Agreement in part or in full, that party shall:

() Immediately notify the other party in writing of the force majeure events within 2 working
days of the occurrence of the force majeure event

(i) Be entitled to suspend performance of the obligation under the Agreement which is affected
by force majeure event for the duration of the force majeure event

(i) Use all reasonable efforts to resume full performance of the obligation as soon as
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practicable

(iv) Keep the other party informed of all such efforts to resume full performance of the obligation
on a regular basis

(v) Provide prompt notice of the resumption of full performance or obligation to the other party.

28.4. Mitigation of Events of Force Majeure

28.5.

The Contractor shall:

(i) Make all reasonable efforts to prevent and reduce to a minimum and mitigate the effect of
any delay occasioned by an Event of Force Majeure, including applying other ways in which
to perform the agreement;

(i) Use its best efforts to ensure resumption of normal performance after the termination of any
Event of Force Majeure and shall perform its obligations to the maximum extent practicable
as agreed between the Parties; and

(i) Keep the Company informed at regular intervals of the circumstances concerning the event
of Force Majeure, with best estimates as to its likely continuation and what measures or
contingency planning it is taking to mitigate and or terminate the Event of Force Majeure.

Burden of Proof

In the event that the Parties are unable in good faith to agree that a Force Majeure event
has occurred to an affected party, the parties shall resolve their dispute in accordance
with the provisions of this agreement. The burden of proof as to whether or not a force
majeure event has occurred shall be upon the party claiming that the force majeure
event has occurred and that it is the affected party.

28.6. Termination for Certain Events Of Force Majeure

If any obligation of any Party under the Agreement is or is reasonably expected to be
delayed or prevented by a Force Majeure event for a continuous period of more than 1
(one) month during the Term of the Agreement, the Agreement shall be terminated at the
discretion of the Company and neither Party shall be liable to the other for any
consequences arising on account of such termination.

The Company reserves the right to demand the Contractor's services on holidays as well
as beyond the normal working hours.

The Contractor will ensure that none of their person is engaged in any unlawful activities
subversive of the Company's interest failing which suitable action may be taken against
the Contractor as per the terms and condition of this order.

The Contractor shall be liable for payment of all taxes and duties as applicable, to the
State/ Central Govt. or any local authority.

The Contractor's employees shall not be treated as Company's employees / persons for
any purpose whatsoever & facilities/ benefits applicable to the Company's employees
shall not be applicable to Contractor's employees. If due to any reasons whatsoever the
Company is made liable to meet any obligation under any of the laws & enactment etc,
for any reason whatsoever the same shall be recovered from the Contractor either from
the present and future amount payable to him or as per law.
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29. NOTICE & COMMUNICATION

Any notice or other formal communication to be given under this agreement shall be in
writing and signed by or on behalf of the party giving it and shall be sent by registered
post, A.D. to the addresses of Contractor or BRPL as mentioned herein above or to any
other addresses as agreed by the parties, in writing from time to time.

Any notice or other formal communication can also be sent through official e-mail ID of
authorized person of Contractor or BRPL.

30. SAFETY CODE

30.1. The Contractor shall ensure adequate safety precautions at site, as required under the law
of the land to facilitate safe working, during the execution of work under agreement/work order
and shall be entirely responsible for the complete safety of their workmen as well as other
workers at site and premises during performance of work under agreement.

30.2. The Contractor shall observe the safety requirements as laid down in the agreement and in case
of sub-contract/assignment (only after written approval of company), it shall be the responsibility
of Contractor that all safety requirements are followed by the employees and staff of the sub-
contractor.

30.3. The Contractor employing two hundred employees or more, including employees deputed under
agreement, shall have a safety officer in order to ensure the implementation of safety
requirements of the agreement and if the Contractor having lesser number of employees,
including agreement workers, shall hominate one of its employees to act as safety coordinator
who shall liaise with the safety officer on matters relating to safety and his name shall be
displayed on the notice board at a prominent place at the work site.

30.4. The Contractor shall be responsible for non-compliance of the safety measures, implications,
injuries, fatalities and compensation arising out of such situations or incidents.

30.5. In case of any accident, the Contractor shall immediately submit a statement of the same with
BRPL and the safety officer, containing the details of the accident, any injury or causalities, extent
of properly damage and remedial action taken to prevent recurrence and in addition, the
Contractor shall submit a monthly statement of the accidents to BRPL at the end of each month.

30.6. The contractor / safety officer shall be responsible for providing training to all staff & workers ,
safety compliances , testing and fitness of all T&P , PPE, annual safety audit reports etc in line
with CEA norms

31. WORKMEN COMPENSATION

31.1. The Contactor shall take insurance policy at his own cost under the Workmen Compensation Act to
cover such workers who are not covered under ESI by the Contractor however engaged to
undertake the jobs covered under this order and a copy of this insurance policy will be given to
Company for reference and records. This insurance policy shall be kept valid at all times. In case
there are no workers involve other than those who are covered under ESI by the Contractor, the
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31.2.

31.3.

32.

33.
(A)

(B)

(®)

(D)

(E)

NIT:

Contractor shall certify for the same.

The Contractor shall keep the Company indemnified at all times, against all claims of compensation
under the provisions of Workmen Compensation Act 1923 as amended from time to time or any
compensation payable under any other law for the time being involving workmen engaged by the
Contractor in carrying out the job involved and against costs and expenses, if any, incurred by the
Company in connection therewith and without prejudice to make any recovery.

The Company shall be entitled to deduct from any money due to or to become due to the
Contractor, moneys paid or payable by way of compensation as aforesaid or cost or expenses in
connection with any claims thereto and the Contractor shall abide by the decision of the Company
as to the amount payable by the Contractor under the provisions of this clause.

THIRD PARTY INSURANCE

The Contractor shall, before the commencement of work, take a Third Party Insurance of
an adequate value, at his own cost and expenses, securing all the risks/losses/damages
which may be caused to any third party and/or BRPL and/or its employees/associates,
because of the omission/performance of tasks by the Contractor under this agreement.
The full and final settlement of claims raised by third parties shall be the sole responsibility
of the Contractor without any liability to BRPL.

It is further agreed by the Contractor that in case of defect/damage to the system because
of default on the part of the Contractor, the Contractor shall, at its own cost, be liable to
replace/rectify the same at the earliest or make good the loss suffered by BRPL

HUMAN RESOURCE ISSUES
The Contractor would execute the works under agreement through its own resources.

The Contractor shall bear all expenses/cost to be incurred towards salary, allowances,
perks, travelling allowances, advances, insurance, safety measures, annual increment,
security, transportation, conveyance reimbursement, telephone expenses, leave pay and
all other misc. expenses etc. of their employees/ workmen during the validity/tenure of the
Agreement or any renewed tenure thereto. Also, the Contractor shall be solely responsible
for making payment for Hospitalization, Compensation thereof in case of any accident &
injury.

The Contractor to deploy its manpower immediately for carrying out the work as
specified in the tender document.

The Contractor shall ensure that there are no disputes regarding service, payment etc. of
the persons engaged by it, anytime during the tenure/validity of the contract. At no point
of time during the tenure/validity of contract, the Contractor's employees shall insist upon
the Company for employment, wages, and allowances or any other related matter,
payment etc.

The Contractor shall not deploy the manpower below the age of 18 years or above the
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(F)
(G)

(H)

(1)

()

(K)

age of 58.
The Contractor shall not deploy the female manpower between 7 PM to 6 AM.

The Contractor shall be directly responsible for any / all disputes arising between
Contractor and its persons and keep the Company indemnified against all losses,
damages and claims arising thereof. The Contractor shall resolve all disputes of its
manpower. All the legal dues of the manpower of Contractor is to be paid on or before
due date as per applicable laws or within 8 days from date of the termination of
manpower.

All safety wears required for the Contractor's manpower during the execution of work
must be provided by the Contractor at its own cost and the Contractor shall ensure that
its employees regularly use such safety gears.

The Contractor shall be responsible for discipline of its manpower and shall ensure that
the personnel deputed should adhere to the disciplinary procedure set by the Company.
The Contractor shall ensure that none of its associate/personnel is engaged in any
unlawful activities or any other activity subversive of the Company's interest, failing
which the same shall be termed as breach of the terms of agreement and annexures
thereto and suitable action may be taken against the Contractor as per the terms &
conditions of the Agreement. The Contractor will ensure that none of the manpower
engaged by it will demonstrate before the offices of the Company in any manner
whatsoever. In case any of the manpower engaged by Contractor is found indulging in
such activities, the same shall be termed as breach of the terms of agreement and
annexure thereto and the Contractor will take suitable action against such of their
employees and submit the ATR with company.

The Contractor shall ensure compliance with minimum wage requirements of the correct

category and shall ensure the following:

(@) Timely payment of minimum wages to deployed manpower as per the rate notified
from time to time by the Government of National Capital Territory of Delhi.

(b) Compliance with all other relevant PF, ESI, Insurance and other laws as applicable
per statute.

(c) To retain Challans/Receipt issued by Statutory Authorities like Regional Provident
Fund Commissioner (RPFC)/including its own Pension Provident Fund Trust for
previous month & proof of payment towards compliance of other statutory
provisions like E.S.I., GST etc.

(d) Contractor will also produce challan/receipt with respect to payment of GST as a
proof for such statutory payment.

Contractor shall comply with provisions of the Payment of Wages Act 1936, Minimum
wages Act-1948, Employee’s Provident Fund & Miscellaneous Provision Act 1952, ESI
Act 1948, Company's Liability Act 1936, Industrial Dispute Act 1947, Maternity Benefit
Act 1961, Contract Labour (Regulations & abolition) Act 1970, Delhi Shops &
Establishment Act or any modification thereof, THE SEXUAL HARASSMENT OF
WOMEN AT WORKPLACE (PREVENTION, PROHIBITION AND REDRESSAL) ACT,

NIT: CMC/BR/23-24/RB/CR/DG/1125 Page 55 of 171 Bidder Seal & Signature




BSES

BSES Rajdhani Power Ltd.

(L)

(M)

(N)

(O)

(P)
Q)

(R)
(S)
34.

34.1.

34.2.

2013 or any other Act relating to rules made hereunder from time to time. For the said
purpose the Contractor shall get itself covered under the Employee's Provident Fund &
Miscellaneous provision Fund 1952 & ESI directly with the appropriate Regional
Provident Fund Commissioner, if not done so far and shall intimate to the Company the
Code No. allotted by the RPFC & ESI Authorities within one month from the date of
commencement of the work under agreement.

Contractor shall organize periodic awareness session on POSH, 2013 and strict
compliance to POSH, 2013.

Contractor shall have a detailed HR policy for retirement, training, safety, job suitability,
health etc. for it's employees. Further the Contractor shall have proper grievance
redressal process for addressing HR issues raised by it's employees.

ID CARD: The Contractor will not issue any ID cards to the manpower deputed under
agreement, on its own. All ID Cards for the workforce will be issued by BRPL Security ID
Card Cell only. The Contractor should maintain the records of Identity Cards of their
employees and whenever any employee quits/is removed then his/her Identity card
should be collected & submitted to BRPL Security ID Card Cell. Penalty will be imposed
on the Contractor in case of violation of the above rule. Contractor shall submit the
details/ list of the employees that they are going to be deputed with BRPL Security
before the commencement of the work under agreement.

The Contractor shall conduct relevant background checks and prepare Background Reports
through an authorized agency of all personnel deployed for the performance of task under
agreement in BRPL within one month of deployment.

Such reports shall be shared with BRPL as requested. Contractor shall submit an Affidavit clearly
stating that back-ground check for all personnel is complete and back-ground reports have been
prepared to this effect within one month of deployment.

Failure by the Contractor's personnel to wear PIC shall attract a penalty of Rs.1,000/- per
incident per day.

In case, any of the manpower has been found not serving his part of duty on any day as
per the instructions, Contractor will be fined at the rate of Rs 500/- per person per day.

A separate penalty as per score card shall be levied.

There will not be duplicity of penalty for the same default.

DEPLOYMENT OF RESOURCES

Number of resources to be deployed by the Contractor at all-time shall be specified by the
bidder as per the format in Section-V, scope of work.

The contractor shall deploy adequate resources for the smooth execution of work assigned to
them. The contractor shall provide complete details including name, address, and Aadhar Card
number of resource deployed.
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34.3.

34.4.

34.5.

34.6.

35.

The contractor shall deploy qualified & experienced resources comprising engineers,
supervisors, diploma holders, skilled, semi-skilled & unskilled staff in accordance with the
requirements of electricity rules, safety laws and other applicable regulatory laws. The contractor
shall also ensure to meet the requirements of performance standards as mentioned in this
document. If at any stage, the Company/Engineer In-Charge finds the resources not suitable or
not up to the mark, the Contractor shall deploy the alternate resources immediately.

Distribution of electricity is an essential service as well as a public utility service. It is imperative
to secure the electric network of our license area so that uninterrupted distribution of power
supply to essential services like Delhi Metro, Police, hospitals, etc. is maintained. Proper
security measures are essential due to the extremely sensitive and critical nature of these
services. Therefore, Contractors shall be responsible for maintaining Personal Identification
Data of all staff deployed by him at our premises in electronic or any other form as prescribed by
the company. In addition to this, the Contractor shall also submit a record of his deployment in
various locations to BRPL on a daily basis if required by the Divisional In-charge.

The resource deployed by the contractor shall exercise highest level of integrity at work place
and shall not involve in any type of malpractice. In case any resource of the contractor is found
involved in any malpractice, the contractor shall indemnify the company for the loss incurred by
the company on account of such malpractice/misconduct. Since this scope of work and the
assistance contemplated under the present contract or in the nature of statutory assistance
towards preventing the theft of electricity under the provisions of the electricity act 2003 the
integrity levels of the Contractor and /or the agency which is awarded the contract is expected to
be of the highest standards.

In case the contractor or the resource deployed by him unable to execute the work assigned to it
as per satisfaction of the company or the workmen of the Contractor refuses to work, going on
strike or for any other reason likely to lead to loss of productivity, the company shall have right of
engaging any other agency or resorting to any other suitable means without giving any reason
and to recover the cost incurred out of the amount payable or become due to the contractor.

REPLACEMENT OF RESOURCE(S)

35.1. Should the Company consider at its sole judgment that the persons deployed by the

35.2.

35.3.

Contractor are not suitable for the job for whatsoever reason, the Company will have the option
either (i) to seek prompt replacement deputing the other person at the cost of Contractor or (ii)
to terminate this work order/agreement in part or as a whole.

If the Company finds any employee of the Contractor guilty of any misconduct, incompetence or
negligence, the Contractor shall, if so intimated by the Company, withdraw such employee from
the work of company and replace him with a qualified and competent manpower. Contractor shall
keep the Company informed of all manpower replacements and all such data shall be submitted
with the person nominated by Company along with personal & qualification details of such
persons deputed as replacement.

If any employee of the Contractor found indulged in unfair practices or causing direct or indirect
damage to Company's Image/Property/Revenue, immediate action shall be taken by the
Contractor and the Contractor shall suitably compensate the company for all loss incurred by the
Company. Contractor shall have retrenchment / removal policy in place to handle such matters.
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36.

36.1

36.2

36.3

36.4

36.5

36.6

36.7

36.8

36.9

CONTRACTOR’S OBLIGATIONS

A) General Obligations

The performance of Services as completed by the Contractor shall be wholly in accordance with
the Contract and fit for the purposes for which they are intended to and as defined in the
Contract. The Services shall include any Service which is necessary to satisfy the Company's
requirements and as implied by the Contract.

The Contractor shall execute the Services within the time frame for completion as specified in
the order/agreement and Scope of Work. Without prejudice to the provisions of the Contract,
before commencing the Services, the Contractor shall satisfy itself regarding the BRPL's
requirements. The Contractor shall give notice to BRPL, within forty-eight (48) hours of the
receipt of BRPL's requirements, of any error, fault or other defect in the BRPL's requirements or
such items of reference.

The Contractor takes full responsibility for the adequacy and stability of Services to be
performed at the Site.

The Contractor shall at all times endeavour to adopt best practices as is prevalent in like
industry and shall always be required to achieve the desired quality and confirm to the schedule
of Service(s) at no additional cost to the company/BRPL.

The Contractor is deemed to have satisfied itself as to the correctness and sufficiency of the
BRPL's requirements and other terms of the Contract relating to its risks, liabilities and
obligations set out in or implied by the Contract and all matters and things necessary for the
proper performance of the Services.

The Contractor acknowledges the responsibility of the following during the performance of the
Services:

(@) The proper transportation of Manpower and materials upto the Site and back.

(b)  Availability of skilled Manpower in time.

(c) Compliance with the HSE Conditions and adherence to Contractual terms;

(d) Protection of the environment and adjacent structures and taking steps for remedying any
damage caused to the environment or adjacent structures during the performance of the
Services by the Manpower ;

The Contractor shall, whenever required by the BRPL, submit details of the arrangement and
methods which the Contractor proposes to adopt for the performance of the Services. No
alteration to these arrangements or methods shall be made without the approval of BRPL.

Train its Manpower in the manner as reflected in their training manual, requirements of BRPL
and as per the best industry practice before the deployment at the Site. Contractor shall
maintain training records. Contractor ensures to replace Manpower of same specification in
order to reliever / absenteeism of Manpower. In the event of replacement of Manpower, comply
with all the pre and post requisite details of deployment, including but not limited to, furnishing of
all the required registrations, licenses and medical examinations at the cost of Contractor
without reimbursement from Company/BRPL.

Contractor agrees to provide all preliminary information or data as may be required by the
Company/BRPL within fifteen days of issuance of the signed LOI/Work order or as per mutually
agreed timelines.
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36.10

36.11

36.12

36.13

36.14

36.15

36.16

36.17

36.18

36.19

36.20

36.21

36.22

36.23

In case the Contractor comes across with any ambiguity and/ or discrepancy in the BRPL's
requirements, it shall immediately Communicate such ambiguity and/ or discrepancy to BRPL,
for seeking appropriate instructions to resolve such ambiguities and discrepancies.

Contractor to maintain sufficient cash flow as working capital to meet daily expenses for the
Manpower.

Contractor to coordinate and maintain close liaison with local police and administrators.
Contractor to visit Site periodically and as per specific request of Company/BRPL.

Notwithstanding anything contrary in the Contract, Contractor must make judicious and
economical use of resources of the company/BRPL at the Site, including, but not limited to
resources such as space, water and electricity. In the opinion BRPL discover the misuse of
resources by the Manpower, after serving notice to the Contractor if Contractor fails to adhere to
this Article, BRPL reserves right to recover a suitable amount as per BRPL discretion. BRPL
decision in this regard shall be final & binding.

The Contractor shall not use the name of the company/BRPL in any manner for credit
arrangement or otherwise and it is agreed that the company/BRPL shall not in any way be
responsible for any debts, liabilities or obligations of the Contractor or its Manpower.

In case, if the company/BRPL is of the opinion, after due consultation with the Contractor, that
extra Manpower or material / equipment is/are required for reasons of improving the quality and
nature of Services at the Site, the Contractor shall arrange for the same timely at the same price
specified in the Contract.

Contractor to ensure that the Manpower deployed should have bank account which their
payment must be directly credited to their bank account by the Contractor. The Contractor shall
submit the copy of its instructions to the bank to transfer the salary / wages to the account of its
Manpower deputed under the contract to the company/BRPL on or before 7th day of every
month for the previous month’s salary transfer of individual Manpower to their bank.

Contractor to maintain list of Manpower in shifts and attendance muster at the Site entrance for
Manpower deployed under the Contract.

The Contractor shall provide such uniforms as approved by the company/BRPL.
Immediately on commencement of the Contract, Contractor shall provide complete bio data of
each Manpower employed at Site and shall ensure that the information provided in respect of

each Manpower is verified and correct.

Staff working hours will be governed by the Factories Act and Applicable Law as per State
where Site is located and Manpower have been deployed.

Contractor must ensure that child labour is not to be deployed at the Site.

A detailed Site specific deployment chart shall be submitted by the Contractor to Company
within 5 working days before commencement of Services.

Contractor must ensure to conduct at least bi-weekly surprise checking at Site where their
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36.24

36.25

36.26

36.27

36.28

36.29

36.30

36.31

36.32

36.33

36.34

36.35

Manpower is deployed and performing Services to ascertain performance as per Contract.
Contractor shall provide adequate quick response team and surveillance team for this purpose

Contractor shall develop its own network and arrangements and shall be solely responsible to
recruit its own personnel for providing Services.

If required and on specific instructions by the company/BRPL, Contractor shall periodically rotate
the Manpower after every 12 months or period as requested by the company/BRPL. BRPL to
Communicate the same to the Contractor atleast 20 working days before rotation of Manpower
is intended.

Manpower so deployed at the Site shall carry out only those Services that are stipulated under
the terms of the Contract and shall not do any other job for reward or otherwise, except than
those stipulated.

In case of accident of whatsoever nature at the Site where the Manpower is injured or dies, it
would be the sole responsibility of the Contractor without any risk and cost of the BRPL.

Contractor to submit documents related to Manpower along with Contractor’s organisation chart,
authorised signatories & etc., before commencement of Services under the Contract.

In case death, injury to any Manpower of the Contractor, Contractor is sole responsible under
Workmen Compensation Act and any other Applicable Law. Contractor must not violate any
statutory provisions / Applicable Law and shall keep BRPL indemnified, in full, from any claim
associated with injury/death to its employee deployed under the agreement. Contractor to
compliant with all Applicable Laws. Any breach in statue / Applicable Law , BRPL reserves right
to recover reasonable compensation at the discretionary of BRPL.

Contractor to provide master plan for deployment of Manpower and related resourced to the
Company/BRPL before commencement of the Services. Along with this Contractor shall provide
documentations in details covering Manpower details as requested by BRPL.

B) Compliance with Applicable Laws by Contractor

The Contractor shall fully familiarize itself and conform in all aspects with all Applicable Laws.
The Contractor shall be bound to give all notices, file all returns, etc., required by Applicable
Laws, as aforesaid and to pay all fees and charges in respect thereof. Contractor must have
experienced manpower with knowledge to handle all statutory compliance related matters

The Contractor shall not be absolved from any of its obligations under Applicable Laws or the
Contract or claim any additional amount from the Company/BRPL or seek any extension of time
due to its ignorance of any Applicable Law.

The Contractor shall indemnify the company/BRPL against all costs, expenses, penalties and
liabilities incurred/ suffered by any of the Company due to non-compliance of any Applicable Law
by the Contractor in relation to the performance of the Services.

Contractor is required to obtain requisite license issued by the licensing officer/competent
authority in the Government office before commencement of Services.

Contractor shall ensure that it remains in compliance with Applicable Laws at all times and
maintained registers and records with all particulars as may be specified in the Applicable Laws.
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36.36

36.37

36.38

36.39

36.40

36.41

36.42

36.43

36.44

36.45

36.46

36.47

36.48

Payment of gratuity (if any) to Manpower will be sole responsibility of the Contractor.

Contractor to submit details of payments made to PF and ESIC authorities with a list of
Manpower deployed at the Site with copy of deposit challans—List of Manpower with PF and
ESIC numbers to maintained up to date by Contractor and if required to be shared with BRPL.

C) Contractor's Other Obligations

The Contractor shall also provide the necessary proof of remittances of EPF, Pension amount
and ESIC for the previous month, along with their invoices for the current month to Company.
Without such proof, the invoices will not be processed for payment.

The employees deployed by the Contractor shall be employees of the Contractor.

At no point in time shall any employee of the Contractor claim to be the employee of the
Company.

The Contractor is committed to recruit and provide qualified, experienced, well-trained, physically
& mentally fit personnel in accordance with the Company's standard, duly verified by the local
police Station as regards their antecedents and backgrounds.

The Contractor shall ensure that, the Contractor's manpower deployed at the Company shall be
in good health, shall have proper eyesight and shall not have any medical problems which may
endanger his life and the life of the other Company employees appointed at the said location.
The Contractor shall ensure that, the Contractor's personnel deployed at the Company shall be
entirely responsible for the stock of the commodities stored at the said location. To ensure such
safety, the Contractor shall, before deploying any employee in the premises, shall have him
medically examined by a registered medical practitioner at its own cost and expenses and
produce a medical certificate certifying that the said employee is medically fit. It is further agreed
that without such medical certificate, Company shall not permit any such Contractor's personnel
to work in its premises. It is further agreed that Company may, from time to time, call upon the
Contractor to have all or any of its Contractor's personnel examined.

The Contractor shall uphold the strictest disciplinary standards for all their personnel and any
transgressions are dealt with immediately, and to the fullest extent that the law allows.

The Contractor shall provide uniforms to the its manpower and shall provide an authority letter to
the its manpower and they shall carry the same when they are on duty at the Company.

Whenever any Contractor's personnel go on leave, the Contractor will arrange for a suitable
replacement immediately.

The Contractor shall deploy electronic attendance marking system for their Resources and
maintain records for the same. The same has to be produced if demanded by the Company.

The Contractor shall fully guide, supervise and monitor the Contractor's manpower deployed in
Company locations by its Supervisors.

Supervisors will inspect every location at least once every 15 days during day/night to check the
level of control exercised by Contractor's personnel. The Supervisors will take digital
photographs of Contractor's personnel in the location during their inspection. The photographs
will contain date and time stamp to identify the date the photographs are taken and send the
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36.49

36.50

37.

37.1

37.2

37.3

37.4

37.5

37.6

photographs to Company along with their inspection report on weekly basis.

The Contractor undertakes to provide required resources to maintain desired service level. In
case of any failure in services due to paucity of resources, BRPL shall be within its rights to
make necessary deductions in addition to such rights as available under contract.

TIMELY DISBURSEMENT OF WAGES

The Contractor shall ensure that monthly wages/salary disbursed to its manpower timely but not
later than 7th of each month. Though the company endeavours to process Contractor’s bills on
time as per the payment timelines mentioned in agreement (payment terms), under no
circumstances delay in disbursement of wages shall be acceptable, it is the Contractor’s
responsibility to ensure the same, accordingly the bidders are expected to quote their rates to
fulfil their obligations towards the timely disbursal of wages and all other benefits including
PF/ESI/Bonus/leave pay/allowances etc.

It may please be noted that BRPL reserves the right to terminate the agreement in case of
second or subsequent repeated instances of delay in disbursal of the wages.

THE COMPANY/BRPL’S OBLIGATIONS/RESPONSIBILITIES

BRPL may check the competencies of the manpower for the work for which they are deputed to
ensure that requisite skill and competency levels are being met with by the Contractor .

BRPL shall not exercise direct control (including matters of payments, discipline and
removal/termination) and supervision over the Contract Manpower and that shall be done by the
Contractor. However, BRPL shall have a right to assess the abilities and skills of the Manpower
deployed by the Contractor to ensure the quality of Service provided under the Contract, without
actually managing or directing such Contract Manpower.

The contractor shall ensure to maintain the registers like muster roll, wage register, etc., and shall
share the copy of the same with BRPL as and when demanded,

The Company/BRPL reserves the right to engage other party(ies) to perform similar or identical
Services to be performed by Contractor under this Contract / Agreement for which Contractor
shall not have any objections.

BRPL reserves right to review the resources requirement for the performance of assigned task, on
periodically or preferably on monthly basis for their respective performance. The Contractor,
without any objection, shall deploy resources on time accordingly. The Contractor to deploy
resources within 2 days (including Central and State holidays) to Site / establishment as notified
by BRPL in writing. Failure to do so shall result into delay in deploying resources for the
completion of the assigned task, the reasonable compensation shall be applicable in terms of the
Contract.

BRPL shall at all times have access to any Site where the Manpower is engaged and performing
any of the Services and BRPL shall have the right to inspect performance at Site. Any deviation or
gap or discrepancies arises while executing Services shall be communicated to Contractor within
3 working days. The Contractor within next two working days shall provide reasonable feedback
with evidence if any to BRPL. If Contractor does not respond to the Communication in time under
this sub Article, it tantamount to breach of the Contract and shall attract reasonable compensation
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38.

39.

39.1

in terms of the Contract.

INDEMNITY

The Contractor shall indemnity, defend, save and hold harmless all directors, company
and its employees against any and all suits, proceedings, actions, demands and third
party claims for any loss, damage, cost and expense suffered by company on account of
the negligence, act or omission inaction by the Contractor or its employees under this
Agreement. Agencies shall also wholly indemnity and compensate company against any
theft, misappropriation, fraudulent act or omission, any collusion with customer/s,
intentional recording of incorrect reading/DATA, or any other offence under the applicable
laws or breach of obligation under the present agreement, and would also render itself
liable to appropriate legal action being initiated against it by company.

The Contractor shall also be responsible and liable to company for any loss or damage caused to
company for any negligence or inaction, damage to the property of company caused by the
Contractor or its employees.

SECRECY & CONFIDENTIALITY

The technical information, data and other related documents forming part of order and the

information obtained during the course of investigation under this order shall be the Company's
exclusive property and shall not be used for any other purpose except for the execution of the
order. The technical information drawing, records and other document shall not be copied,
transferred, or divulged and/or disclosed to third party in full/part, not misused in any form
whatsoever except to the extent for the execution of this order.

39.2

39.3

39.4

39.5

These technical information, drawing and other related documents shall be returned to the
Company with all approved copies and duplicates including data/drawing/plans as are prepared
by the Contractor during the executions of this order, if any, immediately after they have been
used for agreed purpose.

In the event of any breach of this provision, the Contractor shall indemnify the Company against
any loss, cost or damage or claim by any party in respect of such breach.

The Contractor shall not use the name/logo/emblem of the Company in any manner either for
credit arrangement or otherwise and it is agreed that the Company shall not in any way be
responsible for the debts, liabilities or obligations of the Contractor and/or his employees.

The Contractor hereby covenant that the Contractor shall be responsible for theft, if any
committed, by his staff and the Contractor shall indemnify Company from and against all claims,
demands, actions, suits and proceedings, whatsoever that may be brought or made against the
Company by or on behalf of any person, body, authority whatsoever and whomsoever and all
duties, penalties, levies, taxes, losses, damages, costs, charges and expenses and all other
liabilities of whatsoever nature which the Company may be liable to pay, incur or sustain by virtue
of or as a result of the performance or non- performance or observance or non- observance by
the Contractor of any of the terms and conditions of this agreement. The Company shall have full
power and rights at its discretion to pay or defend or compromise any suits, claims or demands
brought or made, whether pending or threatened touching upon this agreement as it may consider
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39.6

40.

41.

42.

43.

44.

45,

46.

necessary or desirable and shall be entitled to recover from the Contractor all sums of money
including all legal costs, charges and expenses incurred by virtue of any such compromises which
shall not be called into question by the Contractor but shall be final and binding on the Contractor.

Contractor shall submit signed NDA as per the format 4.3 attached.

NON-EXCLUSIVITY

The award of the work order/agreement to the Contractor shall not preclude the
Company from awarding the same order for similar work at the same rates, or on any
terms and conditions to other party or parties. The Company at its discretion may place
the order on any other party.

SEVERABILITY

If any provision of this Agreement is or becomes invalid or unenforceable by the courts
of any jurisdiction to which it is subject, such invalidity or unenforceability shall not
prejudice the remaining provisions of this Agreement, which shall continue in full force
and effect.

ASSIGNMENT & SUBLETTING

The Contractor shall not, without company's prior consent in writing assign or sublet or
transfer any portion of services awarded to the Contractor as envisaged herein and
falling under this contract. Moreover, any such consent shall not relieve the Contractor
from any obligation, responsibility, or duty under this Contract.

ASSIGNMENT BY THE COMPANY

The rights and obligations of BRPL under the Contract shall be assignable to Affiliates, associate
company, joint venture or any other company including change in Management Control and
BRPL’s lenders without consent of the Contractor. Upon written notice of seven Business Days
(07 days) by BRPL, the Contract shall be deemed to have been assigned to the third party under
this Article. This Article fulfils its meaning notwithstanding the notice is not accepted by the
Contractor and BRPL shall not be obliged to the Contractor after seven days (07) of issue of any
further notice.

NOT USED

NO JOINT VENTURE

The Contractor shall not constitute a joint venture, consortium or other unincorporated
grouping of two or more Persons, following the execution of the Contract.

WAIVER OF RIGHTS

No delay or forbearance by company in exercising any right or power under this
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Agreement shall be construed as a waiver of such right or power, nor shall any single or
partial exercise of such right or power preclude any further exercise of such right of
power.

47. THE COMPANY'S RIGHT TO VARY QUANTITIES

The Company reserves the right to vary the quantity i.e. increase or decrease the
Numbers/ quantities without any change in terms and conditions during the execution of
the Order. BRPL may increase or reduce the area/ scale of operations after starting of
execution of the contract and the size of contract may be adjusted accordingly.

48. CONTRACTOR’S EQUIPMENT

48.1. All Contractor's Equipment and Temporary Works provided by the Contractor or any
permitted Subcontractor, shall, when brought on to the Site, be deemed to be exclusively
intended for execution of the Works and not be removed without the consent, in writing, of the
Company’s Representative.

48.2. Upon completion of the Works, the Contractor/permitted Subcontractor shall remove from the Site,
all its Equipment and Temporary Works and its unused materials.

48.3. The Company shall not at any time be liable for the loss or damage to any of the constructional
plant, Temporary Works or materials.

48.4. The Contractor shall, upon written request by the Company’s Representative, produce to the
Company’s Representative, all documents evidencing title to or the contractual arrangement giving
the right to the Contractor to use the Contractor's Equipment. In the event of failure to comply with
such request within seven (7) days, then without prejudice to any other rights, the Company shall
be entitled to withhold the payments due to the Contractor under the Contract.

49. AVAILABILITY OF TOOL &PLANT (T&P)

The contractor shall provide T&P to their staff as mentioned in Scope of work. The contractor
shall provide all tools in the beginning of contract and shall ensure the proper availability of tools
and tackles as per that list throughout the contractual period. These tools shall be of make as
specified in the Scope of work. It shall be responsibility of contractors to replenish and maintain
the existing T&P on regular basis.

l. All the T&P shall be tagged / marked as "BRPL-AMC-Div Name-Serial No." , For
eg. LNR Divn T&P shall be tagged / marked as "BRPL-AMC-LNR-001" The tagging/
marking shall be done wherever possible

II. A certificate from Engineer-In Charge to this effect under point no. | above and that
T&P have been provided to all working staff.

50. FREE ISSUE MATERIAL

50.1. The Company, may provide free issue materials to Contractor in those cases only where it s
specifically mentioned in the Contract. Transportation of free issue materials from site / store
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50.2.

50.3.

51.

52.

53.

53.1.

or place of availability at site to the work area shall be in scope of the contractor.

Contractor shall submit Reconciliation Statement of these free issue materials along with monthly
bill. Reconciliation Statement will show issued quantity of free issue materials/ quantity consumed
in work and quantity balance in contractor’s stock.

The Contractor shall have to furnish an Indemnity Bond for materials which are free issued by the
Purchaser. Further the contractor shall be responsible for the safe custody of materials till the
materials are utilized, fabricated, erected and accounted for in all respects.

VENDOR CODE OF CONDUCT

Contractor confirms to have gone through the Policy of BRPL on legal and ethical code
required to be followed by Vendors encapsulated in the "Vendor Code of Conduct"
displayed on the official website of BRPL (www.bsesdelhi.com) also, which shall be
treated as a part of the agreement.

Contractor undertakes that he shall adhere to the Vendor code of Conduct and also
agrees that any violation of the Vendor Code of Conduct shall be treated as breach of the
agreement.

In event of any such breach, irrespective of whether it causes any loss/damage, company
(BRPL) shall have the right to recover loss/damage including liquidated damages from
Contractor.

The Contractor herby indemnifies and agrees to keep indemnified the company (BRPL)
against any claim/litigation/liability/penalty including litigation cost arising out of any
violation of Vendor Code of Conduct by the Contractor or its officers, agents &
representatives etc.

DISCLOSURE OF RELATIONSHIP

The Contractor acknowledges & undertakes that the Contractor or any partner of the Contractor
or director of the Contractor is not related to any of the officers of the Company or the Company’s
Representative, or alternatively, is a close relative of an officer of the Company or the Company’s
Representative and has no financial interest/stake in the Company’s business. The Parties agree
that breach of the above provisions shall entitle the Company to terminate the Contract under
Clause 23, without payment of any compensation to the Contractor. The Contractor agrees and
acknowledges and shall ensure that its employees, directors and partners do not develop any
such interest during the Contract Period.

MSME
If the Contractor is covered under the definition of supplier/Contractor under the purview of
Micro, Small & Medium Enterprises Development Act, 2006, it shall declare so at the

time of its registration as vendor with the Company failing which it will be presumedthatitis a

non-MSME unit.
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53.2.

53.3.

53.4.

4.

55.

Contractor shall provide to Company the proof of classification of its enterprise and filing
memorandum with the authorities concerned under the Micro, Small & Medium Enterprises
Development Act, 2006 (herein referred to as "the MSMED Act") within one week of receipt of the
Contract

The Contractor further declares and undertakes to intimate Company of any change in its status
or constitution under this section from time to time under this Contract. The Contractor must
provide MSME registration number along with PAN card and GST registration number on Tax
Invoice failing which the Contractor shall not claim any benefit under the MSMED Act.

The Contractor to furnish the undertaking to the Company in this regard.

COVID GUIDELINES

Looking to the prevailing Covid19 situation, Contractor will ensure that the work carried
out in the field by their staff shall be as per the guidelines issued by MHA / BRPL/
Engineer-in-charge from time to time. Further Contractor shall be required to provide to
their staff masks/ sanitizers/ all PPEs required for working in Covid19 situation. The
Contractor shall further ensure to work as per the guidelines issued by BRPL and the
instruction of the Engineer in charge.

CLEANLINESS & PRECAUTIONS TO BE TAKEN WHILE DOING WORK
AT SITE TO PREVENT DUST POLLUTION

All debris shall be removed and disposed off at assigned areas on daily basis. Surplus
excavated earth shall be disposed of in an approved manner. In short, the contractor
shall be fully responsible for keeping the work site clean at all times. In case of non-
compliance, company shall get the same done at Contractor's risk and costs.

While carrying out any civil work including road/ pit digging, plinth/ fence making, road
restoration etc contractor shall adhere to below mentioned guidelines.

(&) No construction material/ debris shall be stored on metalled road.

(b) Wind breakers of appropriate height on all sides of ear marked area using CGI sheets shall
be raised to ensure that no construction material dust fly outside ear marked area.

(c) The construction material i.e. coarse sand, stone aggregates, excavated earth, cement and
any other material to and from the site shall be transported under wet and covered condition
to ensure their non-slippage en-route to avoid air contamination.

(d) The contractor shall provide mask and helmet to every worker working on the construction
site and involved in loading/unloading and carriage of construction material and construction
debris to prevent inhalation of dust particles.

(e) Over loading of vehicles shall be strictly prohibited

() The construction material at site shall be stored under wet and covered condition.

(g9) The dumping sites for temporarily storing the excavated earth shall be properly levelled,
watered and rehabilitated by plantation to avoid flying of dust.

(h) The worker at the site shall be sensitized to adopt / observe the dust controlled measures in
true spirit.

(i) If any C&D waste is generated at site the same will be transported to the C&D waste site only
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56.

S7.

and the record for the same will be maintained by the agency.

()) Wetjetin grinding and stone cutting is being permitted at site.

(k) The necessary record for dust control is being maintained by the department on day to day
basis and being monitored regularly.

() Contractor shall ensure that no tree shall be harmed and no tree roots shall be destroyed/cut
while performing the task under agreement.

(m) The contractor shall comply the provisions of The Delhi Preservation of Trees Act 1994.

The Execution contractor shall be responsible for all the preventive and protective
environmental steps as per guidelines. Any violations from the above guidelines have
been viewed very seriously by the authorities. Contractor shall be liable for the penalties
/ other action by the authorities, the contractor shall indemnify BRPL from all liabilities on
this account.

ENVIRONMENTAL, HEALTH &SAFETY

The Contractor will ensure that the Environment, Health & Safety (EHS) requirements
are clearly understood and faithfully implemented at all levels at site as per instruction of
Company/BRPL. Contractors must comply with the requirements, as follows:

(i) Comply with all of the elements of the EHS Plan and any regulations applicable to the
work

(i) Comply with the procedures provided in the interests of Environment, Health and
Safety

(i) Ensure that all of their employees designated to work are properly trained and
competent

(i) Ensure that all plant and equipment they bring on to site has been inspected and
serviced in accordance with legal requirement and manufacturer's or supplier/Contractor
s' instructions

(iv) Make arrangements to ensure that all employees designated to work on or visit the
site present themselves for site induction prior to commencement of work

(v) Provide details of any hazardous substances to be brought onsite

(vi) Ensure that a responsible person accompanies any of their visitors to site

All personnel deputed by Contractor under agreement shall be accountable for the

following:

(a) Use the correct tools and equipment for the job and use safety equipment and protective
clothing supplied, e.g. helmets, goggles, ear protection, etc. as instructed

(b) Keep tools in good condition

(c) Report to the Supervisor any unsafe or unhealthy condition or any defects in plant or
equipment

(d) Develop a concern for safety for themselves and for others

(e) Prohibit horseplay

() Not to operate any item of plant unless they have been specifically trained and are
authorized to do so.

ACCEPTANCE

Acceptance of the CONTRACT implies and includes acceptance of all terms and
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conditions enumerated in the CONTRACT, in the technical specification and drawings
made available to the Contractor consisting of general conditions and complete scope of
work.

Contractor’s and Company’s contractual obligations are strictly limited to the terms
set out in the CONTRACT.

*kkkk
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SECTION -V

SCOPE OF WORK
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1. Scope of Work
1.1 Part-A: Metering Activities of MMG (Single Phase & Whole Current Three Phase Meters)

Contractor shall perform all functions properly required for execution of various metering activities
with in Service Level Agreement time lines (Annexure - 5) under this contract at consumer premise
/ Company site locations as per DERC Regulation 2017, Guideline for safe meter installation 2021,
CEA Regulation 2010 and COMPANY’s SOP for meter installation in the Company’s area of supply.
Contractor shall collect all existing SOP/Regulation/Guidelines from the Engineer In-charge.

(i)

(ii)

(iii)

(iv)

(v)

(vi)

(vii)

New meter Installation / Replacement / Removal / Shifting / Reinstallation /Sealing /
Resealing/ Reconnection of all types of 1Ph, 3Ph, (including Group Meters, Smart Meters, Pole
Meters, Thread-through, and associated accessories, with / without communication module.

Installation/ Replacement/ Removal/ Shifting/ Reinstallation/ Sealing/ Resealing of Bus-bars
/Pole DBs/Three phase meter Box/ Single Phase Meter box/Group Meter Box.

Fixing of Shearing Nut/ Bolt for Closure of DBs / Meter Boxes/Bus bars etc after work
execution.

Installation / Laying / Replacement of Overhead/ Underground Service Cables of different size
including proper Cable Fixtures, support at consumer end and pole end as per defined
Standard Operating Procedure.

Digging of Pakka Road / Kacha Road (by Digging/ Moiling / Trench-Less) required for the
purpose of laying of underground service cables. It also includes laying of Pipe, Docketing with
Bricks & Sand, Back-Filling and Restoration of Road.

Installation / Replacement /Removal of SIM Card / Communication Module to ensure
communication with backend server for Smart Meters, Group Meters, Thread-through meters
etc., wherever applicable.

Installation/ Replacement of any type of meter reading cords for all types of energy meters to
ensure downloading of meter reading data with CMRI/PDS.

(viii) Packing of Old removed meters in Gunny bags and sealing of meter in gunny bag in the

(ix)

(x)

(xi)

(xii)

presence of consumer or his representative as per Company’s SOP and regulation.

Rectification of Meter terminal connections (wiring issues) to ensure proper energy recording
for all Types of Meters.

Provide photographs of different metering activities carried out at site as per the SOP of
COMPANY. Photographs shall be in requisite format as decided by COMPANY.

Site visit for quality check and other work related to Metering including but not limited to
attending not downloading cases, resolving communication related complaints, meter
mismatch cases, interchange cases etc.

Rectification of defects immediately noticed by COMPANY representative during installation /
inspection / verification. Contractor shall submit ATR to Engineer in-charge with photographs
after rectification. Contractor shall not be eligible to claim compensation against the expenses
incurred in such rectification.
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(xiii) Contractor shall have to provide proper uniforms as and when decided by Company to all its
employees deputed in field activities for execution of work under this contract. Separate
Uniforms shall be provided according to the seasons i.e. summer and winter. Specification of
uniform shall be approved by COMPANY. The rates for the uniforms will be mutually agreed
between company and contractor and shall be reimbursed to contractor

(xiv) Contractor shall provide proper tools, tackles, PPE kit and associated paraphernalia as per
Annexure-1, which may be required for carrying out the various jobs to be completed under
this Contract. Contractor shall provide all safety gears including but not limited to Helmets
with visor, safety belts/rope, Insulated floor mat, ladders, safety shoes, Safety Gloves,
Discharge Rod to their personnel.

(xv) Contractor shall provide Clip-On Meter, Multi-meter, Test Lamp etc whenever required for
inspection/ Verification purpose.

(xvi) Contractor shall motivate and ensure its employees to use their phones by suitable
compensation, as tariff plan along with portable printer and thermal paper rolls (for onsite
printing) as per the specifications of COMPANY at his own cost to each team deputed at site.
Contractor to ensure proper maintenance of devices without affecting the work at site.

(xvii) Contractor shall provide Four wheelers (Van/EECO/ E-Rickshaws) with Driver for the
movement of field teams deputed for installation of Meters against New Connections, Cable
Installation Jobs & Site inspection along with engineer In-Charge.. Contractors shall provide
minimum requirement of vehicles mandatorily as defined in Annexure-6 for field teams at all
functional locations of MMG Department.

(xviii) Contractor shall provide meter installation accessories like Plastics Gitti, Screws, Insulation
Tape, Fasteners, Lugs (upto 50-SQMM), All type of Saddle, Nut-Bolt, and Epoxy / M-Seal etc as
per specification of the Company. Accessories supplied by contractor shall be approved by
Engineer In-charge. The cost of these Items shall be borne by contractor.

(xix) Contractor shall provide any information / Data required from the site of meter installation
such as Pole Number/ DT Tagging / GPS Coordinate etc without any extra cost to the
Company.

(xx) RCM cases pertaining to the bill month shall be completed on priority but not later than end of
the immediate subsequent billing month.

(xxi) Quality deficiencies shall be cleared/ rectified by the contractor within 7 days of the same
being reported/notified by BRPL to contractor, whereas in no eventuality the said default shall
go unrectified as on the date of submission of bill.

1.2 Part-B: Metering Activities of Power Metering (1-Ph, 3-Ph, LT-CT & HT Meters)

Contractor shall perform all functions properly required for execution of various metering activities
with in Service Level Agreement time lines under this contract at consumer premise / Company site
locations as per DERC Regulation 2017, Guideline for safe meter installation 2021, CEA Regulation
2010 and COMPANY'’s SOP for meter installation in the Company’s area of supply. Contractor shall
collect all existing SOP/Regulation/Guidelines from the Engineer In-charge.

The scope of work under section Part-B includes entire scope of work defined under Section
Part-A and following additional scope of work specific to Power Metering department of the
Company:
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()

(i)

(iii)

(iv)

v)

(vi)

(vii)

(viii)

(ix)

x)

New meter Installation/ Replacement/ Removal/ Shifting/ Reinstallation/ Sealing/
Resealing/ Reconnection of all types 1-Ph, 3-Ph, CT and CTPT-Operated electronic Energy
Meters (Including Smart Meters, Grid Meters, HT Meters, ABT Meters, Net Meters, Solar
Meters etc.) and associated accessories, with AMR/ communication.

Installation/ Replacement/ Removal/ Shifting/ Reinstallation/ Sealing/ Resealing/
Reconnection of HT, ABT, Grid, Meters for all type of Installation configuration such as
Cubicle Mounted, Panel Mounted, CT-PT Mounted etc.( (11KV to 66KV).

Replacement / Removal / Preventive maintenance of Metering Cubicles, CT-PT Units of HT
Consumers (11KV to 66KV).

Hi-Pot Testing of CTPT unit / Metering cubicles during replacement/Maintenance
Activities.

Installation/ Replacement/ Removal/ Shifting/ Reinstallation/ Sealing/ Resealing of Bus-
bars /Pole DBs/LT-CT Box/Three phase meter Box/ Single Phase Meter box/ HT Metering
Cubicle/CT-PT Units/ AMR Box.

Identification and resolution of Meter and associated CT/PT Unit's wiring connection
issues.

Installation / Replacement/Removal of any type of AMR Module / DCU / SIM card and to
ensure communication with backend server for HT Meters, CT Meters, Smart & Group
Meters, Thread-through meters and 3-ph meter etc.

Provide assistance for testing of HT / Grid Meters /LT-CT/PP meters and associated CT-PT
Units during installation and periodic testing.

Contractor shall provide meter installation accessories like Plastics Gitti, Screws, Insulation
Tape, Fasteners, Lugs (All types of Lugs up to 50 SQMM), All type of Saddle & Clamps, Nut-
Bolt, Dhoti, M-Seal, Cleaning Agent, and Epoxy etc as per specification of the Company.
Accessories supplied by contractor shall be approved by Engineer In-charge. The cost of
these Items shall be borne by contractor.

Contractor shall provide Clip-On Meter, Multi-meter, Test Lamp, Hi-pot test equipment, 5KV
Megger etc. to all teams deputed for Metering activities.

2.0Deliverables and Terms & Conditions

2.1 Metering Activities:

()

(i)

Meter shall be installed at Outermost portion of the consumer’s premise at safe location.
Meter shall be installed at safe location near to Common entrance of the consumer premises
provided with Safety Wall/ Metal made / Fire proof box with prior consent of Engineer In-
charge. Meter installed at inaccessible location which may lead to theft of energy and shall
attract penalty.

During replacement of the meter, if existing meter is found OK at site, charges for site visit
shall be paid for the same only if informed by the contractor person instead of replacement.
Photograph of OK Meter & Site inspection report shall be prepared for such cases stating that
“Existing Meter found OK at Site.
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(iii)

(iv)

(v)

(vi)

(vii)

Execution of Site work, Punching of Meter & Meter related particulars shall be completed
before sunset & no work shall be done beyond this timeline without prior approval of
Engineer In-charge. Cases shall be punched at actual site location during execution.

Contractor shall complete project works such as replacement of Meters in Nx-Categories, Old
Meter Replacement Drive, Analytics Cases, Not downloading cases, Not-Read cases or any
other project.

Contractor shall replace Meters / Cables/ CT Meter Box due to increase in Maximum Demand
against the list provided by the Company.

Contractor shall resolve Not-Downloading Meters, Meter Reader Exceptions within the
specified time line.

Cases where only cable replacement work is performed by the contractor shall be claimed as
Meter-Reinstallation.

(viii) Contractor shall ensure meter getting downloaded after installation/ replacement/ shifting/

(ix)

)

(xi)

(xii)

2.2

resealing/ cord change/ resolution of not downloaded complaints/over height/ box problem
cases, meter reader exceptions / faulty Meters/AMR installation etc.

Contractor shall comply with DERC/COMPANY (Service Level Agreement ) timelines or
timelines decided by Engineer In-charge, which may change from time to time in compliance
of regulation / Company requirement. Contractor shall ensure to install all the new
connection cases within one day. Existing timelines for different activities are given in
Annexure-5. Jobs performed beyond time line shall attract penalties.

Contractor shall ensure that installation of meters in new connection only after installation of
ELCB/RCCB for sanctioned load 2 kW or above and MCB/MCCB in all cases irrespective of
sanctioned load by consumers. No meter shall be installed without ELCB and MCB. Any
deviation shall attract penalty as per defined clause.

The Contractor shall ensure status of the consumer installation such as Wiring, ELCB and
MCB before installation of meter and mentioned in respective fields in the Meter Change
Report / Meter Installation Report Performa provided by the Company..

Sub-letting of work awarded to contractor is completely prohibited, if any contractor is found
sub-letting his work, he will be held completely accountable for any acts of omission and
commission during execution of the contract.

Material

(i) Record of material issuance from COMPANY stores for execution of Jobs and handling
of Meters, Cables, Bus bar, meter Seals, Gunny bag & seals, Accessories, MCR Books &
Lab Testing Notice and other material to be maintained as per defined SOPs
Annexure-3. Ensuring 100% reconciliation of issued materials from Company within
specified timelines.

(ii)  During issue of any Meter or material from COMPANY Stores, contractors shall check
the Meters & material properly for any kind of damage of material. After receipt of the
Meters & material, if any kind of physical damage is found in Meter or material
contractor’s store or during the transit, contractor shall be responsible for the same
and shall be liable for penalty as per penalty clause.
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(iii)

(iv)

v)

(vi)

(vii)

(viii)

2.3 Quality

Scrap generated from site/left over materials removed from site such as Cables, Bus
Bars, all type of Meter boxes, SIM, terminal covers & screws, Seals, Metering Cubicles
etc. & old meter with/without gunny bags shall be deposited to assigned COMPANY
stores with proper records and as per prescribed timeline.

Deposit damaged new Meter seals & Gunny Bag seals, MCRs & Lab Testing Notice (if
any) at Circle office for reconciliation and provide reason for damage for deactivation
in SAP.

Contractor shall provide meter installation accessories like Plastics Gitti, Screws,
Insulation Tape, Fasteners, Lugs up to 50SQMM, All type of Saddles, Nut-Bolt, Epoxy,
M-Seal etc as per specification of the Company. The cost of such petty Items shall be
borne by contractor..

Contractor shall collect removed seals from the site after performing metering
activities. The removed seals shall be stored at vendor store and physically destroyed
by the contractor supervisor in the presence of Engineer In-charge. Scrap of destroyed
seals shall be deposited to Company Stores. Proper record shall be prepared for such
seals.

Transfer of material from one division/department/Circle to other division/
department/Circle of the Company is not permitted. In critical situation, transfer of
any material shall be allowed only with approval of Engineer In-charge.

Contractor shall be responsible for any loss material issued from the Company.
Relevant clause of penalty shall be applicable for loss of different type of materials.

(i) Meter installation work shall be carried out ensuring all quality norms defined in QC

Manual of COMPANY. Violation of quality norms shall attract penalty as per penalty
clause.

(ii) Quality Norms such as Proper alignment of Meter, Proper cable connection at Meter

Terminals with Exact peeling of conductors and cable Sleeves, Tightness of
connection, making of flowers with cable armour inside the meter box, proper cable
dressing with fixing of saddles just below the meter box and at 1.5-meter distance on
incoming & out-going cables, Installation of cables with proper fixtures at pole &
consumer end, Cable Earthing with appropriate size of lugs at incoming, out-going
end of meter and Pole end, Earthing at Bus-Bar, Proper Sealing of Meter, Meter box
and Bus bar, Exact alighment of reading cord, Meter, Meter box & Busbar, proper
installation of communication module and SIM card and installation of service cable &
busbar as per sanctioned load shall be ensured while meter installation.

(iii) Meter/Bus bar shall be installed at safe and easily accessible outermost

location of the premises at ground floor. Meter shall not be replaced at inaccessible
locations such as locked room, other than ground floor, over height etc. Such cases

NIT: CMC/BR/23-24/RB/CR/DG/1125 Page 75 of 171 Bidder Seal & Signature




BSES

BSES Rajdhani Power Ltd.

shall be reported to respective Engineer In-charge of COMPANY and replacement
shall be carried out in co-ordination with COMPANY Engineer In-charge.

(iv)Service Cable shall be laid as per the SOP of the Company and ensure compliance to all

its quality related parameters such as installation of fixtures at pole end and
consumer end, Sag within defined limit, termination of connection using appropriate
connectors, earthing at all mandatory points. Service cable should not be laid with
support of Trees, Consumer Grills, Wooden/Bamboo poles etc. Under ground Cables
shall be laid using HDPE/MS-Pipe at the defined depth.

(v) Meters shall not be installed during replacement at over height. Location for meter

installation shall be at height of 5 to 6 feet from the floor / road level.

(vi)Quality for Installation of CT/HT/Grid meters and laying of Underground service

cables shall be ensured as per Company SOP.

2.4 Photographs of Metering Activities

Contractor shall provide Photographs of work execution at site as per the requirements
below & may be changed during the course of this contract as per the requirement of
Company. Photographs shall be taken through Mobile application. For cases executed
without mobile application, photographs shall be provided in Pen drive. Photographs must
be renamed with CA No. (prefix with “000”) in requisite format. If such Photographs taken
through mobile application is not as per defined type or not found clear, penalty shall be
imposed as per relevant Penalty clause of this contract.

()

(i)

(iii)

(iv)

For New Connections: One Clear Photograph of Meter after Installation shall be taken
as per Company SOP. Photograph should clearly shows New Meter with its incoming
and outgoing cables, Saddling of cable, earthing etc. with Marking of Activity & Cable
Details.

For Replacements of Meter/Cable/Meter Box: 1st photograph before Installation
clearly depicting old Meter No. with reading, 24 photograph should clearly show New
Meter with its incoming and outgoing cables, Saddling of cable, earthing etc. with
Marking of Activity & Cable Details.

Shifting/Reinstallation of Meter/Cable: 1st photograph before Installation work
clearly depicting Meter Number & Position of Meter & surrounding area, 2nd
photograph after installation of work should clearly show meter with Incoming /
Outgoing Cables up to 100mm length, saddling, earthing etc.

For Meter Removal: Capturing 1 photograph clearly depicting removed Meter No.
with reading before removal.
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v)

(vi)

(vii)

For Bus Bar Connections: Taking 1 photograph of Bus Bar & Bus Bar Seal with Seal
No., if Meter is installed /replaced through Bus Bar

For Resealing / Chord Replacement etc: Taking 1 Photograph after activity which
should clearly depict Meter no., Seal No./cord etc.

For AMR installation/replacement: Taking 1 photograph after activity & clearly
showing AMR Installation particulars.

2.5 Resource Deployment:

()

(i)

(iii)

(iv)

vi)

(vii)

Contractor shall ensure that the work is carried out through adequate and properly
trained, qualified and skilled resources /Teams (One Lineman and One Helper/ALM
per team) and Supervisors/Engineers. Supervisor / Engineer shall have Diploma in
Electrical Trade as minimum technical qualification to undertake electrical work &
Experience of 2 Years in the field of Meter installation.

Contractor shall ensure deployment of adequate and properly skilled resources (Two
Linemen and one Helper per team) in 11 KV metering cubicle replacement/
maintenance/ removal having related Experience of 3 Years in execution of work at 11
KV level.

Contractor shall ensure deployment of qualified safety officer/quality officer to
implement safety and quality guidelines and practices among their resources, Diploma
in Electrical as minimum technical qualification with valid safety certification with 3
Years experience.

Safety officer shall ensure to organize safety talk and safety oath on daily basis between
09:00 AM to 09:30AM before start of work & ensure that all its employee attend safety
talk & safety oath. Record of safety talk & safety oath shall be maintained in specified
format provided by Company and shall be submitted to Engineer in-charge on monthly
basis. Meter installation & associated work shall be allocated only to the employees
who attend safety Talk & Safety Oath. Attendance of all field employees shall be verified
from the records of safety talk.

Contractor shall provide list of all authorized resources deputed in field to carry out
Metering activities, punching with mobile application, preparation of MCR etc. in
advance to the Company. Also to ensure that MCR/Lab testing notice shall not be
prepared by resources other than authorized one. In case of deviation, penalty shall be
imposed as per relevant clause.

Contractor shall ensure to comply the Company policy regarding issuance of I-Cards to its
employees. In case of contractor is instructed to issue I-Cards to its employee by the
Company; such I-Cards shall be issued only after approval of Engineer In-charge.
Contractor shall provide necessary documents such as Aadhar / PAN to Engineer In-
Charge for the purpose of issuance of I-Cards.

Contractor shall maintain attendance along with time of all the employees deputed
under this contract & produce the record as and when asked by the Engineer In-Charge.
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(viii)

(ix)

)

(xi)

(xii)

(xiii)

(xiv)

(xv)

(xvi)

(xvii)

(xviii)

Contractor shall deploy adequate number of teams / staff /workmen/
employees/vehicles as per the volume of the work (All activities) at all functional
locations in the area of service under this contract and ensure that all the activities
covered under the scope of this contract shall be completed with the timeline specified
in ANNEXURE-5.

Contractor shall not depute resources of one division to another division to perform
metering activities at site without consent of Engineer In-charge.

Contractor shall not deviate from the team composition required for performing
metering activities at site as defined in this work contract.

Contractor shall ensure not to deploy any person directly or indirectly, who is
blacklisted by the COMPANY. If any Balcklisted employee is found working, penalty
shall be applicable as per the contract.

Contractor awarded the contract must sign the Vendor Code of Conduct and certify that
they and their employees will comply with it.

Contractor shall provide a Declaration-cum-Undertaking to certify and vouch for the
character and antecedents of their employees who will be deployed in COMPANY, and
that, to the best of their knowledge, there is no criminal case against any of them.

Contractor shall also depute a Safety/quality Officer to monitor assigned work of meter
installation. Contractor’s employee  deputed must follow safety procedures and
guidelines while performing assigned work at site. Contractor’s employee deputed
must be proficient to execute work, filling of MCR / Lab format / Quality report /
Notices and entry / updating of data through Mobile APP. Contractor shall provide a
declaration on Monthly basis for Safety Officer deputed at site & work getting executed
considering all safety procedures & norms.

Contractor shall ensure removal of concerned Lineman from Meter Installation Work
after issuing of Warning Letter if repeated deficiencies observed in installation of
meters/cables/busbar etc by that particular Lineman.

Contractor’s employees shall attend training/awareness program which gets
conducted by COMPANY from time to time. Periodic training by Contractor shall also be
imparted to their employees. Failing to send their employees for training shall attract
penalty as per relevant penalty clause.

Contractor shall appoint engineers & supervisors to supervise the work to ensure
uninterrupted Services rendered and for proper co-ordination with COMPANY
ensuring quality of work & quality of reports (MCRs, Quality Reports & Lab Formats) &
report malpractices. Engineer/supervisor shall submit a daily report to Engineer In
charge regarding daily activity undertaken by Contractor and progress made by
Contractor.

Contractor shall depute team for Enforcement action/ Sealing Drive/ Demolition Drive
etc for Meter replacement/removal along with teams of COMPANY, as per instruction
of Engineer In-charge.
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(xix)

(xx)

(xxi)

(xxii)

(xxiii)

(xxiv)

(xxv)

(xxvi)

It is the responsibility of the Contractor to prohibit / restrict its employees from
involving in misconduct / malpractices at site. Contractor shall conduct preliminary
enquiry /investigation against complaints received and share report with Engineer In-
charge. Contractor shall refund full amount of money (if any) taken from consumer
illegally by his employees for carrying out METER INSTALLATION AND RELATED
WORKS activities at site.

Contractor staff shall not offer any paid service to consumer for consumer wiring or
any other work pertaining to consumer at site.

Contractor shall be held responsible for any liability that may arise from any accident
to his employees while performing work under this contract. An immediate intimation
followed by reporting shall be provided by Contractor to Coordinator, Central office
and to concern dept. and Govt. Electrical Inspector. A FIR shall be lodged immediately if
the case is of criminal in nature. To cover such risks an insurance of the employee for
such unforeseen circumstances shall be part of Contractor’s scope.

Contractor shall provide proper uniforms to all its employees deputed in field activities
for execution of Jobs under this contract. Separate Uniforms shall be provided
according to the seasons i.e. summer and winter. Specification of uniform shall be
approved by COMPANY.

Contractor shall depute designated employees for issuance & return of material.

Contractor shall ensure availability of Teams on Holiday in case of emergency of work
as decided by engineer In-charge.

Contractor shall ensure that its complete teams along with vehicles report to
designated functional offices at 09:00 AM. Late reporting of team members shall attract
penalty.

Contractor shall cooperate with vigilance, coordinator or any other investigation
agency in case of investigation of any illicit act done in field. If any matter/complaint is
being investigated by Vigilance / Company / Any other investigating agency and
require the presence of its employee, the contractor shall ensure to attend the
investigation with concerned employees. The decision taken by COMPANY involving
contractor’s employees shall be implemented by the contractor. Non compliance from
Contractor at any point shall be treated as breach of contract terms.

(xxvii) In case contractor Lineman is not able to fill the MCRs / operate mobile application,

contractor shall depute a separate Engineer / supervisor with that team for filling up
MCRs & Lab Format (online or offline).

(xxviii) Contractor shall make all payments and contributions if any which may have to be

made in regard to the workmen employed by the contractor in relation to wages or
other emoluments of such workmen under any statute or rules or regulations or
otherwise howsoever and indemnify BRPL against such payments.

2.6  Safety

()

Contractor shall provide proper tools, tackles, PPE kit and associated paraphernalia as
per Annexure-1, which may be required for carrying out the various jobs to be
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2.7

(i)

(iii)

(iv)

v)

(vi)

completed under this Contract. Contractor shall provide all safety gears including but
not limited to Helmets with visor, safety belt/ rope, Insulated floor mat, ladders, safety
shoes, Safety Gloves, Discharge Rod, Earthing Chain to its personnel.

Contractor shall ensure safety oath by their employees on daily basis before start of the
work.

Contractor shall ensure to execute work with 100% safety precautions at site. Vendor
supervisor / team shall plan in one-day advance and take shut-down for carrying out
any work in co-ordination with respective Engineer In-Charge/ SDO-O&M of
COMPANY. Contractor shall ensure that their employee use all Safety PPE and T&P
while performing Job at site. Any resources found violating safety guidelines shall
attract penalty and in case any accident contractor shall be solely responsible for it.

Contractor shall mandatorily install the CCTV camera and also depute adequate
security at store location for safety of material in store.

Contractor shall provide necessary first aid and reasonable hygiene facilities for all
employees, representatives and workmen working at the site, vendor store and to
administer the use of first aid. Health Check-ups and First-aid training shall be done
periodically.

While executing work at site, Contractor shall follow Standards of BIS (Bureau of Indian
standards), CEA (Measures relating to safety and Electric supply) regulation 2010,
DERC Regulations 2017, Fire safety norms, unified building Bye-laws, Company’s SOPs
and guidelines for safe meter installation 2021 with amendments thereof. Any
deviation from not following above said guidelines and SOP shall attract penalty.

Mobile Application for Metering Activities

()

(i)

(iii)

(iv)

Contractor shall perform all metering activities through mobile application and web
portal supplied by COMPANY. Particulars of metering activities and material
consumption at site shall be captured through mobile application in 100% cases. Jobs
performed without Mobile Application shall attract penalties as per clause.

Contractor shall motivate and ensure its employees to use their phones by suitable
compensation, as tariff plan along with portable printer and thermal paper rolls (for
onsite printing) as per the specifications of COMPANY at his own cost to each team
deputed at site. Contractor to ensure proper maintenance of devices without affecting
the work at site.

Contractor resources shall properly fill up MCR & Lab Testing Formats online or offline
or both ways and shall timely submit the MCRs on next day of job completion in the
morning (latest by 10 am) at designated COMPANY Central offices through authorized
personal only.

Contractor shall ensure to update the correct data of meters, seals, cable (length serial
and drum no.) etc. through mobile application for further reconciliation and shall
submit happiness code obtained from consumer after completion of job. Non
submission of happiness code shall be liable for penalty.
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2.8 Contractor Store Management

()

(i)

(iii)

(iv)

(vi)

(vii)

(viii)

Contractors shall manage stores at designated locations in COMPANY for the purpose of
storing materials for metering activities as per the SOP of COMPANY defined in
Annexure-2. Space for the store shall be provided by the COMPANY on free of cost
basis, if available. However, contractor shall take proper electricity connection in his
name (if applicable) and pay energy bills regularly. If Contractor manages its own space
for the purpose of store, prior approval shall be taken from COMPANY and contractor
shall not be paid for arranging store space on its own.

Contractor shall inform the details of store Address with in 07 Days from date of issue
of work order.

Contractor shall depute store supervisor to manage and maintain store, material
movement (inward and outward) register and soft data on daily basis, Cable issuance
register, Daily Inventory stock & Issuance of materials to field teams to be maintained
in specified formats / Registers / Soft Data as per the requirement & SOP of COMPANY.
Contractor shall also depute one KPO and has to keep one or more computer with
required number of accessories to maintain record of incoming, outgoing materials and
required records.

Contractor shall ensure proper storage and create infrastructure required for storage
of different type of meters, cable drums, meter boxes, bus-bars and other material
issued to contractor at COMPANY provided/own space for the store to keep the issued
material in safe and healthy environment/condition. Contractor shall ensure that no
damage to the materials during storage and handling of material at store. All the issued
material stored in open or dusty location must be covered with suitable weatherproof
and flameproof covering material as applicable.

Employee data base hierarchy chart should be displayed at the main entrance.
Employee name and designation should be mention below employee photograph.
Material index should be pasted in the front wall of the main store entrance. Material
display board should be installed in the main hall of store room. Contractor shall also
display all emergency contact no. Such as police, ambulance etc. Display boards shall be
updated and maintained on Daily basis.

Proper sorting of material should be done for example (new, reusable, scrap). Place for
each and every material should be fixed and proper racks should be managed with
material name plate and availability.

Material and tools board should be managed for newly appointed employee. Contractor
Store keeper must maintain one inward & out ward register for each item (Cable,
Meter, Bus bar, Seal, Gunny bag, Bag Seal, Meter box etc.) clearly mentioning the name
of the issued person.

Contractor shall ensure that no other activity except MMG activities being carried out
from the store premise. Contractor must ensure proper disposal of garbage and
maintain cleanliness at store. Contractor must ensure the utilization of all items
including non moving items on FIFO basis.
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(ix)

Contractor shall install Weighing Machine of at least 100 kg in their store to cross check
weight of scrap to be returned to COMPANY stores.

2.9 Transportation & Vehicles:

()

(i)

(iii)

(iv)

v)

(vi)

(vii)

(viii)

Contractor shall mandatorily provide four wheelers as required under this contract,
(Maruti-VAN/ECCO / E-Rickshaws) along with Driver with each team for performing all
jobs at site for Meter Installation against New Connections, Cable Installation Jobs and
site inspection along with engineer In-charge. Contractors shall provide minimum
requirement of vehicles mandatorily as defined in Annexure-6 at all functional
locations of MMG Department for Activities covered in Part-A: MMG Activities.

Replacement, Removal, shifting, Resealing, Cord change, Site Inspection etc may be
attended with other mode of transport for Activities covered in Part-A: MMG Activities.

Contractor shall mandatorily provide four wheelers, (Maruti-VAN/ECCO) along with
Driver with each team for performing all type of activities covered in Part-B: Power
Metering Activities.

Transportation for movement of materials from/to designated stores of COMPANY
shall be carried out with appropriate vehicle (Full Body Truck/ Half Body Truck/ Chota
Hathi etc) such that material can be safely transported. Crane to be arranged for
loading and unloading of heavy materials like cable drums etc without any additional
cost to the Company.

Expenses related to vehicles deputed (against-i & iii) for discharge of services under
this contract shall be governed by respective Line Items.

In case of unavailability of vehicle for movement of manpower and material, contractor
shall be liable for penalty as per respective clause.

Contractor shall ensure compliance to PUC, Safety norms, registration, licence & other
requirement as per MV act of India for the vehicles deputed for discharge of services
under this contract. Contractor must maintain the vehicle log book for movement of
vehicles on daily basis.

Vehicles provided for movement of materials and contractor’s employees shall be in
good condition.

3.0 Company’s Scope of Work

i. All the materials (Except the accessories which are in the scope of contractor)
required for the performing work at site shall be in the scope of the Company.
Material shall be issued against MRS (Material requisition slip) to contractors
authorized person from designated stores of Company on Free of Cost Basis.

ii. Company shall provide the details of work to be executed at site on Daily Basis
through Engineer In-charge.

iii. Company representative may accompany the contractor’s personal during
execution of work under this contract.

iv. Company shall provide PDS/ CMRI/ Meter Testing and CT-PT Testing
Equipments where-ever required.
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4. Billing:

i. Contractor shall submit bill on monthly basis (through Online Billing portal and/or hard
copies or both ways) along with complete documents & photographs listed in prescribed
format on or before 10th date of subsequent month. Bills shall be prepared on Company’s
division basis of the Company for the activities covered in Part-A: Metering activities of
MMG and that for Part-B: Metering activities of Power Metering on Company’s Circle Basis.

ii. Unit rates of different Metering activities performed under this contract shall be governed
by Line Items of respective scope of work i.e. Part-A: Metering activities of MMG and Part-B:
Metering activities of Power Metering.

iii. Data filled through Mobile Application / MCR/SAP data shall be considered as final data for
billing. As per this, Measurement Sheet shall be finalized for payment.

iv. Contractor shall ensure to provide 100 % reconciliation Record of all issued/used material
along with monthly bill in Specified format by COMPANY.

v. Penalties amount in Monthly Bills shall be governed by Penalty clauses of this work
contract.

vi. Retention amount shall be imposed in Monthly Bills if any reconciliation found pending for
any material on contractor part.

5. Penalty

Penalties shall be governed by below listed penalty clauses against monthly bill. Over all
penalties levied in a particular month including Liquidated Damages as mentioned in Clause
no# in GCC shall not exceed 10% of Monthly bill value. Clause No- 5.2, and 5.3 are not included
in the Maximum limit of 10 % of Monthly Bill Value.

Note:

a) Clause 5.1 shall be applicable only after 3 months from the start of contract.
b) Clause 5.4 & 5.5 shall be applicable after 1 month of start of contact.

c) Clause 5.2 & 5.3 shall be applicable immediately after start of contract.

The penalties have been provided under this clause depending upon different type of
defaults/breach/Non compliance by the Contractor. It is clarified that multiple penalties can be
imposed in one contract upon the contractor, depending on the non compliances and the same
shall be mutually exclusive unless notified otherwise in the respective clause. It is further
clarified that in case of imposition of any penalty/liability by any judicial/ quasi judicial
authority including Honarable Delhi Commission including the claim of compensation by the
consumer or any third party, the same shall be in addition to all liabilities/penalties imposed
under the terms of the contract and if the said penalties/liabilities being imposed on BRPL,
because of the faults attributable to the vendor, the company shall be well within its rights to
recover/claim the same from the contractor including all losses/charges associated with the
same. The penalties under different heads shall be as follows:

5.1 Penalties based on Performance as per Vendor Score Card
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Penalty of following percentage of Monthly Bill Amount shall be applicable based on Score
achieved in the Vendor Score Card of previous Month.

(1)
(ii)
(iii)
(iv)
v)
(vi)

95.1 % to 100%: No Penalty.
90.1% to 95%: 1% of Bill Value.
85.1% to 90%: 3% of Bill Value.
80.1% to 85%: 5% of Bill Value.
75.1% to 80%: 8% of Bill Value.
<=75%: 10% of Bill Value.

5.2 Penalties for Misconduct/Malpractice at site:

i) A penalty of Rs. 10,000.00 shall be levied on contractor for the first incident of
misconduct/Malpractice at site.

ii) A penalty of Rs. 20,000.00 shall be levied on contractor for the second incident of
misconduct/Malpractice at site.

iii)A penalty of Rs. 30,000.00 shall be levied on contractor for the third incident of
misconduct/Malpractice at site .

iv)A penalty of Rs. 50,000.00 shall be levied on contractor for the fourth incident of
misconduct/Malpractice at site .

Note: In case of any event of misconduct/malpractice, the same shall be referred by Engineer In-
charge to the committee with his recommendations along with the necessary documents, if
any in support of his recommendation. Upon the receipt of such recommendations, the
committee shall evaluate the information/ recommendation provided by Engineer In-
charge and shall decide the occurrence of such misconduct/malpractice and the penalties
thereto.

The Term committee here in above refers to a disciplinary committee or a vigilance inquiry
committee.

Following activities shall be considered as malpractices / Misconduct:

(a) Manipulation of data submitted for billing and reconciliation of material.

(b) Tempering of Meter while Meter installation.

(c) Fake submission of MCR & Lab Testing Formats for punching of meter & seal particulars.

(d) Any illicit financial transaction between consumer or his representative and contractor’s
employee.

(e) Involvement in any activity which leads to suspension of work.

(f) Noncompliance of any critical Office order which leads to financial loss to COMPANY.

(g) Involvement of contractor’s employee in sale of new Material / Scrap material which
pertains to COMPANY.

(h) Old meter deliberately not removed from site or Misuse of Old removed meter at other site.

(i) Deliberate misuse of Meter or seal & submission of fake Meter / Seal data.
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(j) Deliberate Meter replacement without order / out of circulated lists / without prior approval
by Engineer In-charge.

(k) Misuse of Company’s cable by vendor or his representative.

() Deployment by Vendor with BRPL of any Personnel/ resources, which has been black listed
by BRPL.

(m) Any other act of misconduct/malpractice not covered herein above.

5.3 Penalties for Loss / Damage of Materials:
In case of any loss / damage of Material issued by Company, penalty as under shall be levied:

(i) Loss of New Meter: Rs. 25,000/- for each Single Phase Meter (All Type) & Rs 30,000/- for
each three phase Meter (All Type), Rs 50,000/- for each LTCT/HT / ABT meter.

(ii) Loss of Old Meter for single phase (All Type) and three phase meter (All Type): Rs. 10,000/-
for each Meter. Rs 25,000/- for each LTCT/HT/ABT meter.

(iii) Damage of New / Old Meter: Rs 2000/~ for each Single phase meter (All Type) and Rs 5000/-
for each three phase meter (All Type), Rs 10,000/- for each LTCT/HT meter and Rs 35,000/-
for each ABT meter.

(iv) Loss of New / Old LT CT Box Rs 15,000/- for each LTCT Box.

(v) Damage of New / Old LT CT Box Rs 5,000/- for each LTCT Box

(vi) Loss of New / Old 11 KV HT metering cubicle Rs 200,000/- for each HT metering cubicle.

(vii)Damage of New / Old 11 KV HT metering cubicle Rs 100,000/- for each HT metering cubicle.

(viii) Loss or damage of New/Old service cable. (2 times of per meter cost of particular
cable size).

(ix) Loss of New / Old AMR Rs 10,000/~ for each AMR.

(x) Damage of New / Old AMR Rs 5,000/- for each AMR.

(xi) For Loss of each Meter Seal & Gunny Bag Seal & SIM card: Rs 500/-.

(xii)Loss and damage of New Gunny Bag: 100 per Bag.

(xiii) For Loss of MCR & Lab Testing Format: Rs. 100/-.

(xiv) Loss of PDS / CMRI /Accucheck/HT testing machine/CT-PT tester/clamp-on meter
etc issued to contractor (if any): Actual cost of the device.

(xv) For Intentional Damage of each Meter Seal, Gunny bag seal & Sim Card: Rs 100/-

(xvi) For Loss / Damage of any other material: Actual Cost of material..

(xvii) Penalty for deviation in total cable installed at site (including Input cable from
Pole/Busbar & Output) and mentioned in MCR is equal to 2-times the actual cost of the cable.

a) Ifinstalled cable length is up to 5m, allowed deviation is +/-10%.
b) If installed cable length is greater than 5m, allowed deviation is +/-5% or Maximum of
2 meter whichever is less

Note: Any loss/theft of meter/seal/material should be supported by the comment of
Engineer In-charge and next higher authority. Also Hard copy of FIR shall be submitted
against any theft & loss of meter/seal/material etc.

FIR shall be Lodged under Section 154 Cr.P.C.(IPC Section-379) in case of Meter, 11 KV
metering cubicle, Seal, Stationary & Material Theft,;

In case Loss / misplacement of Meter, Seal, Stationary & Material, FIR shall be lodged under
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Section 155 Cr.P.C / registered police complaint online.

In case lost meter is found installed elsewhere, Contractor shall be responsible for raising
further complaint within 10 days, in respective police station under Section 154. In case
contractor failsto do so, it will be treated as a case of Misconduct & relevant penalty will be
imposed as per clause 5.2 above

Though COMPANY shall be arranging for storage cum erection policy, in the event of any loss
or damage to the goods, the contractor shall act immediately as though it has directly taken
the insurance cover and accordingly, shall (i) immediately intimate such loss or damage to
concern authorities and COMPANY and (ii) shall immediately proceed for the documentation
work i.e. lodging FIR, other required documentation to put forth the claim to insurance
Company.

Note: Incomplete bill shall be treated as Non Submission of Bill.
5.4 Penalties for Violations of Safety Norms:

() Non-compliance of safety practices as specified in Annexure-III during execution of work at site:
Rs: 1000/- per occurrence.

(i) Meter installed without ELCB (sanctioned load 2 KW or above) & MCCB in new connection Rs.
500/- per case.

(i) Noncompliance of Safety Talk & Other instructions regarding Safety: Rs 1000/- per instance.

(iv) Noncompliance of safety practices resulting in injury to any person /animal / property: penalty
of 2.5% of bill amount of respective division.

5.50ther Penalties:

(i) Not providing vehicles (Four Wheeler/E-Rickshaw) as per requirement-Annexure-6 and For
Site Inspection / Material Movement: Rs 1000/- each Vehicle / Day.

(i) Penalty of 1% of bill value shall be applicable if contractor do not submit the bill in the
subsequent month.

(iii) Any Major Discrepancies (Meter Number, CA Number, And Meter Reading) in MCR/ Meter
Live Data): Rs 1000/-Case. If discrepancies reported / rectified with-in 5-Days, No-Penalty
shall be applicable.

(iv) Any Minor Discrepancies (Seals, Incomplete Not Clear, Missing Signature etc) in MCR/ Meter
Live Data: Rs 200/-Case. If discrepancies reported / rectified with-in 5-Days, No-Penalty
shall be applicable.

(v) Delay in submission of MCRs by more than One day of execution date: Rs.1000/- per
Occurrence of Delay.

(vi) If CA No, Activity type, Date of activity and Cable details (Drum Number, Length & Serial

Numbers) on Cable not written on the Meter box / Cable after Installation / Replacement:
Rs. 50/- per Meter.

(vii) If Lab testing notice found missing in Gunny Bag: Rs:1000/- per case.

(viii) Meter replaced without permission or Out of List: Rs. 3000/- per case.

(ix) Improper handling of material during transport / Penalty for not providing required

Number of Complete team/ Late Reporting of Teams: 1000/- per occurrence.
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)

Penalty for not maintaining materials & Inventory record keeping at vendor store as per
SOP of COMPANY : Rs 5000/- Every month till the compliance.

(xi) Not providing ATR in QC-Deficient Cases: Rs 500/- per Case with in 7-Days of reporting.
(xii) Any other deviation from Contract, SOPs, and Regulatory Compliances (Other than

Compliances covered in Score-Card): To be decided by Engineer in-charge with maximum
capping of Rs. 5000/- per Month.

6.0 Retention Clauses:

()

(i)
(i)
(iv)
(V)

Retention to be made in bill for New Meters, Old Meters, Meter Seals & Gunny Bag Seals
which are pending for reconciliation on contractor’s part for longer duration and information
not submitted by the contractor even after intimation: Amount equal to the Penalty amount
applicable in case of Lost of Item.

Retention to be made in bill for non submission of complete Cable Drum reconciliation
statement along with summary: Actual Cost of Un-reconciled Cable Length.

Retention to be made in bill for any other material which is pending for reconciliation on
contractor’s part: Actual cost of the material.

Retention amount to be released only after the reconciliation of pending materials by
Engineer In-charge.

If any proposed retention amount as above in monthly bill is not settled within 90 days from
the date of retention, same shall be converted into deduction amount without prior
intimation and no claim thereafter for refund of such retention shall be maintainable except
the same which is supported by the return of goods lost. Not with standing anything stated
herein it is clarified that the retention or forfeiture by BRPL shall not absolve the contractor
from the compliance of any statutory liability/duty.

7.0 Performance Evaluation & Contractor’s Score card.

Performance of Contractor shall be measured & evaluated by various performance
parameters as defined in Score Card (Annexure-7). Performance parameter & their weight-
age may be amended as per the instruction of Engineer In-charge during the time period of
this contract.

a. Performance of the contractor shall be measured on a scale of 100 based on
performance parameters and evolution criteria defined in Score Card given in
Annexure-7. Performance parameters and evaluation criteria defined in Score Card
shall be amended with prior information to contractor with approval of Engineer In-
charge during the contract.

b. Vendor scorecard shall be prepared for each Division on Monthly basis

c. In case of equal marks obtained by more than one contractor in score card, i.e., same
ranking in scorecard, penalty shall be decided based on the following criteria sequence

wise.
i. Marks obtained in “Quality Meter Installation”
ii. Marks obtained in “Total DERC activities”
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d. Penalties as per Clause 5.1 is applicable based on the percentage score. For initial three
month, performance shall be measured with no deductions on scorecard basis, however
same shall be prepared monthly after one month.

e. In case of recurrent low scores (less than 80%) for consecutive three months, the
Company shall have right to terminate the contract.

f. The complete vendor performance shall be reviewed by Company at the end of the each
completed years.
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Annexure-1: STANDARD INSTALLATION PRACTICE

STANDARD INSTALLATION PRACTICE WITH QUALITY, PPE & TOOLS, Photographs

Following Standard Personal Protective Equipment (PPE’s) shall be provided by the contractor &
shall be available with working resources at any point of time:

1. SAFETY PERSONAL PROTECTIVE EQUIPMENTS (PPE’s)

i. SAFETY HELMET WITH VISOR / GOGGLES of ISI standards (IS:2925, 1S:5983)

ii. SAFETY SHOES (1S:15298), Composite Toe work ISI marked Boots (Static Proof)

iii. INSULATED GLOVES (EN:60903 CE MARKED)

iv. DOUBLE SAFETY ROPE WITH LATCH SYSTEM AND THIGH PROTECTION (EN 361:2002/
EN 358: 2000/1S: 3521:1991/2002) / Safety Rope.

v. LADDER (FOLDABLE TYPE 2/3/4 LAYER)

vi. RUBBER MAT (FOR SHOCK RESISTANT UPTO 11KV)
vii. SAFETY FIELD BARRIERS WITH CONES

viii. REFLECTIVE SAFETY JACKET / Belt

ix. FIRST AID BOX at Office and in Four wheeler

x. TOOLS WITH PROPER INSULATION (ISI marked)

xi. FIRE EXTINGUISHER at office and in four wheeler.
xii. EARTHING CHAINS & SHORTING LEADS

2. Tool & Tackles:

Following Standard Tools & Tackles shall be provided by the contractor & shall be available
with working resources at any point of time:

i. INSULATED PLIER

ii. WIRE STRIPPING PLIER

ili. SCREW DRIVER SET

iv. INSULATED SPANNER SET (As per requirement)
v. CRIMPING TOOL WITH DIE SET (As per requirement)
vi. CUTTER

vii. DRILL MACHINE (HAMMER)

viii. DRILLING BIT SET (As per requirement)

ix. HAMMER

x. PHASE TESTER

xi. TOOL BOX/ BAG

xii. TEST LAMP

xiii. MEASURING TAPE (As per requirement)
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xiv. TORCH/ EMERGENCY LIGHT

xv. HACKSAW BLADE WITH EXTRA BLADES

xvi. ALLEN KEY SET (As per requirement).

xvii. SOCKET SET (As per requirement).

xviii. WELDING MACHINE FOR HT WORK.

xix. THREE PHASE RESISTIVE EXTERNAL LOAD FOR METER TESTING.

3. STANDARD METER INSTALLATION PRACTICE

Contractor shall ensure installation of Meters, Cables, Busbars, Meter Box & Metering accessories as
per SOP & Guidelines of the Company, which may be amended during the contract period. All SOP &
Guidelines shall be provided by Engineer In-Charge.

Important Instructions regarding installation of meter, cable & Bus-bar are summarised below.

3.1INSTALLATION AT OF METER AT CONSUMER PREMISES.

Meter should be installed within permissible height (5 ft to 6 ft).

i. Earthing is mandatory at both ends (i.e. meter end and pole end), at least minimum 5
strands of armour used to make same using required size of lug. Earthing of i/c and o/g
cables at meter end is to be carried out.

ii. Flower is mandatory at input / output gland. Flower not required in two hole gland.

iii. Cable height should be 5.6 mtr along with the road and if cable crossing the road the height
should be 5.8mtr.

iv. Meter cannot be installed without MCB/MCCB and ELCB/RCCB (if applicable).
v. Cable anchor used at the both ends.

vi. Proper saddling of cable at 1.5 mtr gap.

vii. All meters should be installed in the box.

viii. Two seals are being used to seal the meter box and one seal to seal the terminal.

ix. Earthing must be checked through test lamp at both the ends.

3.2 INSTRUCTION FOR OVERHEAD CABLE LAYING OF ALL SIZE:

i. Cable height should be 5.6 mtr along with the road and if cable crossing the road the height
should be 5.8 mtr.

ii. The installation of anchor at pole end is upto 5.8 mtr to maintain the height of the cable.

iii. Same angle installed at the consumer end upto 5.8 meter to maintain the cable height from
ground.

iv. Ensure minimum sagging of the cable.

v. Properly tighten the cable at anchor.
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vi. Properly tighten the cable at pole and consumer end by installing angle and tie the cable
through cable tie/ armour of the cable.

vii. Incase of HVDS, ensure that LT side of the HVDS transformer must be cut off from power. All
cable must be anchored below the distribution transformer (DT) Do not use piercing
connector at HVDS pole.

viii. Earthing of cable must be maintained at distribution box (db).

ix. Cable must be laid with proper support, full saddling, and using cable tie as well. No cable
hanging at wooden pole or trees or balcony structure of building.

x. Cable length must be maintain as per company norms that is<= 30 mtr.

xi. In case of long service line cases must be informed to O&M department for installation of
pole & electrification.

3.3INSTRUCTION FOR BUS BAR INSTALLATION:

i. Bus bar should be installed not below the height of 6ft.

ii. Bus bar should be installed as per SOP.

iii. In case of consumer panel, the bus bar should be isolated and sealed as per company norms.
iv. Gap must be maintained between bus bar and meters.

v. Earthing of individual cable must be providing at bus bar earthing point.

vi. Bus bar seals must be connected firmly at given seal terminals.
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Annexure-2: STORE MANAGEMENT

MMG Store is most important place for storage of MMG materials and functional location for
execution of metering activities in BRPL. Vendor shall ensure adequate infrastructures, facilities and
security at MMG stores. It is recommended to follow 5-S strategy in management of MMG stores.
Following are the guidelines for management of store for the purpose of MMG activities and shall be
complied by all MMG Vendors.

1. Store Infrastructure
Contractor shall depute adequate number of resources to manage all the activities related to
store very efficiently. Contractor shall be responsible for proper arrangement of facilities and
required infrastructure for management of store and activities performed at store.

i. Desk, Computers, Printers, Chairs, Cupboards, Storage Racks, Baskets, Benches, Water
Coolers etc.

ii. CCTV, Attendance Systems, Security arrangement, Fire Safety Arrangement (Fire Sand
buckets and Fire extinguishers), First-Aid.

iii. Vehicles required for Movement of Materials from & to Store.

iv. Arrangement for Housekeeping, Sanitation, Drinking Water, Electricity, for Store premises.

v. Stationary required for daily operation of Store.

2. Storage of Materials
Contractor shall ensure proper storage of all the items issued from BRPL. Materials shall be
stored in such a way to ensure safety of materials, quickly traceable, easiness in issuance and
maintain tidiness in store premise.

vi. MMG Material like New Meters, Old Removed Meters, Bus-bars, Meter Boxes & Other
accessorise issued to contractor from BRPL shall be stored properly using suitable Racks,
Baskets, Cupboards etc at store.

vii. Materials shall be shorted according to their type and shall be kept at labelled location in the
store premises.

viii. Material like Meters, Seals, SIM card etc shall be stored at a location with lock
provision in the store.

ix. Separate area to be marked for storage of Cable Drums, Scrap Cables, Reusable Cables
according to the Size of Cables.

x. Consumption or issuance of material from store shall follow FIFO system.

xi. Non-moving items shall be marked & stored at separated section in the store.
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xii. Loading and Unloading of materials shall be in such a way to ensure safety of personnel and

materials. Cable Drums and other Heavy Items shall be moved with proper T&P and Vehicles.

xiii. Re-usable items shall be segregated form scrap such as busbars, cable, meter boxes

etc and to be stored at specified location for reusable items.

xiv.Material stored in open shall be covered with weather proof and dust proof covers of

ii.

iil.

il.

iii.

il.

iii.

suitable material.

. Storage of Records

Record Files of MCR, Notices, QC Inspection, Material Issuance Dockets, Billing Documents,
Material record registers etc shall be marked / labelled with Name, Month and date (From-
To) and shall be stored in Racks / Cupboards/ Almirah at lockable place in the store premise.

Records shall be stored in such a way to ensure safety of records from rodents, termites etc.

Site Photographs shall be renamed with CA Numbers and shall be stored in Month Wise
Folders in Computer. Other Soft Records such as Material [ssuance and consumption reports,
Reconciliation reports, Billing Data, Installation Records shall be stored in computers with
relevant file name. Back-up to be ensured for all the recorded maintained on Computers.

Workstation for Store Employees

Vendor shall provide suitable working stations for its employees deputed in store for proper
functioning of store and field activities.

Store In-charge Work Station: Table and Chair.

Work Allocation & Recordkeeping Work Station: Table, Chair, Compute, with Internet Net
Connection Printer and scanner.

Material Issuance Work Station: Table and 2 to 3 Chairs.
Facilities at Store Premise

Vendor shall ensure all basic facilities required for its resources and operation of MMG
activities from vendor the store.

Separate storage space with lock provision to be allocated to all field teams for keeping of
Tools and Safety gears. Allocated space shall be marked with name of the team leader.

Sitting arrangement with required numbers of benches / chairs for all vendor employees for
the purpose briefing, discussion etc.

Parking area shall be marked and all vehicles of employees and store shall be parked in
orderly manner so that it shall not create hindrance to public.
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iv. Attendance recording arrangement with Biometric or Manual system shall be ensured with
in the store premise for all employees.

V. Arrangement of Drinking Water, Electricity and First-Aid shall be ensured within the
store premise.
vi. Proper Sanitation and Cleanliness shall be ensured with in and around the store premise
on daily basis.
vii.  Weighing machine Capacity-100KG.
6. Displays
i Display board for material inventory at suitable location in the store premise shall be
maintained on daily basis.
ii. Vendor shall ensure display of Banners / Posters/ Notice Boards related to Working
Guidelines, Meter Installation practices, Safety guideline, First Aid, Anti-corruption
Message, Office Orders, Emergency Contact Numbers etc shall be displayed at
appropriated place with in the store premise.
iil. Display boards for Tools and Safety Gears used for Meter installation shall be made
available at appropriate place in store premise.
iv. Display boards of Cables and Metering all accessories shall be made available at
appropriate place in store premise.
V. Display Boards of Store Employees & Fields Teams with Employee’s names and ID
shall be made available with in store premises.
Vi. Installation of Different types of Meters with all QC-Norms shall be displayed for

demonstration and training purpose within the store premise.

7. Safety and Security

i

il.

iii.

Installation of CCTV in such a manner to cover all important locations within and
around the Store Premise.

Fire extinguishers & Sand buckets to be installed at the entrance of Store premise.

Security personal shall be deputed.

8. Store Inspection

i

MMG Co-ordinator shall inspect in presence of vendor representative on monthly
basis. Store inspection report shall be prepared duly signed report of MMG Co-
ordinators and Vendor representative.
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ii. Store inspection report shall clearly mention the all noncompliance observed during
the inspection. Report shall also mention corrective action to be taken and time line
for the compliance against each noncompliance observed during inspection of store.

iii. Store Inspection shall be shared with MMG Circle office and Head MMG by MMG
Coordinators.

iv. It is the responsibility of Vendors to take corrective actions against non compliance
with the timeline and inform MMG Coordinators.
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Annexure-3: SOP for Issuance of Materials, Reconciliation and Record Keeping in MMG

1. Issuance of Materials

i

ii.

iil.

iv.

Vi.

vil.

Viil.

ix.

New Material shall be issued only when stock value falls below 5-Days of buffer stock
value. Once the stock value falls below the 5-Days buffer stock value, contractors shall
raise request for issuance of material to the MMG Coordinators with available stock
position through E-Mail. MMG Coordinator shall verify the available stock position
and material consumption at MMG vendor store before issuance of MRS.

MMG coordinators shall issue MRS with the quantities of materials required to
maintain 5-Days Buffer Stock + 7-Days Consumption (i.e Quantities required for 12
Days) by the MMG coordinators. It is the responsibility of MMG coordinators to
ensure that excessive materials not been issued to contractors to avoid misuse.

Buffer stock value shall be defined against each material based on average
consumption pattern. MMG Circle office shall provide quantities of materials for the 5-
Days Buffer stock & 7-Days average consumption for all divisions.

All materials shall be issued from BRPL stores against Material Requisition Slip (MRS)
generated by MMG Co-ordinators and Approved by Division Head O&M.

Materials shall be issued to authorised representatives of contractors only from BRPL
stores. Authorization shall be approved by respective MMG Co-ordinator, Division
Head and O&M and Head MMG.

All serialized Items such as Meter, Seals, Gunny-Bags, Cable, Busbar, MCR, Notices,
SIM, AMR etc shall be checked and verified by the authorised representative of the
contractor at the time of issuance from BRPL store. Details of Serial Numbers of the
serialized items shall be mentioned on MRS / Store Docket while issuance by store
representative. Contractor shall not accept MRS or Docket without details of serial
numbers for issued serialized items form BRPL stores.

Copy of the MRS / Docket against which materials have been issued, shall be
submitted to MMG Co-ordinators for record keeping. Contractor shall keep the
original copy of the same.

All issued material shall be safely loaded / unloaded and transported to respective
designated MMG-Stores. All issued material shall be kept in the custody of contractors
at designated MMG-stores only.

Contractor shall ensure proper storage of all the issued materials as per guidelines for
MMG store management.

Contractors shall not transfer any materials to other divisions or contractors without
the approval of MMG Co-ordinators. Transfer of material from one contractor to
another in cases of emergency and material crisis (with approval only) shall be
processed with proper documents mentioning Item name, quantity, serial number etc.
MMG Coordinators shall provide the information of such material transfer to Division
Head-O&M and MMG Circle Head before transfer of materials.
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Xl.

Xil.

Xiii.

It is the responsibility of contractors to further issue materials to MMG installation
teams on daily basis under the supervision of MMG Co-ordinators and keep complete
records of materials from issuance to consumption.

Contractors shall report Non-Moving Items to MMG Co-ordinator for return to BRPL
Store. MMG coordinator shall issue Docket for return of such materials.

Scrap shall be deposited twice in a Month against approved SDF only. First schedule
should be between 16th to 20th Date of the Month and the second schedule should be
between 1st to 5t Date of next the Month. Reusable Items shall be segregated from the
scrap by the contractor before declaring scrap in coordination with MMG Coodinators.
SDF shall be issued only after verification of Scrap & Reusable Items in specified
format approved by MMG Co-ordinators.

1.1Issuance of Meters

I.

ii.

iii.

Kitted Meters: Meters Kitted against service orders shall be issued by BRPL stores to
authorised representative of contractor on daily basis. Kitted Meters shall be installed
against the service orders for which meters have been kitted.

If any kitted meter remains un-installed due to any reason, contractor shall send
request for re-kitting of such meters to MMG Co-ordinators. If service orders are not
available for Such Meters, meters shall be returned with in 10 Days of Issuance.

Loose Meters (Without Kitting). Meters without Kkitting shall be issued against MRS
prepared by MMG co-ordinators for the installation in various projects.

a. Issuance of Cables

i

il.

MRS shall be raised by MMG Coordinators, preferably for complete drums, as per
requirement. MRS shall be issued only when cable reconciliation statements for
previously issued cable drums (Drum Wise) are submitted by respective contractors
specified format and available stock position.

Cable shall be issued with details of Drum Number, Cable Length and Cable readings
(from - To). These details shall be mentioned on MRS at the time of issuance for BRPL
store.

9. Reconciliation & Recordkeeping

il

iii.

It is mandatory to record consumption of all materials on MCR / capturing data
through Mobile Application. Serial Numbers shall be mentioned on MCR / captured in
Mobile Application for all serialized Items. In case of New cable, cable drum number,
cable length and cable reading shall be mentioned on MCR / Mobile Application.

Copy of All Reports of Metering Activities (MCR, Notices etc) to be maintained in Box
files by the contractors on Monthly Basis in order of Date of execution. This File to be
produced for any verification by BRPL.

MMG Coordinator and Contractor shall keep the record of all MRS against which
materials have been issued by BRPL stores or returned to BRPL stores in a Box File in
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iv.

Vi.

vil.

Viil.

ix.

Xl.

Xil.

Xiil.

Xiv.

XV.

XVi.

order of date of issue / return. Scanned Copies shall be maintained in computer with
renaming as YYYYMMDD-MRSNUMBER. Summary shall be maintained in Excel Sheet
and serial numbers shall be cleared mentioned along with quantity for all serialized
Items including cable drums.

“Material Issuance / Return Registers” for recording the material issuance to / Return
from field teams shall be maintained by contractors on daily basis in specified
formats.

Contractors shall share Stock Inventory for all Items with MMG coordinators on
weekly basis. MMG Coordinator shall verify the stock and consumption of major items
such as meters, cable, busbar etc. on Weekly basis.

MMG Co-coordinators shall inspect MMG stores for physical Stock Verification on first
working day of the month and prepare stock verification report duly signed by
contractors.

Material Reconciliation report shall be prepared by contractors on monthly basis for
all the materials. Reconciliation report shall be supported by installation records with
CA Number and Meter Number and activity date. Material reconciliation reports shall
be verified by MMG Coordinators.

Record of Cable issuance and consumption to be kept drum-wise with drum number
and cable length reading.

For serialized items such as meter, seal, MCR, Notice, Cable, Busbars, MCR, Notices,
AMR,SIM etc., all records to be maintained with their serial numbers.

Contractor shall return old meters within 5-Days and Records of Removed Meters
shall be maintained on daily basis by contractors.

Record of the Scrap shall be maintained with Scrap Deposit Forms in Box File (SDF).

Reusable materials shall be segregated by MMG contractors and Records of such
reusable items shall be maintained separately by contractors. MMG Co-ordinators
shall verify the consumption of reusable materials.

All the records shall be stored at lockable place. Contractor shall produce records as
and when demanded by BRPL.

Record of all Employees of contractors to be maintained with Name, Address, Contact
Number, UID Number, Date of Joining etc by Contractors and MMG Coordinators.

Display Board for Material Inventory Stock to be maintained by contractor on daily
basis in the MMG Store.

Records shall be maintained as per the formats specified in Annexure.
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Annexure-4: CHECK LIST FOR CONTRACTOR BILL

e Monthly Bills shall be submitted with documents listed in annexure-4.

e Formats of these documents shall be circulated to MMG Vendors in First Month of the
contract.

e Document may be amended during the contract period.

e Additional Document may be required for processing of bills.

Sl. No. | MMG Bill Documents
1 Invoice Movement Sheet

Work Measurement Sheet (Invoice Sheet)

Annexure-1 (MMG Work Summary)

Annexure-1A (OLD Meter Not Return To Store Details)

Annexure-2 (Material Reconciliation Statement)

Annexure-2B (MIS of Busbar Consumption)

Annexure-2C (MIS of Cable Drum Reconcilation summary)

2
3
4
5
6 Annexure-2A (Material Issued From Store Details)
7
8
9

Annexure-2D (Details of Cable Drum Reconcilation Soft
Data)
10 Annexure-3 (Complaints Sheet)

11 Annexure-3A (Safety Compliances)

12 Annexure-4 (Deductions / Retention Sheet)

13 Annexure-5 (Summary of Scrap Material Returned to Scrap
Store)
14 Annexure-6 (Summary of SAP-GAP)

15 Annexure-7 (Working List of MMG Vendors Manpower &
Vehicle)
16 Annexure-7A (List of MMG Vendors Manpower)

17 Annexure-7B (Manpower Details Monthly Sheet)

18 Annexure-7C (VEHICLE LOG-BOOK SHEET)

19 Bill Soft Data to be provided on Mail

20 Photographs, Pen Drive with CA No. wise Renaming
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Annexure-5: EXECUTION TIMELINE

Existing Time Line for execution of METER INSTALLATION AND RELATED WORKS Activities

Timelines are subjected to change. There shall be no price implication on change in timelines

Consumer Request Categories

Sr ERP ERP
No. Activity Activity TAT Group
Code Code
1 | Replacement of stop meter EO1 3 Days ZDRP
2 | Replacement of Burnt meter E02 3 Days ZDRP
3 | Replacement of faulty meter E03 5 Days ZDRP
4 | Replacement of display faulty meter EO5 5 Days ZDRP
5 | Meter replacement against stolen request E10 3 Days ZDRP
6 | Meter replacement against load change request E12 1 Day ZDRP
7 | Meter replacement due to dormant re-connection E14 3 Days ZDRP
8 | Damage/Broken Meter Replacement E25 3 Days ZDRP
9 | Installation of new meter TO1 1 Day ZDIN
10 | Installation of new meter in reconnection TO2 1 Day ZDIN
11 | Installation of Solar Meter T09 3 Days ZDIN
12 | Resealing of meter 120 3 Days ZDIV
13 | Shifting of meter Jo1 5 Days ZMSO
14 | Cable Replacement M23 5 Days ZMSC
15 | Removal of meter RO1 3 Day ZDRM
Time Line for Other Metering Activities:
Activity Name Execution Time Line
Resolution of Not Downloading Meters 30 Days
Replacement of Meters Based on List Provided by
Company 30 Days
Installation / Replacement of AMR 5 Days
Replacement of Metering Cubicle 1 Day
Visit for Grid meters complaint 1 Day
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Grid meters complaint rectification 1 Day

AMR complaint rectification 2 Days
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Annexure-6: Vehicle Requirement

e Details of vehicles to be deputed under the contact at 22-Functional Locations of MMG
Department for installation of Meters against New Connections.

Total Vehicle Requirement Vehicle Type
o Field For E-Rickshaw(
Division fE:all\ln;\s/v For Field | Material Total Van/ ‘];v:)gl ::t.ﬁﬁg Total
Conn Teams & Site Vehicle EECO 2 l;)ckin Vehicle
Insp 5
arrangement
S1ALN 4 4 1 5 4 1 5
S1KHP 8 8 1 9 7 2 9
SINFC 6 6 1 7 3 4 7
S1INHP 2 2 1 3 2 1 3
SINZD 3 3 1 4 3 1 4
S1SVR 7 7 1 8 6 2 8
S2HKS 3 3 1 4 3 1 4
S2RKP 4 4 1 5 4 1 5
S2SKT 10 10 1 11 10 1 11
S2VK] 6 6 1 7 6 1 7
W1JFR 3 3 1 4 4 0 4
W1MDK 5 5 1 6 6 0 6
WINGL 8 8 1 9 7 2 9
WI1NJF 11 11 1 12 10 2 12
W1PJB 3 3 1 4 3 1 4
W2DWK 7 7 1 8 6 2 8
W2JKP 4 4 1 5 3 2 5
W2MGN 7 7 1 8 5 3 8
W2PLM 9 9 1 10 6 4 10
W2TGN 5 5 1 6 4 2 6
W2UTN 4 4 1 5 3 2 5
W2VKP 5 5 1 6 4 2 6
MMG-
Total 124 124 22 146 109 37 146
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e Details of vehicles to be deputed under the contact at 2-Functional Locations of Power
Metering Department

Vehicle
Type/Requirement
Total Field Total
Circle Team Van/ EECO | Vehicle
PwMG-South 4 4 4
PwMG-West 3 3 3
PeMG-Total 7 7 7
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ANNEXURE-7 PERFORMANCE EVALUATION & SCORE CARD
A) Meter Installation & Relates Works Score Card
The performance of the contractor through score card shall be reviewed by the company on monthly basis at

Division level .

SI. No. Circle Division

1 South 1 SVR

2 South 1 NFC

3 South 1 KPR

4 South 1 NHP

5 South 1 NzD

6 South 1 ALN

7 South 2 HKS

8 South 2 RKP

9 South 2 SKT (R + U)
10 South 2 VKJ (R + U)
11 West-1 DWK

12 West-1 JKP

13 West-1 PLM

14 West-1 MNG

15 West-1 UTN

16 West-1 PJB

17 West-1 VKP

18 West 2 TGN

19 West 2 MDK

20 West 2 JFP + MTN
21 West 2 NJF + CWL
22 West 2 TGN
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Score Card:- Performance Evaluation Criteria in MMG & Power Metering

Informati Score
(o] Weight SCORE ASSIGNMENT
source age

Parameter Evaluation
[ Criteria

Remarks

Complianc

e for New

IC\:Acért'\grectlon As per Extension shall be granted in

installation DEIE)QC/Depart 100% 99.5% 99% 98.5% | <98.5% | respect of the following cases and
1 Load ment Time SAP-ISU 10 complian | complia | complia | complia | complia | 4 penalty shall be levied:

Enhancem | lines = nce nce nce nce i. Non-availability of material on

ent & . part of the company.

Reconnecti ii. Disturbance & violence in the

OCr:JmpIianc area due to Force majeure.

e for Meter !u. Adv.e!'se C|Imat.IC conditions.

Burnt, iv. Deficiency Notice served to

Faulty, As per consumer if deficiency found at

Stolen, DEIgC/De art 100% 99.5% 99% 98.5% <98.5% | consumer premises on consumer
2 | Shifting, ment Timé) SAP-ISU 8 complian | complia | complia | complia | complia part.

Szgqec;\ﬁé lines ce e nce nce nce v. Any unforeseen circumstances,

(All Other if approved by Engineer In charge.

DERC

Activities)

Execution

of Order . 90-95% | 85-90% | 80-85% | <80%

Based 295%

Metering Mobile Cases Cases Cases Cases Cases .

o Web attende | attende | attende | attende | Constraint Due to IT Issues shall be
3 | and other Application 10 attended .
L portal d d d d Considered

activities Data through h h | th h | th h | th h

through TABR throug throug throug throug

Mobile TAB TAB TAB TAB

Application
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Site
Inspection
Alter 250t0 | 225to | 200 to
Installation Mobile >300 299 249 224 Less
By Vendor S Web - Site Inspection is additional to
4 SUDErVisor Application ortal 10 Case Per Case Case Case Than C | ted by QC-T
alol?lg with Data P Month Per Per Per 200. ases Inspected by LL-1€am.
BSES Month Month Month
Represent
ative
B | Quality and Feedback Parameters 14
Sample
Ouality of | Qualiy of Iclg’llsjaleltcytion 3% | 3.1-4% 4‘;‘; | 465% | >5% | Deficiency due to Material &
y meters P Deficienc | Deficien “+970 1 Deficien | Deficien | Network Constraints shall be
5 | Meter installed at Reports 10 found at | cy found Deggeien cy found | cy found idered. Max 15% S le shall
installation | . from y it yt it cy found yt " yt i consigered. Viax 157 sample sha
site Quality site at site at site at site at site be Inspected for QC.
Deptt.
. If any
Rating of incident
consumers of
during Compan 2 99% 95-98% | 90-95-% | < 90% Maloract
Customer telephonic Consrilm(}elr (Excellent | (Excelle | (Excelle | (Excelle icg is
6 Feedback survey Surve 4 +VG+ nt +VG+ | nt +VG+ | nt +VG+ reported
conducted by Re 0r¥ Good) Good) Good) Good) dFLJJrin
Company P rating rating rating rating 9
Feedba
Consumer ok
Helpdesk
survey.
C | Material Reconciliation Parameters 20
New 100% Any
Meters, reconcilia case
7 Removed SAP-ISU ES\OZLSU+ 5 tion by i i i beyond
Meters & . 20th of 20th of
material
Meter next next
Seals month month
Gunny 100% Any
Bag reconcilia case
’ SAP ISU+ )
Gunny Bag ) tion by i i i beyond
8 | seal, Mcr | SAP-ISU anO:tZ‘;al 5 20th of 20th of
& Lab next next
Testing month month
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notice,
reconciliati
on
Cable
Drum 100% Any
New Cable Combleted Reconcilia reconcilia Drum
9 Reconciliat Drumspas or tion 5 tion by i i i beyond
ion (Drum SOP P Report by 20th of 20th of
Wise) MMG next next
Coordinat month month
or
Old removed <100%
1 Scrap cable in Meter Billin 100% of of
0 Return removal, LE, Datag 5 Material Material
Material LA, other repl removed remove
etc. d
D | Compliances of Work Order 28
Store Inspection
1 Manageme As peorfSOP reports by 100%
nt As per MMG 5 complian - - - <100%
1 Management .
Work Coordinat ce
of Stores
Order ors
Material Inspection
1 Record As peorfSOP reports by 100%
keeping As MMG 5 complian - - - <100%
2 Management .
per Work Coordinat ce
of Stores
Order ors
Dress Inspection
Code & I- reports by 100%
é Card As per work MMG 2 complian - - - <100%
. order .
compliance Coordinat ce
S ors
Complianc .
es of Inspetcukc))n L00%
reports by o
1| Safety, As perwork |\ 6 with zero . : : <100%
4 | Tools & order . :
Coordinat accident
PPE per ors
work Order
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Complianc
es of
Vehicles
per work
Order

As per work
order

Verificatio
n reports
by MMG
Coordinat
ors

10

>98%
Vehicles
Provided

90-98%
Vehicles
Provide
d

<90%

Percentage shall be calculated on
Monthly Basis for availability of
Vehicles on Daily Basis as As
compared to Annexure-6.
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SECTION-IV

PRICE BID
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Complete description of items is as per TABLE IV-I

Table IV-I

Item

S.N. Code

Material/Service
Description

Long Text

Unit

Metering

Activities of MMG (Single Phase & Whole Current Three Phase Meters)

1 | 4060740

Instal/Repl of any
type of 1Ph Meter

"New Installation/Replacement/Reconnection (with
meter installation) for any type of Single Phase Meter,
Group Meter (including display unit), Smart Meter
etc. with Meter Box/Prefitted in Box/Panel/Pole
(including Group meter Box)/any other way
including all the activities related to installation As
per SOP of the Company:

- Installation of Single Phase Meter, Meter Box and Its
Accessories.

- Sealing of Meter/Box/Busbar.

- Earthing at both ends of supply.

- Saddling of input & output cables.

- Filling up of MCR, Lab Format & Quality Report.

- Taking Photographs as per SOP.

- Packing of Old Meter in Gunny Bag.

- Provide Transportation for Material.

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

EA

2 4060741

Instal/Repl of any
type of 3Ph Meter

"Installation/Replacement(including Load
change)/Reconnection (with meter installation) for
any type of Three Phase Meter, Smart Meter, Thread
Through Meter etc. with Meter Box/Prefitted in
Box/Panel/any other way including all the activities
related to installation as per SOP of the Company.

- Installation of Three Phase Meter, Meter Box and Its
Accessories.

- Sealing of Meter/Box/Busbar.

- Earthing at both ends of supply.

- Saddling of input & output cables.

- Filling up of MCR, Lab Format & Quality Report.

- Taking Photographs as per SOP.

- Packing of Old Meter in Gunny Bag.

- Provide Transportation for Material.

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

EA
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Item | Material/Service

S-N. Code | Description

Long Text

Unit

Instal/Repl O/H S-
3 | 4060742 | Line 2x10 & 2x25
SQMM

"Laying of Over head XLPE cable size 2x10 & 2x25 sq.

mm at consumer premises with Connection
termination at Pole/Busbar/Meter/ConsumerELCB/
MCB as per SOP of the Company.

- Laying of Cable from Pole to Meter/Busbar, Busbar
to Meter Input and Meter Output to Consumer
ELCB/MCB.

-Fixing of Saddles, Fasteners, Cable Ties for support.
- Connection with Lugs/ Piercing Connectors at Pole
End.

-Connection at Busbar/Meter & Consumer
ELCB/MCB.

- Earthing at Both Ends (Pole/Busbar & Meter End).
- Proper sagging of cable within specified limits

- Filling up of MCR & Quality Report

- Taking Photographs as per SOP.

- Provide Transportation for Material.

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

Instal/Repl O/H S-
4 | 4060743 | Line 4x25 & 4x50
SQMM

"Laying of Over head XLPE cable size 4x25 & 4x50 sq.

mm at consumer premises with Connection
termination at Pole/Busbar/Meter/ConsumerELCB/
MCB as per SOP of the Company.

- Laying of Cable from Pole to Meter/Busbar, Busbar
to Meter Input and Meter Output to Consumer
ELCB/MCB.

-Fixing of Saddles, Fasteners, Cable Ties for support.
- Connection with Lugs/ Piercing Connectors at Pole
End.

-Connection at Busbar/Meter & Consumer
ELCB/MCB.

- Earthing at Both Ends (Pole/Busbar & Meter End).
- Proper sagging of cable within specified limits

- Filling up of MCR & Quality Report

- Taking Photographs as per SOP.

- Provide Transportation for Material.

- Supply of Accessories as per Contract.

- Any other work required to complete the job"
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Item | Material/Service

S-N. Code | Description

Long Text

Unit

Instal/Repl O/H S-
5 | 4060744 | Line 4x95-4x300
SQMM

"Laying of Over head XLPE cable size 4x95 & 4x300
sq. mm at consumer premises with Connection
termination at Pole/Busbar/Meter/ConsumerELCB/
MCB as per SOP of the Company.

- Laying of Cable from Pole to Meter/Busbar, Busbar
to Meter Input and Meter Output to Consumer
ELCB/MCB.

-Fixing of Saddles, Fasteners, Cable Ties for support.
- Connection with Lugs/ Piercing Connectors at Pole
End.

-Connection at Busbar/Meter & Consumer
ELCB/MCB.

- Earthing at Both Ends (Pole/Busbar & Meter End).
- Proper sagging of cable within specified limits

- Filling up of MCR & Quality Report

- Taking Photographs as per SOP.

- Provide Transportation for Material.

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

Instal/Repl U/G S-
6 | 4060745 | Line 2x10 & 2x25
SQMM

"Laying of Under Ground XLPE cable size 2x10 &
2x25 sq. mm at consumer premises with Connection
termination at Supply
end/Busbar/Meter/ConsumerELCB/ MCB as per SOP
of the Company.

- Laying of Cable from Supply End upto
Meter/Busbar.

- Fixing of Pipe with Clamps along the Pole.

- Fixing of Saddles, Cable Ties for support.

- Connection with Lugs/ Piercing Connectors at
Supply End.

- Connection at Busbar/Meter.

- Earthing at Both Ends (Supply End/Busbar & Meter
End).

- Laying of cable at specified depth.

- Filling up of MCR & Quality Report

- Taking Photographs as per SOP.

- Provide Transportation for Material.

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

NIT: CMC/BR/23-24/RB/CR/DG/1125

Page 112 of 171 Bidder Seal & Signature




BSES

BSES Rajdhani Power Ltd.

Item | Material/Service

S-N. Code | Description

Long Text

Unit

Instal/Repl U/G S-
7 | 4060746 | Line 4x25 & 4x50
SQMM

"Laying of Under Ground XLPE cable size 4x25 &
4x50 sq. mm at consumer premises with Connection
termination at Supply
end/Busbar/Meter/ConsumerELCB/ MCB as per SOP
of the Company.

- Laying of Cable from Supply End upto
Meter/Busbar.

- Fixing of Pipe with Clamps along the Pole.

- Fixing of Saddles, Cable Ties for support.

- Connection with Lugs/ Piercing Connectors at
Supply End.

- Connection at Busbar/Meter.

- Earthing at Both Ends (Supply End/Busbar & Meter
End).

- Laying of cable at specified depth.

- Filling up of MCR & Quality Report

- Taking Photographs as per SOP.

- Provide Transportation for Material.

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

Instal/Repl U/G S-
8 | 4060747 | Line 4x95-4x300
SQMM

"Laying of Under Ground XLPE cable size 4x95 &
4x300 sg. mm at consumer premises with
Connection termination at Supply
end/Busbar/Meter/ConsumerELCB/ MCB as per SOP
of the Company.

- Laying of Cable from Supply End upto
Meter/Busbar.

- Fixing of Pipe with Clamps along the Pole.

- Fixing of Saddles, Cable Ties for support.

- Connection with Lugs/ Piercing Connectors at
Supply End.

- Connection at Busbar/Meter.

- Earthing at Both Ends (Supply End/Busbar & Meter
End).

- Laying of cable at specified depth.

- Filling up of MCR & Quality Report

- Taking Photographs as per SOP.

- Provide Transportation for Material.

- Supply of Accessories as per Contract.

- Any other work required to complete the job"
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S.N.

Item
Code

Material/Service
Description

Long Text

Unit

4060748

Dig Pkka Rd,Ppe
Lay,Bckfill U/G S.L
lyng

"Digging of Pakka Road (by Digging/ Moiling /
Trench-Less) required for the purpose of laying of
underground service cables. It also includes laying of
Pipe, Docketing with Bricks & Sand, Back-Filling and
Restoration of Road as per SOP of the Company.

- Any other work required to complete the job

- Provide Transportation for Material.

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

10

4060749

Dig Kcha Rd,Ppe
Lay,Bckfill U/G S.L
lyng

"Digging of Kacha Road (by Digging/ Moiling /
Trench-Less) required for the purpose of laying of
underground service cables. It also includes laying of
Pipe, Docketing with Bricks & Sand, Back-Filling and
Restoration of Road as per SOP of the Company.

- Any other work required to complete the job

- Provide Transportation for Material.

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

11

4060750

Instl/Repl of 1Ph
B/bar Chmb upto 4
Con

"Installation/Replacement of Single Phase Bus Bar
(2Way & 4 Way) including repair/ retrofitting of Bus
Bar (if required) as per SOP of the Company

- Installation /Replacement of Busbar with propwer
Fixture.

- Connection of all Cables inside Busbar.

- Earthing at Both Ends (Busbar & Meter End).

- Sealing of Busbar

- Fixing of Shearing Nuts

- Filling up of MCR & Quality Report

- Taking Photographs as per SOP.

- Provide Transportation for Material.

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

EA
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S.N.

Item
Code

Material/Service
Description

Long Text

Unit

12

4060751

Instl/Repl of 3Ph
B/bar Chmb upto 4
Con

"Installation/Replacement of Three Phase Bus Bar
(2Way & 4 Way) including repair/ retrofitting of Bus
Bar (if required) as per SOP of the Company

- Installation/Replacement of Busbar with propwer
Fixture.

- Connection of all Cables inside Busbar.

- Earthing at Both Ends (Busbar & Meter End).

- Sealing of Busbar

- Fixing of Shearing Nuts

- Filling up of MCR & Quality Report

- Taking Photographs as per SOP.

- Provide Transportation for Material.

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

EA

13

4060752

Instl/Repl of 3Ph
B/bar Chmb upto 8
Con

"Installation/Replacement of Three Phase Bus Bar
(6Way & 8 Way) including repair/ retrofitting of Bus
Bar (if required) as per SOP of the Company

- Installation/Replacement of Busbar with propwer
Fixture.

- Connection of all Cables inside Busbar.

- Earthing at Both Ends (Busbar & Meter End).

- Sealing of Busbar

- Fixing of Shearing Nuts

- Filling up of MCR & Quality Report

- Taking Photographs as per SOP.

- Provide Transportation for Material.

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

EA

14

4060753

Remv of 1 Ph Meter
& Box with S-line,
len >5m

"Removal of Single Phase meter with box from the
consumer site with service line (>5 Meter) of all Size
as per SOP of the Company.

- Removal of all type of Single Phase Meters, Meter
Box and Its Accessories.

- Disconnection of Supply & Removal of Service Cable
along with Fixtures.

- Resealing of Busbar / Meter if Required.

- Filling up of MCR, Lab Format & Quality Report.

- Taking Photographs as per SOP.

- Packing of Old Meter in Gunny Bag.

- Provide Transportation for Material.

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

EA
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S.N.

Item
Code

Material/Service
Description

Long Text

Unit

15

4060754

Remv of 1 Ph Meter
& Box w/o S-line,
len <=5m

"Removal of Single Phase meter with box from the
consumer site without Service Line / with service line
(<=5meter) of all Size as per SOP of the Company.
- Removal of all type of Single Phase Meters, Meter
Box and Its Accessories.

- Disconnection of Supply & Removal of Service
Cable(<=5meter) along with Fixtures.

- Resealing of Busbar / Meter if Required.

- Filling up of MCR, Lab Format & Quality Report.

- Taking Photographs as per SOP.

- Packing of Old Meter in Gunny Bag.

- Provide Transportation for Material.

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

EA

16

4060755

Remv of 3 Ph Meter
& Box with S-line,
len >5m

"Removal of Three Phase meter with box from the
consumer site with service line (>5 Meter) of all Size
as per SOP of the Company.

- Removal of all type of Three Phase Meters, Meter
Box and Its Accessories.

- Disconnection of Supply & Removal of Service Cable
along with Fixtures.

- Resealing of Busbar / Meter if Required.

- Filling up of MCR, Lab Format & Quality Report.

- Taking Photographs as per SOP.

- Packing of Old Meter in Gunny Bag.

- Provide Transportation for Material.

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

EA

17

4060756

Remv of 3 Ph Meter
& Box w/o S-line,
len <=5m

"Removal of Three Phase meter with box from the
consumer site without Service Line / with service line
(<=5meter) of all Size as per SOP of the Company.

- Removal of all type of Three Phase Meters, Meter
Box and Its Accessories.

- Disconnection of Supply & Removal of Service Cable
(<=5 meter) along with Fixtures.

- Resealing of Busbar / Meter if Required.

- Filling up of MCR, Lab Format & Quality Report.

- Taking Photographs as per SOP.

- Packing of Old Meter in Gunny Bag.

- Provide Transportation for Material.

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

EA
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S.N.

Item
Code

Material/Service
Description

Long Text

Unit

18

4060757

Shift/Relnstl of any
type of 1Ph Meter

"Shifting/Reinstallation of any type of Single Phase
meter with/without box as per SOP of the Company.
- Shifting/Reinstallation of Single Phase Meter, Meter
Box and Its Accessories.

- Sealing of Meter/Box/Busbar.

- Earthing at both ends of supply.

- Saddling of input & output cables.

- Filling up of MCR & Quality Report.

- Taking Photographs as per SOP.

- Provide Transportation for Material.

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

EA

19

4060758

Shift/Relnstal any
type of 3Ph Meter

"Shifting/Reinstallation of any type of Three Phase
meter with/without box as per SOP of the Company.
- Shifting/Reinstallation of Three Phase Meter, Meter
Box and Its Accessories.

- Sealing of Meter/Box/Busbar.

- Earthing at both ends of supply.

- Saddling of input & output cables.

- Filling up of MCR & Quality Report.

- Taking Photographs as per SOP.

- Provide Transportation for Material.

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

EA

20

4060759

Instal/Repl of for
1Ph DB

"Installation/Replacement of Single Phase
Distribution Box on pole as per SOP of the Company.
- Installation/Replacement of Single Phase
Distribution with all its Fixtures and Accessories.
- Disconnection & Connection of Service lines
connected to DB.

- Earthing at all required Point.

- Lowering/Raising Height of DB

- Fixing of Shearing Nuts.

- Taking Photographs as per SOP.

- Provide Transportation for Material.

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

EA
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S.N.

Item
Code

Material/Service
Description

Long Text

Unit

21

4060760

Instal/Repl of for
3Ph DB

"Installation/Replacement of Three Phase
Distribution Box on pole as per SOP of the Company.
- Installation/Replacement of Three Phase
Distribution with all its Fixtures and Accessories.
- Disconnection & Connection of Service lines
connected to DB.

- Earthing at all required Point.

- Lowering/Raising Height of DB

- Fixing of Shearing Nuts.

- Taking Photographs as per SOP.

- Provide Transportation for Material.

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

EA

22

4060761

Reseal of Energy
Meter/Meter
Box/Busbar

"Resealing of All type of Meters/ Meter Box / Busbar,
Single Phase /Three Phase Meter as per SOP of the
Company

- Resealing of Meter/ Meter Box/Busbar.

- Installation / Replacement of Reading Cord if
Required.

- Filling up of MCR, Quality Report.

- Taking Photographs as per SOP.

- Provide Transportation for Manpower & Material.
- Supply of Accessories as per Contract.

- Any other work required to complete the job"

EA

23

4060762

Fixing of Cord in
Meter Box

"Installation / Replacement of Meter reading Cord for
All type of Meters as per SOP of the Company

- Installation / Replacement of Reading Cord.

- Resealing of Meter/ Meter Box/Busbar if required.

- Filling up of MCR & Quality Report.

- Taking Photographs as per SOP.

- Provide Transportation for Manpower & Material.

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

EA
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S.N.

Item
Code

Material/Service
Description

Long Text

Unit

24

4060763

Instal/Repl SIM &
Comm Card Group
Meter

"Installation/ Replacement / Reinstallation of Modem
or any type of SIM card / Communication Module for
Group Meters and Threadthrough Meters at pole end
in Group Meter Modem as per SOP of the Company.

- Installation of Communication Module / SIM Card &
[ts Accessories.

- Ensuring Communication of Modem/Meter with
HES.

- Resealing of Meter/ Meter Box/Busbar if required.

- Filling up of MCR & Quality Report.

- Taking Photographs as per SOP.

- Provide Transportation for Manpower & Material.

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

EA

25

4060764

Repl of any type of
Meter In
Enforcement

"Installation /Replacement of Meter in Enforcement
along with Enforcement Officials for any type of
Single Phase /Three Phase Meter as per SOP of the
Company.

- Installation of all type of Meter, Meter Box and Its
Accessories.

- Sealing of Meter/Box/Busbar.

- Earthing at both ends of supply.

- Saddling of input & output cables.

- Filling up of MCR, Lab Format & Quality Report.

- Taking Photographs as per SOP.

- Packing of Old Meter in Gunny Bag.

- Provide Transportation for Material.

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

EA

26

4060765

Site Visit to
Consumer Premise

"Site Visit to consumer premise for the Meter
Replacement of any type Meter. Charges are
applicable in following Cases Only with approval of
Engineer In-Charge:

- Existing Meter found OK at Site & Not Require
Replacement.

- Meter could not be replaced due to Site Constraints
as Site Under Construction, Site Dispute.

- Site photograph and Report to be submitted to
Engineer In-Charge."

EA

27

4060047

E712-Installation of
GI slotted angle

"Inst of GI Slotted Angle
Installation of GI Slotted Angle on pole in case of
2x10/2x25 cable lying on uncleaned poles"

EA
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Item | Material/Service .
S.N. Code Description Long Text Unit
E712-Installation of | "Inst of Service Cable Anchor
28 | 4060049 | ServiceCable Installation of Service Cable Anchor at EA
Anchor Pole/Consumer End"
E712-Inst of MS Bkt | . \nstof MS Bk for (L-Type) |
29 | 2060051 | for Insta.llatlon of MS.Bracket (L-Type) for anchoring EA
Service Cable of Size 4x25/50/95/150 mm2 at
4x25/50/95/150 "
Consumer End
Instal of MS Bkt for | Installation of MS Bracket (I- Type) or Hook Anchor
30 | 4060052 | (I-Type) & Hook Bolts for anchoring Service Line Cable at Consumer EA
Bolts End
Pro Vhcle 10 Hrs, 26 Providing Vehicle for 10 Hrs, 26 Days and Maximum
31 NA Days & max. 1500 KM for Quality and Inspection Purpose EA
1500KM '
Deployment of VAN/ EECO with Driver for Movement
Deployment of of MMG .teams for Installation of Meters in .New
32 NA Vehicle for Team ConnecFlons, Cable Replacement Work & Site . EA
Movement Inspection work and VAN/EECO should have First
Aid Box, Fire Extinguisher as per MV Act of Govt. and
in Very Good Condition
Deployment of E-Rickshaws with Driver for
Movement of MMG teams for Installation of Meters in
Deployment of E- New Connections, Cable Replacement Work & Site
33 NA Rickshaws for Team | Inspection work and E-Rickshaw should have First EA
Movement Aid Box, Fire Extinguisher with lockable space for

carrying Material & sitting capacity of 2 manpower
and also in Very Good Condition.

Metering Activities of Power Metering (1-Ph, 3-Ph, LT-CT & HT Meters)
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Item | Material/Service

S-N. Code | Description

Long Text

Unit

"Installation/Replacement of any type of Single Ph
Meter Installation/Replacement of any type of Single
Phase Meter on base plate/Meter Box/Prefitted in
Box/Panel/any other way including all the activities
related to installationlike

- Installation /Replacement of Single Phase meter

- Sealing of meter/box/busbar - Energization of
Inst/Repl of any type | Supply

of Single Ph Meter - Earthing at both ends of supply

- Provide Assistance to BRPL Staff for Testing of
Meter - Installation of Reading Cord

- Downloading of Meter Data

- Return of scrap, material & old meter with/without
gunny bags to assigned BSES stores

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

1 | 4060766

EA

"Installation/Replacement of any type of Three Ph
Meter Installation/Replacement for any type of Three
Phase Meter on base plate/Meter Box/Prefitted in
Box/Panel/any other way including all the activities
related to installationlike

- Installation /Replacement of Three Phase meter -
Sealing of meter/box/busbar

Inst/Repl of any type | - Energization of Supply

of Three Ph Meter - Earthing at both ends of supply

- Provide Assistance to BRPL Staff for Testing of
Meter - Installation of ReadingCord

- Downloading of Meter Data

- Return of scrap, material & old meter with/without
gunny bags to assigned BSES stores

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

2 | 3014076

EA
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Item | Material/Service .
S.N. Code | Description Long Text Unit
"""Installation / Replacement of Any Type of Meter
With Enforcement Team
Inst/Repl of any type of meter with Enforcement
team includes all below mentioned activities
tocomplete the Job.
- Installation /Replacement of meter with/without
box - Sealing of meter/box/busbar
Inst./Repl.any Type - Energization of Supply

3 | 3014077 Mtr With Enfor.Team | - Earthing at both ends of supply EA
- Provide Assistance to BRPL Staff for Testing of
Meter- Installation of Reading Cord
- Downloading of Meter Data
- Handing over old meter in gunny bag to
enforcement team
-- Supply of Accessories as per Contract.
-Any other work required to complete the job"
"Replacement of any type of CT Operated Meter
without CT Meter Box Replacement for any type of CT
Operated Three Phase Meter without CT Meter Box
including all below mentioned activities to complete
the Job.
- Installation /Replacement of CT- meter - Sealing of

Inst/Repl CT meter/pox/busbar
4 | 4060767 | Operated Mir w/o cT | - Energization of Supply EA

MtrBox

- Earthing at both ends of supply

- Provide Assistance to BRPL Staff for Testing of
Meter - Installation of Reading Cord

- Downloading of Meter Data

- Return of scrap, material & old meter with/without
gunny bags to assigned BSES stores

- Supply of Accessories as per Contract.

- Any other work required to complete the job"
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S.N.

Item
Code

Material/Service
Description

Long Text

Unit

4060768

Inst/Repl CT
Operated Mtr with
CT MtrBox

"Inst/Repl of any type of CT Operated Meter with CT
Meter Box Installation/Replacement of any type of CT
Operated Three Phase Meter with CT Meter Box
including all below mentioned activities to complete
theJob.

- Installation /Replacement of CT- meter & CT Meter
Box - Sealing of meter/box/busbar

- Energization of Supply

- Earthing at both ends of supply

- Provide Assistance to BRPL Staff for Testing of
Meter - Installation of ReadingCord

- Downloading of Meter Data

- Return of scrap, material & old meter with/without
gunny bags to assigned BSES stores

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

EA

3014078

Inst./Repl. With
Prodigy Mtr Including

"""Installation/replacement with Prodigy meter
Installation/replacement with Prodigy meter
includes following activities to complete thejob.

- Installation /Replacement of Three Phase prodigy
meter - Installation of SIM

- Sealing of meter/box/busbar - Energization of
Supply

- Earthing at both ends of supply

- Provide Assistance to BRPL Staff for Testing of
Meter

Downloading of Meter Data- Return of scrap, material
to assigned BSES stores

- Supply of Accessories as per Contract.

- Any other work required to complete the job """

EA
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Item | Material/Service

S-N. Code | Description

Long Text Unit

"""Repl of CT MtrBox w/o CT Operated Mtr""""

Repl of CT Meter Box without CT Operated Meter Box
Replacement of any type of CT Operated Three Phase
Meter includes all below mentioned activities to
complete the Job.

- Replacement of CT Meter Box - Sealing of

Repl.CT Mtr Box w/o | meter/box/busbar - Energization of Supply

CT Oprtd Mtr Box - Earthing at both ends of supply

- Provide Assistance to BRPL Staff for Testing of
Meter - Installation of Reading Cord

- Downloading of Meter Data- Return of scrap,
material to assigned BSES stores

- Supply of Accessories as per Contract.

- Any other work required to complete the job """

7 | 4060769 EA

"""Repl of CT Operated Mtr and CTMtr Box with
Three Ph Meter/1-Ph Meter""""

Repl of CT Operated Mtr and CTMtr Box with Three
Ph Meter/1-Ph Meter""""

includes all below mentioned activities to complete
the Job.

-Removal of CT Meter with Meter Box Removal of CT
Meter along with CT Meter Box from the consumer
Repl.CT Oprtd Box sitewith / without service line

8 | 3014079 | and CT Mtr Box 3Ph | - Installation /Replacement of Three Phase meter EA
Mtr - Sealing of meter/box/busbar- Energization of
Supply

- Earthing at both ends of supply

- Provide Assistance to BRPL Staff for Testing of
Meter Installation of Reading Cord

- Downloading of Meter Data- Return of scrap,
material to assigned BSES stores

- Supply of Accessories as per Contract.

- Any other work required to complete the job """
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S.N.

Item
Code

Material/Service
Description

Long Text

Unit

3014080

Repl.HT Mtr w/0 Mtr
Cubicle Repl.Box

Replacement of HT Meter without Metering
Cubicle

Replacement of any type of HT Meter without
replacement of HT Meter

cubicle Replacement Box including all below
mentioned activities to complete the Job.

- Replacement of HT- meter - Sealing of meter/box
- Energization of Supply

- Earthing at both ends of supply

- Provide Assistance to BRPL Staff for Testing of
Meter- Installation of Reading Cord

- Downloading of Meter Data

- Return of scrap, material & old meter with/without
gunny bags to assigned BSES stores

- Supply of Accessories as per Contract.

- Any other work required to complete the job """

EA

10

4060770

Replacement /
Installation of AMR

"Replacement / Installation of AMR

Replacement / Installation of AMR (Automatic Meter
Reading Instrument) on any type of Meter along with
[t-s accessories., - Supply of Accessories as per
Contract."

EA

11

3014081

Replacement of HT
11KV Metering
Cubicle

"Replacement of HT 11KV Metering Cubicle
Replacement of HT 11 KV Metering cubicle at
Consumer Premise including all below mentioned
activities to complete the Job - Transportation of
metering cubicle from BSES store toPower
Metering Office, from Power Metering Office to site &
vice-versa with Loading / Unloading with help of
cranes.

- Dismantling of Old Metering Cubicle, It-s Safe
Removal & Submit to designated BSES Store.

- Commissioning of New Metering Cubicle with
Grouting, Cable Laying, Earth Connections,
Installation of Bushing Cover & Cable Connections.
Cement, Bricks, Sand & Putty to be supplied by the
contractor.

- Hi-Pot Testing of Metering Cubicle at the time of
Issuance from store & before energization.

- Provide Assistance to BRPL Staff for Testing of
Meter & Metering Cubicle.

- Sealing of Meter & Metering Cubicle.

- Installation of Reading Cord & Downloading of
Meter Data.

EA
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S.N.

Item
Code

Material/Service
Description

Long Text

Unit

- Supply of Accessories as per Contract.
- Any other work required to complete the job"

12

3014082

Inst/Repl O/H S-L
2x10 & 2x25len
upto30m

O/H S-Line size 2x10 & 2x25, length up to 30m
Installation / Replacement & fixing of O/H XLPE
service line cable size 2x10 & 2x25 sq. mm for lengths
up to 30m at consumer premises including fixing of
saddles, fasteners for support, return of scrap to
assigned BSES store and any other work required to
complete the job., Supply of Accessories as per
Contract.

EA

13

3014083

Inst/Repl O/H S-L
2x10 &
2x25length>30m

"Inst/Repl O/H S-Line size 2x10 & 2x25, length >30m
Installation / Replacement & fixing of O/H XLPE
service line cable size 2x10 & 2x25 sq. mm for lengths
of >30m at consumer premises including fixing of
saddles, fasteners for support, return of scrap to
assigned BSES store and any other work required to
complete the job. Supply of Accessories as per
Contract."

14

3014084

Inst/Repl O/H S-L
4x25&4x50 len upto
30m

O/H S-Line size 4x25 & 4x50, length up to 30m
Installation / Replacement & fixing of O/H XLPE
service line cable size 4x25 & 4x50 sq. mm for lengths
up to 30m at consumer premises including fixing of
saddles, fasteners for support, return of scrap to
assigned BSES store and any other work required to
complete the job. Supply of Accessories as per
Contract.

EA

15

3014085

Inst/Repl O/H S-L
4x25&4x50 length>
30m

"Inst/Repl O/H S-Line size 4x25 & 4x50, length >30m
Installation / Replacement & fixing of O/H XLPE
service line cable size 2x10 & 2x25 sq. mm for lengths
of >30m at consumer premises including fixing of
saddles, fastenersforsupport, return of scrap to
assigned BSES store and any other work required to
complete the job. Supply of Accessories as per
Contract."

16

3014086

Inst/Repl O/H S-L
4x95t04x300len
upto30m

O/H S-Line size 4x95 to 4x300, length up to 30m
Installation / Replacement & fixing of O/H XLPE
service line cable size 4x95 to 4x300 sq. mm for
lengths up to 30m at consumer premises including
fixing of saddles, fasteners for support, return of
scrap to assigned BSES store and any other work
required to complete the job. Supply of Accessories as
per Contract.

EA
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S.N.

Item
Code

Material/Service
Description

Long Text

Unit

17

3014087

Inst/Repl O/H S-L
4x95t04x300
legth>30m

"Inst/Repl O/H S-Line size 4x95 to 4x300, length
>30m

Installation / Replacement & fixing of O/H XLPE
service line cable size 4x95 to 4x300 sq. mm for
lengths of >30m at consumer premises including
fixing of saddles, fasteners for support,
transportation of cable/material from Circle Office to
site & vice-versa, return of scrap to assigned BSES
store and any other work required to complete the
job. - Supply of Accessories as per Contract.”

EA

18

3014088

Inst/Repl U/G S-L
4x25 &4x50 len
upto30m

"Inst/Repl U/G S-Line size 4x25 & 4x50, length up to
30m

Laying (Installation /Replacement) & fixing of U/G
XLPE service line cable size 4x25 &

4x50 sq. mm for lengths of up to 30m including
excavation of trench, backfilling, docketing with
bricks & sand, making of connections as required at
site at consumer premises, inclusive of clamps & all
other allied material except cable, return of scrap to
assigned BSES store and any other work required to
complete the job. - Supply of Accessories as per
Contract.”

EA

19

3014089

Inst/Repl U/G S-L
4x25 &4x50 len
upto30m,>30m

"Inst/Repl U/G S-Line size 4x25 & 4x50, length >30m
Laying (Installation /Replacement) & fixing of U/G
XLPE service line cable size 4x25 &

4x50 sq. mm for lengths of >30m including
excavation of trench, backfilling, docketing with
bricks & sand, making of connections as required at
site at consumer premises, inclusive of clamps & all
other allied material except cable, return of scrap to
assigned BSES store and any other work required to
complete the job. Supply of Accessories as per
Contract.”

20

3014090

Inst/Repl U/G S-L
4x95-4x300 len
upto30m

"Inst/Repl U/G S-Line size 4x95-4x300, length up to
30m

Laying (Installation /Replacement) & fixing of U/G
XLPE service line cable size 4x 95 to 4x 300 sq. mm
for lengths of up to 30m including excavation of
trench, backfilling, docketing with bricks & sand,
making of connections as required at site at
consumer premises, inclusive of clamps & all other
allied material except cable, return

of scrap to assigned BSES store and any other work

EA
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S.N.

Item
Code

Material/Service
Description

Long Text

Unit

required to complete the job. Supply of Accessories
as per Contract."

21

3014091

Inst/Repl U/G S-L
4x95 -4x300
length>30m

"Inst/Repl U/G S-Line size 4x95-4x300, length >30m
Laying (Installation /Replacement) & fixing of U/G
XLPE service line cable size 4x 95 to 4x 300 sq. mm
for lengths of >30m including excavation of trench,
backfilling, docketing with bricks & sand, making of
connections as required at site at consumer premises,
inclusive of clamps & all other allied material except
cable, return of scrap to assigned BSES store and any
other work required to complete the job. Supply of
Accessories as per Contract."

22

4060771

Dig Kcha Rd,Ppe
Lay,Bckfill U/G S.L
lyng

"Digging of Kaccha Road / Excavation of trench

- Laying of underground Pipe of Suitable size /
docketing with bricks &sand

- Backfilling

- Transportation of cable/material/manpower from
BSES store to vendor store and vendor store to site
&vice-versa

- Return of scrap to assigned BSES store and any
other work required to complete thejob.

- Supply of Accessories as per Contract.

- Any other work required to complete thejob"

23

4060772

Dig Pkka Rd,Ppe
Lay,Bckfill U/G S.L
lyng

"Digging of Pakka Road / Excavation of trench / Pipe
Laying & Backfilling by hand or TractorMoling

- Laying of underground Pipe of Suitable size /
docketing with bricks &sand

- Backfilling

- Transportation of cable/material/manpower from
BSES store to vendor store and vendor store to site
&vice-versa

- Return of scrap to assigned BSES store and any
other work required to complete thejob.

- Supply of Accessories as per Contract.

- Any other work required to complete thejob"

24

4060773

Inst/Repl of 3 Ph
B/bar Chmb upto 4
Con

"Inst/Repl of 3 Ph B/bar Chmb upto 4 Con
Installation/Replacement of Three Phase Bus Bar
Chamber up to4

connections, return of scrap to assigned BSES store
and any other work required to complete the job.
Supply of Accessories as per Contract."”

EA
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S.N.

Item
Code

Material/Service
Description

Long Text

Unit

25

3014092

Preventive Maint HT
11KVMetering
Cubicle

"Preventive Maintenance of HT 11KV Metering
Cubicle

Preventative Maintenance of HT 11 KV Metering
cubicle at Consumer Permise including all below
mentioned activities to complete the Job - Cleaning of
Metering Cubicle Room

- Cleaning of [/C & 0/G Bushing & Cable End
Ternination with CRC. - Fixing of Bushing Cover at I/C
and 0/G Bushings.

- Proper Grouting of Metering Cubicle.

- Tightening of cubicle-s Earth Connections & Cable
Connections. - Insulation testing with Megger.

- Provide Assistance to BRPL Staff for Testing of
Meter & Metering Cubicle.

- Sealing of Meter & Metering Cubicle.

- Installation of Reading Cord & Downloading of
Meter Data.

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

EA

26

3014093

Removal of CT Meter
with Meter Box

"Removal of CT Meter with Meter Box

Removal of CT Meter along with CT Meter Box from
the consumer site with / without service line. Supply
of Accessories as per Contract.”

EA

27

3014094

Removal of HT 11KV
Metering Cubicle

"Removal of HT 11KV Metering Cubicle

Removal of HT 11 KV Metering cubicle from
Consumer Premise including all below mentioned
activities to complete the Job

- Transportation of metering cubicle from Site to
Power Metering Office &fromPower Metering Office
to Designated BRPL Store with Loading / Unloading
with help ofcranes.

- Dismantling of Old Metering Cubicle & Its Safe
Removal from Site. - Dismantling of HT Cable & Its
Safe Removal from Site.

- Provide Assistance to BRPL Staff for Testing of
Meter & Metering Cubicle.

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

EA

28

3014095

Removal of Single /
Three Phase Meters

"Removal of Single / Three Phase Meters

Removal of Single / ThreePhase Meter with / without
box from the consumer site with / without service
line. Supply of Accessories as per Contract."

EA
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Item
Code

Material/Service
Description

Long Text

Unit

29

4060774

Shift/Reinst CT Oprtd
Mtr with CT MtrBox

"Shifting/Re-Installation of any type of CT Operated
Meter with CT MeterBox

Shifting/Re-Installation for any type of CT Operated
Three Phase Meter with CT Meter Box including all
below mentioned activities to complete the Job.

- Dismantling of Existing CT Meter & CT Meter Box

- Shifting/Re-Installation of CT- meter & CT Meter
Box - Sealing of meter/box/busbar

- Energization of Supply

- Earthing at both ends of supply

- Provide Assistance to BRPL Staff for Testing of
Meter - Installation of Reading Cord

- Downloading of Meter Data

- Return of scrap material to assigned BSES stores

- Supply of Accessories as per Contract.

- Any other work required to complete the job."

EA

30

3014096

Shift/Re-Inst of
Single Ph Meter

"Shifting/Re-Installation of any type of Single Ph
Meter

Shifting/Re-Installation for any type of Single Phase
Meter on base plate/Meter Box/Prefitted in
Box/Panel/any other way including all the activities
related to installation like

- Dismantling of Existing Meter

- Shifting/Re-Installation of Single Phase meter -
Sealing of meter/box/busbar

- Energization of Supply

- Earthing at both ends of supply

- Provide Assistance to BRPL Staff for Testing of
Meter - Installation of Reading Cord

- Downloading of Meter Data

- Return of scrap, material to assigned BSES stores

- Supply of Accessories as per Contract.

- Any other work required to complete the job"

EA
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Item
Code

Material/Service
Description

Long Text

Unit

31

3014097

Shift/Re-Inst of Three
Ph Meter

"Shifting/Reinstallation of any type of Three Ph
Meter Shifting/Reinstallation for any type of Three
Phase Meter on base plate/Meter Box/Prefitted in
Box/Panel/any other way including all the activities
related to installationlike

- Dismantling of Existing Meter

- Shifting/Re-Installation of Three Phase meter -
Sealing of meter/box/busbar

- Energization of Supply

- Earthing at both ends of supply

- Provide Assistance to BRPL Staff for Testing of
Meter - Installation of Reading Cord

- Downloading of Meter Data

- Return of scrap, material to assigned BSES stores
- Supply of Accessories as per Contract.

- Any other work required to complete the job"

EA

32

3012328

Site Inspection &
Associated Activities

Site Inspection & Associated Activities
Resealing/Reading Cord Installation/Site
Inspection/Meter Testing / Reconnection/
Disconnection/ AMR Communication/SIM
Replacement/Any other similar activity at Site on any
type of meter.

EA

33

4060671

Transportation of
Material

Transportation of Material

Transportation of Cable and Other Material from
BRPL Stores to Power Metering Circle Office & vice-
versa, including Loading / Unloading Manual / Using
T&P. Maximum 12 Trips per Month are permissible.

TRP

34

3012329

Deployment of
Vehicle for Team
Movement

Deployment of Vehicle for Team Movement
Deployment of Vehicle, Maruti VAN/ EECO with
commercial license, for the movement of team along
with BRPL Supervisor and carrying material from
Power Metering Circle office to site and vice - versa.
Average Monthly Output to be maintained as 4 Jobs
w/o Meter Installation / Replacement, 2-Jobs with
Meter Installation / Replacement to claim the Vehicle
in Bill.

PDY
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BSES

BSES Rajdhani Power Ltd.

TABLE —IV-II- Division wise quantity for MMG work

Item Material/Service Uni ALN KHP NEC NHP NZD SVR Total HKS RKP SKT VKJ Total

S.N. Code Description t South-| South-II

Instal/Repl of any

1 4060740 type of 1Ph Meter

EA 7478 17591 13043 3373 6803 | 15275 63563 5108 6845 19821 | 13310 45084

Instal/Repl of any

2 4060741 type of 3Ph Meter

EA 1110 261 743 1197 867 360 4538 1159 751 1319 864 4093

Instal/Repl O/H S-
3 4060742 | Line 2x10 & 2x25 M 26277 | 66098 | 56514 | 28339 | 19259 | 56408 | 252895 | 13497 | 20608 | 100104 | 58127 | 192336
SQMM

Instal/Repl O/H S-
4 4060743 | Line 4x25 & 4x50 M 8598 3187 5850 2831 5446 2052 27964 5790 8144 20668 13669 48271
SQMM

Instal/Repl O/H S-
5 4060744 | Line 4x95-4x300 M 0 0 0 0 0 0 0 0 0 59 0 59
SQMM

Instal/Repl U/G S-
6 4060745 | Line 2x10 & 2x25 M 139 0 66 165 0 48 418 209 0 1 6 216
SQMM

Instal/Repl U/G S-
7 4060746 | Line 4x25 & 4x50 M 530 23 554 1706 2388 81 5282 1092 0 356 1343 2791
SQMM

Instal/Repl U/G S-
8 4060747 | Line 4x95-4x300 M 2318 0 677 | 2108 1591 35 6729 2500 1079 915 23 4517
SQMM

Dig Pkka Rd,Ppe
9 4060748 | Lay,Bckfill U/G S.L M 0 0 14 0 30 0 44 0 0 0 190 190
lyng

Dig Kcha Rd,Ppe
10 4060749 | Lay,Bckfill U/G S.L M 0 0 0 0 0 0 0 0 0 0 0 0
lyng
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BSES

BSES Rajdhani Power Ltd.

S.N.

Item
Code

Material/Service
Description

Uni

ALN

KHP

NFC

NHP

NzZD

SVR

Total
South-I

HKS

RKP

SKT

VKJ

Total
South-II

11

4060750

Instl/Repl of 1Ph
B/bar Chmb upto 4
Con

EA

526

3616

1321

38

525

2941

8967

270

279

1269

1107

2925

12

4060751

Instl/Repl of 3Ph
B/bar Chmb upto 4
Con

EA

59

96

39

32

71

88

385

53

23

118

136

330

13

4060752

Instl/Repl of 3Ph
B/bar Chmb upto 8
Con

EA

253

152

131

27

111

177

851

77

77

312

185

651

14

4060753

Remv of 1 Ph Meter
& Box with S-line,
len >5m

EA

517

562

182

286

389

215

2151

196

170

364

242

972

15

4060754

Remv of 1 Ph Meter
& Box w/o S-line,
len <=5m

EA

644

590

183

305

1475

284

3481

1611

3172

2029

291

7103

16

4060755

Remv of 3 Ph Meter
& Box with S-line,
len >5m

EA

176

128

377

136

265

52

1134

254

394

361

106

1115

17

4060756

Remv of 3 Ph Meter
& Box w/o S-line,
len <=5m

EA

169

23

92

139

156

14

593

199

118

161

84

562

18

4060757

Shift/Relnstl of any
type of 1Ph Meter

EA

711

2985

590

314

874

2138

7612

212

510

569

508

1799

19

4060758

Shift/Relnstal any
type of 3Ph Meter

EA

91

12

35

85

91

16

330

59

53

63

30

205
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BSES Rajdhani Power Ltd.

Item Material/Service Uni Total Total

S.N. Code Description t ALN KHP NFC NHP NZD SVR South-I HKS RKP SKT VKIJ South-II
Instal/Repl of for

20 4060759 1Ph DB EA 0 0 3 0 8 0 11 0 0 0 0 0
Instal/Repl of for

21 4060760 3Ph DB EA 0 0 1 0 3 2 6 1 2 3 1 7
Reseal of Energy

22 4060761 | Meter/Meter EA 202 2170 236 385 339 1522 4854 66 74 782 408 1330
Box/Busbar

23 | 4060762 | Fixingof Cordin EA 997 | 1300 | 1389 | 472 759 | 1659 | 6576 54 593 1305 | 2131 4083
Meter Box
Instal/Repl SIM &

24 4060763 | Comm Card Group EA 0 0 17 0 2 3 22 0 0 1 3 4
Meter
Repl of any type of

25 4060764 | Meter In EA 114 20 27 37 47 37 282 59 36 33 54 182
Enforcement

26 | 4060765 | dlteVisitto EA 16 47 185 97| 451| 207| 1003 4 7 5| 320 336
Consumer Premise

27 | 4060047 | E71%-Installationof | o, 0 0 78 34 12 50 174 5 0 60 50 115
Gl slotted angle

28 | 4060049 | E712-Installationof 1} b 2759 | 9825 | 6766 | 3145| 1934 | 7652 | 32081 | 1300 | 1857 | 10480 | 7686 | 21323
ServiceCable Anchor
E712-Inst of MS Bkt

29 4060051 | for EA 1 57 205 82 33 115 493 14 25 34 114 187
4x25/50/95/150
Instal of MS Bkt for

30 4060052 (I-Type) & Hook EA 228 4472 4380 1625 453 3970 15128 133 642 3744 2018 6537

Bolts
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BSES Rajdhani Power Ltd.

S.N.

Item
Code

Material/Service
Description

Uni

ALN

KHP

NFC

NHP NzZD

SVR

Total
South-I

HKS

RKP

SKT

VKJ

Total
South-II

31

NA

Pro Vhcle 10 Hrs, 26
Days & max.
1500KM

EA

12

12

24

12

12

24

32

NA

Deployment of
Vehicle for Team
Movement

EA

48

84

36

24

36

72

300

36

48

120

72

276

33

NA

Deployment of E-
Rickshaws for Team
Movement

EA

12

24

48

12

12

24

132

12

12

12

12

48

S.N.

Item
Code

Material/Servic

e Description Unit

DWK

JKP

PLM

MGN

UTN

PJB

VKP

Total
West-I

TGN

MDK

JFR

NJF

NGL

Total
West-1I

4060740

Instal/Repl of any

type of 1Ph Meter EA

13464

9259

19284

14921

7937

7269

12524

84658

12175

10129

6354

22065

16762

67485

4060741

Instal/Repl of any

type of 3Ph Meter EA

377

982

329

128

236

761

281

3094

483

309

255

503

497

2047

4060742

Instal/Repl O/H
S-Line 2x10 & M
2x25 SQMM

35767

30937

68410

49994

37757

22749

36075

281689

40056

117884

65416

259468

87121

569945

4060743

Instal/Repl O/H
S-Line 4x25 & M
4x50 SQMM

4121

14524

6527

5386

4770

7979

4385

47692

7329

5426

1389

6372

5141

25657

4060744

Instal/Repl O/H
S-Line 4x95- M
4x300 SQMM

46

75

46

167

13

13

4060745

Instal/Repl U/G
S-Line 2x10 & M
2x25 SQMM

135

42

16

193

4060746

Instal/Repl U/G
S-Line 4x25 & M
4x50 SQMM

38

179

1055

1272

102

102

4060747

Instal/Repl U/G
S-Line 4x95- M
4x300 SQMM

38

15

317

24

394

16

16
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BSES Rajdhani Power Ltd.

S.N.

Item
Code

Material/Servic
e Description

Unit

DWK

JKP

PLM

MGN

UTN

PJB

VKP

Total
West-I

TGN

MDK

JFR

NJF

NGL

Total
West-II

4060748

Dig Pkka Rd,Ppe
Lay,Bckfill U/G
S.Llyng

69

33

102

10

4060749

Dig Kcha Rd,Ppe
Lay,Bckfill U/G
S.Llyng

36

36

11

4060750

Instl/Repl of 1Ph
B/bar Chmb upto
4 Con

EA

2356

741

3539

2376

1674

223

2289

13198

1821

3428

5253

12

4060751

Instl/Repl of 3Ph
B/bar Chmb upto
4 Con

EA

18

135

18

34

36

64

45

350

39

56

96

13

4060752

Instl/Repl of 3Ph
B/bar Chmb upto
8 Con

EA

218

127

143

464

117

151

157

1377

44

115

162

14

4060753

Remv of 1 Ph
Meter & Box with
S-line, len >5m

EA

360

452

1129

564

593

322

204

3624

817

998

378

1752

1054

4999

15

4060754

Remv of 1 Ph
Meter & Box w/o
S-line, len <=5m

EA

1277

1602

1728

901

670

743

820

7741

697

574

238

977

751

3237

16

4060755

Remv of 3 Ph
Meter & Box with
S-line, len >5m

EA

26

87

48

17

67

12

261

59

21

11

34

37

162

17

4060756

Remv of 3 Ph
Meter & Box w/o
S-line, len <=5m

EA

31

101

135

91

38

401

27

15

41

92

18

4060757

Shift/Relnstl of
any type of 1Ph
Meter

EA

3055

1749

2585

1795

1766

1512

3457

15919

2098

653

471

1263

4045

8530

19

4060758

Shift/Relnstal
any type of 3Ph
Meter

EA

66

104

27

335

33

578

38

62

28

57

76

261

20

4060759

Instal/Repl of for
1Ph DB

EA

0

21

4060760

Instal/Repl of for
3Ph DB

EA

21

29

19

91

24

20

50

22

4060761

Reseal of Energy
Meter/Meter
Box/Busbar

EA

526

210

1050

402

400

498

81

3167

1146

329

136

847

1513

3971
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BSES Rajdhani Power Ltd.

S.N.

Item
Code

Material/Servic
e Description

Unit

DWK

JKP

PLM

MGN

UTN

PJB

VKP

Total
West-I

TGN

MDK

JFR

NJF

NGL

Total
West-II

23

4060762

Fixing of Cord in
Meter Box

EA

740

515

625

1412

620

45

724

4681

1347

1419

1120

5825

1768

11479

24

4060763

Instal/Repl SIM &
Comm Card
Group Meter

EA

25

4060764

Repl of any type
of Meter In
Enforcement

EA

11

15

16

12

11

21

13

99

102

12

12

71

13

210

26

4060765

Site Visit to
Consumer
Premise

EA

107

19

126

27

4060047

E712-Installation
of GI slotted angle

EA

30

13

43

28

4060049

E712-Installation
of ServiceCable
Anchor

EA

3645

2912

7982

5428

3771

1898

3657

29293

4258

11695

7402

24635

9348

57338

29

4060051

E712-Inst of MS
Bkt for
4x25/50/95/150

EA

30

4060052

Instal of MS Bkt
for (I-Type) &
Hook Bolts

EA

1406

1471

3333

3787

1049

1117

2081

14244

2593

4896

3099

11730

4368

26686

31

NA

Pro Vhcle 10 Hrs,
26 Days & max.
1500KM

EA

12

12

24

12

12

24

32

NA

Deployment of
Vehicle for Team
Movement

EA

72

36

72

60

36

36

48

360

48

72

48

120

84

372

33

NA

Deployment of E-
Rickshaws for
Team Movement

EA

24

24

48

36

24

12

24

192

24

24

24

72
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BSES

BSES Rajdhani Power Ltd.

MMG South-I
Quantity
South-l
S ltem Material/Service Description- PLEASE _ Vl\?ii;/e
No. Code REFER DETAILED DESCRIPTION OF ITEM Unit Qty as Rate Amount
AS PER TABLE. No. IV-I per
Table
V-1
1 | 4060740 | Instal/Repl of any type of 1Ph Meter EA 63563
2 | 4060741 | Instal/Repl of any type of 3Ph Meter EA 4538
3 | 4060742 | Instal/Repl O/H S-Line 2x10 & 2x25 SQMM M 252895
4 | 4060743 | Instal/Repl O/H S-Line 4x25 & 4x50 SQMM M 27964
5 | 4060744 | Instal/Repl O/H S-Line 4x95-4x300 SQMM M 0
6 | 4060745 | Instal/Repl U/G S-Line 2x10 & 2x25 SQMM M 418
7 | 4060746 | Instal/Repl U/G S-Line 4x25 & 4x50 SQMM M 5282
8 | 4060747 | Instal/Repl U/G S-Line 4x95-4x300 SQMM M 6729
9 | 4060748 | Dig Pkka Rd,Ppe Lay,Bckfill U/G S.L lyng M 44
10 | 4060749 | Dig Kcha Rd,Ppe Lay,Bckfill U/G S.L lyng M 0
11 | 4060750 | Instl/Repl of 1Ph B/bar Chmb upto 4 Con EA 8967
12 | 4060751 | Instl/Repl of 3Ph B/bar Chmb upto 4 Con EA 385
13 | 4060752 | Instl/Repl of 3Ph B/bar Chmb upto 8 Con EA 851
14 | 4060753 | Remv of 1 Ph Meter & Box with S-line, len >5m EA 2151
15 | 4060754 | Remv of 1 Ph Meter & Box w/o S-line, len <=5m EA 3481
16 | 4060755 | Remv of 3 Ph Meter & Box with S-line, len >5m EA 1134
17 | 4060756 | Remv of 3 Ph Meter & Box w/o S-line, len <=5m EA 593
18 | 4060757 | Shift/Relnstl of any type of 1Ph Meter EA 7612
19 | 4060758 | Shift/Relnstal any type of 3Ph Meter EA 330
20 | 4060759 | Instal/Repl of for 1Ph DB EA 11
21 | 4060760 | Instal/Repl of for 3Ph DB EA 6
22 | 4060761 | Reseal of Energy Meter/Meter Box/Busbar EA 4854
23 | 4060762 | Fixing of Cord in Meter Box EA 6576
24 | 4060763 | Instal/Repl SIM & Comm Card Group Meter EA 22
25 | 4060764 | Repl of any type of Meter In Enforcement EA 282
26 | 4060765 | Site Visit to Consumer Premise EA 1003
27 | 4060047 | E712-Installation of GI slotted angle EA 174
28 | 4060049 | E712-Installation of ServiceCable Anchor EA 32081
29 | 4060051 | E712-Inst of MS Bkt for 4x25/50/95/150 EA 493
30 | 4060052 | Instal of MS Bkt for (I-Type) & Hook Bolts EA 15128
31 NA Pro Vhcle 10 Hrs, 26 Days & max. 1500KM EA 24
32 NA Deployment of Vehicle for Team Movement EA 300
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BSES

BSES Rajdhani Power Ltd.

MMG South-I
Quantity
South-|
s ltem Material/Service Description- PLEASE Vl\?ilge
No. Code REFER DETAILED DESCRIPTION OF ITEM Unit Qty as Rate Amount
' AS PER TABLE. No. IV-I pyer
Table
IV-1I
33 NA Deployment of E-Rickshaws for Team Movement EA 132
Sub Total
GST @ 18%

Total MMG South-Il i/lc GST
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BSES

BSES Rajdhani Power Ltd.

MMG South-II
Quantity
South-II
S ltem Material/Service Description- PLEASE REFER _ VI\?iI;/e
No. Code DETAILED DESCRIPTION OF ITEM AS PER Unit Qty as Rate Amount
TABLE. No. IV-I
per
Table
V-1
1 | 4060740 | Instal/Repl of any type of 1Ph Meter EA 45084
2 | 4060741 | Instal/Repl of any type of 3Ph Meter EA 4093
3 | 4060742 | Instal/Repl O/H S-Line 2x10 & 2x25 SQMM M 192336
4 | 4060743 | Instal/Repl O/H S-Line 4x25 & 4x50 SQMM M 48271
5 | 4060744 | Instal/Repl O/H S-Line 4x95-4x300 SQMM M 59
6 | 4060745 | Instal/Repl U/G S-Line 2x10 & 2x25 SQMM M 216
7 | 4060746 | Instal/Repl U/G S-Line 4x25 & 4x50 SQMM M 2791
8 | 4060747 | Instal/Repl U/G S-Line 4x95-4x300 SQMM M 4517
9 | 4060748 | Dig Pkka Rd,Ppe Lay,Bckfill U/G S.L lyng M 190
10 | 4060749 | Dig Kcha Rd,Ppe Lay,Bckfill U/G S.L lyng M 0
11 | 4060750 | Instl/Repl of 1Ph B/bar Chmb upto 4 Con EA 2925
12 | 4060751 | Instl/Repl of 3Ph B/bar Chmb upto 4 Con EA 330
13 | 4060752 | Instl/Repl of 3Ph B/bar Chmb upto 8 Con EA 651
14 | 4060753 | Remv of 1 Ph Meter & Box with S-line, len >5m EA 972
15 | 4060754 | Remv of 1 Ph Meter & Box w/o S-line, len <=5m EA 7103
16 | 4060755 | Remv of 3 Ph Meter & Box with S-line, len >5m EA 1115
17 | 4060756 | Remv of 3 Ph Meter & Box w/o S-line, len <=5m EA 562
18 | 4060757 | Shift/Relnstl of any type of 1Ph Meter EA 1799
19 | 4060758 | Shift/Relnstal any type of 3Ph Meter EA 205
20 | 4060759 | Instal/Repl of for 1Ph DB EA 0
21 | 4060760 | Instal/Repl of for 3Ph DB EA 7
22 | 4060761 | Reseal of Energy Meter/Meter Box/Busbar EA 1330
23 | 4060762 | Fixing of Cord in Meter Box EA 4083
24 | 4060763 | Instal/Repl SIM & Comm Card Group Meter EA 4
25 | 4060764 | Repl of any type of Meter In Enforcement EA 182
26 | 4060765 | Site Visit to Consumer Premise EA 336
27 | 4060047 | E712-Installation of GI slotted angle EA 115
28 | 4060049 | E712-Installation of ServiceCable Anchor EA 21323
29 | 4060051 | E712-Inst of MS Bkt for 4x25/50/95/150 EA 187
30 | 4060052 | Instal of MS Bkt for (I-Type) & Hook Bolts EA 6537
31 NA Pro Vhcle 10 Hrs, 26 Days & max. 1500KM EA 24
32 NA Deployment of Vehicle for Team Movement EA 276
33 NA Deployment of E-Rickshaws for Team Movement EA 48
Sub Total
GST @ 18%
Total MMG South-Il i/lc GST
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BSES

BSES Rajdhani Power Ltd.

MMG WEST-I
Quantity
West-|
S item Material/Service Description- PLEASE REFER _ VI\?iI;/e
No. Code DETAILED DESCRIPTION OF ITEM AS PER Unit Qty as Rate Amount
TABLE. No. IV-I
per
Table
V-1l
1 | 4060740 | Instal/Repl of any type of 1Ph Meter EA 84658
2 | 4060741 | Instal/Repl of any type of 3Ph Meter EA 3094
3 | 4060742 | Instal/Repl O/H S-Line 2x10 & 2x25 SQMM M 281689
4 | 4060743 | Instal/Repl O/H S-Line 4x25 & 4x50 SQMM M 47692
5 | 4060744 | Instal/Repl O/H S-Line 4x95-4x300 SQMM M 167
6 | 4060745 | Instal/Repl U/G S-Line 2x10 & 2x25 SQMM M 193
7 | 4060746 | Instal/Repl U/G S-Line 4x25 & 4x50 SQMM M 1272
8 | 4060747 | Instal/Repl U/G S-Line 4x95-4x300 SQMM M 394
9 | 4060748 | Dig Pkka Rd,Ppe Lay,Bckfill U/G S.L lyng M 102
10 | 4060749 | Dig Kcha Rd,Ppe Lay,Bckfill U/G S.L lyng M 36
11 | 4060750 | Instl/Repl of 1Ph B/bar Chmb upto 4 Con EA 13198
12 | 4060751 | Instl/Repl of 3Ph B/bar Chmb upto 4 Con EA 350
13 | 4060752 | Instl/Repl of 3Ph B/bar Chmb upto 8 Con EA 1377
14 | 4060753 | Remv of 1 Ph Meter & Box with S-line, len >5m EA 3624
15 | 4060754 | Remv of 1 Ph Meter & Box w/o S-line, len <=5m EA 7741
16 | 4060755 | Remv of 3 Ph Meter & Box with S-line, len >5m EA 261
17 | 4060756 | Remv of 3 Ph Meter & Box w/o S-line, len <=5m EA 401
18 | 4060757 | Shift/Relnstl of any type of 1Ph Meter EA 15919
19 | 4060758 | Shift/Relnstal any type of 3Ph Meter EA 578
20 | 4060759 | Instal/Repl of for 1Ph DB EA 2
21 | 4060760 | Instal/Repl of for 3Ph DB EA 91
22 | 4060761 | Reseal of Energy Meter/Meter Box/Busbar EA 3167
23 | 4060762 | Fixing of Cord in Meter Box EA 4681
24 | 4060763 | Instal/Repl SIM & Comm Card Group Meter EA 0
25 | 4060764 | Repl of any type of Meter In Enforcement EA 99
26 | 4060765 | Site Visit to Consumer Premise EA 126
27 | 4060047 | E712-Installation of GI slotted angle EA 43
28 | 4060049 | E712-Installation of ServiceCable Anchor EA 29293
29 | 4060051 | E712-Inst of MS Bkt for 4x25/50/95/150 EA 0
30 | 4060052 | Instal of MS Bkt for (I-Type) & Hook Bolts EA 14244
31 NA Pro Vhcle 10 Hrs, 26 Days & max. 1500KM EA 24
32 NA Deployment of Vehicle for Team Movement EA 360
33 NA Deployment of E-Rickshaws for Team Movement EA 192
Sub Total
GST @ 18%
Total MMG West-l i/c GST
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BSES

BSES Rajdhani Power Ltd.

MMG West-II
Quantity
West-II
s | iem | MaterialiService Description- PLEASE REFER _ Vl\?ilge
NO. Code DETAILED DESCRIPTION OF ITEM AS PER Unit Qty as Rate Amount
TABLE. No. IV-I
per
Table
V-1
1 | 4060740 | Instal/Repl of any type of 1Ph Meter EA 67485
2 | 4060741 | Instal/Repl of any type of 3Ph Meter EA 2047
3 | 4060742 | Instal/Repl O/H S-Line 2x10 & 2x25 SQMM M 569945
4 | 4060743 | Instal/Repl O/H S-Line 4x25 & 4x50 SQMM M 25657
5 | 4060744 | Instal/Repl O/H S-Line 4x95-4x300 SQMM M 13
6 | 4060745 | Instal/Repl U/G S-Line 2x10 & 2x25 SQMM M 0
7 | 4060746 | Instal/Repl U/G S-Line 4x25 & 4x50 SQMM M 102
8 | 4060747 | Instal/Repl U/G S-Line 4x95-4x300 SQMM M 16
9 | 4060748 | Dig Pkka Rd,Ppe Lay,Bckfill U/G S.L lyng M 0
10 | 4060749 | Dig Kcha Rd,Ppe Lay,Bckfill U/G S.L lyng M 0
11 | 4060750 | Instl/Repl of 1Ph B/bar Chmb upto 4 Con EA 5253
12 | 4060751 | Instl/Repl of 3Ph B/bar Chmb upto 4 Con EA 96
13 | 4060752 | Instl/Repl of 3Ph B/bar Chmb upto 8 Con EA 162
14 | 4060753 | Remv of 1 Ph Meter & Box with S-line, len >5m EA 4999
15 | 4060754 | Remv of 1 Ph Meter & Box w/o S-line, len <=5m EA 3237
16 | 4060755 | Remv of 3 Ph Meter & Box with S-line, len >5m EA 162
17 | 4060756 | Remv of 3 Ph Meter & Box w/o S-line, len <=5m EA 92
18 | 4060757 | Shift/Relnstl of any type of 1Ph Meter EA 8530
19 | 4060758 | Shift/Relnstal any type of 3Ph Meter EA 261
20 | 4060759 | Instal/Repl of for 1Ph DB EA 0
21 | 4060760 | Instal/Repl of for 3Ph DB EA 50
22 | 4060761 | Reseal of Energy Meter/Meter Box/Busbar EA 3971
23 | 4060762 | Fixing of Cord in Meter Box EA 11479
24 | 4060763 | Instal/Repl SIM & Comm Card Group Meter EA 0
25 | 4060764 | Repl of any type of Meter In Enforcement EA 210
26 | 4060765 | Site Visit to Consumer Premise EA 7
27 | 4060047 | E712-Installation of GI slotted angle EA 0
28 | 4060049 | E712-Installation of ServiceCable Anchor EA 57338
29 | 4060051 | E712-Inst of MS Bkt for 4x25/50/95/150 EA 8
30 | 4060052 | Instal of MS Bkt for (I-Type) & Hook Bolts EA 26686
31 NA Pro Vhcle 10 Hrs, 26 Days & max. 1500KM EA 24
32 NA Deployment of Vehicle for Team Movement EA 372
33 NA Deployment of E-Rickshaws for Team Movement EA 72
Sub Total
GST @ 18%
Total MMG West-Il i/c GST
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PwMG South Circle
S, Item Material/Service Description- PLEASE REFER Quantity
DETAILED DESCRIPTION OF ITEM AS PER TABLE. No. Unit Rate Amount
No. | Code VoI South
1| 4060766 | Inst/Repl of any type of Single Ph Meter EA 288
2 | 3014076 | Inst/Repl of any type of Three Ph Meter EA 586
3 | 3014077 | Inst./Repl.any Type Mtr With Enfor.Team EA 1
4 | 4060767 | Inst/Repl CT Operated Mtr w/o CT MtrBox EA 585
5| 4060768 | Inst/Repl CT Operated Mtr with CT MtrBox EA 285
6 | 3014078 | Inst./Repl. With Prodigy Mtr Including EA 42
7 | 4060769 | Repl.CT Mtr Box w/o CT Oprtd Mtr Box EA 23
8 | 3014079 | Repl.CT Oprtd Box and CT Mtr Box 3Ph Mtr EA 60
9 | 3014080 | Repl.HT Mtr w/0 Mtr Cubicle Repl.Box EA 114
10 | 4060770 | Replacement / Installation of AMR EA 1539
11 | 3014081 | Replacement of HT 11KV Metering Cubicle EA 32
12 | 3014082 | Inst/Repl O/H S-L 2x10 & 2x25len upto30m EA 13
13 | 3014083 | Inst/Repl O/H S-L 2x10 & 2x25length>30m M 36
14 | 3014084 | Inst/Repl O/H S-L 4x25&4x50 len upto 30m EA 88
15 | 3014085 | Inst/Repl O/H S-L 4x25&4x50 length> 30m M 98
16 | 3014086 | Inst/Repl O/H S-L 4x95t04x300len upto30m EA 35
17 | 3014087 | Inst/Repl O/H S-L 4x95t04x300 legth>30m EA 0
18 | 3014088 | Inst/Repl U/G S-L 4x25 &4x50 len upto30m EA 22
19 | 3014089 | Inst/Repl U/G S-L 4x25 &4x50 len upto30m,>30m M 334
20 | 3014090 | Inst/Repl U/G S-L 4x95-4x300 len upto30m EA 98
21 | 3014091 | Inst/Repl U/G S-L 4x95 -4x300 length>30m M 598
22 | 4060771 | Dig Kcha Rd,Ppe Lay,Bckfill U/G S.L lyng M 80
23 | 4060772 | Dig Pkka Rd,Ppe Lay,Bckfill U/G S.L lyng M 51
24 | 4060773 | Inst/Repl of 3 Ph B/bar Chmb upto 4 Con EA 3
25 | 3014092 | Preventive Maint HT 11KVMetering Cubicle EA 75
26 | 3014093 | Removal of CT Meter with Meter Box EA 131
27 | 3014094 | Removal of HT 11KV Metering Cubicle EA 13
28 | 3014095 | Removal of Single / Three Phase Meters EA 100
29 | 4060774 | Shift/Reinst CT Oprtd Mtr with CT MtrBox EA 34
30 | 3014096 | Shift/Re-Inst of Single Ph Meter EA 2
31 | 3014097 | Shift/Re-Inst of Three Ph Meter EA 24
32 | 3012328 | Site Inspection & Associated Activities EA 2138
33 | 4060671 | Transportation of Material TRP 101
34 | 3012329 | Deployment of Vehicle for Team Movement PDY 866
Sub Total
GST @ 18%
Total PWMG South i/lc GST

NIT: CMC/BR/23-24/RB/CR/DG/1125

Page 144 of 171

Bidder Sea & Signature




BSES

BSES Rajdhani Power Ltd.

PwMG West Circle
S, Item Material/Service Description- PLEASE REFER | Quantity
No. | Code RIF:'II‘AILED DESCRIPTION OF ITEM AS PER TABLE. No. Unit West Rate Amount
1 | 4060766 | Inst/Repl of any type of Single Ph Meter EA 485
2 | 3014076 | Inst/Repl of any type of Three Ph Meter EA 316
3 | 3014077 | Inst./Repl.any Type Mtr With Enfor.Team EA 9
4 | 4060767 | Inst/Repl CT Operated Mtr w/o CT MtrBox EA 367
5| 4060768 | Inst/Repl CT Operated Mtr with CT MtrBox EA 257
6 | 3014078 | Inst./Repl. With Prodigy Mtr Including EA 6
7 | 4060769 | Repl.CT Mtr Box w/o CT Oprtd Mtr Box EA 45
8 | 3014079 | Repl.CT Oprtd Box and CT Mtr Box 3Ph Mtr EA 8
9 | 3014080 | Repl.HT Mtr w/0 Mtr Cubicle Repl.Box EA 2
10 | 4060770 | Replacement / Installation of AMR EA 1255
11 | 3014081 | Replacement of HT 11KV Metering Cubicle EA 18
12 | 3014082 | Inst/Repl O/H S-L 2x10 & 2x25len upto30m EA 13
13 | 3014083 | Inst/Repl O/H S-L 2x10 & 2x25length>30m M 0
14 | 3014084 | Inst/Repl O/H S-L 4x25&4x50 len upto 30m EA 53
15 | 3014085 | Inst/Repl O/H S-L 4x25&4x50 length> 30m M 173
16 | 3014086 | Inst/Repl O/H S-L 4x95t04x300len upto30m EA 39
17 | 3014087 | Inst/Repl O/H S-L 4x95t04x300 legth>30m EA 47
18 | 3014088 | Inst/Repl U/G S-L 4x25 &4x50 len upto30m EA 6
19 | 3014089 | Inst/Repl U/G S-L 4x25 &4x50 len upto30m,>30m M 0
20 | 3014090 | Inst/Repl U/G S-L 4x95-4x300 len upto30m EA 72
21 | 3014091 | Inst/Repl U/G S-L 4x95 -4x300 length>30m M 289
22 | 4060771 | Dig Kcha Rd,Ppe Lay,Bckfill U/G S.L lyng M
23 | 4060772 | Dig Pkka Rd,Ppe Lay,Bckfill U/G S.L lyng M
24 | 4060773 | Inst/Repl of 3 Ph B/bar Chmb upto 4 Con EA
25| 3014092 | Preventive Maint HT 11KVMetering Cubicle EA 48
26 | 3014093 | Removal of CT Meter with Meter Box EA 103
27 | 3014094 | Removal of HT 11KV Metering Cubicle EA 9
28 | 3014095 | Removal of Single / Three Phase Meters EA 49
29 | 4060774 | Shift/Reinst CT Oprtd Mtr with CT MtrBox EA 68
30 | 3014096 | Shift/Re-Inst of Single Ph Meter EA 6
31 | 3014097 | Shift/Re-Inst of Three Ph Meter EA 10
32 | 3012328 | Site Inspection & Associated Activities EA 922
33 | 4060671 | Transportation of Material TRP 43
34 | 3012329 | Deployment of Vehicle for Team Movement PDY 714
Sub Total
GST @ 18%
Total PwWMG West i/c GST
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NOTE:- RA is mandatory. The bids will be evaluated commercially based on the total all inclusive
price. BRPL reserves the right to evaluate the bid in totality or Part wise. RA methodology will be
informed separately to all the qualified bidders.
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7

8
9

ANNEXURE —I : BID FORM

To,

Head of Department
Contracts & Material Deptt.
BSES RAJDHANI Power Ltd
Ist Floor, C Block

BSES Bhawan, Nehru Place
New Delhi 110019.

Dear Sir,

We understand that BRPL is desirous of awarding the contract for........... (Name of the Work)
work in its licensed distribution network area in Delhi.

Having examined the Tender Documents for the above named works, we the undersigned, offer
to deliver the goods/services in full conformity with the Terms and Conditions, technical
specifications & Scope of Work as may be determined in accordance with the terms and
conditions of the contract. The quoted amounts for this work are in accordance with the Price
Schedules attached herewith and are made part of this bid.

If our Bid is accepted, we undertake to deliver the entire goods/services as per delivery/
completion schedule mentioned in Section Ill from the date of award of order/letter of intent.

If our Bid is accepted, we will furnish a Contract Cum Performance Bank Guarantee (CPBG) for
due performance of the Contract in accordance with the Terms and Conditions of the NIT.

We agree to abide by this Bid for a period of 180 days from the due date of bid submission and it
shall remain binding upon us and may be accepted at any time before the expiration of that
period.

We declare that we are aware of the provision of all Laws associated with the supply of
equipments/materials or Services and the prices have been quoted accordingly.

Unless and until Letter of Intent is issued, this Bid, together with your written acceptance thereof,
shall constitute a binding contract between us.

We understand that BRPL is not bound to accept the lowest, or any bid BRPL may receive.

There is provision for Resolution of Disputes under this Contract, in accordance with the Laws

and Jurisdiction of Contract.

10

We do hereby agree and shall abide the terms of tender documents/agreement, in full

Dated this........ccocevvvvviiiviennnnns day Of..ovveiiiiiii 2022

Sighature.........cccceee Inthe capacity of ................oooiiiiin,

(IN BLOCK CAPITALS). ...ttt eeeeeeeeeeeeeeseeeee e eeesee e sse e en s,

*kkkk
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ANNEXURE - I
BIDDER’S DETAILS

S.No. | Item Description

1 Company Name

2 BRPL Vendor Code (If Registered)

3 Area of Specialization

4 Company Founded Year

5 Type of Company

6 Constitution(Company Registration number )

7 Name of Director / Mobile Number

8 Name of other main person / Mobile Number

9 Vendor Address

10 Vendor Contact no

11 Vendor Email ID _

12 No. of Manpower on payroll | _
(Executive/Skilled/Semi-Skilled/Un-skilled)

13 No. of Contractual Manpower | _
(Executive/Skilled/Semi-Skilled/Un-skilled)

14 Other Office / Factory Address

15 ISO certification

16 PAN

17 PF/ESI

18 Shop Establishment Certificate (If Applicable)

19 Electrical License Detail (If Applicable)

20 GST

21 GST Registration Date

22 SSI

23 MSME Registration Number (If Applicable)

24 Turn Over FY 2018-19 (Rs. Cr.)
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25 Turn Over FY 2019-20 (Rs. Cr.)

26 Turn Over FY 2020-21 (Rs. Cr.)

27 Turn Over FY 2021-22 (Rs. Cr.)

28 Profit after Tax FY 2018-19 (Rs. Cr.)

29 Profit after Tax FY 2019-20 (Rs. Cr.)

30 Profit after Tax FY 2020-21 (Rs. Cr.)

31 Profit after Tax FY 2021-22 (Rs. Cr.)

32 Networth (Rs Cr.)

33 Bank Guarantee Limit (in Cr.)

34 Over Draft/Cash Credit Limit (in Cr.)

35 Present Order Booking (Rs Cr.)

36 Order executed with Reliance ADA (Rs Cr.)
37 Name & Detail of relative working in BRPL
38 Main Customer

39 Details of orders executed / Under Execution Please submit the details in Attachment - A
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ATTACHMENT - A

Reference List of Order Executed / under Execution by the Vendor (M/S .........ccccvivivieiiiiiineennnn, )

A) Major Orders Executed

SN Name of | Client | Client contact | Vend Date Value of | Completio Actual LD / | Litigatio Rema
Project name Detail or's of Work n_date as | Compl Penalty n [ | rks
& (_Person _name, | Scop | Award (Rs__in | par Order etion imposed, if | Arbitrati
addre | e-mail ID, | e of Lakhs) Date any on.
ss Mobile & | Work (Rs in | (Y/N)
landline Lakhs) If  Yes
number) furnish
details)
1.
2.
3.
4.
5.
B) Orders Under Execution
SN Name of | Client | Client contact | Vend Date Value of | Completio | Actual LD / | Litigatio | Rema
Project name Detail or's of Work n_date as | Compl Penalty n [ | rks
& (_Person _name, | Scop Award (Rs __in | par Order etion imposed, if | Arbitrati
addre | e-mail ID, | e of Lakhs) Date any on
ss Mobile & | Work (Rs in | (Y/N)
landline Lakhs) If__Yes
number) furnish
details)
1.
2.
3.
4,
5.
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ANNEXURE - llI

ENVIRONMENTAL, OCCUPATIONAL HEALTH & SAEETY CONDITIONS OF
CONTRACT

1.0 General Requirements

1.1 The contractor shall ensure that safety of all the workers, materials, Installation and equipment’s
belonging to him or to others and working at the site is ensured through effective and practicable
safety management systems.

1.2 The contractor shall be responsible for compliance to provisions of all safety requirements under
various notices, acts, rules and relevant applicable legislations.

1.3 The contractors shall comply with all health & safety requirements as deemed necessary by BRPL
from time to time.

1.4 Works shall be carried out by the contractor after taking necessary “Permit to work”. Also the work
shall not be carried out without use of Protective equipment’s like shoes, safety belts, helmets etc.
adhering to safety compliance.

15 All the equipment’s being used shall be timely calibrated and a copy of the same shall be
submitted to Safety Department within 4 weeks of the acceptance of contact and thereafter on
every renewal.

2.0 EHS Policy

The contractor as per requirement of CEA Measures Relating to Safety and Electric Supply
Regulations, 2010 shall follow the Environment, Health & Safety policy of BRPL.The contractor
shall implement quality, health & safety management systems in accordance to BRPL EHS policy
and ensure that intentions of such policy are met.

3.0 Health & Safety Plan

3.1 Within 4 weeks of the notification of acceptance of the tender, the contractor shall submit detailed
and comprehensive Contract specific health & safety plan incorporating HIRA (Hazard Identification &
Risk Analysis) to BRPL. This plan shall necessarily include detailed policies, procedures, method
statement for each activity to be performed and regulations which, when implemented, will ensure
compliance of the contract provisions stated herewith.

3.2 The contractor shall submit health & safety plan for such activities required to be carried
out under the awarded contract as deemed necessary by BRPL.

3.3 Health & safety plans, procedures, method statements, etc. developed & submitted by contractors
shall be reviewed and approved by designated authorities of BRPL (Head Safety). First cut of the
plan shall be submitted to Safety Department within 2 weeks of agreement of contract. After
suggested rectification, the final plan shall be submitted to Head Safety not later than 4 weeks of
the agreement of contract. A copy of the same shall be given to the engineer in charge also. The
document shall carry the signatures of the authorized signatory (the person who has signed the
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3.4

4.0

4.1

4.2

4.3

5.0

5.1

52

5.3

5.4

6.0

6.1

6.2

6.2.1

agreement document of contract).

The health & safety plans, procedures, method statements, etc. shall not be changed
without prior review and approval by designated authorities of BRPL.

OHS Organization & Responsibility

The contractor supervisor will play the role of safety supervisor. The safety supervisor shall hold a
diploma degree from a recognized institute or university as per CEA Regulations, 2010. Also
simultaneously contractor has to ensure their competency in safety or EHS with 40 hours training
from reputed agency (like RLI/Allied Boston/ National Safety Council) or trainer, which should be
verified earlier by BRPL safety department accordingly. The copy of training certificate shall be
submitted to Safety Department within 4 weeks of agreement of contract. Time extension may be
given in extraordinary situation subjected to submission of any convincing document carrying valid
proof of near future plan of the training.

The training certificate should not be more than one-year-old.

Apart from above, as an owner of the company the contractor & their other key persons are also
responsible for safety compliance and related issues.

First Day at Work —Induction Training and Issuance of ID-Card

The contractor shall ensure that all his workers have under gone the safety induction and have
been issued with a valid ID card prior to start work at BRPL site. The proof of the same shall be
submitted to Safety Department within 4 weeks of agreement of contract.

All contractor workers shall undergo above as per the BRPL site specific procedure issued from
time to time.

The contractor shall ensure that no worker is in any O&M activities until the valid ID card is issued
and the same is available by each worker at site including that of sub-contractor(s).

In case any worker lost the ID card issued to him, the contractor shall ensure that such incidences
are promptly reported to BRPL and duplicate or new ID card is issued immediately after
completing formalities as deemed necessary by BRPL.

Provision of Safe Working Conditions

Proper barricading shall be created during height work, cable laying work, working on pole, etc.
Dimensions of barricading while cable laying work- Height- 2 mtr, Length- 1.5 mtr. There shall not
be any gap in between two barricades. LED Bacon light shall be placed at 1st and every 4th
barricade. However, while working on pole during supply maintenance work there should be a
barricading cone and caution tape . In narrow lanes, where proper barricading as per rules is not
possible, use barricading as per the approval of respective safety circle head in writing and copy
forwarded to safety and uploading in QMS.

PPE’ Requirement

The contractor shall ensure all the required PPEs given in clause 6.2 and shall allow their workers
to start work at site only after proper verification of adequacy of safety gears/PPE required for the
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specific job at site by the Safety personnel/Site Engineer of BRPL.

Contractor has to ensure the quantity and quality of PPEs during procurement and continuous
usage of following PPE’s by his staff.

S.NO. NAME OF THE PPEs LINEMAN / | HELPER/UNSKILLED | SUPERVISOR
FITTER/SKILLED

1 SAFETY HELMET v v v

2 FULL BODY HARNESS | X X
(POSITIONING BELT)

3 ELECTRICAL  HAND | L, X
GLOVES

4 SAFETY SHOES % v v

5 SAFETY GOGGLES v v %

6 REFLECTIVE JACKET v v %

6.2.2 Contractor has to ensure for proper procurement and distribution of required PPE’s among their
workers with receiving in attached format (Appendix-3) which will be verified by the safety
department during inspection. The entire issuance format duly signed by individual worker and to
be verified/ certified by Department Head and the same need to be submitted to Safety
Department along with mentioned certificates within 4 weeks of agreement of contract. The
sample of the PPE’s being procured by the contractor shall be submitted and approved from the
Safety Department beforehand.

6.2.3 The contractor has to provide 3 arc protection face shields in each zone (2 for
and 1 for maintenance team) as per specifications mentioned in

clause 6.2.5.6.

complaint team

6.2.4 If any of the contractor staff found without PPESs, the said PPE’s will be issued to them from BRPL
store with immediate effect. And the 20% extra amount with procurement cost will be recovered
from their next monthly bill cycle.

Note: PPEs shall strictly be as per the brand mentioned in clause 6.2.5

6.2.5 Technical Specification of the PPEs

6.2.5.1. Safety Shoes — With Composite / Fiber toes (CE approved / IS 15298) — Mandatory for all
personnel working at BRPL O&M. The safety shoes shall meet the following features:

Nooh~wbdhE

Electric Shock Resistant Sole
Impact Resistant

Scrap/Heat Resistant

Slip Resistant

Oil and Acid Resistant
Rubber PU Sole
Anti-puncture

Lead MAKE: BATA/HONEYWELL/KARAM

6.2.5.2 Safety Helmets: (IS 2925 - 1984 or DGMS) with chin strap — Mandatory for all personnel working
at BRPL O&M. The specification of safety helmet shall be as given below:
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V-GARD HDPE Yellow With 4 Point Fas Trac Ratchet Suspension

Shell Material UV stabilized HDPE, Non vented
e With 4 Point Fas Trac Ratchet Suspension sewn
headband
e Textile straps made from polyester Suspension
Suspension e point fixing: good positioning, ...stability, better air
circulation due to ...limited contact areas with the
head
e Easy clean sweatband
Size 52-62 cm

Standard 30 mm with removable HDPE dead plugs suitable

Accessory slot to leak proof fitting

Approvals ANSI/ IEC Z89.1 Class E (electrical)

Additional Low temperatuore -10°C (acc. to GB2811), High
temperature +50°C

Colours Yellow

weight 360 g

Lead MAKE: 3M / KARAM / UFS

6.2.5.3 Full Body positioning Harness: (CE approved / IS 3521 / EN 361 / EN 355) — Shall be used while
work is in progress at height more than 1.8 meter or where from a person may fall and get injured.
The specification of the Full body harness shall be as given below:

Adjustable two chest attachment D-rings and A dorsal attachment
Anchorage .

D-ring
Adaptability Adjustable shoulder and thigh straps
Convenience Shoulder and thigh straps differentiated by a dual color scheme.
Ergonomics Idealy. Positioned sit strap for extended comfort.
Size Standard
weight 1200GMS

ENERGY ABSORBING FORKED LANYARDS

Spec. 44mm wide polyamide webbing.

Length 1.5 Meter

There should not be any metallic part in the full body harness.
Lead MAKE: KARAM /LIFEGEAR/UFS/HONEYWELL
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6.2.5.4 Flex Chem Full View Safety Goggles — Shall be used to protect workers eyes from foreign
materials and flying particles. Mandatory for all personnel working at BRPL O&M. Safety goggles

shall meet the following feature:

aOrwNE

prescription spectacles.

Acetate lens for special applications requiring superior chemical resistance.
Industrial version of tough and popular first responder goggles.

SoftFlex low profile frosted frame for increased comfort.

Comfortable headband with length adjustment.

Indirect venting for comfortable, long lasting wear can be worn with safety helmets and over

6. Sightgard + premium anti-fog coating (EN 166 “N”) with good anti- scratch properties.

Technical Specification:

Weight 95¢.

Lens thickness 1.0mm

Overall width 173mm

Overall length 90mm

Bridge 47.6mm

Lens base 5.5 curve

Lens size 86.1mm verticle, 174mm diagonal

Headband Adjustable length at max.440mm(long enough to fit

together with helmets)

Material & colors

Lens Acetate clear, coating, Sightgard + anti-fog according to
EN 166 “N” & anti scratch.

Body PVC smoke

Headband holder Nylon

Headband Adjustable grey elastic fixed on frame side parts

Marking / Approvals

Standard number

EN 166

Frame marking

MSA EN 166 34-FT CE

Lens marking

2C-1.2MSA1FT NCE

Filter class

2C (Ultra violet radiation with enhanced color

recognition)

Scale number

1.2: luminous trasmittance-89%

Optical class

1 (best class, for permanent wear)

Mechanical resistance

F (low energy impact 45m/s) T (at extreme temperature
-5 to +55° C)

Resistance to

N(distorted vision due to lens fogging)

UV filter

99.9%

Ordering information

10145578-FlexiChem Sightgard + clear , 6x

Lead MAKE: MSA / UVEX/ UFS/3M/KARAM

6.2.5.5 Electrical Insulating Hand Gloves — Shall be used to prevent electric shock based upon the
hazards/risks involved in a particular activity. Safety goggles shall meet the following features:
¢ Breakthrough manufacturing process for exception dry grip.
¢ Soft and flexible for enhanced tactility, high dexterity and wearer comfort.
e Ergonomic design featuring tapered fingers to reduce hand fatigue.
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Relaxed wrist for easy on/off.

For LT work For HT work
Length 360mm 360mm
Class 2 0
Thickness 3.6mm 1Imm
Proof test voltage 20000 5000
Maximum use | 11000 1000
voltage
Tensile strength >16mpa[Mega Pascal]
Puncture >18N/mm [Newton per mili
resistance meter]
Elongation at break | >600% [Stretching length]
Tension set <15%

It should be resistant to oil, acid, ultra violet rays and very low temperature.

Each pair of glove should be marked with class, category, month & year of manufacturing, CE
logo, batch no. and certified laboratory no.

EN certified to electrical and thermal hazards,

EN certified to thermal & electrical hazards to confirm EN 60-903,

EN certified to mechanical hazard to EN-388

Lead MAKE: Honeywell / ANSELL/CATU

6.2.5.6 Arc Protection Face Shield

a)
b)

ATPV value is 10 cal/cm2

It shall have a slotted hard hat and chin guard

Visible light transmission (VLT) shall be 70%

It should have anti fog lens

It should have a provision for replacement of lens and brackets.

It should cover the complete face and the complete neck region.

It must not hinder the work. Must be comfortable for the height jobs as well as in the ground.
Carry bag for the kit.

Lead MAKE: Oberon/Honeywell

6.2.5.7 Certificates required for all PPEs:

7.0

7.1

1. Manufacturer Certificate
2. Test Certificate

3. Authorization of Dealership/Distribution ship

The copy of all the certificates shall be submitted to safety department within 4 weeks of
agreement of contract.

Integrated Management System & Audits

The Contractor shall work in the framework of Integrated Management System (IMS) and shall
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10.1
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maintain documentation as prescribed in the IMS Manual of BRPL. IMS Manual can be obtained
directly from site engineer/Division Head/Respective Head.

All contractors during their currency of contract shall strive to continuously improve and
demonstrate strict compliance to ISO 9001, 14001 & 45001 standards of BRPL.

To verify compliance and to continually improve the management system, all contractors shall be
subjected to both internal & external audits.

Medical Examination

The contractor shall arrange a medical examination of all his employees including his sub-
contractor employees like lineman, ALM, supervisor, Fitter, welders, gas cutters, drivers and all
the workers supposed to work at height (and any other trade specified deemed necessary by
BRPL at the time of deployment then annually) before employing, after illness or injury, if it
appears that the illness or injury might have affected his fitness and, thereafter, once in every year
as per the provisions of applicable laws or as prescribed by BRPL with proper record.

Records of medical examination as described above shall be maintained at the contractor
premises and a copy of the same shall be submitted to Safety Department within 4 weeks of
agreement of contract.

No person about whom the Contractor knows or has reason to believe that he is a deaf or he has
a defective vision or he has a tendency to giddiness shall be required or allowed to work in any
O&M operation or other construction work which is likely to involve a risk of any accident either to
the worker himself or to any other person.

Working at Height

The Contractor shall ensure that all works carried out at a height of 2 Meter or more shall only be
started after obtaining a permit to work at height, which shall be issued as per the procedure of
BRPL by authorized personnel.

The contractor shall ensure that all control measures mentioned and agreed through above work
permit or as deemed necessary by BRPL are enforced and complied all the time during activities
carried out at height.

Full body harness and ladder along with the required PPEs shall be used during height work.
Barricading cone and tape shall be used along with creation of proper safety zone.

Reporting of Near Miss/ Incidents / Dangerous Occurrences

In case of any incident/ accident occurs during the O&M activities undertaken by the Contractor
thereby causing a dangerous occurrence or near miss or any minor or major or fatal injury to his
employees due to any reason, whatsoever, it shall be sole responsibility of the Contractor to
promptly inform the same to Department Head in prescribed form and also to all authorities
envisaged under the applicable laws.

Suspension of Work
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BRPL shall have the right at its sole discretion to suspend the work till compliance of safety
norms, if in its opinion the work is being carried out in such a way that it may cause accidents and
endanger the safety of the persons and / or property, and / or equipments.

In such cases, the contractor shall be informed in writing about the nature of hazards and possible
injury /accident and he shall comply to remove all shortcomings promptly. Decision of BRPL shall
be conclusive and binding on the Contractor in such aspects.

The contractor shall not be entitled to damages / compensation for suspending of work due to
safety reasons and the period of such stoppage of work will not be taken as an extension of time
for completion of the facilities as per the work order and will not be the ground for wavier of levy of
liquidated damages.

The contractor shall follow and comply with all safety Rules of BRPL, relevant provisions of
applicable laws pertaining to the safety of workmen, employees plant and equipment as may be
prescribed from time to time without any demur, protest or contest or reservation. In case of any
nonconformity between statutory requirement and safety rules of the BRPL referred above, the
latter shall be binding on the contractor unless the statutory provisions are more stringent.

OHS Appreciation Policy

If the contractor observes all the safety rules and codes, statutory laws and rules during the period
of the contract awarded by the BRPL and no accident occurs then BRPL may consider the
performance of the contractor and safety score card will be prepared. The best contractor will be
appreciated by suitable “SAFETY AWARD” as per scheme as may be announced separately from
time to time.

Safety Motivational Scheme for Contractor Employee

All contractors must reward their employee monthly for best worker in term of complying safety
norms. They should honour with a gift of Rs. 500/- (five Hundred) with commendation certificate to
motivate others towards safety compliance. The record with photograph should be kept with them
& also to be submitted to BRPL safety department. Contractor may ask to BRPL safety people for
their presence during awarding time.

All contractors have to observe safety day/ week on 4th March to 10th march every year with
proper planning and record to create safety awareness inside their organization. A detailed report
of observing the same to be forwarded to safety department every year.

NOT IN USE

Guidelines for Safety Appreciation Policy Implementation

Recommending Authority shall write comments of his Appreciation in case he observes that there
is no any safety violations.

Recommending Authority shall send his Safety Appreciation to Safety Head who in turn shall
either approve or reject it and shall send it to Site Safety Officer for keeping in records.

Management will appreciate the Safe Contractors for their best performance towards safety norms
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based upon number of safety appreciation notes.

Every year best Safe Contractor shall be suitably awarded. The contractor shall be selected
based upon the maximum numbers of approved safety appreciation notes.

Any contractor who has received any penalty for a particular year shall not be entitled for Safe
Contractor’s Award irrespective of number of safety appreciation notes he has received.

Site Safety Officer will maintain the contractor wise record of penalty & safety appreciation notes
and declare the results latest by 28th February of every year for the performance of previous year.
BRPL Management shall present a Trophy with commendation certificate of safety excellence
every year on the occasion of 4th to 10th March (National Safety Day) to the contractor, who
qualified the safety standard criteria.
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Appendix -1
NOT IN USE
Appendix — 2
NOT IN USE
Appendix — 3
Format for PPE’s Receipt by workers
Name of Site
Division
Name of Contractor
S. | NAME DESI. Safety | Electrical | Full Safety | Safety | Reflective | SIGNA
N Helmet | Insulating | Body Shoes | Goggle | Jacket TURE
0. Hand Harness
gloves

Signature of Contractor / Date...................
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ANNEXURE - IV

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION
EVENT

(To be signed and stamped by the bidder prior to participation in the auction event)

BRPL intends to use the reverse auction through SAP-SRM tool as an integral part of the entire tendering
process. All the bidders who are found as techno commercially qualified based on the tender
requirements shall be eligible to participate in the reverse auction event.

The following terms and conditions are deemed as accepted by the bidder on participation in the bid
event:

1. BRPL shall provide the user id and password to the authorized representative of the bidder.
(Authorization letter in lieu of the same be submitted along with the signed and stamped
acceptance form)

2. BRPL will make every effort to make the bid process transparent. However, the award decision by
BRPL would be final and binding on the supplier/Contractor.

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of
BRPL, bid process, bid technology, bid documentation and bid details.

4. The bidder is advised to understand the auto bid process to safeguard themselves against any
possibility of non-participation in the auction event.

5. In case of bidding through internet medium, bidders are further advised to ensure availability of
the entire infrastructure as required at their end to participate in the auction event. Inability to bid
due to telephone line glitch, internet response issues, software or hardware hangs; power failure
or any other reason shall not be the responsibility of BRPL.

6. In case of intranet medium, BRPL shall provide the infrastructure to bidders, further, BRPL has
sole discretion to extend or restart the auction event in case of any glitches in infrastructure
observed which has restricted the bidders to submit the bids to ensure fair & transparent
competitive bidding. In case of an auction event is restarted, the best bid as already available in
the system shall become the start price for the new auction.

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be
presumed that the bidder has no further discounts to offer and the initial bid as submitted by the
bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any offline
price bids received from a bidder in lieu of non-participation in the auction event shall be out
rightly rejected by BRPL.

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event.
9. The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable

taxes, duties and levies and shall be FOR at BRPL site.
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10. The prices submitted by a bidder during the auction event shall be binding on the bidder. No
further communication will be there.

11. No requests for time extension of the auction event shall be considered by BRPL.

12. The original price bids of the bidders shall be reduced on pro-data basis against each line item
based on the final all-inclusive prices offered during conclusion of the auction event for arriving at
contract amount.

Signature:
Name:

Designation:
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FORMAT —-4.1

EMD BANK GUARANTEE

(To be issued in a Non Judicial Stamp Paper of Rs.100/-purchased in the name of the bank)

Whereas [name of the Bidder] (herein after called the “Bidder”) has submitted its bid dated[date of
submission of bid] for the supply/services of [name and/or description of the goods/services] (here after
called the “Bid”). KNOW ALL PEOPLE by these presents that WE [name of bank] at [Branch Name and
address],having our registered office at[address of the registered office of the bank](herein after called
the “Bank"),are bound unto BSES RAJDHANI Power Ltd., with its Corporate Office at BSES Bhawan,
Nehru Place, New Delhi - 110019 ,(herein after called —the “Purchaser“)in the sumof ........................

(RUPEES ..ot e, only) for which payment well and truly to be made to the said
Purchaser, the Bank binds itself, its successors, and assigns by these presents. Sealed with the Common
Seal of the said Bank this day of 2022. The Conditions of this obligation are:

1. If the Bidder withdraws its Bid during the period of bid validity specified by the Bidder on the Bid
Form;

or

2. If the Bidder, having been notified of the acceptance of its Bid by the Purchaser during the period
of bid validity:

(a) Fails or refuses to execute the contract form, if required: or
(b) Fails or refuses to furnish the performance security, In accordance with the instructions to
Bidders/Terms and Conditions.

We undertake to pay to the Purchaser up to the above amount upon receipt of its first written demand,
without the Purchaser having to substantiate its demand, provided that is its demand the purchaser will
note that amount claimed by it is due to it, owing to the occurrence of one or both of the two condition(s),
specifying the occurred condition or condition(s). This guarantee will remain in force up to and including
180 days after the due date of submission bid, and any demand in respect thereof should reach the Bank
not later than the above date.

(Stamp & signature of the bank)

Signature of the witness(s)
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FORMAT — 4.2

PROFORMA OF CONTRACT CUM PERFORMANCE BANK GUARANTEE

(TO BE ISSUED ON RS 100/- STAMP PAPER)

This Guarantee made at this[ ] day of | | 2022

1. WHEREAS M/s BSES Rajdhani Power Limited, a Company incorporated under the provisions
of Companies Act, 1956 having its Registered Office at BSES Bhawan, Nehru Place, New Delhi
- 110019, India hereinafter referred to as the “Company”, (which expression shall unless
repugnant to the context or meaning thereof include its successors, administrators, executors and

assigns).

2. AND WHEREAS the Company has entered into a contract for (Please specify the
nature of contract here) vide Contract No. dated (hereinafter referred to
as the “Contract”) with M/s. , (hereinafter referred to as “Contractor”, which

expression shall unless repugnant to the context or meaning thereof be deemed to mean and
include each of their respective successors and assigns) for providing services on the terms and
conditions as more particularly detailed therein.

3. AND WHEREAS as per clause ____ of General Conditions of Contract, the Contractor is obliged
to provide to the Company an unconditional bank guarantee for an amount equivalent to seven
and half percent (7.5%) of the total Contract Value for the timely completion and faithful and
successful execution of the Contract from [ ] pl. specify the name of Bank) having
its head/registered office at [ ] through its branch in (pl. specify the name of
Branch through which B.G is issued) hereinafter referred to as “the Bank”, (which expression
shall unless it be repugnant to the context or meaning thereof be deemed to include its
successors and permitted assigns).

4, NOW THEREFORE, in consideration inter alia of the Company granting the Contractor the
Contract, the Bank hereby unconditionally and irrevocably guarantees and undertakes, on a
written demand, to immediately pay to the Company any amount so demanded (by way of one or
more claims) not exceeding in the aggregate [RS. J.......cccvvvennnes (in words) without any demur,
reservation, contest or protest and/or without reference to the Contractor and without the
Company needing to provide or show to the Bank ,grounds or reasons or give any justification for
such demand for the sum/s demanded.

5. The decision of the Company to invoke this Guarantee and as to whether the Contractor has not
performed its obligations under the Contract shall be binding on the Bank. The Bank
acknowledges that any such demand by the Company of the amounts payable by the Bank to the
Company shall be final, binding and conclusive evidence in respect of the amounts payable by the
Supplier to the Owner. Any such demand made by the Owner on the Bank shall be conclusive
and binding, notwithstanding any difference between the Owner and the Contractor or any dispute
raised, invoked, threatened or pending before any court, tribunal, arbitrator or any other authority.

6. The Bank also agrees that the Company at its option shall be entitled to enforce this Guarantee
against the Bank as a principal debtor without proceeding against the Contractor notwithstanding
any other security or other guarantee that the Company may have in relation to the Contractor’s
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10.

11.

12.

13.

14.

liabilities.

The Bank hereby waives the necessity for the Company first demanding the aforesaid amounts or
any part thereof from the Contractor before making payment to the Company and further also
waives any right the Bank may have of first requiring the Company to use its legal remedies
against the Contractor, before presenting any written demand to the Bank for payment under this
Guarantee.

The Bank’s obligations under this Guarantee shall not be reduced by reason of any partial
performance of the Contract. The Bank’s obligations shall not be reduced by any failure by the
Company to timely pay or perform any of its obligations under the Contract.

The Bank further unconditionally and unequivocally agrees with the Company that the Company
shall be at liberty, without the Bank’s consent and without affecting in any manner its rights and
the Bank’s obligation under this Guarantee, from time to time, to:

® Vary and/or modify any of the terms and conditions of the Contract;

(ii) Forebear or enforce any of the rights exercisable by the Company against the Contractor
under the terms and conditions of the Contract; or

(iii) Extend and/or postpone the time for performance of the obligations of the
Contractor under the Contract;

and the Bank shall not be relieved from its liability by reason of any such act or omission on the
part of the Company or any indulgence shown by the Company to the Contractor or any other
reason whatsoever which under the law relating to sureties would, but for this provision, have the
effect of relieving the Bank of its obligations under this Guarantee.

This Guarantee shall be a continuing bank guarantee and shall not be discharged by any change
in the constitution or composition of the Contractor, and this Guarantee shall not be affected or
discharged by the liquidation, winding-up, bankruptcy, reorganization, dissolution or insolvency of
the Contractor or any of them or any other circumstances whatsoever.

This Guarantee shall be in addition to and not in substitution or in derogation of any other security
held by the Company to secure the performance of the obligations of the Contractor under the
Contract.

NOTWITHSTANDING anything herein above contained, the liability of the BANK under this

Guarantee shall be restricted to (insert an amount equal to seven and
half percent (7.5%) of the Annual Contract Value) and this Guarantee shall be valid and
enforceable and expire on (pl. specify date) or unless a suit or action to enforce a

claim under this Guarantee is filed against the Bank on or before the date of expiry.

On termination of this Guarantee, all rights under the said Guarantee shall be forfeited and the
Bank shall be relieved and discharged from all liabilities hereunder.

The Bank undertakes not to revoke this Guarantee during its validity except with the prior written
consent of the Company and agrees that any change in the constitution of the Bank or the
Contractor shall not discharge our liability hereunder.
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15. Company may assign this Guarantee to any Person or body whether natural, incorporated or
otherwise under intimation to the Bank. The Bank shall be discharged of its obligations hereunder
by performance in accordance with the terms hereof to such assignee without verifying the validity
/ legality / enforceability of the assignment.

16. This Guarantee shall be governed by the laws of India. Any suit, action, or other proceeding
arising out of, connected with, or related to this Guarantee or the subject matter hereof shall be

subject to the exclusive jurisdiction of the courts of Delhi, India.
Dated this ............ dayof .............. ... 2022 at ................

(Signature)

(Designation with Bank Stamp)
Attorney as per

Power of Attorney NO..........c.eeeveeeeeee.

Beneficiary's bank detail with IFSC Code:

Beneficiary Name : BSES Rajdhani Power Limited
Bank Name : State Bank of India

Alc No. : 40214783615

IFSC Code : SBINO009601

Vendor has to fill this form & submit along with the PERFORMANCE BANK GUARANTEE

1. Bank Email ID----- Bank Phone No

2. Where to Dispatched the BG -Local Address of bank ---

3. Where to Dispatched the BG Head Office Address --
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FORMAT - 4.3

NON-DISCLOSURE AGREEMENT

THIS NON-DISCLOSURE AGREEMENT ("Agreement"”) is made and entered into at Delhi on the
day of , 2022

By And Between

M/s BSES Rajdhani Power Limited, a company registered under the Companies Act, 1956 and
having its registered office at BSES Bhawan, Nehru Place, New Delhi - 110019 (hereinafter
referred to as the "Disclosing Party" which expression shall unless repugnant to the meaning
and context mean and include its successors and permitted assigns) of the FIRST PART

And

, @ company incorporated under the Companies Act, 1956 and
having its registered office at , (hereinafter referred to as the
"Receiving Party" which expression shall unless repugnant to the meaning and context mean
and include its successors and permitted assigns) of the OTHER PART

Disclosing Party and Receiving Party are hereinafter individually referred to as the "Party" and
collectively as the "Parties".

WHEREAS the Disclosing Party is in discussions with the Receiving Party for Security
Management Services ("Project”) and the Disclosing Party may in conjunction with the aforesaid
disclose to the Receiving Party information relating to their businesses which is confidential and
sensitive in nature and the Receiving Party is willing to undertake to restrict the use and further
disclosure of the information in accordance with the terms and conditions set out herein:

1. The "Receiving Party" acknowledges and confirms the confidential and sensitive nature of
all information, documents and material relating to Persons and entities which may be
accused of or related to the theft of electricity which is a penal offense under the
provisions of the electricity act 2003As well as the various data and tools which may be
available by way of documents as well as other modes of proof("Project”) (i) that may be
disclosed or made available to the Receiving Party by the Disclosing Party or its
employees/ representatives/ advisors/ consultants; (i)Receiving Party may gain or gather
from any source; (iii) Receiving Party may process or arrive at during the course of the
Project; (iv) Receiving Party may have come across during its discussions with any
person in the course of the Project; and (v) all negotiations and discussions between the
Parties relating to the Project (all the information referred to above is hereinafter referred
to as the "Confidential Information™).

2. Confidential Information is understood to include but is not limited to information made
available in written, machine recognizable, graphic or sample form including, without
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limitation, drawings, photographs, models, design or performance specifications, its
analysis, compilations, studies, notes and all other information and data disclosed orally
or visually which has been developed / is exclusive to the Disclosing Party and includes
information provided in various meetings.

Provided, however, that Confidential Information shall not include information which (a) is,
or becomes, publicly known, otherwise than through a wrongful act of the Receiving Party
or its representatives; (b) is in the possession of the Receiving Party prior to receipt from
the Disclosing Party or its representatives without an obligation of confidentiality; (c) is
independently developed by the Receiving Party, provided that it was not derived from the
Confidential Information; (d) is furnished to others by the Disclosing Party without
restrictions, similar to those herein on the rights of such others to use or disclose; or (e) is
approved in writing by the Disclosing Party for disclosure.

3. The Receiving Party shall not disclose the Confidential Information to any other person
save and except with the express consent in writing given by the Disclosing Party. The
Receiving Party, however, may disclose such part of the Confidential Information where
(i) such disclosure is in response to a valid order of a court or any other governmental
body having jurisdiction over this Agreement or (ii) such disclosure is otherwise required
by law, provided that Receiving Party has given prior written notice to the Disclosing Party
forthwith it came to learn about such disclosure requirement or the demand for such for
disclosure and made all reasonable efforts to protect the Confidential Information in
connection with such disclosure.

4. The Receiving Party shall with reference to the Confidential Information take all actions as
may be necessary to (i) maintain the confidentiality thereof; (ii) limit its use of such
Confidential Information solely for the purpose of the Project; (iii)) avoid disclosure even to
any of its employees that are not associated with the Project; (iv)avoid any dissemination
or publication by any of its employees/ representatives associated with the Project; (v)
avoid writing about sensitive information which is disclosed verbally and is sensitive to the
operations; and (vi) safeguard the Confidential Information from being accessed by any
unauthorized person. Such actions shall include but not be limited to obtaining
appropriate non-disclosure undertakings from its employees directly or indirectly engaged
in the Project.

5. The Receiving Party hereby agrees to indemnify and hold harmless the Disclosing Party
and its directors and employees from and against any damage, loss, cost or liability
(including all expenses and costs of enforcing rights under the Agreement) arising out of
or resulting from (i) any use or disclosure by the Receiving Party of Confidential
Information in violation of the Agreement; (ii) any leakage of the Confidential Information
at the end of the Receiving Party or its employees/ representatives; and (iii)) breach or
violation of any of the other covenants herein.

6. The Receiving Party will, promptly upon the request of the Disclosing Party, deliver to the
Disclosing Party, the documents comprising the Confidential Information or any part
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thereof and will destroy any copies, notes, or extracts thereof, without retaining any copy
thereof, except that any portion of the Confidential Information that consists of analysis
and any written Confidential Information not so requested and returned, shall be retained
and kept subject to the terms of this Agreement, or upon the Disclosing Party's request
destroyed (such destruction to be confirmed in writing).

7. The term of this Agreement is 3 years from the date of execution of this Agreement.
However, the obligation to maintain confidentiality of the Disclosing Party's information
shall survive the termination of this Agreement. Any violation of this agreement may lead
to termination of all the relations with the Receiving party and black listing/ debarring of
the Agency for future engagements.

8. This Agreement shall be governed by the laws of India. Any dispute, difference or claim

related to or arising under, out of or in connection with this Agreement shall be resolved
subject to the jurisdiction of Delhi Courts.

For the Disclosing Party

Authorized Signatory
Name:
Designation:

For the Receiving party

Authorized Signatory
Name:
Designation:
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FORMAT —-4.4

NO DEVIATION DECLARATION

NO DEVIATION —A(Technical)
NIT NO & DATE:

DUE DATE OF TENDER:

We hereby accept all terms and conditions of the technical scope of work as mandated in the tender
documents subject to the following deviations as mentioned against the applicable technical qualifying
requirement:

S.NO. | SL.NO OF TECHNICAL SPECIFICATION/SCOPE DEVIATIONS, IF ANY
OF WORK

SIGNATURE & SEAL OF BIDDER
NAME OF BIDDER
Note-The above template is indicative only, May vary depending on the nature of procurement/value.
NO DEVIATION -B (Commercial)

NIT NO & DATE:

DUE DATE OF TENDER:

We hereby accept all terms and conditions of the commercial requirement as mandated in tender
document subject to the following deviations as mentioned against the applicable commercial qualifying
requirement:

S.NO. | S. NO OF COMMERCIAL REQUIREMENTS DEVIATIONS, IF ANY

SIGNATURE & SEAL OF BIDDER

NAME OF BIDDER

Note:-It is important to explicitly include all such terms and conditions which are considered absolutely
necessary to be accepted by bidder without any deviation. Tender document shall have a stipulation that
deviation to such criteria shall make the bid liable for rejection.
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FORMAT - 4.5

BIDDER’S COMMUNICATION DETAILS

Bidder should furnish the below details for future communication: -

GENERAL INFORMATION

NAME OF Company

POSTAL ADDRESS

FOR TECHNICAL QUERY:

CONTACT PERSON &

DESIGNATION NAME DESIGNATION
E-MAIL MOBILE NO TELEPHONE NO
FOR COMMERCIAL QUERY:

CONTACT PERSON &

DESIGNATION NAME DESIGNATION
E-MAIL MOBILE NO TELEPHONE NO

Note: No communication shall be entertained from any other email id, except as mentioned
above. Bidder needs to inform the company if any changes in the email id on their letter head

duly signed by the authorized signatory.
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