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SECTION- I 
 

REQUEST FOR QUOTATION (RFQ) 
 
1. GENERAL 
 

BSES Yamuna Power Limited invites sealed tenders on a “Single Stage: Two Envelope” 
bidding basis (Envelope–I, Techno-Commercial Bid & Envelope-II, Price Bid) from 
eligible Bidders for award of contract for “Road restoration works for cable laying & cable 
faults in BYPL (Yr 2023-24)”. 
 

1.1. The bidder must qualify the requirements as specified in heading “Qualifying 
Requirements” of this RFQ. 
 

1.2. The sealed envelopes shall be duly super-scribed as: 
 
 “NIT No.: CMC/BY/22-23/RS/SvS/VK/63 Dated: 11.01.2023”  
 

for 
 

“Road restoration works for cable laying & cable faults in BYPL (FY 2023-24)” 
 

1.3. Schedule of the tendering process is given below. Detailed Specification, Scope of 
Work, Terms & Conditions, etc are mentioned in the Tender documents, which is also 
available on our website. 
 

 
1.4. The tender document can be obtained from address given below against submission of 

non-refundable demand draft of Rs.1180/- drawn in favour of BSES Yamuna Power Ltd, 
payable at Delhi: 
 

Head of Department, 
Contracts & Material Department, 
BSES Yamuna Power Limited, 
III Floor, “A” Block, Shakti Kiran Building, 
Karkardooma, 
New Delhi-110032. 

 

Cost of Tender Documents 
(Non- Refundable) 

Rs.1180/- (including GST) 

Earnest money Deposit Rs 08 Lakh 

Duration of the Work 12 Months  

Tender documents on sale 
11/01/2023 to 31/01/2023 
(Working days) 

Date & time of Submission of Bid 01.02.2023, 1400 HRS 
Date & time of opening of Techno-
Commercial Bid 01.02.2023, 1630 HRS 
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1.5. Only DD shall be accepted for tender fees.  
 

1.6. The tender documents will be issued on all working days up to the date mentioned in 
clause 1.3. The tender documents & detail terms and conditions can also be 
downloaded from the website www.bsesdelhi.com. In case tender documents are 
downloaded from the above website, then the bidder has to enclose a separate demand 
draft covering the cost of bid documents. 
 

2. POINTS TO BE NOTED 
 

2.1. Works envisaged under this contract are required to be executed in all respects up to 
the period of completion/ duration of work mentioned above. 

2.2. Only those agencies, who fulfil the qualifying criteria as mentioned in clause 3 should 
submit the tender documents. 

2.3. BSES YAMUNA Power Ltd reserves the right to accept/reject any or all bids without 
assigning any reason thereof and alter/amend/modify/add/reduce the amount and 
quantity mentioned in the tender documents at the time of placing Order 

2.4. The bid will be summarily rejected if:  
(a) Earnest Money Deposit (EMD)and Tender Fee of requisite amount is not deposited 

as per tender conditions. 
(b) Bid received after due date and time. 
 

3. EMD 
 

3.1. The bidder shall furnish, as part of its bid, an EMD of the requisite amount. The EMD is 
required to protect the Company against the risk of Bidder‘s conduct which would warrant 
forfeiture.  The EMD shall be denominated in any of the following forms: 
 
(a) BG from nationalized / Scheduled Bank, as per the format annexed in the tender 

document in favour of BSES Yamuna Power Limited valid for 6 (six) months from 
original due date of bid submission. 

(b) Fixed Deposit (lien marked in favor of BSES YAMUNA POWER LTD) valid for 6(six) 
months from original due date of bid submission. 

 
3.2. Please note that bank details as given below have been provided only for the purpose of 

making BG for EMD. 
 

 Beneficiary Name  : BSES Yamuna Power Limited 

 Bank Name            : State Bank of India (SBI) 

 A/c No.                   : 10277791808 

 IFSC Code             : SBIN0009601 

 
3.3. The EMD of the bidders who are not technically qualified shall be returned after the price 

bid opening. 
 

3.4.  Earnest money given by all the bidders who are techno commercially qualified except the 
lower bidder shall be returned within 8 (Eight) weeks after award of the work. 
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3.5.  The EMD of the successful bidder shall be returned on submission of CPBG as per 
tender terms. 
 

3.6. The EMD may be forfeited in case of: 
 

(a) The Bidder withdraws its bid during the period of bid validity specified by the   Bidder 
in the Bid Form      or 

(b) The successful Bidder does not 
(i) accept the Purchase Order/Work Order, or 
(ii)  furnish the required CPBG as per tender terms 

 
(c)   The bidder is found to have submitted false or forged, any of the 

documents/certificates/information. 
 

4. QUALIFYING REQUIREMENTS (QR) 
 
The prospective bidder must meet all of the following qualifying requirements to be 
eligible to participate in the bidding.  
 

4.1. Technical QR:  
 

4.1.1. Bidder must have executed the works of like nature and have extensive experience of 
carrying out similar types of works in any public utility/ other reputed organization in 
Delhi/NCR area involving repair of cable trenches and pits in coordination with 
electrical agencies and road owning departments during day and night. 

 
4.1.2. The bidder should have a full-fledged statutory compliance team. The Head/ in-charge 

of the team should be competent enough to take all decisions related to the contract.  

 
4.1.3. The bidder should have requisite skills, knowledge, expertise, experience, and system 

as per the requirement of the company and the capability to act as Civil Contractor 
with the trained and experienced person with the requisite skill and knowledge to 
perform the function.  

 
4.1.4. Bidder must have a minimum of Five (5) years of extensive experience in the 

execution of Civil Work Contract.  
 

The bidder shall submit all necessary documentary evidence to establish that they 
meet the above qualifying requirements. 

 
 
4.2. Financial QR:  

 
(i) The bidder must have executed a single order of minimum value of Rs 3.2 Crore or two 

orders of minimum value Rs 2 Crore each or three orders of minimum value Rs 1.6 Crore 
each in the similar types of works in any public utility/ other reputed organization in the 
last seven financial years (FY16 to FY22). The completed cost will be escalated by BYPL 
@8% compounded rate for each completed year, ending March 31st for the assessment 
purpose. 
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(ii) The average annual turnover of the Bidder, in the preceding three (3) financial years (i.e., 

FY22, FY21 & FY20) should not be less than Rs 6 Crore (ex GST). The bidder shall 
submit the Annual Turnover Report of the last 3 FYs duly certified by a Chartered 
Accountant. The Turnover certificate must have UDIN Number. 
 

(iii) The bidder should have net worth of Rs 2 Crore as on the last day of the preceding 
financial year on the date of bid submission. The bidder shall submit the Certificate of Net 
Worth duly certified by Chartered Accountant for the last financial year i.e. FY 2021-22. 
The Net worth certificate must have UDIN Number. 
 

(iv) Bidder must provide proof of having solvency of an amount equal to Rs 50 Lakh from any 
nationalized/ scheduled commercial bank. It should not be older than 30 days from the 
date of submission of Techno-Commercial bid.  

 
(v) Bidder should have valid Registration of GST & PAN. 

 
(vi)  Bidder should fulfil all statutory compliances like PF, ESI registration, etc. 

 
(vii)  Entities that have been currently debarred/blacklisted by any Private/central/state 

government institution including electricity boards in India, any of the DISCOM in India, 
lacks qualifying pre-requisites to participate in this tender will not be considered. 
Accordingly, an undertaking by the Authorized Person along with other documents to be 
provided by the bidder on its letter head in this regard, confirming in clear terms, that the 
contractor has not been debarred/blacklisted as on the date of submission of the bid. 
Bidders who is currently debarred/ blacklisted/ suspended by BYPL will not be 
considered in this tender. 
 

(viii) The bidder should give an undertaking by the Authorized Person on their letterhead that 
all the documents/certificates/information submitted by them against the tender are 
genuine/true/correct and the copies of documents have been made from the original 
document/s. Further, in case any of the documents/certificates/information submitted by 
the bidder is found to be false or forged, BYPL at its sole discretion shall be free to take 
all actions as permitted under law, including forfeiture of EMD and disqualification from 
participation in the future tenders of BYPL & Its group companies for indefinite period or 
period as may be decided by BYPL. 
 

(ix) The bidder should submit an undertaking for “No Litigation” / no legal case is pending 
with BYPL or its Group Companies. Bidders having any litigation/ legal case pending with 
BYPL shall not be considered qualified for this tender. 

 
4.3. Other Requirements: 

 
(a) Company reserves the right to carry out technical capability/ infrastructure assessment of 

the Bidders by factory/office/site inspection or by any other means and company’s 
decision shall be final in this regard. 



 
 
 

            BSES YAMUNA POWER LIMITED 
 

NIT No: CMC/BY/22-23/RS/SvS/VK/63  Bidder Seal & Signature 
Page 14 of 126 

 
(b) The bidder shall submit all necessary documentary evidence to establish that the Bidder 

meets the above qualifying requirements including but not limited to following: 
 

i. Last three Financial Years (FY 19-20, FY 20-21& FY 21-22) audited financial 
statement.  

ii. Bidder to submit UDIN based CA Certificate showing NIL dues towards Statutory 
Liabilities, including GST, Taxation, PF, ESI, or any other dues Statutory in nature 
for the period up to 31.03.2022, herein collectively called as “Statutory dues” and 
there is no liability over the bidder relating to deposition of such statutory dues. 

iii. Detail of Banks& Fund & Non fund based Credit limit  
iv. Details of formation/registration of the firm (Proprietary/ Partnership) or Company 

along with all relevant details)  
v. Memorandum & Articles of Association of the Company/ Partnership Deed of the 

Firm /other registration documents, as applicable  
vi. Organization Chart of the Bidders Company/organisation  
vii. Organisation chart for execution of the contract comprising of Technically Qualified 

manager, Safety officer as per CEA guidelines, HR manager, Diploma / Graduate 
Engineers etc. 

viii. Experience details with credentials  
ix. Number of Employees & necessary details 
x. Details of office/s in Delhi, Details of Registered and Corporate offices and details 

of other offices/establishments in India.  
xi. Work order copies along with performance certificates in support of relevant 

experience 
xii. Turnover certificate issued by CA (along with UDIN no.) for the last three Financial 

Years.  
xiii. Net worth certificate as elaborated in financial QR  
xiv. List of pending litigation with government/other institution on account of executing 

any order.  
xv. Copy of ESI/PF Registration certificate  
xvi. Copy of PAN/GST no.  
xvii. Copy of GST Return of last Financial Year. 
xviii. Copy of valid Electrical License (if Applicable). 
xix. Non-Disclosure Agreement (NDA) as per format attached 
xx. Bidder’s details as per format attached 
xxi. Solvency Certificate 
xxii. An undertaking to provide all Tools & Plants, Safety Kits, PPEs Gadgets and 

uniforms as per tender scope.  
 

(c) The bidder should enclose performance certificates in support of relevant experience.  
 

(d) For Existing vendors of BYPL, the evaluation will also include the performance in the 
existing contracts via-a-vis performance in terms of HR issues, all statutory Compliance 
parameters. BYPL reserves the right to qualify or disqualify their bid based on the 
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contract performance despite them meeting the above-mentioned qualification 
requirements. 
 

(e) BYPL may ask for such other documents as it deems fit for substantiating/ justifying the 
submissions made by the bidder. 

 
 
5. BID SUBMISSION 

 
5.1 The bidders are required to submit the bid in 2(two) parts and in original & duplicate (total 

2 copies) at the following address: 
 

Head of Department, 
Contracts & Material Department, 
BSES Yamuna Power Limited, 
III Floor, “A” Block, Shakti Kiran Building, 
Karkardooma, New Delhi-110032. 
 

5.2 Technical bid documents along with commercial terms and conditions shall also be 
submitted in Pen Drive. No price bid shall be submitted in Pen Drive. The PEN Drive 
should be owned by Bidder. The bidder shall ensure that the Pen Drive is free from all 
viruses/malware. The pen drive once submitted shall not be returned. 

 
5.3 This is a two part bid process. Bidders are to submit the bids in 2(two) parts. Both these 

parts should be furnished in separate sealed covers super scribing NIT no. DUE DATE OF 
SUBMISSION, with particulars as PART-A Techno-Commercial Bid and Part-B PRICE 
BID and these sealed envelopes should again be placed in another sealed envelope which 
should be super scribed with — “Tender Notice No.& Due date of opening“. The same 
shall be submitted before the due date & time specified. 

 
5.3.1 PART A: TECHNO-COMMERCIAL BID, UNPRICED (Envelop-1): 

 
The first sealed envelope shall contain an Unpriced Techno-commercial bid in paper 
form (hard copies) and envelope super-scribing PART-A Techno-Commercial Bid. The 
details to be submitted in techno-commercial bids are given below: 
 
a) General information about bidder 
b) Documentary evidence in support of all the qualifying criteria as per clause 4.0, 
c) EMD of requisite amount 
d) Non-refundable separate demand draft for Rs. 1180/- In case the forms are 

downloaded from the website 
e) Technical Literature if any. 
f) Details of experience of works of the same or similar nature. Copy of work orders 

and performance certificates. 
g) Power of attorney 
h) Acceptance to Commercial Terms and Conditions viz Delivery schedule/period, 

Payment terms, BG etc. 
i) Any other relevant document to support bidder meeting QR 
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Techno-Commercial Bid should not contain any cost information whatsoever and shall 
be submitted within the due date. After techno-commercial evaluation, the list of techno-
commercially qualified bidders will be posted immediately on the BSES website. 
 
The bidder should submit complete tender document along with all corrigendum (if any) 
published against this NIT at our website, signed and stamped with bidder’s seal as an 
acceptance of all the terms & conditions of the Tender. 
 

 
5.3.2 PART B: PRICE BID (Envelop-2): 

 
The second sealed envelope shall contain Price bids in paper form (hard copies and 
envelope super-scribing PART-B Price Bid on it. The details to be submitted in the 
Price bid are given below: 
 
(a) PRICE BID shall Comprise of Prices strictly in the Format enclosed in SECTION 

VI. Any change in price bid format, content may lead to rejection of the bid. 
 

(b) Price Bid will be opened after techno-commercial evaluation of all the bids and only 
of the qualified bidders. 

 
5.3.3 FINANCIAL BID EVALUATION THROUGH REVERSE AUCTION: 

 
The company reserves the right to conduct Reverse Auction (RA) for finalization of 
contract hence the details of the price bid shall not be shared with bidders. The qualified 
bidders will participate in reverse auction through SAP-SRM tool. The RA process shall 
be governed by the terms and conditions enclosed as Annexure-IV in this tender 
document. Training/details shall be provided to bidders before participation in auction. In 
case RA is not conducted /concluded for any reasons, a "final no regret" financial bid in 
a sealed envelope will be called for from all qualified bidders. Notwithstanding anything 
stated above, the Company reserves the right to assess bidders’ capability to perform 
the contract, should the circumstances warrant such assessment in the overall interest 
of the Company. In this regard, the decision of the Company shall be final and binding 
on the bidders. 
 

6. TIME SCHEDULE 
 
The activities and their timelines are given hereunder which needs to be adhered by the 
bidders. 
 

S. 
No. 

Activity Description 
Due date 

 

1 

Submission of 
Technical& 
Commercial 
Queries, if any 

All Queries related to NIT 24.01.2023 

2 

Submission of 
Techno-
Commercial & 
Price Bid 

Unpriced Techno-
Commercial & Price Bid in 
separate sealed envelopes 

01.02.2023 
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3 
Opening of 
Techno-
Commercial Bid 

Opening of PART-A 01.02.2023 

4 
Opening of Price 
Bid 

Opening of PART-B of only 
the techno-commercially 
qualified bidders (List of 
bidders will be published at 
our website) 

To be informed separately 

5 
Reverse Auction  
(if required) 

As per RA terms 
Schedule will be intimated to eligible 
bidders through email from email id: 
BYPL.Eauction@relianceada.com 

 
7. AWARD DECISION 

 
7.1 Company intends to award the business on a lowest bid basis, so bidders are 

encouraged to submit the bid competitively. The decision to place order/LOI solely 
depends on Company on the cost competitiveness across multiple lots, quality, 
delivery and bidder ‘s capacity, in addition to other factors that Company may deem 
relevant. 

 
7.2      The Company reserves all the rights to award the contract to one or more bidders       

     who meet the execution requirement or nullify the award decision without assigning     
      any reason thereof.  
 

7.3       In case the performance of any contractor is found unsatisfactory during the      
      execution process, the award will be cancelled and BYPL reserves the right to award  
      the work to another contractor(s) who will be found eligible/fit.  
 

7.4      The abnormally higher or abnormally lower bids shall not be considered with respect  
     to estimated cost. The criteria decided by BYPL on this shall be final and binding on    
      the bidders. 
 

7.5      The bidding firms are advised to quote their Margin / Administrative Service Charges     
     accordingly, BYPL reserves the right to reject the bids quoted with abnormally higher  
     or abnormally lower individual activity rates. The criteria decided by BYPL on this  
     shall be final and binding on the bidders and will not be open for discussion under  
     any circumstances. 
 

8. MARKET INTEGRITY 
We have a fair and competitive marketplace. The rules for the bidders are outlined in the 
Terms & Conditions of the tender documents. Bidders must agree to these rules prior to 
participating in the tender. In addition to other remedies available, we reserve the right to 
exclude a bidder from participating in future markets due to the bidder’s violation of any 
of the rules or obligations contained in the Terms & Conditions. Bidder(s) who violate the 
marketplace rules or engage in behaviour that disrupts the fair execution of the 
marketplace restricts a bidder from participation in future tenders of BYPL to a length of 
time as decided by BYPL, depending upon the seriousness of the violation. Examples of 
violations include, but are not limited to:  
 

 Failure to honour prices submitted to the market place.  
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 Breach of the terms published in Request for Quotation/NIT 
 Misrepresentation of facts, submitting false and fabricating documents 

  
9 CONFIDENTIALITY 

 
All information contained in this tender document is confidential and may not be 
disclosed, published or advertised in any manner without written authorization from 
BYPL. This includes all bidding information submitted.  
 
All tender documents remain the property of BYPL and all bidders are required to return 
these documents to BYPL upon request.  
 
Bidder(s) who do not honour these confidentiality provisions will be excluded from 
participating in future bidding events. 
 
The bidder shall sign a Non-Disclosure Agreement (NDA) in the format attached in 
tender document and submit along with its bid. 
 

10 CONTACT INFORMATION 
 
Technical & Commercial clarification, if any, regarding this tender shall be sought in 
writing and sent by e-mail to the following e-mail IDs:  
 

Address Name/ Designation E-mail Address / Phone Number 

Technical 

33KV Preet Vihar Grid, 

Delhi-110092 
Mr. Surender Kumar 

Lead (Civil) 

Surender.C.Kumar@relianceada.com  

/ 011-4124 7855 

Commercial 

 
C&M Dept, 
3rd Floor, A Block, 
BSES Yamuna 
Power Ltd 

Shakti Kiran Building, 

Karkardooma, New Delhi-

110032 

Mr. Vimal Kumar, 

Sr. Manager – (C&M) 

Vimal.R.Kumar@relianceada.com 

/ 011-4124 9388 

Mr.Santosh Srivastava, 

Head – (Contracts) 

Santosh.V.Srivastava@relianceada.com 

/ 011-4124 9850 

Mr. Robin Sebastian, 

Head – (C&M) 

Robin.Sebastian@relianceada.com  

/ 011-4124 9230 
 

*** 
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SECTION-II 

INSTRUCTIONS TO BIDDERS (ITB) 
 

1. GENERAL 
 
BSES YAMUNA Power Ltd (BYPL), hereinafter referred to as the “Company” is desirous 
for awarding work of “Business Functions for Electricity Distribution work in BYPL” as 
notified in this tender document. 
 

1.1 All the Bids shall be prepared and submitted in accordance with these instructions.  
1.2 Bidder shall bear all costs associated with the preparation and delivery of its Bid, and 

the Company will in no case shall be responsible or liable for these costs. 
1.3 The Bid should be submitted by the Bidder in whose name the bid document has been 

issued and under no circumstances it shall be transferred /sold to the other party.  
1.4 The Company reserves the right to request for any additional information/documents 

and also reserves the right to reject the proposal of any Bidder, if in the opinion of the 
Company, the data in support of RFQ requirement is incomplete.  

1.5 The Bidder is expected to examine all instructions, forms, terms & conditions and 
specifications in the Bid Documents. Failure to furnish all information required in the Bid 
Documents or submission of a Bid not substantially responsive to the Bid Documents in 
every respect may result in rejection of the Bid. However, the Company’s decision in 
regard to the responsiveness and rejection of bids shall be final and binding without any 
obligation, financial or otherwise, on the Company. 

1.6 The company reserves the right to split the order among various successful bidders in 
any manner it chooses without assigning any reason whatsoever. 
 

2. SCOPE OF WORK 
 
Detailed specification/scope of work is provided in Section-V of this tender document. 
 

3. DISCLAIMER 
 

3.1. This NIT is not an agreement and further it is neither an offer nor an invitation by BYPL to 
bidders or any other person for award of contract. The purpose of this NIT is to provide 
bidders information that may be useful to them in the preparation and submission of their 
bids. 
 

3.2. This Document includes statements, which reflect various assumptions, which may or may 
not be correct. Each Bidder should conduct its own estimation and analysis and should 
check the accuracy, reliability and completeness of the information in this Document and 
obtain independent advice from appropriate sources in their own interest. 
 

3.3. Neither Company nor its employees will have any liability whatsoever to any Bidder or any 
other person under the law or contract, the principles of restitution or unjust enrichment or 
otherwise for any loss, expense or damage whatsoever which may arise from or be incurred 
or suffered in connection with anything contained in this Document, any matter deemed to 
form part of this Document, provision of Services and any other information supplied by or 
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on behalf of Company or its employees, or otherwise arising in any way from the selection 
process for the Work.  
 

3.4. Though adequate care has been taken while issuing the Tender document, the Bidder 
should satisfy itself that Documents are complete in all respects. Intimation of any 
discrepancy shall be given to this office immediately.  
 

3.5. This Document and the information contained herein are Strictly Confidential and are for the 
use of only the person(s) to whom it is issued. It may not be copied or distributed by the 
recipient to third parties (other than in confidence to the recipient‘s professional advisors).  
 

3.6. It shall be deemed that by submitting a bid, a bidder agrees to release BYPL and its 
employees,  agents and advisors irrevocably unconditionally fully and finally from any and 
all liability for any claims losses damages costs expenses or liabilities in anyway related to 
or arising from exercise of any rights and all performance of any obligations under this NIT 
and or in connection with the bid process to the fullest extent permitted by applicable law 
and waives any and all rights and all claims it may have in this respect whether actual or 
contingent whether present or in the future  
 

3.7. BYPL and its employees and advisors also accept no liability of any nature whether 
resulting from negligence or otherwise arising from reliance of any bidder upon the contents 
of this NIT.  BYPL may in its absolute discretion but without being under any obligation to do 
so, update amend or supplement the information assessment statement or assumptions 
contained in this NIT. 
 

3.8. The issue of this tender document does not imply that BYPL is bound to qualify any bidder 
or to award the contract to any bidder. BYPL reserves the right to reject all or any of the bids 
without assigning any reasons whatsoever. 

 

4. COST OF BIDDING 
 

The Bidder shall bear all cost associated with the preparation, submission and processing of 
its Bid and the company will in no case be responsible or liable for the costs. 
 

5. TENDER DOCUMENTS 
 

5.1. The Scope of Work, Bidding Procedures and Contract Terms are described in the Bidding 
Documents. In addition to the covering letter accompanying Bidding Documents, the 
Bidding Documents include:  

 
 “Check List, Sections, Annexure & Formats as elaborated in CONTENT of this NIT.” 

 
5.2. The bidder is expected to examine the tender documents, including all Instructions, Forms, 

Terms and Specifications. Failure to furnish all information required by the tender 
documents or submission of a bid not substantially responsive to the tender documents in 
every respect may result in the rejection of the Bid.  
 

6. AMENDMENT OF TENDER DOCUMENTS 
 

6.1. At any time prior to the deadline for submission of Bids, the Company may for any 
reason(s), whether at its own initiative or in response to a clarification requested by a 
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prospective Bidder, alter/amend/modify the tender documents by corrigendum /amendment.  
 

6.2. The corrigendum / amendment shall be part of tender document, pursuant to Clause 5.1, 
and it will be notified  

 (a) by way of uploading the corrigendum/amendment on BSES website (in case of public 
tender),  

 (b) in writing by e-mail to all the Bidders who have received the Bidding Documents by 
email. (in case of limited tender) 

  
 All such corrigendum & amendments will be binding on the bidders.  

 
6.3. In order to provide prospective Bidders a reasonable time in which to take the Amendment 

into account in preparing their Bids, the Company may, at its discretion, extend the deadline 
for the submission of Bids.  

 

7. PREPARATION OF BIDS & LANGUAGE 
 
 The Bid prepared by the Bidder, and all correspondence, documents etc. relating to the Bid 

exchanged by the Bidder and the Company shall be written in English Language. Any 
printed literature furnished by the Bidder may be written in another Language, provided that 
this literature is accompanied by English translation, in which case, for purposes of 
interpretation of the Bid. In case of ambiguity in the English translation, interpretation of the 
Company as regards to translation will be final. 

 
8. DOCUMENTS COMPRISING THE BID 

 
 The Bid prepared and submitted by the Bidder shall comprise the following components:  
 

(a) Techno-Commercial Bid & Price Bid as elaborated in RFQ. (STRICTLY AS PER FORMAT)  
(b) All the Bids must be accompanied with the required EMD &Tender Fees against each 

tender.  
 
9. BID FORM 

 
 The Bidder shall complete “Original” Bid Form and submit it along with details mentioned in 

Techno-Commercial bid (without filling price).   
 
10. BID PRICES 

 
 Bidders shall quote for the entire Scope of work with prices for individual items. The bidder 

is required, at his expense, to obtain all the information he may require to enable him to 
submit his tender including necessary visits to the site to ascertain the local conditions, 
procurement of necessary materials, labour, etc., requirements of the 
local/government/public authorities in such matters. 

 
 

11. BID CURRENCIES 
 

Prices shall be quoted in Indian Rupees Only. 
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12. PERIOD OF VALIDITY OF BIDS 
 

12.1. Bids shall remain valid & open for acceptance for a period of 180 days from the date 
 of opening of the Bid.  

 
12.2. Notwithstanding above, the Company may solicit the Bidder‘s consent to an extension of 

the Period of Bid Validity and the bidder shall be liable to extend the same at the sole 
cost and consequences of the bidder and no claim from the company in this regard shall 
be maintainable. 

 

13. ALTERNATIVE BIDS 
 
Bidders shall submit Bids, which comply with the Tender Documents. Alternative Bids 
will not be considered. The attention of Bidders is drawn to the provisions regarding the 
rejection of Bids in the terms and conditions, which are not substantially responsive to 
the requirements of the Tender Documents.  
 

14. FORMAT AND SIGNING OF BID 
 

14.1. The original Bid Form and accompanying documents (as specified in Clause 9.0), 
 clearly marked "Original Bid", must be received by the Company at the date, time and 
 place specified in Section-I, RFQ. 

 
14.2. The original copy of the Bid shall be typed or written in indelible ink and shall be signed 

by the Bidder or a person or persons duly authorized to sign on behalf of the Bidder. 
Such authorization shall be indicated by written Power-of-Attorney accompanying the 
Bid. All pages of the bid shall be signed by the signatory accompanied with seal of the 
Agency. 
 

14.3. The Bid shall contain no interlineations, erasures or overwriting except as necessary to 
correct errors made by the Bidder, in which case such corrections shall be signed by the 
person or persons signing the Bid. 

 
15. SEALING AND MARKING OF BIDS 

 
15.1. Bid submission: One original (hard copies) and one duplicate (total two copies) of all 

 the  Bid Documents shall be sealed and submitted to the Company before the closing 
 time for submission of the bid.  

 
15.2. The Bidder has the option of sending the Bids in person. Bids submitted by 

Email/Telex/Telegram /Fax will be rejected. No request from any Bidder to the Company 
to collect the proposals from Courier/Airlines/Cargo Agents etc shall be entertained by 
the Company.  

 
 

16. DEADLINE FOR SUBMISSION OF BIDS 
 
16.1. The Original bid must be timely received by the company at the address specified in 

 Section –I, RFQ. 
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16.2. The Company may, at its discretion extend the deadline for the submission of bids 
 by amending the Tender Documents in accordance with Clause 6.0, in which case all 
 rights and obligations of the Company and Bidders previously subject to the deadline 
 will thereafter be subject to the deadline as extended. 
 

17. ONE BID PER BIDDER 
 
Each Bidder shall submit only one Bid by itself. A Bidder who submits or participates in 
more than one Bid will cause all those Bids to be rejected.  
 
 

18. LATE BIDS 
 

Any Bid received by the Company after the deadline for submission of Bids prescribed 
by the Company, pursuant to Clause 16.0, will be declared "Late" and rejected and 
returned unopened to the Bidder.  

 
19. MODIFICATIONS AND WITHDRAWAL OF BIDS 

 
The Bidder is not allowed to modify or withdraw its Bid after the due date of bid 
submission.  

 
20. EVALUATION OF BID 

 
20.1. The bids will be evaluated techno-commercially on compliance to tender terms and 

 Conditions.  
 

20.2. BYPL reserves the right to ask the bidders to provide any additional information   
 including breakup of the prices as quoted by them against line items.  

 
21. CLARIFICATION OF BIDS 

 
 To assist in the examination, evaluation and comparison of Bids, the Company may, at 
its discretion, ask the Bidder for a clarification of its Bid. All responses to requests for 
clarification shall be in writing and no change in the price or substance of the Bid shall 
be sought, offered or permitted  

 
22. PRELIMINARY EXAMINATION OF BIDS / RESPONSIVENESS 

 
22.1. Company will examine the Bids to determine whether they are complete, whether any 

 computational errors have been made, whether required sureties have been 
 furnished, whether the documents have been properly signed, and whether the  Bids 
are generally in order.  
 

22.2. Arithmetical errors will be rectified on the following basis. If there is a discrepancy 
 between the unit price and the total price per item that is obtained by multiplying the 
 unit price and quantity, the unit price shall prevail and the total price per item will be 
 corrected. If there is a discrepancy between the Total Amount and the sum of the 
 total price per item, the sum of the total price per item shall prevail and the Total  Amount 
will be corrected.  
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22.3. Company will determine the substantial responsiveness of each Bid to the Tender 
 Documents including execution capability and acceptable quality of the services  offered. 
A substantially responsive Bid is one, which conforms to all the terms and  conditions of 
the Tender Documents without deviation.  
 

22.4. Bid determined as not substantially responsive will be rejected by the Company and 
 may not subsequently be made responsive by the Bidder by correction of the non-
 conformity. 

 
23. EVALUATION AND COMPARISON OF BIDS 

 
23.1. The evaluation of Bids shall be done based on the delivered cost competitiveness 

 basis. 
 

23.2. The evaluation of the Bids shall be a stage-wise procedure. The following stages are 
 identified for evaluation purposes: In the first stage, the Bids would be subjected to a 
 responsiveness check later on the Techno-Commercial Proposals and the 
 Conditionality of the Bidders would be evaluated. 

 
Subsequently, the Financial Proposals along with Supplementary Financial Proposals, if 
any, of Bidders with Techno-commercially Acceptable Bids shall be considered for final 
evaluation.  

 
23.3. The Company's evaluation of a Bid will take into account, in addition to the Bid price, 

 the following factors, in the manner and to the extent indicated in this Clause:  
(a)  Contract completion schedule  
(b)  Conformance to Qualifying Criteria  
(c)  Deviations from Tender Documents  
(d) Conformity and compliance to the conditions/details provided in pre-bid 
 meeting 
(e) Change in the quantity from mentioned in the tender 

 
23.4. The cost of all quantifiable deviations and omissions from the specification, terms and 

 conditions specified in Tender Documents shall be evaluated.  
 

23.5. The Company will make its own assessment of the cost of any deviation for the 
 purpose of ensuring fair comparison of Bids. 

 
23.6. Adjustments in price, if any, based on the above procedures, shall be made for  the 

 purposes of comparative evaluation only to arrive at an “Evaluated Bid Price”. Bid 
 Prices quoted by Bidders shall remain unaltered.  

 

24. CONTACTING THE COMPANY 
 

24.1. From the time of Bid opening to the time of contract award, if any Bidder wishes to 
 contact the Company on any matter related to the Bid, it should do so in writing.  
 

24.2. Any effort by a Bidder to influence the Company and/or in the Company‘s decisions in 
 respect of Bid evaluation, Bid comparison or Contract Award, will result in the 
 rejection of the Bidder‘s Bid.  
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25. THE COMPANY ’S RIGHT TO ACCEPT ANY BID AND TO REJECT 
ANY OR ALL BIDS 

 
The Company reserves the right to accept or reject any Bid and to annul the Bidding 
process and reject all Bids at any time prior to award of Contract, without thereby 
incurring any liability to the affected Bidder or Bidders or any obligation to inform the 
affected Bidder or Bidders of the grounds for the Company‘s action.  

26. AWARD OF CONTRACT 
 

The Company will award the Contract to the successful Bidder whose Bid has been 
determined to be the lowest-evaluated responsive Bid, provided the Bidder has been 
determined to be qualified to satisfactorily perform the Contract. Company reserves the 
right to award order to other bidders in the tender, provided it is required for need of the 
work. The full or part of the contract may be awarded to other bidder(s) on differential 
rates. 
 

27. THE COMPANY’S RIGHT TO VARY QUANTITIES 
 

The Company reserves the right to vary the quantity i.e. increase or decrease the 
Numbers/ quantities without any change in terms and conditions before the award of 
Contract. Further BYPL may increase or reduce the area/ scale of operations / increase 
or decrease the Numbers/ quantities after the start of work execution under the contract 
and the size of contract / contract value shall be adjusted accordingly. In case of 
decrease in base resources decided mutually then contract value will be adjusted 
accordingly. 
 

28. LETTER OF INTENT/ NOTIFICATION OF AWARD 
 
The letter of intent/ Notification of Award shall be issued to the successful Bidder whose 
bids have been considered successful for award of work/order.  
 
The successful Bidder shall be required to furnish acceptance of LOI / notification of 
award within 7 days of issue of the letter of intent /Notification of Award by Company.  
 

29. CORRUPT OR FRAUDULENT PRACTICES 
 

29.1. The Company requires that the Bidders observe the highest standard of ethics during 
 the entire period of work execution under the Contract. In pursuance of this policy, 
 the Company:  

 
(a) Defines, for the purposes of this provision, the terms set forth below as follows:  

 
"Corrupt practice" means behaviour on the part of officials in the public or private sectors 
by which they improperly and unlawfully enrich themselves and/or those close to them, or 
induce others to do so, by misusing the position in which they are placed, and it includes 
the offering, giving, receiving, or soliciting of anything of value to influence the action of 
any such official in the procurement process or in contract execution; and "Fraudulent 
practice" means a misrepresentation of facts in order to influence a award process or the 
execution of a contract to the detriment of the Company, and includes collusive practice 
among Bidders (prior to or after Bid submission) designed to establish Bid prices at 
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artificial non-competitive levels and to deprive the Company of the benefits of free and 
open competition. 
 

(b) Will reject a proposal for award if it determines that the Bidder recommended for award 
has engaged in corrupt or fraudulent practices in competing for the contract in question; 
 

(c) Will declare a firm ineligible either indefinitely or for a stated period of time, to be 
awarded a contract if it at any time determines that the firm has engaged in corrupt or 
fraudulent practices in competing for, or in executing, a contract.  

 
29.2. Furthermore, It shall be the responsibility of the Bidders to read and understand &

 aware of the provision stated in the Terms and Conditions of tender before 
 participating in the tender. 

 

30. PROCESS TO BE CONFIDENTIAL 
Information relating to the examination, clarification, evaluation and comparison of Bids 
and recommendations for the award of a contract shall not be disclosed to Bidders or any 
other persons not officially concerned with such process. Any effort by a Bidder to 
influence the Company's processing of Bids or award decisions may result in the 
rejection of the Bidder's Bid.  

***** 
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SECTION – III: 

SPECIAL TERMS & CONDITIONS (SCC): 

These Special Terms and Conditions of Contract (SCC) shall be read in conjunction with 
the Terms and Conditions of the Contract, General Conditions of Contract (GCC), Scope of 
Work and other documents forming part of the contract wherever the context so requires. 
Notwithstanding the subdivision of documents into separate sections and volumes, every 
part of each such document shall be deemed to be supplementary to and complementary 
of every other part. 

 

1. DEFINITIONS 
 

1.1. Engineer-in-charge (EIC) / Officer-in-charge (OIC) 

 
The term “Engineer-in-charge (EIC)" / “Officer-in-charge (OIC)” shall mean the Company's 
nominated representative for the purpose of supervision of the execution of the Contract. 
The same shall be mentioned in the Contract.  

 

2. SCOPE OF WORK 
 

The scope includes providing services for Business Functions for Electricity Distribution 
work in BYPL as per detailed scope of work as enumerated in Section – V. 

 

3. EFFECTIVE DATE, TIME AND VALIDITY 
 

3.1. The order/agreement shall become effective for all purposes from the date to be specified 
under the agreement and continue to remain in force for the period of One (01) years. 
Notwithstanding the continuous/periodic review/assessment of contractor’s performance 
by BYPL, at its discretion, the annual performance of the Contractor will be evaluated 
/reviewed year on year basis after completion of every year for continuity of validity of the 
agreement. 

 
3.2. That further Renewal and extension of the agreement shall be the sole prerogative of 

BYPL. BYPL reserves the right to renew the agreement. 
 
3.3. Illustrative Conditions for Renewal and Extension of Agreement Beyond Agreement 

Duration: 
 
BYPL may, at its sole discretion, consider renewal and extension of the agreement 
beyond agreement duration. Such a decision for extension, if envisaged, may be taken 1 
month before the expiry of the agreement. However, BYPL may, at its discretion, renew 
even within One Month of expiry of agreement. BYPL reserves the right not to renew 
and extend the agreement beyond agreement duration. However, in exceptional cases 
when the Contract period shall be extended beyond 1 years then same shall be 
discussed and agreed mutually. 
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3.4. BYPL shall notify the Contractor of any possible extension or request the Contractor to 
furnish additional information, as may be required, for granting such extension. 
 

4. ORDER VALUE 
 

Value of the Contract will be contracted out on the basis of finalized rates. The rates shall 

remain firmed and fixed for the period of contract. They shall not be subject to escalation 

and any increase in the amount.  
 
The Contractor shall not be entitled to adjustment in the Service Fees during the term of 
this Agreement for increase due to  

(a) increased labour costs including minimum wages or costs related to vehicles or 
other equipment’s provided,  

(b) changes in insurance premiums, and/or  
(c) changes in legislations or regulations relating to the Service. 

 
5. RATES & ESCALATION 

 

5.1. The unit rates for the Contract to be carried out at site shall be as per finalized unit rates 

through tender. The Invoice of the Contractor will be processed as per the actual 

Contract done and the quantities of each items performed by the Contractor as per the 

site requirement to be certified by Officer In-charge.  

 

5.2. The rates set out above are inclusive of all duties, levies and taxes and of the incidental 

costs and expenses thereof. Any increase in any duties, levies or taxes shall be borne 

solely by Contractor and shall not result in any increase in the rates mentioned above. 

 

However, any amounts that may be payable towards GST shall be payable extra at 

actual (if applicable) 

 

5.3. The rates will remain firm and fixed for the entire duration of the contract and not subject 

to escalation on any account. 

 

5.4. The rates set out above are also inclusive of reasonable incidental expenses incurred by 

Contractor on the following: 

i) Cost of Labor, tackles and supervision. 

ii)  All taxes and levies, including but not limited to, GST, work contract tax, etc as 

applicable during the currency of the contract. 

iii)  Conveyance of the Contractor's employees up to place of work and/ or from one 

place to another place for carrying out the job. 
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iv)  - 

v)   Rates shall be valid for all heights and locations. 

vi)  All other expenses incidental to the job. 

vii)  The Company shall pay only once against the service provided irrespective of the 

fact that the Contractor might have to take more than one attempt for providing 

the service. 

viii)    Compliance with all labour laws including Minimum Wage Act, Bonus Act etc in 

respect of employees engaged by the Contractor for the discharge of services as 

per this agreement. 

 

5.5.  No idle labour charges will be admissible in the event of any suspension of work by   the 

Company or stoppage caused in the work resulting in contractors’ labour or equipments 

being rendered idle due to any cause at any time. 
 

6. CONTRACT CUM PERFORMANCE SECURITY BANK 
GUARANTEE (CPBG) 

 
6.1. Contractor shall furnish the CPBG in the prescribed format within 15 days from the date 

of issue of LOI / Work Order for due performance of the provisions of Work 
Order/Agreement. 

 
6.2. The CPBG shall be of 5% (Five percentage) of annual contract value inclusive of taxes & 

duties and shall be valid till the agreement period plus six (6) months towards the claim 
period or latest RBI guidelines (if any) regarding claim period, whichever is higher.  
 

6.3. If not otherwise specified in the agreement this amount shall remain fixed during the 
currency of the agreement.  
 

6.4. CPBG value to be enhanced @5% if annual contract value increases by more than 5%.  
 

6.5. The CPBG shall be issued from any nationalized / scheduled bank as per company 
format. 
 

6.6. The Company shall reserve the right to invoke the CPBG unconditionally and without 
recourse to the Contractor, if there is failure to perform any part of the Agreement for 
whatsoever reason. This clause is pertaining to performance of contractual obligations 
and the decision of Company shall be final in this regard. 
 

6.7. In the event of any claim or any other outstanding Contractual obligations remaining 
unfulfilled, the Contractor shall be required to extend the CPBG till the settlement of all 
claims and completion of all Contractual obligations at the cost and consequences of 
contractor.  
 

6.8. In the event, in Company’s sole judgment, the Contractor has fulfilled all its obligations 
under this Agreement, The CPBG shall be released without any interest after the expiry 
of CPBG and its claim period as mentioned above upon compulsory submission of i) No 
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Demand Certificate ii) Indemnity Bond iii) Work completion certificate issued by BYPL iv) 
NOC issued by BYPL compliance cell   
 

6.9. If the CPBG is or becomes invalid for any reason (other than its expiry), the Contractor 
shall immediately notify the Company/BYPL and provide within five (5) days a 
replacement CPBG in the form set out in the Contract/Agreement.  
 

6.10. Not later than sixty (60) Business Days before the expiry of the CPBG, the Contractor 
shall, upon request of the Company/BYPL obtain an extension of the validity of such 
CPBG for the period stated in such request by the Company/BYPL and provide a copy of 
such renewed CPBG.  
 

6.11. It is Contractor’s responsibility to incur charges/cost to maintain and for extension of 
CPBG without claiming reimbursement from the company/BYPL. 
 

7. PAYMENT TERMS 
 

7.1. CABLE LAYING:  "Dig & Restore Policy 2018":  

The payment to the contractor will be released only after the certificate/NOC for satisfaction 

completion of road restoration has been issued by the TPQA. (80% payment after work 

done & clearance from EIC, 10% payment after clearance by TPQA & 10% payment 

retained as security money & will be released after defect liability period. 

7.2. CABLE FAULT 

Contractor shall raise one bill for the work executed against monthly OMS report in each  

division. 

(a) 100 % payment shall be made after satisfactory execution of the work within 30 days 

from the date of receipt of bill at our KKD office. The work to be certified by concern 

Engineer In- charge & TPQA by certifying that the work has been completed in full 

satisfaction of all relevant clauses applicable under the work order. The measurement 

sheet clearly indicating the fault ID/Shut down ID as per OMS against each work 

should be submitted along with proper check list. 

(b) The contractor shall submit the invoice along with the checklist duly filled in. Invoices 

raised for work carried out under this order, in the manner indicated above, will be 

returned to the Contractor by Engineer-In-Charger within 3 days of its receipt, duly 

certified by Engineer-in-charge as under: 

"Certified that work and the quantity for which this invoices (with No & Date) has been 

raised, has been duly verified and certify with reference to relevant documents and found 

to be correct, the terms and condition shall be satisfactorily completed by the Contractor. 

Payment may be made as per Agreement rates". 
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8. INSURANCE 
 

The contractor shall take suitable insurance policy for its men and materials (GPA,   
Mediclaim  policy, Workmen Compensation Policy etc.) 

      as listed below for the resources deployed by him: 
 

8.1.   Insurance Policies: 
a) - 

 
b) Group Personal Accident Insurance: 

Before commencing the execution of the work the Contractor shall take Accidental 
insurance policy for the staff engaged/deployed by him for the work under agreement, to 
insure against any loss of life which may occur during the agreement for the work of the 
Company. The policy shall have coverage of Rs. 15 Lakh (Table C- Death + Permanent 
Total Disability + Partial permanent Disability due to external accidents). Permanent 
total disability coverage shall be 125% of the basic sum assured. 
 
The Contractor shall be responsible for on the spot same day claim settlement with the 
victim's legal heirs without waiting for settlement by insurance claim and without any 
liability on BYPL. The premium amount for both the above policies shall be borne by the 
Contractor. The Contractor shall furnish copy of policy within 15 days of start of work 
under the contract. 
 

8.2.  Medical Insurance Policy: 
 Contractor shall take a mediclaim policy including family floater of minimum sum 

assured value Rs. 2.00 lakhs for the resources who are not covered under ESI. 
Recovery of premium of GMC insurance shall be as per bidder company policy. 

 

8.3.  Comprehensive Marine Storage cum Erection insurance policy: 
Company shall take at his own cost Comprehensive Marine Storage cum Erection 
insurance policy for the total work.  However, Contractor shall take at his own cost third 
party insurance and other suitable insurance policy for his own men and materials. 
Please note that these insurance policies shall be taken in consultation with the company 
and a copy of the such insurance policies shall have to be furnished to company within 
15 days of the date of LOI/Order.  

 

8.4.  For all the insurance policies (whether taken by the Company or Contractor), the 
 Contractor shall be responsible for settlement of claims with the underwriters  without                  
any liability on the company and will arrange replacements / rectification  expeditiously 
without a waiting settlement of insurance claim, at contractor’s own  cost  and this 
shall not entitle the Contractor for any extension of time. 
 

9. PENALTY AND LIQUIDATE DAMAGE 
 
Failure by the Contractor's personnel to wear PIC (Personnel Identity Card) shall attract a 
penalty of Rs.50/- per incident per item per day. 

 
9.1.  - 
9.2. Penalty related to HR issues shall be applicable as defined in GCC.  
9.3. Penalty for non-compliance of statutory regulations shall be applicable as defined in 

GCC.  
9.4. Penalty for misconduct/failure in performance of task under the agreement shall be 

applicable as defined in GCC.  
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9.5. Penalty for violation of safety & quality norms shall be applicable as defined in Annexure-
III, EHS Conditions of the Contract.  

9.6. Total annual aggregated Liquidated Damages and Penalty against various clauses of the 
contract shall be limited to maximum 10% of the annual Contract Value. 

9.7. – 
9.8. A penalty of 2.5% of bill amount shall be levied in each case of non-compliance of safety 

practices and site cleanliness. 
9.9. Liquidated Damages: If the Contractor failed to perform the services, due to the sole 

reasons attributed to the Contractor, within the time period specified for the   individual 
work, the Company shall deduct liquidated damages a sum equivalent to  2 % of the order 
value for each week or balance part there of delay until the actual date up to a maximum 
deduction of 20 % of order value. Once the maximum is reached the Company may 
consider termination of contract without any liabilities to the Company. 

9.10. Penalty For Violation: All costs towards damages / penalties or any other incidental  
expenses paid by BYPL to any authorities due to the fault of the contractor shall be paid / 
recovered from the contractor's unpaid bills / bank guarantees or any other payments 
becomes due to the contractor against the contract or any other payments due to the 
contractor. 

 
 

10. GUIDELINES REGARDING INSPECTION & MAINTENANCE OF 
PITS /DUG AREA WHILE DOING WORK AT SITE IN BYPL AREA 
 

The contractor shall ensure strict compliance of the following directions: 
a) The sites of all manholes, pits, holes, tanks or any other opening in the ground of any 

kind shall be regularly inspected and maintained. 
b) Schedule and protocols of inspections and maintenance shall be drawn up and 

notified to BYPL. 
c) These sites shall be cordoned off to render them inaccessible to the public. 
d) The existence of these sites shall be clearly & visibly marked by the display of 

signboards/signages. 
e) If they are required to be covered, it shall be ensured that the covers are in place. 
f) If required, as per law, prior permission from authorities shall be secured before the 

commencement of work. 
 
The Execution contractor shall solely be responsible for all the preventive and protective 
environmental steps as per guidelines. Any violations from the above guidelines has 
been viewed very seriously by the authorities. The contractor is liable for the penalties / 
other action by the authorities, the contractor shall indemnify BYPL its 
employees/directors/associates from all liabilities/penalties/claims including litigation 
expenses on this account. 
 

11. DERC GUIDELINES & REGULATIONS  
 

The bidder shall make themselves fully aware & familiarise with prevailing DERC 
guidelines/regulations. 
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12. DEFECT LIABLITY PERIOD: 
 

12.01 The defects liability period shall be 12 (Twelve) calendar months from the date 
of the successful completion of the contract as certified by the EIC including any 
extension (s) of time that may have been granted to the Contractor under the scope of 
this Contract. In case any defect in the work is observed during the defect liability 
period, the same shall be rectified by the Contractor at own cost including supply of all 
materials (as per prevailing rates), labour, equipment and any other appliance in this 
regards for the fulfilment of all obligations under the Contract and to the satisfaction of 
the Company. 

 
12.02 EXCLUSION FROM GUARANTEE & DEFECT: 

Deterioration of road restoration work due to other than normal wear & tear of elements as 
mechanical tear or damage, welding, abrasion, fire, explosions collision with objects, 
exposure to acids/ alkalies / solvents. 

 
***** 
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SECTION – IV 

 
GENERAL TERMS & CONDITIONS(GCC) 

 
This GCC shall form an integral part of the Agreement and will be of full force and effect as if 
they were expressly set out in the body of the Agreement. 
 
Reference to any legislation or law to any provision thereof shall include references to any such 
law as it may, after the date hereof, from time to time, amended, supplemented or re-enacted, 
and any reference to a statutory provision, shall include any subordinate legislation made from 
time to time under that provision. 

 
1. DEFINITION & INTERPRETATION 
1.1 Definition 
 In the Agreement (as defined below) the words and expressions defined below shall 

have the meanings assigned to them herein except where the context requires 
otherwise: 

1.1.1 “Accounting Year” means the financial year commencing from 1 April of any calendar 
year and ending on 31 March of the next calendar year.  

1.1.2 “Applicable Laws” means all Law / Laws in force and effect, as of the date hereof and 
which may be promulgated or brought into force and effect hereinafter in India including 
any revisions, amendments or re-enactments including without limitation regulations, 
rules and notifications made there under and judgments, decrees, injunctions, writs and 
orders of any court or regulators or quasi-judicial body or any appropriate authorities, as 
may be in force and effect during the subsistence of the Contract. It includes Law/Laws 
of Country/State legislation, statues, ordinance, notification, circular, regulations and 
other Laws, and bye Laws of any legally constituted public authority. 

1.1.3 “Change in Law” means the occurrence of any of the following after the execution of 
agreement: 
(i) The enactment of any new Indian Law; 
(ii) The repeal, modification or re-enactment of any existing Indian Law;  
(iii) The commencement of any Indian Law which has not entered into    effect until the 

date of performance the Contract;  
(iv) Change in the interpretation or application of any Indian Law by a court as 

compared to such interpretation or application twenty-eight (28) days prior to the 
last date of submission of Tender;  

(v) It also includes changes in the tax rates upward or downward.  
1.1.4 “Change in Service” means any addition to, deletion from, suspension of or other 

modification, to the Services, or to the quality, function or as delineated in this 
agreement, including any such addition, deletion, suspension or other modification, 
which requires a change in one or more of the service specification and the completion 
schedule.  

1.1.5 “Communication” means instruction or information or written notice issued on letter head 
or through electronic mail exchange between Parties and excludes verbal or short 
messaging services (SMS). The notice shall be served by delivering a copy by electronic 
mail, or registered post/speed post etc. Unless otherwise stated in the agreement, all 
communications to be given under the Contract shall be in writing. Communication may 
be sent to competent authority or authority delegated to such officer/employee. 
Communication shall be on letter head of Party signed by competent 
authority/authorized signatory of the Party. 
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1.1.6 “Company/Owner/Purchaser/First Party " the terms used in this agreement shall refer 
to BSES YAMUNA Power Limited (BYPL) having its office at Shakti Kiran Building, 
Karkardooma, Delhi-110032 and shall include its authorized representatives, agents, 
successors and assignees  

1.1.7 “Contractor/Agency/Vendor” means the successful bidder to whom this Agreement is 
awarded. It is entity named in the Execution Cover and includes assignees, 
administrator, executors, successors, associated company/subsidiary/joint 
venture/firm/representative of the Contractor. It is also termed as ‘Contractor’ or 
‘Agency’. 

1.1.8 Contract” /” Agreement/”Work Order” means the agreement between the Company and 
the Contractor for the performance of the Services, including the Contract / Agreement/ 
Work Order duly signed and executed between the Parties, the letter of acceptance, the 
Conditions of Contract, the schedules, Annexures, the Company/BYPL’s requirements, 
including but not limited to the tender, other tender documents and such further 
documents which are listed in the Contract / Agreement/Work Order and includes any 
amendment thereto made in accordance with the provisions hereof giving binding effect 
to the terms and conditions agreed by the Parties. This includes Work Order / Letter of 
Intent(LOI) issued to the Contractor by the Company/BYPL. 

1.1.9 “Agreement Period” shall mean duration of Services to be performed and includes 
extension thereof after mutual consent of both Parties. 

1.1.10 “Agreement Value/Consideration” means the price of the defined Services including 
taxes payable to the Contractor for the performance of the Services subject to such 
additions thereto and deductions there from as may be made under the provisions of 
this Agreement. The Agreement Value is in consideration of providing the Service by the 
Contractor as per scope of work and as per Service specifications stipulated in the 
Agreement; the Agreement Value includes all and any fees, charges, local cess, taxes 
(GST and Income Tax), levies together with all cost and expenses. The Agreement 
Value may also term as ‘Service Fee(s)’ or ‘Agreement fees’/Consideration elsewhere in 
the Agreement. Agreement Value is fixed lump sum for the Agreement Period unless 
mentioned in Agreement elsewhere.  

1.1.11 “Force Majeure” shall have the meaning as ascribed in this agreement and annexures 
thereto.  

1.1.12 “Good Industry Practice” means the exercise of the highest degree of skill, diligence, 
prudence and foresight in compliance with the obligations under the Contract which 
would be expected from a skilled and experienced Contractor engaged, being 
internationally accepted and customized in day to day performance in industry including 
for the supply of Manpower.  

1.1.13 “HSE Conditions” shall mean the BYPL’s health, safety and environment conditions 
containing the requirements and conditions to be met with respect to safety, health and 
environment.  

1.1.14 “KPI” shall mean Key Performance Indicator as set out in the Contract/Agreement, its 
schedules/annexures etc. The performance of the Manpower employed by the 
Contractor for execution of Services shall be measured through KPI. The payment to 
Contractor shall be based on Manpower’s performance as measured through KPI. It 
includes metrics in numerical, frequency and measuring process. Total manpower shall 
be monitored & calculated skill wise but it will be cumulative on monthly basis  

1.1.15 “Manpower” means a person/s, labour (including Contractor’s staff / personnel) known, 
introduced, security personnel employed and deployed by the Contractor in Contractor’s 
provision of the Services who has skill, efficiency and mannerism to execute, perform 
Services under this Contract as per Scope Of Work of the Contract. The Manpower 
deployed shall have valid licenses, PAN card details / KYC information. 
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1.1.16 “Contract cum Performance Bank Guarantee (CPBG)” means the bank guarantee to be 
procured in accordance with terms of agreement for the performance of the Contractor’s 
obligations under the Contract. The CPBG format is furnished in the Annexure, annexed 
to agreement.  

1.1.17 “Service(s)” / “Works” shall mean Company/BYPL’s requirements describing in detail 
including the nature of the Services and activities to be performed by the Contractor and 
its Manpower, in accordance with specifications, the duration of such requirement, and 
Services performed, the expected time of commencement and completion, detailed 
responsibilities and other relevant particulars. It is ‘scope of work’ which is to be 
executed, performed successfully and satisfactorily by the Contractor in accordance with 
the Contract and ancillary services as may be Communicated by the BYPL from time to 
time under the Contract Period.  

1.1.18 “Site” means the designated place/office or establishment or construction site, office, 
branch, including right of way and/or places provided by the BYPL where the Services is 
to be executed and any other place as may be specifically designated in the 
Contract/Agreement as forming part of the Site or designated as such by the 
Company/BYPL.  

1.1.19 “Sub-Contractor” means a Sub-Contractor whom a part of the Contract is Sub 
Contracted by the Contractor with the prior written approval of the Company/BYPL, and 
the permitted legal successors in title to such person, but not any assignee of such 
person.  

1.1.20 “Sub-Contract” shall mean obligations under the Contract have been awarded by the 
Contractor to Sub-Contractor.  

1.1.21 “Tax Invoice” /” Running Bill” (RA Bill/bill) shall have the meaning ascribed to it under 
GST Laws.  
 

1.2 INTERPRETATION 
In the Contract except where the context requires otherwise: 

1.2.1 Words indicating one gender include all genders  
1.2.2 “Written” or “in writing” means hand-written, written, or electronically made and resulting 

in a permanent record  
1.2.3 Any reference to any provision of an act of Parliament or of a state legislature shall be 

construed, at the particular time, as including a reference to any modification, extension 
or re-enactment thereof, to all instruments, orders or regulations then in force  

1.2.4 The singular shall include plural and vice versa, and words denoting natural persons 
shall include partnerships, firms, companies, corporations, joint ventures, trusts, 
associations, organizations or other entities  

1.2.5 The headings are inserted for convenience and shall not limit, alter or affect the meaning 
of the Contract.  

1.2.6 The terms defined in schedule and the BYPL's Requirements shall have the same 
meaning ascribed thereto when used elsewhere in the Contract and vice versa;  

1.2.7 The words “include” and “including” shall be construed without limitation  
1.2.8 The schedules/annexures shall form an integral part of the Conditions of Contract and 

shall be in full force and effect as though they were expressly set out in the body of the 
Conditions of Contract.  

1.2.9 The word “consent” wherever used, shall mean prior written consent; 
1.2.10 In the event any portion or all of the Contract is held to be void or unenforceable, the 

Parties agree to negotiate in good faith to arrive at an amicable understanding which 
shall accomplish the intent of the Parties as originally set forth in the Contract;  

1.2.11 No failure on the part of any Party to exercise, and no delay in exercising, any right 
hereunder shall operate as a waiver thereof, and no single or partial exercise of any 



 
 
 

            BSES YAMUNA POWER LIMITED 
 

NIT No: CMC/BY/22-23/RS/SvS/VK/63  Bidder Seal & Signature 
Page 40 of 126 

such right shall preclude any other or further exercise thereof or the exercise of any 
other right  

1.2.12 References to recitals, Articles or schedules in the Contract shall, except where the 
context otherwise requires, be deemed to be references to recitals, Articles and 
schedules of or to the Contract; and  

1.2.13 In case the day on or by which any thing is to be done is not a Business Day, that thing 
must be done on or by the immediately occurring next Business Day  

 
 
 
2. PRIORITY OF CONTRACT DOCUMENTS 

 
The several documents forming the Agreement are to be taken as mutually explanatory 
of one another, but in case of ambiguities or discrepancies, the same shall be explained 
and adjusted by the company, who shall, accordingly, issue suitable instructions thereon 
to the Contractor. In such event, unless otherwise provided in the agreement or 
explained by way of instructions by the company, as mentioned above, the priority of the 
documents forming the Agreement shall be as follows: 
 
i) Contract Agreement/Work Order. 

(a)Special Conditions of Contract  
(b)General Conditions of Contract  

(ii)The Letter of Acceptance/ Intent 
(iii)Agreed Minutes of the Tender Negotiation Meetings 
(iv) Agreed Minutes of the Tender Technical Meetings 
(v) The Priced Bill of Quantities 
(vi)The Technical Specifications / Scope of work 
(vii)The Tender document, including all Appendices and/or Addenda, Corrigendum the 
latest taking precedence. 
 
In the event of any conflict between the above-mentioned documents, the more stringent 
requirement or conditions which shall be favourable to the company shall govern and 
the decision of company/BYPL shall be final and binding upon the parties. 
 

3. AMENDMENT 
 
Any modification, amendment or other change to the Agreement shall be affected only 
by a written instrument signed by the authorized representatives of both, the Company 
and the Contractor. 
 

4. LANGUAGE AND MEASUREMENT 
 
All correspondence and documents relating to this order placed on the Contractor shall 
be written in English language. Metric System shall be followed for all dimension, units 
etc.  
 

5. EXAMINATION OF SITE & LOCAL CONDITIONS 
 
The contractor is deemed to have visited all the sites that comes under Company’s  
licensed area under the Contract and therefore, ascertained all site conditions and 
information pertaining to the services to be provided under this contract. The company 
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shall not accept any claim whatsoever arising out of the difficulties at site/terrain/local 
conditions, if any.  
 
 

6. TAXES & DUTIES 
 

(i) Prices shall be inclusive of all taxes and duties including labour cess (except GST). 
However, Income Tax(TDS) as per applicable rate in accordance with Income Tax Act 
will be deducted from contractor’s bills. 

(ii) GST at actual shall be paid extra on submission of GST Registration and self-
declaration on Contractor’s letter head stating that you have deposited/or will deposit the 
Tax as per the applicable GST laws. Contractor shall furnish its GST registration 
number. 

(iii) Any statutory variations i.e. increase/decrease in Taxes / Duties introduced by central 
Govt. / State Govt. shall be reimbursed/recovered to/from Contractor against 
documentary evidence and proof. 

(iv) As Per Notification No. 39/2021 # Central Tax dated 21st December, 2021 w.e.f 
01/01/2022 registered person (ie, Recipient/Purchaser) can avail tax credit on those 
invoices only which have been reflected in GSTR 2A or GSTR2B (it means 100% 
matching of invoice is required). Also, GST has to be deposited by Supplier/Contractor 
by filing of GSTR- 1 and GSTR-3B. 

(v) In view of above, if the same is not complied with by the supplier/Contractor and the 
Recipient/Purchaser is not in position to avail / utilize Input Tax Credit due to non-
compliance or non-filing of GSTR-1 and GSTR-3B for the month/quarter (as applicable) 
in which the supply was made, then Recipient/Purchaser has right to hold 100% GST 
amount from next payment due of the subsequent month till the time default is not 
cured. 

(vi) For releasing of the payment kept on hold on account of non-compliance of GST Act, 
supplier/Contractor shall submit payment proof i.e GST Portal screenshot reflecting 
name of Recipient/Purchaser alongwith GSTR-1 and GSTR-3B for month/quarter (as 
applicable) in which the same has been discharged. Payment shall not be released, till 
the time necessary proof showing the discharge of GST liabilities by the contractors for 
the period in default are submitted to the Company. 

(vii) Further, the recipient/purchaser shall also be entitled to recover any financial loss 
suffered by the Company (including tax, interest, penalty and lapse of input credit) due 
to non-compliance or non-filing of GSTR-1 and GSTR-3B by the supplier/Contractor. 

(viii) In case where delivery of goods is being made on FOR site basis, the 
Supplier/Contractor is responsible to comply with rules applicable for E-way bill. Any 
violation in provision of E-way Bill will attract penalty and seizure of Transit Material. Any 
Penalty and Pre-Deposit due to violation of rules/provision shall be paid and borne by 
Supplier/Contractor. Also, Supplier/Contractor is responsible to get the goods 
released from the concerned authority. Delay in supply due to seizure of goods shall 
attract liquidated damages as per Order / Agreement provisions. 
 

7. PAYMENT 
 

7.1.  Subject to the Contractor fulfilling its obligations under the Contract, the  Company shall 
pay to the Contractor the Contract Value as per the terms of the Contract. The 
 Company shall, notwithstanding any provision to the contrary included in the Contract, 
 be entitled to deduct from and/or set off against any amount due or become due,
 whether related to this contract or other contracts awarded to contractor. However, any 
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and all amounts which the Contractor is liable to  pay to the Company, the contractor 
shall make payment as per the agreed schedule  to avoid any set off / deductions. 

 
7.2. Subject to the provisions of the Contract, the Contractor shall submit to the Company, 

monthly on-account Running Bills on or before the 10th of every month in respect of the 
Services executed by the Contractor in the preceding month. If the Contractor fails to 
submit any Tax Invoice (Running Bill) by the 10th of any month, then the Company shall 
have the right to consider such Tax Invoice (Running Bill) only in the immediately 
succeeding month. The Running Bills shall only be for such Services, as, in the opinion of 
the Company, the Contractor has executed in accordance with the Contract, based on 
the certification of Services by the Company in accordance with the Contract. Within 30 
days from the receipt of correct Running Bill along with relevant documents, payment 
shall be released to Contractor’s designated bank account through RTGS /online 
payment as per payment terms under the Contract.  

 
7.3. The Running Bills to be submitted by the Contractor shall be in the format approved by 

the Company. Each Running Bill submitted by the Contractor under the Contract shall be 
supported with relevant documents as instructed by the Company from time to time. On 
receipt of the Running Bill by the Company, the Company shall scrutinize the same to 
check for any errors and to verify that the amount claimed under the Running Bill is in 
conformity with the Contract. The Running Bill shall be payable only after certification of 
Service(s) and approval of the Running Bill for payment by the Company. 
 

7.4. All monitoring, measurement, billing & payment processes shall be on IT enabled 
platform of BYPL as per Company’s guidelines issued from time to time and bidders to 
ensure adherence. 
 

7.5. Contractor shall upload correct monthly running bills along with all supporting 
 documents in online BTS (Bill Tracking Systems) software or any other IT enabled 
platform of BYPL as per Company’s guidelines issued from time to time for certification / 
 approval purpose and bidders to ensure adherence. 
 

7.6. The Contractor shall ensure that their billing documents support cost / expenses  booking 
at Divisional level / Sub Divisional level as required by the Company. 

 
 

8. TAX INVOICE SUBMISSION PROCEDURE AND CERTIFICATION 
 

8.1.  Tax Invoice shall be submitted to the Company for certification. Contractor must pay 
 due attention for submission of Tax Invoice in time and along with relevant Documents to 
Company.  
 

8.2. Tax Invoice shall be certified by Company after verifying relevant original Documents 
submitted by Contractor. If original Document associated with Tax Invoice is misplaced or 
lost during transit or for any genuine reason(s) attributable to Contractor, the reason(s) 
should be informed to Company in writing in stipulated period as instructed by Company. 
A true copy of certified Document with an indemnity bond or Bank Guarantee, as the 
case may be, must be submitted in the format provided by the Company. 
 

8.3. Incomplete Tax Invoice will not be considered for processing of payments in terms of the 
Contract. Company reserves right to recover payable amount or part of Tax Invoice from 
available financial security or other dues of the contractor with the Company. Contractor 
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shall be paid in terms of the Contract based on certification of Tax Invoice along with 
associated relevant Document(s) by the Company only. 
 

 
 
9. TIME ESSENCE OF CONTRACT 

 
Time is the essence of the contract and the contractor shall be responsible for 
performance of his works in accordance with the specified schedule. If at any time, the 
contractor is falling behind the schedule for reasons attributable to him, he shall take 
necessary action to make good for such delays by increasing his work force or by 
working overtime or otherwise to accelerate the progress of the work and to comply with 
schedule timelines and shall communicate such actions in writing to the company, to the 
satisfaction of the Company that his action will compensate for the delays. The 
contractor shall not be allowed any extra compensation for such actions. 
 
Time shall be the essence of the Contractor. Contractor shall complete his work in 
accordance with the specified time-lines/ Schedules as per the terms of the contract or 
as may be instructed by the Company from time to time. 

 

10. LIQUIDATED DAMAGE 
 
Contractor shall ensure that the jobs are carried out in accordance with the terms and 
conditions of this contract. If the jobs are not carried out to the satisfaction of the 
Engineer-In-Charger, whose decision will be final and binding, including events of delay 
for reasons attributable to the Contractor, the Contractor shall be liable to pay and / or 
reimburse to the Company a sum: 

 

a) Equivalent to charges plus 30% over head charges which will be recovered from 

the Contractor's bill; 

b) Equivalent to the penalties defined in various clauses of tender/contract. 

  

11. PERIOD OF MOBILISATION 
 
The contractor shall mobilize its resources to carry out the assigned services under this 
Agreement within 30 days from the issuance of LOI/Order so that services are made 
available from the date of start of the work mentioned in LOI/Order. 

 

12. OPENING OF SITE OFFICE: 
 
The Contractor shall also open and maintain a site office in the area and depute its 
authorized representative there. 
 

13. ACCESS TO THE SITE 
 

13.1. The Company shall provide to Contractor the right of access to the Site progressively for 
the Execution of the Works. The Contractor acknowledges that its access to the Site shall 
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not be exclusive to the Contractor but subject to the restrictions as  contained in 
the Contract as well as the following: 

(a) Any public passage or right existing over any part of the Site from time to time; 

(b) The rights and obligations of persons or authorities under any Applicable Laws; and 

(c) The rights of the Company's Representative, Consultants or any other representative 
of the Owner or any statutory authorities to have access to the Site for inspection of 
the Works 

 
13.2. If the Contractor foresees any delay in the Execution of the Works due to failure on the 

part of the Company to provide right of access to the Site, the Contractor shall 
immediately give written notice to the Company’s Representative substantiating its claim 
for any delay in the execution of the works due to delay in providing the Site. After receipt 
of such notice, the Company’s Representative shall determine extension of time, if any, 
to be granted to the Contractor and notify the Contractor accordingly. The Contractor 
acknowledges and agrees that it shall not be entitled to any monetary claim under any 
circumstances whatsoever due to any delay in handing over of the Site by the Company. 
 

13.3. The Contractor shall not demolish, remove or alter any structures or other facilities on 
 the Site without the prior written approval of the Company’s Representative.  The 
 Contractor shall further ensure that all garbage resulting from the Execution of the 
 Works is removed or disposed of, in accordance with Applicable Laws. 

 
14. INSPECTION & QUALITY CONTROL 

 
Inspection shall be performed by BYPL or its appointed authorized inspection agency. 
The contractor at his sole expenses shall correct defective works. Such rectification 
needs to be done / completed within the timelines specified by BYPL. 
 

15. DEMOBILISATION/ HANDOVER ON CONTRACT COMPLETION 
 

15.1. The contractor shall ensure that all the premises/equipment/services are in good  working 
condition and are with full configuration while handing over back to the Company/new 
Contractor at the end of the contract. 

 
15.2. The demobilization/ handover period will be a period of upto 30 days starting from the 

 date of expiry of the contract. The Contractor shall have to complete the demobilization 
 process including closing all pending calls, and handing over all site-related information 
 to the new Contractor/BYPL during this period. 

 
15.3. Within 30 days of the expiry of the contract, the Contractor's representative and  BYPL's 

representatives or the new Contractor may carry out a Joint survey/physical inspection to 
identify the status of the premises/equipment/services at their locations.  If any of the 
premises/equipment/services are found non-working/irreparable/unsatisfactory, it is the 
responsibility of the contractor to make the same good as part of the existing contract. 
 

15.4. No payments shall be admissible for the demobilization period/activities. 
 

15.5. In case the Contractor is not able to close the pending work as identified in Joint 
 survey/physical inspection during the demobilization period, BYPL at its sole discretion 
can get the work done / Services rendered/ equipment restored/ repaired/substituted by 
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new Contractor/the third party at the risk and cost of the Contractor and the same will be 
deducted/recovered from the bills of the contractor or the security amount, CPBG, 
retention amount or otherwise as per terms of the contract and no claim from the 
Contractor’s side, of any nature, including the claim citing the award of work to third party 
and consequences thereof, shall not be maintainable. 

 
15.6. Payments for the last month shall be cleared only after all the pending works have been 

closed successfully as indicated above. 
 

15.7. Ceiling on deductions/penalty stipulated in this contract, if any, shall not be applicable 
 on deductions stipulated herein during demobilization/ handover on contract 
 completion. 
 

16. REPORTS AND INFORMATION 
 
The Contractor shall be obliged to submit or furnish to Company, all or any information 
as desired by company, in the form of a report or otherwise. The report may be required 
at regular interval as specified/required by company. The information shall be provided 
in a format to be specified by the company to the Contractor. However, company, 
reserves the right to revise this format which would be communicated to the Contractor 
and it shall be valid and binding obligation on the Contractor to submit the desired 
information in the revised format. 

 

17. STATUTORY OBLIGATIONS 
 
The Contractor shall ensure the due compliance of all the applicable statutory acts, 
including but not limited to the following acts, where special attention of the Contractor is 
required to be drawn towards the compliance of provision (along with the latest 
amendments/additions) including any statutory approval required from the Central/State 
Governments, Ministry of Labour. 
 

i. The Child Labour (Prohibition and Regulation) Act, 1986. 
ii. The Agreement Labour (Regulation and Abolition) Act, 1970. 
iii. The Employee's Pension Scheme, 1995. 
iv. The Employee's Provident Funds and miscellaneous provisions Act, 1952. 
v. The Employees State Insurance Act, 1948. 
vi. The Industrial Disputes Act, 1947. 
vii. The Maternity Benefit Act 1961. 
viii. The Minimum Wages Act, 1948. 
ix. The Payment of Bonus Act, 1965. 
x. The Payment of Gratuity Act, 1972. 
xi. The payment of Wages Act, 1936. 
xii. The Delhi Shops & Establishment Act, 1954. 
xiii. The Workmen's Compensation Act. 1923. 
xiv. The Company's Liability Act, 1938. 
xv. The Sexual Harassment of Women at Workplace (Prevention, 

Prohibition and Redressal) Act, 2013 
xvi. The Delhi Preservation of Trees Act 1994 

 
Further the Contractor shall be liable to comply with all the amendment in existing acts / 
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upcoming new comprehensive labour acts/codes related to applicable labour laws. 
 
The Contractor shall, prior to commencement of the jobs under this agreement, furnish 
to the Company the Registration No and Codes of permanent Provident Fund and ESI 
of its employees. 
 
Contractor shall bear the entire responsibility, liability and risk relating to coverage of its 
workforce under different statutory regulations including Workmen's Compensation Act, 
ESI Act, Factories Act 1948, the Agreement Labour (Regulation and Abolition) Act 1970, 
as amended from time to time, and any other relevant laws/regulations as the case may 
be. Contractor shall also be solely responsible for the payment of all benefits such as 
Provident Fund, Bonus, Retrenchment Compensation, leave etc. applicable as per the 
various statutory laws/regulations and shall keep the Company indemnified in this 
regard against any claim. The Company shall be entitled to deduct from any money due 
to or become due to Contractor, any money paid or payable by way of compensation as 
aforesaid or cost or expenses in connection with any claims thereto and Contractor shall 
abide by the decision of the Company as regards the sum payable by Contractor under 
the provisions of this clause 
 
The Contractor shall obtain all registration/permissions licenses etc., which are/may be 
required under any labour or other legislations for providing the services under this 
Agreement. 

 
Contractor shall take insurance policy under the Workmen Compensation Act to cover 
workers, not covered under ESI Act 1948, engaged by it and Accident Liability Insurance 
for its employees for payment of compensation on account of injury, fatal or otherwise 
due to accident during service. Copies of these insurance policies will be submitted to 
company for reference and records and these insurance policies shall be kept valid at all 
times. 

 
In case it is desired by any Labour authorities to produce the records with respect to 
salary/ PF/ESI/EDIL/Bonus etc, the said record/register will be made available by the 
Contractor. 
 
The contractor shall follow all law of the land and prevailing orders issued by various 
Govt Departments like Dept of Power / DERC/ NGT/Dept of Forest/ Dept of Environment 
/ DPCB / CPCB/ Court orders etc. 
 
  

18. PENALTY FOR NON-COMPLIANCE OF STATUTORY 
REGULATIONS 
 
If any non-compliance of any Statutory Obligation is observed then an amount 
equivalent to 1.5 times of the value of the non-compliance will be retained from 
outstanding (monthly) payment bill, however; if non-compliance is continued, penalty will 
be levied as follows: 
 
a. Retained amount will be converted into penalty if Non-compliances are not closed 

within 60 days 
b. Termination of agreement in case non-compliances are not cleared after show 

cause in writing. 
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c. The imposition of the penalty is without prejudice to the BYPL's right to terminate 
the Contract. The closure of the work and final settlement of the contract order shall 
be effected only after issuance of NOC by BYPL. 

 
19. PENALTY FOR MISCONDUCT/FAILURE IN PERFORMANCE OF 

TASK UNDER AGREEMENT 
 

19.1. The Contractor and its manpower shall adhere all code of 
 conduct/Schedule/SOP/Instructions associated with the task to be performed under 
 the agreement.  

19.2. During the period of validity/execution of task under agreement, the behavior of 
 manpower deputed by Contractor shall be entirely professional and shall not commit 
 any misconduct. 

19.3. Misconduct shall refer to the following: 
a. Interaction with the customer in a non-professional way, including any form of 
 verbal/physical abuse to customer or misuse/damage/tempering of premises 
 and/or meter. 
b. Any form of harassment to customer i.e. asking for bribes, reaching customer 
 premises outside the defined working hours, asking the customer for any  favours 
etc. 
c. Additional interaction with customer not under purview of task to be performed 
 under agreement. 
d. Provide other customer services with or without a charge unless directed by 
 BYPL. 
e. Accessing BYPL's IT Infrastructure within data centre or anywhere else, in 
 BYPL premises. 
f. - 
 

19.4. BYPL shall conduct audit and quality checks on the activities to be performed by 
 Contractor and/or the personnel deputed by Contractor under Agreement on a  periodic              
basis, to ascertain the overall quality and performance of  field activities. 

19.5. Any complaints received by BYPL either directly from the customer or observations 
 through audit or any other sources shall be reviewed by BYPL. The  decision of 
 the committee on the final action on Contractor shall be binding. 
 

19.6. PENALTY FOR MISCONDUCT 
(a) The penalty to be imposed in case of misconduct shall be as follows: 

In case of any misconduct as defined above, a penalty of Rs 5000/- per incident 
shall be levied. 
 

(b) In case of multiple incidences of Misconduct: 
1) 4 complaints per annum OR 
2)         more than 1 complaint in a quarter  

An additional penalty of Rs 20,000/- shall be levied and possible termination of the 
contract. 
 

19.7. The person responsible for   such incidence of misconduct must be immediately 
 removed by Contractor from Company’s services under the contract and should also 
 never be deployed for providing any other services to the Company. If needed 
 contractor shall file police FIR against such person 
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19.8. The Contractor shall collect the following documents from the manpower deputed 
 under this agreement, within two weeks of mobilization and shall deposit the same 
 with BYPL as & when demanded, as follows: 

(i) Educational Qualification Certificate: Certificate and mark-sheet of all 
 manpower demonstrating the highest educational qualification of all 
 personnel, making them competent for the task assigned. 
(ii) Permanent Address Proof: Supporting document for permanent address proof 
 of all personnel. 
(iii) Identity Proof: Copy of PAN/Adhaar card should be submitted as identity proof 
 for all personnel. 
 

19.9. Contractor shall deploy the manpower in mutual consultation with BYPL.  BYPL 
 reserves the right to reject deployed manpower, in case the same is not found 
 suitable. 
  

19.10. The Contractor shall conduct relevant background checks and prepare  Background 
Reports through an authorized agency of all manpower deployed for the  performance of 
task under agreement in BYPL within one month of deployment. 
 

Such reports shall be shared with BYPL as requested. Contractor shall submit an 
Affidavit clearly stating that back-ground check for all personnel is complete and back-
ground reports have been prepared to this effect within one month of deployment. 
 

20. STATUTORY PERMISSION/ APPROVALS 
 

20.1. The Contractor shall take all steps as may be necessary to comply with the various 
applicable laws/rules including the provisions of agreement labour (Regulation & 
Abolition Act) 1970 as amended, minimum wages Act, 1984, Workmen Compensation 
Act, ESI Act, PF Act, Bonus Act and all other applicable laws and rules framed there 
under including any other statutory compliance/approval required from the Central/State 
Govt., Ministry of Labour. 
 

20.2. The Contractor must also submit the following before award of First Work Order under 
agreement and these shall be renewed time to time: 
 
a)  Certificate of registration under Contract labour (R & A) Act 1970. 
b) PF Code No. and all employees to have PF A/c No. under PF Act, 1952. 
c) All employees to have a temporary or permanent ESI Card as per ESI Act. 
d) ESI Registration No. 
e) GST registration number 
f) PAN No. 
g)  Electrical License as applicable 
f) Labour License under Labour Act (R & A) Act 1970. A copy of Labour License 
 shall be deposited by Contractor with all Engineer-in-charge responsible for 
 execution of the job before start of the work by the contractor, as per 
 guidelines of HR department.) 
 

20.3. The Contractor must follow/adhere/perform the following task: 
(a) To take Third party Insurance Policy before start of work. 
(b) To follow Minimum Wages Act prevailing in the state. 
(c) Salary / Wages to be distributed not later than 7th of each month. 
(d) To maintain Wage- cum - Attendance Register. 
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(e) To maintain First Aid Box at Site. 
(f) To Submit Latest P.F. and E.S.I. challans pertaining to the period in which work 

was undertaken along with a certificate mentioning that P.F. and E.S.I. applicable 
to all the employees has been deducted and deposited with the Authorities within 
the time limits specified under the respective Acts. 

(g) To frame and adhere the Workmen Compensation Policy in compliance with the 
law. 

(h)  To obtain Labour license before start of work. 
(i)  Registration of Contractors & Contractual Employees under Building & 
          other Construction Worker Welfare Cess Act 1996 & The Building &    \ 
          other Construction Workers (Regulation of Employment & Conditions of   
          services ) Act 1996, as applicable 

 
(j) Registration under “The Delhi Building and other Construction Worker   

(Regulation of Employment and Conditions of Services) Rules  
2002(B.O.C.W.)”, as applicable 

 
Before commencing the work it would be mandatory for the Contractor to furnish the 
Company the permanent PF code no and ESI of the employees. 
 

20.4. Contractor ensures that Manpower deployed at the site must adhere to terms & 
conditions as set out in the Contract. 
 

20.5. The Contractor shall give a written declaration / undertaking on or before 15th of the 
following month that he has complied with the following: 
 a) Has paid minimum wages to his manpower along with its proof. 
b) Deduct and deposited ESI/PF contribution. Copy of the same shall be submitted 
 

20.6. Contractor shall comply with all the amendments to existing acts, upcoming new 
comprehensive labour acts related to applicable labour law, wage code etc 
 

21. PERMITS, LICENSES & APPROVALS 
 

21.1. It shall be the Contractor’s exclusive responsibility to obtain all requisite approvals, 
 permits or licenses required for the performance of the Services. However, upon the 
 request of the Contractor, the Company may, where it is necessary to do so, provide 
 reasonable assistance to the Contractor, at the risk and cost of the Contractor, in 
 applying for and obtaining such permits, licenses or approvals. Any delay in obtaining 
 any such permits, licenses and approvals shall not relieve the Contractor from any of 
 its obligations under the Contract. 
 

21.2. The cost of obtaining the above mentioned permits, approvals and licenses and follow-
 up of the applications for such permits, approvals and licenses shall be borne by the 
 Contractor.  
 

21.3. It shall also be the Contractor’s exclusive responsibility to obtain those requisite 
 approvals, permits or licenses required for the performance of the Services which 
 needs to be obtained by the Company. However, the cost of obtaining such permits, 
 approvals and licenses shall be borne by the Company.  Company shall provide 
 reasonable assistance to the Contractor in applying for and obtaining such permits, 
 licenses or approvals. Any delay in obtaining any such permits, licenses and 
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 approvals shall not relieve the Contractor from any of its obligations under the 
 Contract. 

 
22. REPRESENTATION, WARRANTIES AND GUARANTEES 

  
The Contractor hereby represents warrants and guarantees that: 

22.1. It is a legally recognized entity under the laws of India; 
 

22.2. The Agreement contains valid and binding obligations and is enforceable in 
 accordance with the terms hereof; 
 

22.3. It has studied the technical feasibility, Site conditions and other prevailing conditions 
 and  all other operational details and based on these studies carried out, has agreed 
 to provide  to the Company the services as contemplated in this Agreement; 
 

22.4. It has appraised itself of all applicable rules and regulations, and shall at all times 
 comply with such rules and regulations; 
 

22.5. It shall procure vehicles and hire manpower suitable for the purposes of rendering 
 services as contemplated in this agreement; 
 

22.6. The Services would be conducted in a safe and efficient manner at the Site and at all 
 times in compliance with Good Industry Practices and requirements of the Company, 
 and in any event, in accordance to this Work Order/agreement; 
 

22.7. It shall procure all consents, licenses, permits, approvals and certificates and 
 authorizations as may be required from any governmental authority for the 
 performance of services at the Site; 
 

22.8. It shall duly pay the duties, taxes and levies as are set out in this agreement or 
 otherwise, which are  to be paid by the Contractor; 
 

22.9. There is no action, suit or proceeding, at law or in equity,  or to the best of knowledge 
 of Contractor, any official investigation before or by any governmental authority, 
 arbitration tribunal or other body pending or, to the best of its knowledge, threatened 
 against or affecting it or any of its property, rights or assets, which could reasonably 
 be expected to have material adverse effect on its ability to perform its obligations 
 under this Agreement or on the validity or enforceability of this agreement; 

 
23. EVENTS OF DEFAULTS 

 
Company may, without prejudice to any of its other rights or remedies under the Contract or 
in law, terminate the whole or any part of this Contract  by giving written notice to the 
Contractor, if in the opinion of Company, contractor has neglected to proceed with the 
Contracts with due diligence or commits a breach of any of the provisions of this Contract  
including but not limited to any of the following cases: 

23.1. Failing to complete execution of Contract as per the terms and conditions specified 
 in the Contract. 

 
23.2. Failing to complete Contracts in accordance with the approved schedule of Contract. 
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23.3. Failing to comply with any reasonable instructions or orders issued by Company in 
connection with the Contract. 
 

23.4. Failing to comply with any of the terms or conditions of this Contract. 
 

23.5. In the event Company terminates this Contract, in whole or in part, on the occurrence of 
any event of default, Company reserves the right to engage any other vendor or agency 
to complete the Contract or any part thereof, and in addition to any other right Company 
may have under the Contract or in law including without limitation, including the right to 
penalize for delay under clause “Liquidated Damage” of this Contract , the contractor 
shall be liable to Company for any additional costs that may be suffered/borne by 
Company for the execution of the Contract. 
 

23.6. Failure on the part of the Contractor to maintain its confidentiality obligations and or 
compromising its integrity, which are required to be of highest standards, in so far as 
the present scope of work is concerned. 
 

24. RISK & COST 
 
If the Contractor fails to execute the work as per specification/Agreement/as per the 
direction of Engineer-in-change within the scheduled period and/or even after the 
extended period, the company shall be having the right to cancel/terminate the 
agreement and the company reserves the right to get the work executed from any other 
source at the Risk & Cost of the Contractor. The Extra Expenditure so incurred shall be 
debited to/recovered from the Contractor. 
 

25. LIMITATION OF LIABILITY 
 

25.1. The Contractor's liability (except Third Party Liability; covered under the  agreement 
 and addendums thereto) for all damages, losses, acts or omissions,  howsoever 
 occasioned, shall not, at any time exceed an amount equivalent to Contract  Value. 

 
 
25.2. Notwithstanding anything stated in the agreement, the limitation of Liability shall not be 

available/applicable in case of wilful default/breach/negligent act/misconduct on the part 
of the Contractor and/or its employees. 
 

26. TERMINATION 
 

26.1. TERMINATION BY COMPANY FOR NON PERFORMANCE 
 

During the course of the execution, if at any time the Company observe and forms an 
opinion that the work under the order is not being performed satisfactory and the 
performance of the Contractor not found satisfactory, the Company reserves its right to 
cancel/ terminate this Agreement giving minimum 30 days’ notice without assigning any 
reason and the Company will recover all damages including losses occurred due to loss 
of time from the Contractor. After termination of the agreement, the Contractor shall 
immediately stop all activities related to the work terminated.  This is without prejudice to 
other rights under the terms of contract. The Contractor shall hand over the Company all 
drawing/documents prepared for this contract up to the date of cancellation of order. 
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26.2. PREMATURE TERMINATION 
 

The order can be terminated by the Company before the expiry of its term under the 
following conditions: 
 

(i) The Contractor repudiates this order or otherwise evidences intention not to be 
bound by this order; 

(ii) The Contractor assigns, mortgages, or charges or purports to assign, mortgage, or 
charge any of its obligations or rights in contravention to the provisions of this order; 
or, transfers or negates any of its obligations in contravention to the provisions of this 
order. 

(iii) The Contractor breaches the Secrecy/Non-disclosure Clause/Confidentiality 
obligations. 

(iv) If at any stage during the tenure of the work order, Contractor is found to be involved 
or indulging or even attempting illegal, unlawful action or activities or some fraudulent 
or even trying to take or ask bribe from any customer or to give bribe official/staff or 
misuse or abuse any meter or property of the Company. 

(v) The Company shall be entitled to deduct from any money due or to becomes due to 
the Contractor, money paid or payable by way of compensation as aforesaid or cost 
or expenses in connection with any claims thereto. The Contractor shall abide by the 
decision of the Company as to the amount payable by the Contractor under the 
provision of this clause. 

 
26.3. TERMINATION BY COMPANY FOR CONVENIENCE 

 
The Company shall, in addition to any other right enabling it to terminate the Contract, 
have the right to terminate the Contract at any time without assigning any reason, by 
giving a written notice of minimum 30 days to the Contractor. The Contract shall stand 
terminated on the date as per the notice but such termination shall be without prejudice 
to the rights of the Parties accrued on and before the date of termination. 
 
 

27. GOVERNING LAW AND ARBITRATION 
 

27.1. Governing Law: This Work Order/Agreement shall be governed by the laws of India 
 and each party submits to the exclusive jurisdiction of the courts in New Delhi. 
 

27.2. Dispute Resolution Mechanism. All disputes and differences arising out of or in 
connection with this Agreement shall be resolved amicably by mutual discussion within 
30 days. If the dispute cannot be resolved by mutual discussions and agreement, the 
parties will take such dispute to an arbitral panel comprising Sole Arbitrator jointly 
appointed by the parties to agreement.  
 

27.3. In the event parties fail to appoint the sole arbitrator within 30 days from the date of 
request made by party, the Sole Arbitrator shall be appointed as per the provisions of 
The Arbitration and Conciliation Act 1996 as amended upto date. The arbitration shall be 
conducted in New Delhi in accordance with the provisions of the Arbitration and 
Conciliation Act 1996. The award of the arbitral panel shall be final and binding on all 
parties. The arbitration proceedings shall be conducted in English. The venue and seat 
of Arbitration shall be in Delhi Only. The cost of arbitration shall be shared equally 
between the parties unless otherwise directed by the Arbitrator. 
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28. FORCE MAJEURE 
 

28.1. General 
An "Event of Force Majeure" shall mean any event or circumstance not within the 
reasonable control, of the Party affected, but only if and to the extent that: 
 
(i) Such event or circumstance, despite the exercise of reasonable diligence, could 
not have been prevented, avoided or reasonably foreseen by such Party; 
 
(ii) Such event or circumstance materially and adversely affects the ability of the 
affected Party to perform its obligations under this agreement, and the affected Party 
has taken all reasonable precautions, due care and reasonable alternative measures in 
order to prevent or avoid the effect of such event on the affected party's ability to 
perform its obligations under this Agreement and to mitigate the consequences thereof. 
For the avoidance of doubt, if such event or circumstance would not have materially and 
adversely affected the performance of the affected party had such affected party 
followed good industry practice, such event or circumstance shall not constitute force 
majeure. 
 
(iii) Such event is not the direct or indirect result of the failure of such Party to perform 
any of its obligations under this Agreement; and 
 
(iv) Such Party has given the other Party prompt notice describing such events, the 
effect thereof and the actions being taken in order to comply the relevant clause 
 

28.2. Specific Events of Force Majeure 
Subject to the provisions of the agreement, Events of Force Majeure shall include only 
the following to the extent that they or their consequences satisfy the above 
requirements: 

(i) The following events and circumstances: 
a. Effect of any natural element or other acts of God, including but not limited to 
 storm, flood, earthquake, lightning, cyclone, landslides or other natural 
 disasters, and\ 
b. Explosions or fires or flood 

(ii) Public disorder, insurrection, rebellion, sabotage, riots or violent demonstrations of a 
local character; 

(iii) Declaration of the Site as war zone. 
(iv) Any order, regulation, directive, requirement from any Governmental, legislative, 

executive or judicial authority. 
 

28.3. Notice of Events of Force Majeure  
If a force majeure event prevents a party from performing any obligations under the 
Agreement in part or in full, that party shall: 
(i) Immediately notify the other party in writing of the force majeure events within 2 

working days of the occurrence of the force majeure event 
(ii) Be entitled to suspend performance of the obligation under the Agreement which is 

affected by force majeure event for the duration of the force majeure event 
(iii) Use all reasonable efforts to resume full performance of the obligation as soon as 

practicable 
(iv) Keep the other party informed of all such efforts to resume full performance of the 

obligation on a regular basis 
(v) Provide prompt notice of the resumption of full performance or obligation to the 
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other party. 
 

28.4. Mitigation of Events of Force Majeure 
The Contractor shall: 
(i) Make all reasonable efforts to prevent and reduce to a minimum and mitigate the 

effect of any delay occasioned by an Event of Force Majeure, including applying 
other ways in which to perform the agreement; 

(ii) Use its best efforts to ensure resumption of normal performance after the 
termination of any Event of Force Majeure and shall perform its obligations to the 
maximum extent practicable as agreed between the Parties; and 

(iii) Keep the Company informed at regular intervals of the circumstances concerning 
the event of Force Majeure, with best estimates as to its likely continuation and 
what measures or contingency planning it is taking to mitigate and or terminate the 
Event of Force Majeure. 

 
28.5.  Burden of Proof 

In the event that the Parties are unable in good faith to agree that a Force Majeure event 
has occurred to an affected party, the parties shall resolve their dispute in accordance 
with the provisions of this agreement.  The burden of proof as to whether or not a force 
majeure event has occurred shall be upon the party claiming that the force majeure 
event has occurred and that it is the affected party. 
 

28.6. Termination for Certain Events Of Force Majeure 
If any obligation of any Party under the Agreement is or is reasonably expected to be 
delayed or prevented by a Force Majeure event for a continuous period of more than 1 
(one) month during the Term of the Agreement, the Agreement shall be terminated at 
the discretion of the Company and neither Party shall be liable to the other for any 
consequences arising on account of such termination. 

 
The Company reserves the right to demand the Contractor's services on holidays as 
well as beyond the normal working hours. 

 
The Contractor will ensure that none of their person is engaged in any unlawful activities 
subversive of the Company's interest failing which suitable action may be taken against 
the Contractor as per the terms and condition of this order. 

 
The Contractor shall be liable for payment of all taxes and duties as applicable, to the 
State/ Central Govt. or any local authority. 

 
The Contractor's employees shall not be treated as Company's employees / persons for 
any purpose whatsoever & facilities/ benefits applicable to the Company's employees 
shall not be applicable to   Contractor's employees. If due to any reasons whatsoever 
the Company is made liable to meet any obligation under any of the laws & enactment 
etc, for any reason whatsoever the same shall be recovered from the Contractor either 
from the present and future amount payable to him or  as per law. 
 

29. NOTICE & COMMUNICATION 
 
Any notice or other formal communication to be given under this agreement shall be in 
writing and signed by or on behalf of the party giving it and shall be sent by registered 
post, A.D. to the addresses of Contractor or BYPL as mentioned herein above or to any 
other addresses as agreed by the parties, in writing from time to time. 
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Any notice or other formal communication can also be sent through official e-mail ID of 
authorized person of Contractor or BYPL. 
 
 

30. SAFETY CODE 
 

30.1.  The Contractor shall ensure adequate safety precautions at site, as required under 
 the law of the land to facilitate safe working, during the execution of work under 
 agreement/work order and shall be entirely responsible for the complete safety of 
 their workmen as well as other workers at site and premises during performance of 
 work under agreement. 

 
30.2. The Contractor shall observe the safety requirements as laid down in the agreement and 

in case of sub-contract/assignment (only after written approval of company), it shall be 
the responsibility of Contractor that all safety requirements are followed by the 
employees and staff of the sub-contractor. 

 
30.3. The Contractor employing two hundred employees or more, including employees 

deputed under agreement, shall have a safety officer in order to ensure the 
implementation of safety requirements of the agreement and if the Contractor having 
lesser number of employees, including agreement workers, shall nominate one of its 
employees to act as safety coordinator who shall liaise with the safety officer on matters 
relating to safety and his name shall be displayed on the notice board at a prominent 
place at the work site. 

 
30.4. The Contractor shall be responsible for non-compliance of the safety measures, 

implications, injuries, fatalities and compensation arising out of such situations or 
incidents. 

 
30.5. In case of any accident, the Contractor shall immediately submit a statement of the same 

with BYPL and the safety officer, containing the details of the accident, any injury or 
causalities, extent of properly damage and remedial action taken to prevent recurrence 
and in addition, the Contractor shall submit a monthly statement of the accidents to BYPL 
at the end of each month. 
 

30.6. The contractor / safety officer shall be responsible for providing training to all staff & 
workers, safety compliances, testing and fitness of all T&P , PPE, annual safety audit 
reports etc in line with CEA norms 
 
 

31. WORKMEN COMPENSATION 
 

31.1. The Contactor shall take insurance policy at his own cost under the Workmen 
Compensation Act to cover such workers who are not covered under ESI by the Contractor 
however engaged to undertake the jobs covered under this order and a copy of this 
insurance policy will be given to Company for reference and records. This insurance policy 
shall be kept valid at all times. In case there are no workers involve other than those who 
are covered under ESI by the Contractor, the  Contractor shall certify for the same. 

 
31.2. The Contractor shall keep the Company indemnified at all times, against all claims of 

compensation under the provisions of Workmen Compensation Act 1923 as amended from 
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time to time or any compensation payable under any other law for the time being involving 
workmen engaged by the Contractor in carrying out the job involved and against costs and 
expenses, if any, incurred by the Company in connection therewith and without prejudice 
to make any recovery. 

 
31.3. The Company shall be entitled to deduct from any money due to or to become due to the 

Contractor, moneys paid or payable by way of compensation as aforesaid or cost or 
expenses in connection with any claims thereto and the Contractor shall abide by the 
decision of the Company as to the amount payable by the Contractor under the provisions 
of this clause. 

 
32. THIRD PARTY INSURANCE 

 
The Contractor shall, before the commencement of work, take a Third Party Insurance of 
an adequate value, at his own cost and expenses, securing all the risks/losses/damages 
which may be caused to any third party and/or BYPL and/or its employees/associates, 
because of the omission/performance of tasks by the Contractor under this agreement. 
The full and final settlement of claims raised by third parties shall be the sole responsibility 
of the Contractor without any liability to BYPL. 
 
It is further agreed by the Contractor that in case of defect/damage to the system because 
of default on the part of the Contractor, the Contractor shall, at its own cost, be liable to 
replace/rectify the same at the earliest or make good the loss suffered by BYPL 

 
33. HUMAN RESOURCE ISSUES 
(A) The Contractor would execute the works under agreement through its own resources. 

 
(B) The Contractor shall bear all expenses/cost to be incurred towards salary, allowances, 

perks, travelling allowances, advances, insurance, safety measures, annual increment, 
security, transportation, conveyance reimbursement, telephone expenses, leave pay and 
all other misc. expenses etc. of their employees/ workmen during the validity/tenure of the 
Agreement or any renewed tenure thereto. Also, the Contractor shall be solely responsible 
for making payment for Hospitalization, Compensation thereof in case of any accident & 
injury. 

 
(C) The Contractor to deploy its manpower immediately for carrying out the work as 

specified in the tender document. 
 
(D) The Contractor shall ensure that there are no disputes regarding service, payment etc. 

of the persons engaged by it, anytime during the tenure/validity of the contract. At no 
point of time during the tenure/validity of contract, the Contractor's employees shall 
insist upon the Company for employment, wages, and allowances or any other related 
matter, payment etc. 

 
(E) The Contractor shall not deploy the manpower below the age of 18 years or above the 

age of 58. 
 
(F) The Contractor shall not deploy the female manpower between 7 PM to 6 AM. 
 
(G) The Contractor shall be directly responsible for any / all disputes arising between 

Contractor and its persons and keep the Company indemnified against all losses, 
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damages and claims arising thereof. The Contractor shall resolve all disputes of its 
manpower. All the legal dues of the manpower of Contractor is to be paid on or before 
due date as per applicable laws or within 8 days from date of the termination of 
manpower. 

 
(H) All safety wears required for the Contractor's manpower during the execution of work 

must be provided by the Contractor at its own cost and the Contractor shall ensure that 
its employees regularly use such safety gears. 

 
(I) The Contractor shall be responsible for discipline of its manpower and shall ensure that 

the personnel deputed should adhere to the disciplinary procedure set by the Company. 
The Contractor shall ensure that none of its associate/personnel is engaged in any 
unlawful activities or any other activity subversive of the Company's interest, failing 
which the same shall be termed as breach of the terms of agreement and annexures 
thereto and suitable action may be taken against the Contractor as per the terms & 
conditions of the Agreement. The Contractor will ensure that none of the manpower 
engaged by it will demonstrate before the offices of the Company in any manner 
whatsoever. In case any of the manpower engaged by Contractor is found indulging in 
such activities, the same shall be termed as breach of the terms of agreement and 
annexure thereto and the Contractor will take suitable action against such of their 
employees and submit the ATR with company. 
 

(J) The Contractor shall ensure compliance with minimum wage requirements of the correct 
category and shall ensure the following: 
(a) Timely payment of minimum wages to deployed manpower as per the rate notified 

from time to time by the  Government of National Capital Territory of Delhi. 
(b) Compliance with all other relevant PF, ESI, Insurance and other laws as 

applicable per statute.  
(c) To retain Challans/Receipt issued by Statutory Authorities like Regional Provident 

Fund Commissioner (RPFC)/including its own Pension Provident Fund Trust for 
previous month & proof of payment towards compliance of other statutory 
provisions like E.S.I., GST etc. 

(d) Contractor will also produce challan/receipt with respect to payment of GST as a 
proof for such statutory payment. 

 
(K) Contractor shall comply with provisions of the Payment of Wages Act 1936, Minimum 

wages Act-1948, Employee’s Provident Fund & Miscellaneous Provision Act 1952, ESI 
Act 1948, Company's Liability Act 1936, Industrial Dispute Act 1947, Maternity Benefit 
Act 1961, Contract Labour (Regulations & abolition) Act 1970, Delhi Shops & 
Establishment Act or any modification thereof, THE SEXUAL HARASSMENT OF 
WOMEN AT WORKPLACE (PREVENTION, PROHIBITION AND REDRESSAL) 
ACT, 2013 or any other Act relating to rules made hereunder from time to time. For the 
said purpose the Contractor shall get itself covered under the Employee's Provident 
Fund & Miscellaneous provision Fund 1952  &  ESI directly with the appropriate 
Regional Provident Fund Commissioner, if not done so far and shall intimate to the 
Company the Code No. allotted by the RPFC  &  ESI Authorities within one month from 
the date of commencement of the work under agreement. 

 
(L) Contractor shall organize periodic awareness session on POSH, 2013 and strict 

compliance to POSH, 2013. 
 
(M)  Contractor shall have a detailed HR policy for retirement, training, safety, job suitability, 
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health etc. for it’s employees. Further the Contractor shall have proper grievance 
redressal process for addressing HR issues raised by it’s  employees. 
 

(N) - 
 

(O) The Contractor shall conduct relevant background checks and prepare Background 
Reports through an authorized agency of all personnel deployed for the performance of 
task under agreement in BYPL within one month of deployment. 
Such reports shall be shared with BYPL as requested. Contractor shall submit an 
Affidavit clearly stating that back-ground check for all personnel is complete and back-
ground reports have been prepared to this effect within one month of deployment. 

 
(P) - 

 
(Q) In case, any of the manpower has been found not serving his part of duty on any day as 

per the instructions, Contractor will be fined at the rate of Rs 500/- per person per day. 
 
(R) A separate penalty as per score card shall be levied. 
 
(S) There will not be duplicity of penalty for the same default. 

 
34. DEPLOYMENT OF RESOURCES 

 
34.1. Number of resources to be deployed by the Contractor at all-time shall be specified by 

the bidder as per the format in Section-V, scope of work.  
 

34.2. The contractor shall deploy adequate resources for the smooth execution of work 
assigned to them. The contractor shall provide complete details including name, 
address, and Aadhar Card number of resource deployed. 
 

34.3. The contractor shall deploy qualified & experienced resources comprising engineers, 
supervisors, diploma holders, skilled, semi-skilled & unskilled staff in accordance with 
the requirements of electricity rules, safety laws and other applicable regulatory laws. 
The contractor shall also ensure to meet the requirements of performance standards as 
mentioned in this document. If at any stage, the Company/Engineer In-Charge finds the 
resources not suitable or not up to the mark, the Contractor shall deploy the alternate 
resources immediately. 
 

34.4. Distribution of electricity is an essential service as well as a public utility service. It is 
imperative to secure the electric network of our license area so that uninterrupted 
distribution of power supply to essential services like Delhi Metro, Police, hospitals, etc. 
is maintained. Proper security measures are essential due to the extremely sensitive 
and critical nature of these services. Therefore, Contractors shall be responsible for 
maintaining Personal Identification Data of all staff deployed by him at our premises in 
electronic or any other form as prescribed by the company. In addition to this, the 
Contractor shall also submit a record of his deployment in various locations to BYPL on 
a daily basis if required by the Divisional In-charge. 
 

34.5. The resource deployed by the contractor shall exercise highest level of integrity at work 
place and shall not involve in any type of malpractice. In case any resource of the 
contractor is found involved in any malpractice, the contractor shall indemnify the 
company for the loss incurred by the company on account of such 
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malpractice/misconduct. Since this scope of work and the assistance contemplated 
under the present contract or in the nature of statutory assistance towards preventing 
the theft of electricity under the provisions of the electricity act 2003 the integrity levels 
of the Contractor and /or the agency which is awarded the contract is expected to be of 
the highest standards. 
 

34.6. In case the contractor or the resource deployed by him unable to execute the work 
assigned to it as per satisfaction of the company or the workmen of the Contractor 
refuses to work, going on strike or for any other reason likely to lead to loss of 
productivity, the company shall have right of engaging any other agency or resorting to 
any other suitable means without giving any reason and to recover the cost incurred out 
of the amount payable or become due to the contractor. 
 

35. REPLACEMENT OF RESOURCE(S) 
 

35.1. Should the Company consider at its sole judgment that the persons deployed by the 
Contractor are not suitable for the job for whatsoever reason, the Company will have the 
option either (i) to seek prompt replacement deputing the other person at the  cost of 
Contractor or (ii) to terminate this work order/agreement in part or as a whole. 

 
35.2. If the Company finds any employee of the Contractor guilty of any misconduct, 

incompetence or negligence, the Contractor shall, if so intimated by the Company, 
withdraw such employee from the work of company and replace him with a qualified and 
competent manpower. Contractor shall keep the Company informed of all manpower 
replacements and all such data shall be submitted with the person nominated by 
Company along with personal & qualification details of such persons deputed as 
replacement. 

 
35.3. If any employee of the Contractor found indulged in unfair practices or causing direct or 

indirect damage to Company’s Image/Property/Revenue, immediate action shall be taken 
by the Contractor and the Contractor shall suitably   compensate the company for all loss 
incurred by the Company. Contractor shall have retrenchment / removal policy in place to 
handle such matters. 
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36. CONTRACTOR’S OBLIGATIONS 
A) General Obligations 

36.1 The performance of Services as completed by the Contractor shall be wholly in 
accordance with the Contract and fit for the purposes for which they are intended to and 
as defined in the Contract. The Services shall include any Service which is necessary to 
satisfy the Company's requirements and as implied by the Contract. 
 

36.2 The Contractor shall execute the Services within the time frame for completion as 
specified in the order/agreement and Scope of Work. Without prejudice to the 
provisions of the Contract, before commencing the Services, the Contractor shall satisfy 
itself regarding the BYPL's requirements. The Contractor shall give notice to BYPL, 
within forty-eight (48) hours of the receipt of BYPL's requirements, of any error, fault or 
other defect in the BYPL's requirements or such items of reference.  
 

36.3 The Contractor takes full responsibility for the adequacy and stability of Services to be 
performed at the Site.  
 

36.4 The Contractor shall at all times endeavour to adopt best practices as is prevalent in 
like industry and shall always be required to achieve the desired quality and confirm to 
the schedule of Service(s) at no additional cost to the company/BYPL.  
 

36.5 The Contractor is deemed to have satisfied itself as to the correctness and sufficiency 
of the BYPL's requirements and other terms of the Contract relating to its risks, liabilities 
and obligations set out in or implied by the Contract and all matters and things 
necessary for the proper performance of the Services. 
 

36.6 The Contractor acknowledges the responsibility of the following during the performance 
of the Services:  
(a) The proper transportation of Manpower and materials upto the Site and back. 
(b) Availability of skilled Manpower in time.  
(c) Compliance with the HSE Conditions and adherence to Contractual terms; 
(d) Protection of the environment and adjacent structures and taking steps for 
remedying any damage caused to the environment or adjacent structures during the 
performance of the Services by the Manpower.  
 

36.7 The Contractor shall, whenever required by the BYPL, submit details of the 
arrangement and methods which the Contractor proposes to adopt for the performance 
of the Services. No alteration to these arrangements or methods shall be made without 
the approval of BYPL. 

 
36.8 Train its Manpower in the manner as reflected in their training manual, requirements of 

BYPL and as per the best industry practice before the deployment at the Site. 
Contractor shall maintain training records. Contractor ensures to replace Manpower of 
same specification in order to reliever / absenteeism of Manpower. In the event of 
replacement of Manpower, comply with all the pre and post requisite details of 
deployment, including but not limited to, furnishing of all the required registrations, 
licenses and medical examinations at the cost of Contractor without reimbursement 
from Company/BYPL. 
 

36.9 Contractor agrees to provide all preliminary information or data as may be required by 
the Company/BYPL within fifteen days of issuance of the signed LOI/Work order or as 
per mutually agreed timelines.  
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36.10 In case the Contractor comes across with any ambiguity and/ or discrepancy in the 

BYPL’s requirements, it shall immediately Communicate such ambiguity and/ or 
discrepancy to BYPL, for seeking appropriate instructions to resolve such ambiguities 
and discrepancies.  
 

36.11 Contractor to maintain sufficient cash flow as working capital to meet daily expenses for 
the Manpower.  
 

36.12 Contractor to coordinate and maintain close liaison with local police and administrators. 
Contractor to visit Site periodically and as per specific request of Company/BYPL.  
 

36.13 Notwithstanding anything contrary in the Contract, Contractor must make judicious and 
economical use of resources of the company/BYPL at the Site, including, but not limited 
to resources such as space, water and electricity. In the opinion BYPL discover the 
misuse of resources by the Manpower, after serving notice to the Contractor if 
Contractor fails to adhere to this Article, BYPL reserves right to recover a suitable 
amount as per BYPL discretion. BYPL decision in this regard shall be final & binding. 
 

36.14 The Contractor shall not use the name of the company/BYPL in any manner for credit 
arrangement or otherwise and it is agreed that the company/BYPL shall not in any way 
be responsible for any debts, liabilities or obligations of the Contractor or its Manpower.  
 

36.15 In case, if the company/BYPL is of the opinion, after due consultation with the 
Contractor, that extra Manpower or material / equipment is/are required for reasons of 
improving the quality and nature of Services at the Site, the Contractor shall arrange for 
the same timely at the same price specified in the Contract. 
 

36.16 Contractor to ensure that the Manpower deployed should have bank account which 
their payment must be directly credited to their bank account by the Contractor. The 
Contractor shall submit the copy of its instructions to the bank to transfer the salary / 
wages to the account of its Manpower deputed under the contract to the 
company/BYPL on or before 7th day of every month for the previous month’s salary 
transfer of individual Manpower to their bank.  
 

36.17 Contractor to maintain list of Manpower in shifts and attendance muster at the Site 
entrance for Manpower deployed under the Contract.  
 

36.18 - 

36.19 Immediately on commencement of the Contract, Contractor shall provide complete bio 
data of each Manpower employed at Site and shall ensure that the information provided 
in respect of each Manpower is verified and correct. 

36.20 Staff working hours will be governed by the Factories Act and Applicable Law as per 
State where Site is located and Manpower have been deployed. 

36.21 Contractor must ensure that child labour is not to be deployed at the Site. 

36.22 A detailed Site specific deployment chart shall be submitted by the Contractor to 
Company within 5 working days before commencement of Services. 

36.23 Contractor must ensure to conduct at least bi-weekly surprise checking at Site where 
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their Manpower is deployed and performing Services to ascertain performance as per 
Contract. Contractor shall provide adequate quick response team and surveillance team 
for this purpose 

36.24 Contractor shall develop its own network and arrangements and shall be solely 
responsible to recruit its own personnel for providing Services. 

36.25 If required and on specific instructions by the company/BYPL, Contractor shall 
periodically rotate the Manpower after every 12 months or period as requested by the 
company/BYPL. BYPL to Communicate the same to the Contractor atleast 20 working 
days before rotation of Manpower is intended. 

36.26 Manpower so deployed at the Site shall carry out only those Services that are stipulated 
under the terms of the Contract and shall not do any other job for reward or otherwise, 
except than those stipulated. 

36.27 In case of accident of whatsoever nature at the Site where the Manpower is injured or 
dies, it would be the sole responsibility of the Contractor without any risk and cost of the 
BYPL. 

36.28 Contractor to submit documents related to Manpower along with Contractor’s 
organisation chart, authorised signatories & etc., before commencement of Services 
under the Contract. 

36.29 In case death, injury to any Manpower of the Contractor, Contractor is sole responsible 
under Workmen Compensation Act and any other Applicable Law. Contractor must not 
violate any statutory provisions / Applicable Law  and shall keep BYPL indemnified, in 
full, from any claim associated with injury/death to its employee deployed under the 
agreement. Contractor to compliant with all Applicable Laws. Any breach in statue / 
Applicable Law , BYPL reserves right to recover reasonable compensation at the 
discretionary of BYPL. 

36.30 Contractor to provide master plan for deployment of Manpower and related resourced to 
the Company/BYPL before commencement of the Services. Along with this Contractor 
shall provide documentations in details covering Manpower details as requested by 
BYPL. 

B) Compliance with Applicable Laws by Contractor 
 

36.31 The Contractor shall fully familiarize itself and conform in all aspects with all Applicable 
Laws. The Contractor shall be bound to give all notices, file all returns, etc., required by 
Applicable Laws, as aforesaid and to pay all fees and charges in respect thereof. 
Contractor must have experienced manpower with knowledge to handle all statutory 
compliance related matters  

36.32 The Contractor shall not be absolved from any of its obligations under Applicable Laws 
or the Contract or claim any additional amount from the Company/BYPL or seek any 
extension of time due to its ignorance of any Applicable Law.  

36.33 The Contractor shall indemnify the company/BYPL against all costs, expenses, 
penalties and liabilities incurred/ suffered by any of the Company due to non-compliance 
of any Applicable Law by the Contractor in relation to the performance of the Services. 
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36.34 Contractor is required to obtain requisite license issued by the licensing 
officer/competent authority in the Government office before commencement of Services.  

36.35 Contractor shall ensure that it remains in compliance with Applicable Laws at all times 
and maintained registers and records with all particulars as may be specified in the 
Applicable Laws.  

36.36 Payment of gratuity (if any) to Manpower will be sole responsibility of the Contractor. 

36.37 Contractor to submit details of payments made to PF and ESIC authorities with a list of 
Manpower deployed at the Site with copy of deposit challans. List of Manpower with PF 
and ESIC numbers to maintained up to date by Contractor and if required to be shared 
with BYPL. 

C) Contractor's Other Obligations 
 

36.38 The Contractor shall also provide the necessary proof of remittances of EPF, Pension 
amount and ESIC for the previous month, along with their invoices for the current month 
to Company. Without such proof, the invoices will not be processed for payment. 

36.39 The employees deployed by the Contractor shall be employees of the Contractor. 

36.40 At no point in time shall any employee of the Contractor claim to be the employee of the 
Company. 

36.41 The Contractor is committed to recruit and provide qualified, experienced, well-trained, 
physically & mentally fit personnel in accordance with the Company's standard, duly 
verified by the local police Station as regards their antecedents and backgrounds. 

36.42 The Contractor shall ensure that, the Contractor's manpower deployed at the Company 
shall be in good health, shall have proper eyesight and shall not have any medical 
problems which may endanger his life and the life of the other Company employees 
appointed at the said location.  The Contractor shall ensure that, the Contractor's 
personnel deployed at the Company shall be entirely responsible for the stock of the 
commodities stored at the said location. To ensure such safety, the Contractor shall, 
before deploying any employee in the premises, shall have him medically examined by a 
registered medical practitioner at its own cost and expenses and produce a medical 
certificate certifying that the said employee is medically fit.  It is further agreed that 
without such medical certificate, Company shall not permit any such Contractor's 
personnel to work in its premises.  It is further agreed that Company may, from time to 
time, call upon the Contractor to have all or any of its Contractor's personnel examined. 

36.43 The Contractor shall uphold the strictest disciplinary standards for all their personnel and 
any transgressions are dealt with immediately, and to the fullest extent that the law 
allows. 

36.44 - 

36.45 Whenever any Contractor's personnel go on leave, the Contractor will arrange for a 
suitable replacement immediately. 

36.46 - 
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36.47 The Contractor shall fully guide, supervise and monitor the Contractor's manpower 
deployed in Company locations by its Supervisors. 

36.48 Supervisors will inspect every location at least once every 15 days during day/night to 
check the level of control exercised by Contractor's personnel. The Supervisors will take 
digital photographs of Contractor's personnel in the location during their inspection. The 
photographs will contain date and time stamp to identify the date the photographs are 
taken and send the photographs to Company along with their inspection report on 
weekly basis. 

36.49 The Contractor undertakes to provide required resources to maintain desired service 
level. In case of any failure in services due to paucity of resources, BYPL shall be within 
its rights to make necessary deductions in addition to such rights as available under 
contract. 

36.50 TIMELY DISBURSEMENT OF WAGES 

The Contractor shall ensure that monthly wages/salary disbursed to its manpower timely 
but not later than 7th of each month. Though the company endeavours to process 
Contractor’s bills on time as per the payment timelines mentioned in agreement 
(payment terms), under no circumstances delay in disbursement of wages shall be 
acceptable, it is the Contractor’s responsibility to ensure the same, accordingly the 
bidders are expected to quote their rates to fulfil their obligations towards the timely 
disbursal of wages and all other benefits including PF/ESI/Bonus/leave pay/allowances 
etc. 

It may please be noted that BYPL reserves the right to terminate the agreement in case 
of second or subsequent repeated instances of delay in disbursal of the wages. 
 
 

37. THE COMPANY/BYPL’S OBLIGATIONS/RESPONSIBILITIES 
 

37.1 BYPL may check the competencies of the manpower for the work for which they are 
deputed to ensure that requisite skill and competency levels are being met with  by the 
Contractor. 
 

37.2 BYPL shall not exercise direct control (including matters of payments, discipline and 
removal/termination) and supervision over the Contract Manpower and that shall be done 
by the Contractor. However, BYPL shall have a right to assess the abilities and skills of 
the Manpower deployed by the Contractor to ensure the quality of Service provided under 
the Contract, without actually managing or directing such Contract Manpower.  
 

37.3 The contractor shall ensure to maintain the registers like muster roll, wage register, etc., 
and shall share the copy of the same with BYPL as and when demanded, 
 

37.4  The Company/BYPL reserves the right to engage other party(ies) to perform similar or 
identical Services to be performed by Contractor under this Contract / Agreement for 
which Contractor shall not have any objections. 
 

37.5 BYPL reserves right to review the resources requirement for the performance of assigned 
task, on periodically or preferably on monthly basis for their respective performance. The 
Contractor, without any objection, shall deploy resources on time accordingly. The 
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Contractor to deploy resources within 2 days (including Central and State holidays) to 
Site / establishment as notified by BYPL in writing. Failure to do so shall result into delay 
in deploying resources for the completion of the assigned task, the reasonable 
compensation shall be applicable in terms of the Contract.  
 

37.6  BYPL shall at all times have access to any Site where the Manpower is engaged and 
performing any of the Services and BYPL shall have the right to inspect performance at 
Site. Any deviation or gap or discrepancies arises while executing Services shall be 
communicated to Contractor within 3 working days. The Contractor within next two 
working days shall provide reasonable feedback with evidence if any to BYPL. If 
Contractor does not respond to the Communication in time under this sub Article, it 
tantamount to breach of the Contract and shall attract reasonable compensation in terms 
of the Contract. 

 

38. INDEMNITY 
 
The Contractor shall indemnity, defend, save and hold harmless all directors, company 
and its employees against any and all suits, proceedings, actions, demands and third 
party claims for any loss, damage, cost and expense suffered by company on account of 
the negligence, act or omission inaction by the Contractor or its employees under this 
Agreement. Agencies shall also wholly indemnity and compensate company against any 
theft, misappropriation, fraudulent act or omission, any collusion with customer/s, 
intentional recording of incorrect reading/DATA, or any other offence under the applicable 
laws or breach of obligation under the present agreement, and would also render itself 
liable to appropriate legal action being initiated against it by company. 

 
The Contractor shall also be responsible and liable to company for any loss or damage 
caused to company for any negligence or inaction, damage to the property of company 
caused by the Contractor or its employees. 
 

39. SECRECY & CONFIDENTIALITY 
 

39.1 The technical information, data and other related documents forming part of order 
 and the information obtained during the course of investigation under this order shall 
 be the  Company's exclusive property and shall not be used for any other purpose 
 except for the execution of the order. The technical information drawing, records  and 
 other document shall not be copied, transferred, or divulged and/or disclosed to third 
 party in full/part, not misused in any form whatsoever except to the extent for the 
 execution of this order. 

 
39.2 These technical information, drawing and other related documents shall be returned to 

the Company with all approved copies and duplicates including data/drawing/plans as are 
prepared by the Contractor during the executions of this order, if any, immediately after 
they have been used for agreed purpose. 
 

39.3 In the event of any breach of this provision, the Contractor shall indemnify the Company 
against any loss, cost or damage or claim by any party in respect of such breach. 
 

39.4 The Contractor shall not use the name/logo/emblem of the Company in any manner 
either for credit arrangement or otherwise and it is agreed that the Company shall not in 
any way be responsible for the debts, liabilities or obligations of the Contractor and/or his 



 
 
 

            BSES YAMUNA POWER LIMITED 
 

NIT No: CMC/BY/22-23/RS/SvS/VK/63  Bidder Seal & Signature 
Page 66 of 126 

employees. 
 

39.5 The Contractor hereby covenant that the Contractor shall be responsible for theft, if any 
committed, by his staff and the Contractor shall indemnify Company from and against all 
claims, demands, actions, suits and proceedings, whatsoever that may be brought or 
made against the Company by or on behalf of any person, body, authority whatsoever 
and whomsoever and all duties, penalties, levies, taxes, losses, damages, costs, charges 
and expenses and all other liabilities of whatsoever nature which the Company may be 
liable to pay, incur or sustain by virtue of or as a result of the performance or non- 
performance or observance or non- observance by the Contractor of any of the terms and 
conditions of this agreement. The Company shall have full power and rights at its 
discretion to pay or defend or compromise any suits, claims or demands brought or 
made, whether pending or threatened touching upon this agreement as it may consider 
necessary or desirable and shall be entitled to recover from the Contractor all sums of 
money including all legal costs, charges and expenses incurred by virtue of any such 
compromises which shall not be called into question by the Contractor but shall be final 
and binding on the Contractor. 
 

39.6 Contractor shall submit signed NDA as per the format 4.3 attached. 
 

40. NON-EXCLUSIVITY 
The award of the work order/agreement to the Contractor shall not preclude the 
Company from awarding the same order for similar work at the same rates, or on any 
terms and conditions to other party or parties. The Company at its discretion may place 
the order on any other party. 
 

41. SEVERABILITY 
 
If any provision of this Agreement is or becomes invalid or unenforceable by the courts 
of any jurisdiction to which it is subject, such invalidity or unenforceability shall not 
prejudice the remaining provisions of this Agreement, which shall continue in full force 
and effect. 
 

42. ASSIGNMENT & SUBLETTING 
 
The Contractor shall not, without company's prior consent in writing assign or sublet or 
transfer any portion of services awarded to the Contractor as envisaged herein and 
falling under this contract. Moreover, any such consent shall not relieve the Contractor 
from any obligation, responsibility, or duty under this Contract. 
 

43. ASSIGNMENT BY THE COMPANY 
 
The rights and obligations of BYPL under the Contract shall be assignable to Affiliates, 
associate company, joint venture or any other company including change in 
Management Control and BYPL’s lenders without consent of the Contractor. Upon 
written notice of seven Business Days (07 days) by BYPL, the Contract shall be deemed 
to have been assigned to the third party under this Article. This Article fulfils its meaning 
notwithstanding the notice is not accepted by the Contractor and BYPL shall not be 
obliged to the Contractor after seven days (07) of issue of any further notice. 
 

44. NOT USED  
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45. NO JOINT VENTURE 

 
The Contractor shall not constitute a joint venture, consortium or other unincorporated 
grouping of two or more Persons, following the execution of the Contract. 
 
 

46. WAIVER OF RIGHTS 
 
No delay or forbearance by company in exercising any right or power under this 
Agreement shall be construed as a waiver of such right or power, nor shall any single or 
partial exercise of such right or power preclude any further exercise of such right of 
power. 

 
47. THE COMPANY'S RIGHT TO VARY QUANTITIES 

 
The Company reserves the right to vary the quantity i.e. increase or decrease the 
Numbers/ quantities without any change in terms and conditions during the execution of 
the Order. BYPL may increase or reduce the area/ scale of operations after starting of 
execution of the contract and the size of contract may be adjusted accordingly. 
 

48. CONTRACTOR’S EQUIPMENT 
 

48.1. All Contractor’s Equipment and Temporary Works provided by the Contractor or any 
 permitted Subcontractor, shall, when brought on to the Site, be deemed to be 
 exclusively intended  for execution of the Works and not be removed without the 
 consent, in writing, of the  Company’s Representative. 

48.2.  Upon completion of the Works, the Contractor/permitted Subcontractor shall remove from 
the Site, all its Equipment and Temporary Works and its unused materials. 

48.3.  The Company shall not at any time be liable for the loss or damage to any of the 
constructional plant, Temporary Works or materials.  

48.4.  The Contractor shall, upon written request by the Company’s Representative, produce to 
the Company’s Representative, all documents evidencing title to or the contractual 
arrangement giving the right to the Contractor to use the Contractor’s Equipment. In the 
event of failure to comply with such request within seven (7) days, then without prejudice 
to any other rights, the Company shall be entitled to withhold the payments due to the 
Contractor under the Contract.  

49. AVAILABILITY OF TOOL &PLANT (T&P) 
 
The contractor shall provide T&P to their staff as mentioned in Scope of work. The 
contractor shall provide all tools in the beginning of contract and shall ensure the proper 
availability of tools and tackles as per that list throughout the contractual period. These 
tools shall be of make as specified in the Scope of work. It shall be responsibility of 
contractors to replenish and maintain the existing T&P on regular basis. 
 

50. FREE ISSUE MATERIAL 
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50.1. The Company, may provide free issue materials to Contractor in those cases only  where 
it is  specifically mentioned in the Contract. Transportation of free issue  materials from 
site / store  or place of availability at site to the work area shall be  in  scope 
of the contractor.   

50.2. Contractor shall submit Reconciliation Statement of these free issue materials along with 
monthly bill. Reconciliation Statement will show issued quantity of free issue materials/ 
quantity consumed in work and quantity balance in contractor’s stock. 

50.3. The Contractor shall have to furnish an Indemnity Bond for materials which are free 
issued by the Purchaser. Further the contractor shall be responsible for the safe custody 
of materials till the materials are utilized, fabricated, erected and accounted for in all 
respects. 

 
51. VENDOR CODE OF CONDUCT 

 
Contractor confirms to have gone through the Policy of BYPL on legal and ethical code 
required to be followed by Vendors encapsulated in the "Vendor Code of Conduct" 
displayed on the official website of BYPL (www.bsesdelhi.com) also, which shall be 
treated as a part of the agreement. 
 
Contractor undertakes that he shall adhere to the Vendor code of Conduct and also 
agrees that any violation of the Vendor Code of Conduct shall be treated as breach of the 
agreement. 
 
In event of any such breach, irrespective of whether it causes any loss/damage, 
company (BYPL) shall have the right to recover loss/damage including liquidated 
damages from Contractor. 
 
The Contractor herby indemnifies and agrees to keep indemnified the company (BYPL) 
against any claim/litigation/liability/penalty including litigation cost arising out of any 
violation of Vendor Code of Conduct by the Contractor or its officers, agents & 
representatives etc. 
 

52. DISCLOSURE OF RELATIONSHIP 
 

The Contractor acknowledges & undertakes that the Contractor or any partner of the 
Contractor or director of the Contractor is not related to any of the officers of the 
Company or the Company’s Representative, or alternatively, is a close relative of an 
officer of the Company or the Company’s Representative and has no financial 
interest/stake in the Company’s business. The Parties agree that breach of the above 
provisions shall entitle the Company to terminate the Contract under Clause 23, without 
payment of any compensation to the Contractor. The Contractor agrees and 
acknowledges and shall ensure that its employees, directors and partners do not develop 
any such interest during the Contract Period. 

 
53. MSME 

 
53.1. If the Contractor is covered under the definition of supplier/Contractor under the  purview 

of  Micro, Small & Medium Enterprises Development Act, 2006, it shall  declare 
so at the  time of its registration as vendor with the Company failing which it will be
 presumed that it is  a non-MSME unit.  
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53.2. Contractor shall provide to Company the proof of classification of its enterprise and filing 

memorandum with the authorities concerned under the Micro, Small & Medium 
Enterprises Development Act, 2006 (herein referred to as "the MSMED Act") within one 
week of receipt of the Contract  

 
53.3. The Contractor further declares and undertakes to intimate Company of any change in its 

status or constitution under this section from time to time under this Contract. The 
Contractor must provide MSME registration number along with PAN card and GST 
registration number on Tax Invoice failing which the Contractor shall not claim any benefit 
under the MSME Act.  

 
53.4. The Contractor to furnish the undertaking to the Company in this regard. 

 
 

54. COVID GUIDELINES 
 
Looking to the prevailing Covid19 situation, Contractor will ensure that the work carried 
out in the field by their staff shall be as per the guidelines issued by MHA / BYPL/ 
Engineer-in-charge from time to time. Further Contractor shall be required to provide to 
their staff masks/ sanitizers/ all PPEs required for working in Covid19 situation. The 
Contractor shall further ensure to work as per the guidelines issued by BYPL and the 
instruction of the Engineer in charge. 
 

55. CLEANLINESS & PRECAUTIONS TO BE TAKEN WHILE DOING 
WORK AT SITE TO PREVENT DUST POLLUTION 
 
All debris shall be removed and disposed off at assigned areas on daily basis. Surplus 
excavated earth shall be disposed of in an approved manner.  In short, the contractor 
shall be fully responsible for keeping the work site clean at all times.  In case of non- 
compliance, company shall get the same done at Contractor's risk and costs. 
 
While carrying out any civil work including road/ pit digging, plinth/ fence making, road 
restoration etc contractor shall adhere to below mentioned guidelines. 
 

(a) No construction material/ debris shall be stored on metalled road. 
(b) Wind breakers of appropriate height on all sides of ear marked area using CGI 

sheets shall be raised to ensure that no construction material dust fly outside ear 
marked area. 

(c) The construction material i.e. coarse sand, stone aggregates, excavated earth, 
cement and any other material to and from the site shall be transported under wet 
and covered condition to ensure their non-slippage en-route to avoid air 
contamination. 

(d) The contractor shall provide mask and helmet to every worker working on the 
construction site and involved in loading/unloading and carriage of construction 
material and construction debris to prevent inhalation of dust particles. 

(e) Over loading of vehicles shall be strictly prohibited 
(f) The construction material at site shall be stored under wet and covered condition. 
(g) The dumping sites for temporarily storing the excavated earth shall be properly 

levelled, watered and rehabilitated by plantation to avoid flying of dust. 
(h) The worker at the site shall be sensitized to adopt / observe the dust controlled 
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measures in true spirit. 
(i) If any C&D waste is generated at site the same will be transported to the C&D waste 

site only and the record for the same will be maintained by the agency. 
(j) Wet jet in grinding and stone cutting is being permitted at site. 
(k) The necessary record for dust control is being maintained by the department on day 

to day basis and being monitored regularly. 
(l) Contractor shall ensure that no tree shall be harmed and no tree roots shall be 

destroyed/cut while performing the task under agreement. 
(m) The contractor shall comply the provisions of The Delhi Preservation of Trees Act 

1994. 
 
The Execution contractor shall be responsible for all the preventive and protective 
environmental steps as per guidelines. Any violations from the above guidelines have 
been viewed very seriously by the authorities. Contractor shall be liable for the penalties 
/ other action by the authorities, the contractor shall indemnify BYPL from all liabilities on 
this account. 

 
 

56. ENVIRONMENTAL, HEALTH &SAFETY 
 
The Contractor will ensure that the Environment, Health & Safety (EHS) requirements 
are clearly understood and faithfully implemented at all levels at site as per instruction of 
Company/BYPL. Contractors must comply with the requirements, as follows: 
(i) Comply with all of the elements of the EHS Plan and any regulations applicable to the 
work 
(ii) Comply with the procedures provided in the interests of Environment, Health and 
Safety 
(iii) Ensure that all of their employees designated to work are properly trained and 
competent 
(iii) Ensure that all plant and equipment they bring on to site has been inspected and 
serviced in accordance with legal requirement and manufacturer's or 
supplier/Contractor s' instructions 
(iv) Make arrangements to ensure that all employees designated to work on or visit the 
site present themselves for site induction prior to commencement of work 
(v) Provide details of any hazardous substances to be brought onsite 
(vi) Ensure that a responsible person accompanies any of their visitors to site 
 
All personnel deputed by Contractor under agreement shall be accountable for the 
following: 
(a) Use the correct tools and equipment for the job and use safety equipment and 

protective clothing supplied, e.g. helmets, goggles, ear protection, etc. as 
instructed 

(b) Keep tools in good condition 
(c) Report to the Supervisor any unsafe or unhealthy condition or any defects in plant 

or equipment 
(d) Develop a concern for safety for themselves and for others 
(e) Prohibit horseplay 
(f) Not to operate any item of plant unless they have been specifically trained and are 

authorized to do so. 
 

57. ACCEPTANCE 
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Acceptance of the CONTRACT implies and includes acceptance of all terms and 
conditions enumerated in the CONTRACT, in the technical specification and drawings 
made available to the Contractor consisting of general conditions and complete scope of 
work. 
 
Contractor’s and Company’s contractual obligations are strictly limited to the terms  
set out in the CONTRACT. 
 

 
***** 
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SECTION – V 
 

SCOPE OF WORK 
Road Restoration work is to be done as per procedure laid by the department & 
direction of EIC. Any penalty during restoration work raised by any Govt. / Civic bodies 
due to the lapses towards poor quality of work, delay in restoration, non-installation of 
caution- cum information boards, non-barricading of trenches/ excavated portion, non-
removable surplus earth / malba / material etc. shall be borne by the contractor. 
 
1. Location of work: Road Restoration work shall be carried out simultaneously at the 

location of BYPL. 
 
2. Contractor will be accountable for acceptance of MCD/PWD/DDA other road 

owning agencies of Delhi for our restoration. 
 
3. Contractor shall have to take photograph of site before, during and after execution 

of the Road Restoration work. 
 
4. Laboratory testing of material if required shall be got done by Contractor as and 

when required at his cost by NABL lab. 
 
5. If, any damages cause to the services of the other utility during execution of work 

then the same shall be rectified / repaired by contactor with his own cost or the cost 
incurred by the other utility shall be recovered from the bill/ bill of contractor’s. 

 
6. Proper joints are required between old road / pavement & new RR work. 
 
7. Adjoining surfaces damaged during digging are also required to be made good by 

Contractor. 
 
8. Malba / debris are to be removed prior to taking up restoration this will help in 

maintaining the proper level & clean edges of restoration surface. 
 
9. Level should be matched with existing road surface. 
 
10. Uniform line / edges should be maintained during restoration. 
 
11. Surface should be dressed to the desired slope so that no water accumulation 

takes place either on surface or around the restored surface. 
 
12. Excavation, de-watering, Malba removal / disposal - required for road restoration 

work. 
 
13. The scope shall include all measures for quality control, curing, shoring, placement 

of concrete, proper compaction of backfilling, resurfacing / restoration of the roads 
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and pavements. 
 
14. All the equipments, materials, labour required for completion of work is included in 

the scope of work. 
 
15. Cement shall be of 43/53 Grade only 
 
16. Providing safety measures barricading of trenches and traffic indications. 
 
17. Liaisoning with MCD including getting road cutting permission, release of BG,( If 

any) co- ordination for extension of road cutting permission, waiver of penalties 
from MCD, RTO,  local police or any other statutory / local bodies . 

 
18. Coordination with TPQA during site inspection and obtaining the certificate. 
 
19. While carrying out the Road restoration work in case of rains and other eventuality, 

if the  trench gets filled with the foreign materials, the contractor will be required 
to clean the  same. 

 
20. Any work which is not as per the specifications then Contractor shall rectify at no 

extra  cost to the company. 
 

21. Contractor shall insure work executing intimation as per (Attachment- A). 
 

22. Contractor shall strictly follow the additional guideline for RR Work as per 
(Attachment-B). 

 
23. Contractor shall comply with following miscellaneous requirement given below: 

 
23.1    MATERIALS & WORKMANSHIP: 
a. Quality Assurance Programme: 

The Contractor before the start of work shall submit for approval a quality assurance 
programme to the EIC indicating measures that he proposes to implement to ensure 
that the quality of work shall be in accordance with requirements, specifications laid 
down in the Contract. The Contractor shall strictly adhere to this programme and 
any failure attributable to the Contractor shall attract the penal provisions determined by 
the EIC. 

b. Quality of materials and workmanship and tests: 
The Contractor shall procure all equipment from genius sources as approved by 
the Company & as per Company specifications. Cement shall be of grade 43 
ordinary port land cement conforming to IS 8112/53 grade O.P.C. conforming to IS 
12269, aggregate for cement concrete shall confirm to IS 383, reinforcement for cold 
twisted bars shall confirm to IS 1786, the bricks for brick work shall correspond to IS 
1077, Structural steel shall confirm to relevant IS code, water to be used shall comply 
with requirement of IS 456.  Contractor shall provide all requisite facilities for field 
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tests and laboratory tests shall be carried out in the laboratory having ISO 9001-
2000 Certified Testing Lab for which no extra payment shall be made.   The 
Contractor shall maintain mandatory Test Register with Engineer-in-Charge as provide 
in latest Indian Standard Specifications. 

 
All materials and workmanship shall be of the respective kinds described in the 
Contract and in accordance with the Engineer-in-Charge's instructions and shall be 
subjected from time  to  time  to  such  tests  as  the  Engineer-in-Charge  may  direct  
at  the  place  of manufacture or fabrication or on the site or at such other places or 
places as may be specified in the Contract, or at all or any of such places.  The 
Contractor shall provide at no additional cost to the Company such assistance, 
instruments, machines, labour and materials as are normally required for examining, 
measuring and testing any work and the quality, weight or quantity of any material used 
and shall supply samples of materials before incorporation in the works for testing as 
may be selected and required by the EIC. 

c. Cost of samples and tests: 
All samples shall be supplied to Company if required by the Contractor at his own 
cost. Cost of tests required by the EIC shall be borne by the Contractor and are 
deemed to be included in the unit rates quoted in the BOQ. The Contractor shall take 
approval of the EIC prior to start the work for all samples of materials including mix 
design of concrete to be utilized for the works to be executed.  The mix design of 
concrete, testing of reinforcement steel and structural steel shall be carried out by 
an external agency approved by the Company. The cost of such tests carried out by 
the external agencies or consultants shall be borne by the Contractor at his own cost. 

 
23.2 Sampling and Testing Concrete on Site 

          The Contractor can also have cubes tested in an approved laboratory in lieu of a 
testing machine at site but at his own cost and with the prior written consent of the 
Company. 

 
23.3 Inspection of operations: 

The Engineer-in-Charge or any person authorized by them shall at all times have 
access to the works and to all workshops and places where work is being prepared or 
from where materials, manufactured articles or machinery are being obtained for the 
works and the Contractor shall afford every facility for and every assistance in or in 
obtaining the right to such access. 
 

23.4  Examination of work before covering up: 
No work shall be covered up or put out of view without the approval of the EIC or 
his representative and  the  Contractor  shall  afford  full  opportunity  to  the  EIC  or  
his representative to examine and measure any work which is about to be covered up 
or put out of view and to examine foundations before permanent work is placed 
thereon.  The Contractor shall give due notice to the EIC or his representative whenever 
any such work or foundations is or are ready or about to be ready for examination and 
the EIC or his representative shall, without unreasonable delay, unless he considers 
it unnecessary, attend for the purpose of the examining such foundations. 
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23.2 WATER & POWER: 
Water and Electricity Power shall be arranged by the Contractor at his own. 

 
23.2.1 Water for construction and other uses: 

It shall be the responsibility of the Contractor to make arrangements at his own 
expense for supply of water for construction and other uses.  The Contractor shall 
also install pumps, construct temporary storage tanks and distribute the water to 
various points in works Site as required. The Contractor at his own expense shall 
make arrangement for operating and maintaining pumps & distribution lines, 
connections, which are installed by him for water. 
 

23.2.2 Watch & Ward 
The Contractor shall in connection with the works provide and maintain at his own cost 
all lights, guards, fencing and watching when and where necessary for the protection of 
works, or for the safety and convenience of the public or others. The care, 
housekeeping and safety of the materials and works within the works site shall be sole 
responsibility of the Contractor. 
 

 
23.3 SITE REPRESENTATIVE, SITE SUPERVISION AND ADVANCE INTIMATION: 

23.3.1 The Contractor shall have to appoint and authorize a Site In Charge/ 
Project  Manager (PM) along with its project team, who shall be available 
always at site till the completion of the contract as certified by the 
Company’s Engineer In Charge (EIC). 

 
23.3.2 The Contractor shall be responsible for supervising the works by 

employing competent and experienced engineers and support teams to 
inspect the work and check the quality of  work  to  ensure  that  the  work  
is  carried  out  in  accordance  with  the  drawings, specifications and 
instructions of the  EIC.  Such inspection and supervision shall not 
relieve the Contractor from any of his obligations towards use of material, 
workmanship, sequence of working and completion of project as per the 
stipulated period. 

 
23.3.3 On receipt of the LOI or Work Order whichever is earlier the Contractor 

shall furnish to the Company, for approval, the proposed site setup with 
list of Engineers, Supervisors and other staff to be deployed by him with 
their dates of joining. 

 
23.3.4 The Contractor’s Project Manager shall obtain the written approval and 

instructions from the EIC prior to commencement of any works at site. 
The PM shall give written advance intimation for approval of all activities 
including deployment of resources, procurement of materials, concrete 
pours etc., shall be given to EIC by PM. 
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23.4 CO-ORDINATION WITH OTHER AGENCIES: 
The  Contractor  shall  execute  the  work  in  strict  consultation  with  the  Company  and  in 
co-ordination   with other   agencies   appointed   by   the   Company who   will also 
simultaneously execute the components of work allotted to them. 

 
The Contractor at his own cost shall also extend their site facilities, plant and 
equipments on written request of the Company/ EIC for use by other contractors 
appointed by the Company. 

 
23.5 MAINTENANCE OF WORK: 
The Contractor shall maintain in perfect condition all works executed till the completion 
of the entire work allotted to him.  Where phased handing-over of completed portion of 
the work is required, the provisions mentioned herein will apply to each phase. 
 

23.6 TESTING OF MATERIALS: 
 

All materials received at site shall  be  accompanied  by  the  Test  certificate  of  the 
manufacturer.  The Engineer-In-Charge reserves the right to instruct any material to 
be further  tested  in  an  approved (NABL) laboratory  for  which  the  Contractor  shall  
make  no additional claims.   Where ever test requirements are not specified in the 
specifications relevant IS code of practice shall govern. 

 
23.7 VARIATIONS AND EXTRA ITEMS: 

23.7.1 The Contractor shall carry out and complete the works in every respect 
in accordance with this Contract and In accordance with the directions and to 
the satisfaction of the Engineer in charge. 

 
23.7.2 The Engineer In Charge may, at his discretion, from time to time, issue 

further drawings and/ or written instructions, details, directions and explanations 
which are herein after referred to as “EIC’s Instructions” in regard to: 

a)   The variation or modification of the design, quality, specification or quantity of works 
or the omission or substitution of any work. 

b)   The timing or sequencing of work. 

c) Any discrepancy between the drawing and / or the Bill of Quantities and /  

 or Specifications. 
d)   The removal from the site of any materials/ equipment/ resources brought thereon 

by the Contractor and the substitution of the same thereof. 
e)   The Execution of additional works of  any kind necessary  of the completion  of the 

work. 

f) The removal and /or re-execution of any works executed by the Contractor. 
g)   The substitution from the site of the works of any person employed there  
upon.  

              h)   The amending and making good of any defects under clause “Defects  
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  Liability”  
i) The opening up for inspection of any work covered up. 

j) Changes in lines, levels, positions and dimensions of any part of the Work. 
 

23.7.3 The Contractor shall forthwith comply with and duly execute any work 
comprised in such EIC’s instructions provided always that verbal instructions, 
directions and explanations given to the Contractor or his supervisor upon the 
works by the Engineer In Charge shall if involving a variation be confirmed in 
writing by the Contractor within seven days and the Engineer in charge’s written 
approval is obtained. 

 
23.7.4 If compliance with the  Engineer In Charge’s Instructions as  aforesaid 

involves work beyond that contemplated by the Contract, then unless the same 
were issued owing to some breach of this Contract by the Contractor, the EIC 
shall pay to the Contractor the cost of the said work as an extra to be valued and 
as hereinafter provided. 

 
23.7.5 No such variation shall in any way vitiate or invalidate the Contract but the 

value, if any, of all such variations shall be taken into account in ascertaining the 
amount of the final certification. 

 
23.7.6 No such variations shall be carried out by the Contractor without 

instructions, in writing from the Engineer in charge.  Provided that no instructions in 
writing shall be required for increase or decrease in the quantity of any work where 
such increase or decrease is not the result of an instruction given under this 
clause, but is the result of the quantities exceeding or being less than those 
stated in the Bill of Quantities. If the Engineer in charge shall consider it 
desirable to give any instructions verbally, the Contractor shall comply with such 
an instruction and any confirmation in writing of such verbal instruction given by the 
Engineer in charge whether before or after the carrying out of such work, shall 
be deemed to be an instruction in writing within the meaning of this clause. 
Provided further that if the Contractor shall within 7 days confirm in writing to 
the Engineer in charge and such confirmation shall not be contradicted in writing 
within 30 days by the Engineer in charge, it shall be deemed to be an instruction 
in writing by the Engineer in charge. 

 
23.7.7 All extra or additional work done on the instructions of the Engineer In 

Charge shall be valued at the rates and prices set out in the Contract.   If the 
Contract does not contain any rates or prices applicable to the extra or additional 
work, then suitable rates or prices shall be agreed upon between Company and 
the Contractor as per the following, in the order of preference: 

(i)   The rate shall be derived from any one of the quoted rates for similar items of work 
in the tender. 

(ii)  In case similar items are not available in the tender, then rates shall be worked 
out as per the following: 
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a)   The direct cost of labour including indirect charges thereon.  The labour 

components shall be computed wherever possible from the related BIS Codes 
and the quantity of materials to be based on consumption factor as per 
standard norms or as accepted by the EIC. 

b)   The material cost inclusive of taxes, levies, fees, duties etc. as delivered to 
the site.  Proof of cost in form of an invoice to be submitted along with the 
extra work claim along with other working documents. 

c) The Plant & Equipment cost inclusive of hire charges of plant & equipment 
and operational charges as per standard norms or as accepted by the EIC. 

d)   In addition the Contractor shall be entitled to payment towards overheads and 
profit. 

23.7.8 In cases where the items of works  are  not  accepted as complete,  or not 
fully in accordance with the Specification, the Engineer in Charge shall make 
payments of such items at such reduced rates, as he may consider reasonable in 
approval of Interim Bills and the Final Bill. 

23.7.9 In all cases  the Contractor shall furnish detailed  Rate Analysis along  with  
necessary details as and when required by the Engineer in Charge. The Engineer 
in Charge on establishing the validity of such claims shall certify the amount 
payable for such work and rates so determined shall be final and binding on the 
Contractor. 

23.7.10 The quantities of the various kinds of work to be done and materials to 
be furnished under this Contract as listed in the Bill of Quantities are estimated 
and approximate only and shall be subject to re-measurement upon completion. 
The Contractor shall make no claim for  anticipated profits, for loss  of  profits  or 
for damages because no work is ordered under certain items or because of  a 
difference between the quantities of  the various kinds of  work to be done  or 
materials actually delivered and the  estimated quantities set forth in the Bill of 
Quantities. 

23.7.11 The rate/  prices  quoted  by  the  Contractor  in  the  Bills  of  Quantities  
shall  be  firm irrespective of any variation in the quantities of individual items of 
work and / or in the Total Contract Sum. 
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ATTACHMENT: A (WORK EXECUTION INTIMATION) 

 
1.0  Nature of work    : Road Restoration Work. 

2.0  Contractors Name   : 

3.0.  Vendor Code             : 

4.0  Name of Engineer in charge  : 

5.0  Contract order no.             : 

6.0  Date                            : 

7.0  Location            : 

8.0  Road / Gali /Lane no.    : 

9.0  Circle      : 

10.0  Division                     : 

11.0      Scheme No.                 : 

12.0      Work to be carried out by the Contractor : 

 
 
S.No.     Type of Road                                   Approx.Length         Type of Trench  
  
1  Bituminous Road type-1 (category 1&2)      

2  Bituminous Road type-2 (category 3)      

3  Cement concrete road      

4  Kota/Rajasthan road      

5  Brick      

6  Interlocking Paving      

7  Agra Stone      

8  Chequered Tile      

9  Asphalting layer   

10    CC Slab 

11    Fixing of Curve Stone 

12   Providing and Fixing Curve Stone 

13    WBM Road 
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ATTACHMENT: B 
 

Additional Guidelines for RR work under "Dig & Restore Policy-2018" 
w.e.f.1.11.2018 
 
Reference: Circular No.F.4 (125)/2015-16/PWD-II/Roads/5386-5414 dt 19.04.2018 issued by 
Special Secretary (PWD) & OSD(UD/PWD)/Min health/2018-19/6474-85 dt 8.8.2018 issued by 
OSD to Minister (PWD). 
 
It would be mandatory for the contractor /agency to intimate the concerned site engineer 
/authorities in the O&M department/Project implementing authorities (PIA) before 
start/completion of digging/cutting and repairs of the road(s). 
 

1. The contractor shall indemnify Road Owning Agencies against any mishap or 
accident occurring during RR execution only. 

 
2. The contractor shall comply with all applicable laws, rules, regulations & notifications 

as per WO and amendments thereon. 
 

3. The contractor shall make arrangement for necessary barricading and provide 
caution boards during the execution of work as per new guidelines under "Dig & 
Restore Policy 2018" if required. 

 
4. Before starting the digging/road cut work, the contractor shall publicly display at site 

the details of work being done alongwith proposed date of completion of work. 
 

5. The contractor shall submit the schedule for road restoration to the site engineer/EIC 
and will carry out work strictly as per the specifications approved by the road owning 
agencies. 

 
6. After completion of digging work, restoration work to be carried out at the earliest        

possible but within 48 hours or as per direction of EIC. 
 

7.   The work shall be carried out by the contractor without disturbing the flow of traffic          
and road will not be completely closed without permission of the traffic police. 

 
8 .      The contractor to carry out road restoration work strictly matching with the existing              
           road and adjoining areas or as per direction of EIC. 

 
7.       The contractor will get quality of work inspected during execution itself from the Third    

Party Quality Assurance Agency (TPQA) and it will be the responsibility of the  
contractor to arrange quality certificate from the TPQA engaged by the site  
engineer/EIC. 

 
8.       During road restoration, the contractor shall follow all the mandatory requirements   

  and other provisions and guidelines to take care of traffic congestion and  
  security/safety issues. 

 
9.      All mandatory tests to be got carried out by the contractor at its own cost as per     

    direction of EIC. 
 

10.      Backfilling of trench and surface dressing should be done progressively during the      
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     execution of work (by cable laying agency) and surplus earth/malba to be removed   
     simultaneously by  road cutting contractor ( by cable laying agency) & the necessary  
     photographs shall be provided to Civil EIC after completion of cable laying. The RR    
  agency must ensure that the surplus earth / malba must be removed by cable laying    
  agency before start of RR work otherwise inform EIC for the same & his dicision will be  
   final on this subject. 

 
11.  After completion of work, excavated earth/malba should not be left dumped on the   

existing road. 
 

12. The payment to the contractor will be released only after certificate/NOC for satisfaction  
completion of road restoration has been issued by the TPQA. (80% payment after work 
done & clearance from EIC, 10% payment after clearance by TPQA & 10% payment 
retained as security money & will be released after defect liability period. 

 
13. Sometimes during road digging/cutting, the adjoining areas are also disturbed such as  

footpath, drains and other utilities while laying/restoring the services. The restoration of 
such areas, services must be done as per the existing condition/specification. 

 
14. In case of any dispute regarding road digging and restoration, the decision of the 

committee constituted by Special Secretary (PWD) vide his circular dated 19.04.2018 & 
subsequent circulars issued on the subject up to the date shall be final and binding. 

 
15. All the specifications for carrying out of RR work (Cable Fault & Cable Laying) from time 

to time, frequency of photographic evidence to be taken, testing intervals, items for which 
tests are required etc. shall be provided by EIC. 
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SECTION – VI 
 

PRICE BID 
ROAD RESTORATION WORKS FOR CABLE LAYING AND FAULTS IN BYPL. 
I) Rates for East Circle 
S.No. Description Unit Rate 

1 
Road Restoration work for the trench excavated for laying of cable as 
per specification. Roads upto 20'  As per detail RR-01(A)(Category-I) Sqm 

  

2 
Road Restoration work for the trench excavated for laying of cable as 
per specification. Roads  20' to 40' As per detail RR-01(A)(Category-II) Sqm 

  

3 
Road Restoration work for the trench excavated for laying of cable as 
per specification. Roads above 40'(Category-III) As per detail RR -
01(B) 

Sqm 
  

4 

Carriage of building rubbish, material, surplus excavation by 
mechanical transport including loading, unloading and stacking lead 
upto 19.00 km initial lead upto 50 m.  Building rubbish, surplus 
excavation malba etc. 

Cum 

 

5 
Providing and laying Readymade Cold cut Bitumen wearing coarse 
thickness 40mm to 50mm including seal coat and compaction of the 
surface as per requirement and to the satisfaction of EIC. 

Sqm 
 

6 

Providing and laying in position cement concrete of specified grade 
excluding the cost of centring and shuttering -All work upto plinth 
level-1:2:4 (1 Cement : 2 Coarse sand :4 graded  stone aggregate 
20mm nominal size) 

Cum 

  

7 

Providing and laying in position cement concrete of specified grade 
excluding the cost of centring and shuttering- All work upto plinth 
level 1:4:8 (1 Cement : 4 Coarse Sand : 8 Graded stone agg. 40 mm 
nominal size) 

  Cum  

8 

Dry bricks on edges flooring with FPS bricks of class, designation 75 
and filling the joints with Jamuna Sand over the bed of mud mortar 
(standard size of bricks shall be 9"x4 1/2"x2 1/2 i/c cost of excavation 
& back filling the same in layers not exceeding 20cm in depth with 
proper watering and consolidation (using mechanical compactor) as 
per direction of Engineer-in-Charge. 

Sqm 

  

9 

Dry bricks on edges flooring with FPS bricks of class, designation 75 
on the bed of Cement Mortar 1:5(1 Cement : 5 Coarse Sand )10 mm 
Thick over 100 thick CC 1:5:10 (1Cement : 5 Coarse sand : 10 graded 
stone agg 40 mm nominal size ) properly compacted with mechanical 
vibrator including the cost of excavation & back filling the same in 
layers not exceeding 20cm in depth complete with proper watering 
and consolidation (using mechanical compactor) as per direction of 
Engineer-in-Charge. 

Sqm 
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10 

Restoration work of the Kota stone footpath by P/L 50mm thick Kota 
stone over 20mm average thick base mortar 1:5 (1Cement : 5 Coarse 
sand) jointed with  Cement Mortar 1:3 (1Cement : 3 Coarse sand) 
over 100mm thick CC 1:5:10    (1Cement :  5Coarse sand : 10graded 
stone agg. 40mm nominal size) properly  compacted with mechanical 
vibrator i/c the cost of excavation and backfilling the  same in layers 
not exceeding 20cm in depth complete with proper watering and   
consolidation (using mechanical compactor) as per direction of 
engineer- in-charge 

Sqm 

  

11 

40mm thick rough chisel dressed red sand stone flooring over 20mm 
thick base of 1:5 (1 Cement : 5Coarse sand) over under layer of CC 
1:5:10 (1Cement : 5 Coarse sand : 10 graded stone agg. 40mm 
nominal size) 100mm thick properly compacted with mechanical 
vibrator and pointing with cement mortar 1:3  (1Cement : 3 Coarse 
Sand) with an admixture of pigment to match the shade of stone 
with base complete including the cost of excavation and backfilling 
the same in layers not exceeding 20cm in depth complete with 
proper watering and consolidation (using mechanical compactor) as 
per direction of engineer- in-charge 

Sqm 

  

12  

Road Restoration work of existing interlocking paver surface by P/L  
grey colour interlocking paver blocks of approved design and 
manufactured with M-30 grade cement concrete on 50mm Jamuna 
sand bed over 100mm thick CC 1:5:10(1Cement :5Coarse sand:10 
graded stone agg. 40mm nominal size) properly compacted with 
mechanical vibrator including the cost of excavation and refilling the 
same in layers not exceeding 20cm in depth complete with proper 
watering and  consolidation (using mechanical compactor) as per  
direction of engineer- in-charge. 

 

  
      (a) 60mm thick Sqm  
      (b) 80mm thick Sqm  

13 

Road Restoration work of footpath with P/F precast CC slab of size 
400x400x50mm of mix 1:1.5:3 (1 Cement : 1.5 Coarse Sand : 3 
Graded stone agg. 20mm down nominal size) compressed under 
Hydraulic pressure of 3000psi in required pattern on a bed of 12mm 
thick (average) Cement Mortar 1:5 (1 Cement : 5 Coarse Sand) 
having joints not exceeding 10mm thick filled with same mortar and 
6mm Cement plaster 1:1 (1Cement:1Coarse sand + marble powder) 
with zero size chip on the top surface for smooth finish and 
chamfered edges over 100mm thick CC 1:5:10 (1 Cement : 5 Coarse 
Sand :10 Graded stone agg. 40mm nominal size) properly with 
mechanical vibrator including the cost of excavation and refilling the 
same in layers not exceeding 20cm in depth complete with proper 
watering and consolidation (using mechanical compactor) as per 
direction of engineer- in- charge. 

Sqm 
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14 

Chequered precast cement concrete tiles 22 mm thick in footpath & 
courtyard jointed with neat cement slurry mixed with pigment to 
match the shade of tiles including rubbing and cleaning etc. 
complete on 20 mm thick bed of cement mortar 1:4 (1 cement :4 
coarse sand) over 100mm thick CC  1:5:10(1Cement :5Coarse 
sand:10 graded stone agg. 40mm nominal size) properly compacted 
with mechanical vibrator including the cost of excavation and 
refilling the same in layers not exceeding 20cm in depth complete 
with proper watering and  consolidation (using mechanical 
compactor) as per direction of engineer-in-charge. 

Sqm 

  

15 

Providing and laying 25mm thick bitumen mastic wearing course (as 
per specifications) with industrial bitumen of grade 85/25 
conforming to IS : 702 prepared by using mastic cooker and laid to 
required level and slope including providing antiskid surface with 
bitumen precoated fine grained hard stone chipping of approved size 
at the rate of 0.005 cum per 10 sqm and at approximate spacing of 
10 cm centre to centre in both directions, pressed  into  surface   
protruding  1mm to 4mm  over mastic surface, including  cleaning 
the  surface, removal of debris etc. all complete 

Sqm 

  

16 

Taking out the kerb stone and refixing of the same ,setting in 
position to the defined line, leveland curvature ,jointed with cement 
motrtar1:3(1 cement:3 coarse sand ) including making joints with or 
without groove(thickness of joints except at sharp curve not to be 
more than 5mm)including preparation of earthen base to facilitate 
embedding of kerb stone upto at least 7.5 cm below the adjoining 
finished road surface complete as per the direction of 
engineer(length of finished kerb edging shall be measured at its top 
surface for payment) 

Meter 

  

17 

Providing and laying in position cement concrete of specified grade 
excluding the cost of centring and shuttering - All work up to plinth 
level 1:5:10 (1 Cement : 5 coarse sand : 10 graded stone aggregate 
40 mm nominal size) 

Cum 

  

18 
Brick work with F.P.S. bricks of class designation 75 in  foundation 
and plinth in : Cement mortar 1:6 (1 cement : 6 coarse sand) Cum 

  

19 

Providing and fixing (factory made) precast c.c. kerb stone following 
size with one side taper of 100 mm shadow of mix 1:1.5:3 (1cement : 
1.5 coarse sand : 3 graded stone aggregate 20 mm down nominal 
size) steam moulded and compressed hydraulic pressure of 3000 psi 
in ready size and the like including fixing in cm 1:2 (1 cement : 2 fine 
sand) including required centring and shuttering etc. complete as per 
direction of Engineer-in-charge. 

 

  

       a) 300 x 300 x 150mm Meter  

        b) 450 x 450 x 250mm Meter   
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20 
Reinforcement for R.C.C. work including straightening, cutting, 
bending, placing in position and binding all complete. Cold twisted 
bars 

KG 
 

21 
Structural steel work riveted, bolted or welded in built up sections, 
trusses and framed work including cutting, hoisting, fixing in position 
and applying a priming coat of approved steel primer all complete. 

Kg 
 

22 
 

Structural steel work in single section fixed with or without 
connecting plate including cutting, hoisting, fixing in position and 
applying a priming coat of approved steel primer all complete. 

Kg 
 

23 
Welding by gas or electric plant including transportation of plant at 
site etc. complete CM 

 

24 

Providing and laying non -pressure NP2 class RCC pipes (Light duty) 
with collars jointed with stiff mixture of cement mortar in the 
proportion of 1:2 (1 Cement :2 Fine sand) including testing of joints 
etc. complete 150 mm dia. R.C.C. pipe 

Meter 

  

25 

Providing and laying non -pressure NP2 class RCC pipes (Light duty) 
with collars jointed with stiff mixture of cement mortar in the 
proportion of 1:2 (1 Cement :2 Fine sand) including testing of joints 
etc. complete 250 mm dia. R.C.C. pipe 

Meter 

  

26 

Providing and laying non -pressure NP2 class RCC pipes (Light duty) 
with collars jointed with stiff mixture of cement mortar in the 
proportion of 1:2 (1 Cement :2 Fine sand) including testing of joints 
etc. complete 300 mm dia. R.C.C. pipe 
 

Meter 

  

27 

Providing and fixing of precast reinforced cement concrete railing of 
size 1000x1000x50 mm (thickness) of superior make like K. K. 
company or equivalent as approved by the Engineer-In-charge and as 
per enclosed drawing manufactured by using M-30 grade of cement 
concrete by Vibro Compaction process, using G.R.P. (Glass 
Reinforced Plastic) joint less mould to get shuttering finish and 
reinforced with one no. of 8 mm dia for steel bar in each member of 
railing. 

Sqm 

  
28 12 mm cement plaster of mix : 1:4 (1 cement : 4 coarse sand) Sqm   
29 12 mm cement plaster of mix 1:4 ( 1 cement : 4 fine sand)   Sqm   

30 15 mm cement plaster on rough side of single or half brick wall  of 
mix :1:4 (1 cement : 4 coarse sand) 

Sqm 
 

31 
Cement plaster 1:3 (1Cement : 3 Coarse sand) finished with a float of 
neat cement: 12 mm cement plaster Sqm  

32 Neat cement punning Sqm   

33 
Painting with synthetic enamel paint of approved brand and 
manufacture to give an even shade. Two or more coats on new work Sqm  

34 Painting with synthetic enamel paint of approved brand and 
manufacture to give an even shade one or more coats on old work. 

  Sqm 
 

35 Extra for providing & mixing the dark shade pigment in top layer of Sqm  
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washed stone grit plaster.  

36 

Providing and applying Tack coat using hot straight run bitumen of 
grade 80/100 including heating the bitumen spraying the bitumen 
with mechanically operated spray unit fitted on bitumen boiler, 
cleaning and preparing the existing road surface as per specification.  
On WBM @ 0.76 Kg/sqm. 

Sqm 

  

37 

Providing & laying seal coat of premixed stone dust with residual 
petroleum bitumen of penetration 80/100 (S-90) of approved quality 
using 128 kg of residual petroleum bitumen per cum of fine 
aggregate and 60 cum of fine aggregate per 100 sqm. Of road 
surface i/c rolling & finishing with road roller all complete (The seal 
coat is to be applied immediately and rolled). 

Sqm 

  

38 

Providing and laying 5cm. Thick dense bituminous concrete surface 
course using mineral aggregate satisfying the gradation set out in the 
specification with 6% binder content 80/100 or equivalent (by 
weight of total mix) with the aid of hot mix plant and paver finisher 
including rolling with road roller to achieve the required compaction 
and density. 

Cum 

  

39 
Supplying and filling in plinth with Jamuna sand under floors 
including, watering, ramming consolidating and dressing complete. Cum 

 

40 

Filling available excavated earth (excluding rock) in trenches plinth, 
sides of foundations etc. in layers not exceeding 20 cm in depth : 
consolidating Ea deposited layer by ramming and watering, lead upto 
50 m and lift upto 1.5 m 

Cum 

 

41 

Providing and laying in position specified grade of reinforced cement 
concrete excluding the cost of centring, shuttering, finishing and 
reinforcement - All work upto plinth level-1:1.5:3 (1 Cement : 1.5 
coarse sand : 3 graded stone aggregate 20 mm nominal size) 
 

Cum 

 

42 
Centring and shuttering including strutting, propping etc. and 
removal of form work for: Foundations, footings, bases of columns. 
 

Sqm 
 

43 

Centring and shuttering including strutting, propping etc. and 
removal of form work for: Retaining walls, return walls, walls (any 
thickness) including attached pilasters, buttresses, plinth and string 
courses fillets , kerbs and step etc. 
 

Sqm 

 
 44 Providing and laying in position cement concrete of specified grade 

excluding the cost of centring and shuttering - All work upto plinth 
level-1:1.5:3 (1 Cement : 1.5 coarse sand : 3 graded stone aggregate 
20 mm nominal size) 
 

Cum  
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   45 Providing and fixing gang saw cut mirror polished pre moulded and 
pre polished, machine cut for footpath and similar work of required 
size of approved shade, colour and texture laid over 20 mm thick 
base cement mortar 1:4 (1 Cement : 4 coarse sand) with joints 
treated with white cement, mixed with matching pigment, epoxy 
touch ups, including rubbing ,curing, moulding and polishing to 
edges to give high gloss finish etc. complete at all levels. Granite of 
any colour and shade. Area of slab over 0.5 Sqm 
 

  

         
a) 

18 mm thick Sqm  

         
b) 

30 mm thick Sqm  

   46  Providing and laying in position ready mixed plain cement concrete 
in road / taxi track/runways, with cement content as per approved 
design mix, using coarse sand and graded stone aggregate up to 
40mm nominal size in appropriate proportions as per approved & 
specific design criteria and manufactured in fully automatic batching 
plant and transported to site of work in transit mixer for all leads, 
having continuous agitated mixer, manufactured as per mix design of 
specified grade for plain cement concrete work, including pumping 
of R.M.C. from transit mixer to site of laying, spreading, compacting 
mechanically by using needle and surface vibrator, levelling to 
required slope/camber and curing, including the cost of centring, 
shuttering and finishing, including cost of curing, admixtures in 
recommended proportions as per IS : 9103 to accelerate/ retard 
setting of concrete, improve workability without impairing strength 
and durability as per direction of the Engineer-in-charge.  All works 
up to plinth level :M-10 grade plain cement concrete (cement 
content consider @ 220 kg/cum) 
 

Cum  
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 47 Providing and laying in position ready mixed plain cement concrete 
in road / taxi track/runways, with cement content as per approved 
design mix, using coarse sand and graded stone aggregate up to 
40mm nominal size in appropriate proportions as per approved & 
specific design criteria and manufactured in fully automatic batching 
plant and transported to site of work in transit mixer for all leads, 
having continuous agitated mixer, manufactured as per mix design of 
specified grade for plain cement concrete work, including pumping 
of R.M.C. from transit mixer to site of laying, spreading, compacting 
mechanically by using needle and surface vibrator, levelling to 
required slope/camber and curing, including the cost of centring, 
shuttering and finishing, including cost of curing, admixtures in 
recommended proportions as per IS : 9103 to accelerate/ retard 
setting of concrete, improve workability without impairing strength 
and durability as per direction of the Engineer-in-charge.  All works 
upto plinth level :M-30 grade plain cement concrete (cement 
content consider @ 340 kg/cum) 

Cum  

48 Supply, precast RCC trench cover of various size varying 1500 mm. in 
"length, 500 mm. in width & 75 mm. in thickness, with 3 mm thick 
50mm "wide, ms strip all around welded to the steel reinforcement 
bar of 8mm" dia, 100 mm centre to centre & two no. hooks of 12 
mm dia bar for " lifting giving finishing top surface & minimum grade 
of cement concrete M-30(Cement content considered 
@340kg/cum)(Item to be executed during/after energisation).-
50mm thick 

Sqm  

49 Supply, precast RCC trench cover of various size varying 1500 mm. in 
"length, 500 mm. in width & 75 mm. in thickness, with 3 mm thick 
75mm "wide, ms strip all around welded to the steel reinforcement 
bar of 8mm" dia, 100 mm centre to centre & two no. hooks of 12 
mm dia bar for " lifting gaving finishing top surface & minimum grade 
of cement concrete M-30(Cement content considered 
@340kg/cum)(Item to be executed during/after energisation).-
75mm thick 

Sqm  

50 Supply, precast RCC trench cover of various size varying 1500 mm. in 
"length, 500 mm. in width & 100 mm. in thickness, with 3 mm thick 
100mm "wide, ms strip all around welded to the steel reinforcement 
bar of 8mm" dia, 100 mm centre to centre  & two no. hooks of 12 
mm dia bar for " lifting gaving finishing top surface & minimum grade 
of cement concrete M-30(Cement content considered 
@340kg/cum)(Item to be executed during/after energisation).-
100mm thick. 

Sqm  

51 50mm thick fine dressed and rubbed stone flooring over 20 mm 
(average) thick base of CM 1:5 (1 cement:5 coarse sand) over under 
layer of M-10 grade (Cement content @ 220kg/cum) 100mm  
properly compacted with mechanical vibrator,  including pointing 

Sqm  
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with cement mortar 1:2 (1cement: 2 stone dust) with an admixture 
of pigment to match the shade of stone with base complete 
including the cost of excavation & backfilling the same in layers not 
exceeding 20 cm in depth complete with proper watering & 
consolidation using mechanical compactor as per direction of 
Engineer in Charge (Cost for M-10 shall be paid separately). Red sand 
stone Polished 50mm thick 

  52 Constructing brick masonry manhole in cement mortar 1:4 (1 
cement:4 coarse sand) RCC top slab with 1:2:4 mix (1 cement: 2 
coarse sand: 4 graded stone aggregate 20 mm nominal size), 
foundation concrete 1:4:8 mix ( 1 cement: 4 coarse sand: 8 graded 
stone aggregate 40mm nominal size), inside plastering 12 mm thick 
with cement mortar 1:3 (1cement: 3 corse sand) finished with 
floating coat of neat cement and making channels in cement 
concrete 1:2:4(1 cement: 2 coarse sand: 4 graded stone aggregate 20 
mm nominal size) finished with a floating coat of neat cement 
complete as per standard design : Inside size 90x80cm and 45cm 
deep including CI cover with frame(light duty) 455x610mm internal 
dimensions’, total weight of cover and frame to be not less than 
38kg (weight of cover 23kg and weight of frame 15kg)  With common 
burnt clay F.P.S (non modular) bricks with class designation 7.5  
 

Each  

53 Extra for depth for manholes Size 90x80 cm With common burnt clay 
F.P.S. (non modular )bricks class designation  7.5 
 

Meter  

54 Repairs to plaster of thickness 12mm to 20mm in patches of area 2.5 
sq. metres and under, including cutting the patch in proper shape, 
raking out joints and preparing and plastering the surface of the 
walls complete, including disposal of rubbish to the dumping ground 
within 50 metres lead: With cement mortar 1:4 (1 cement : 4 fine 
sand) 

 
 
Sqm 

 

 
 

55 

Demolishing cement concrete manually/ by mechanical means 
including disposal of material within 50 metres lead as per direction 
of engineer in charge. Nominal concrete: 1:3:6 or richer mix (i/c 
equivalent design mix) 

 
 
Cum 

 

56 Demolishing brick work manually /by mechanical means including 
stacking of serviceable material and disposal of unserviceable 
material within 50 metres lead as per direction of Engineer-In-
charge.: In cement mortar 

Cum  

57 Cutting holes upto 23x23x25 cm in walls & making good the same 
after fixing hangers in CC 1 :2 :4(1 Cement : 2 Coarse sand : 4 Graded 
stone agg. 20 mm nominal size ) 

Each  

58 Cutting holes upto 30x30 cm in walls including making good the 
same: With common burnt clay F.P.S. (non modular) bricks. 

Each  

59 Trimming of any no. of branches of any size of any type of tree Each  
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overhanging on building / terrace so as to keep them away from 
building by at least 2.00 metre at the time of trimming in such a way 
that they do not fall on the bldg, terrace, GI/ACC shed, live 
transformer, electric/telephone wire by any means Use axe, saw, 
ropes etc. as per site conditions. The trimmed material to be 
disposed to the MCD bin by any means. Nothing shall be allowed to 
be burnt or flamed. 

60 Providing and fixing in position precast R.C.C. manhole cover and 
frame of required shape and approved quality. L D- 2.5 Rectangular 
shape 600x450 mm internal dimensions, 

Each  

61 Providing and fixing in position precast R.C.C. manhole cover and 
frame of required shape and approved quality. L D- 2.5 : Square 
shape 450 mm internal dimensions. 

Each  

62 Providing and fixing in position precast R.C.C. manhole cover and 
frame of required shape and approved quality H D - 20  : Circular 
shape 560 mm internal diameter 

Each  

63 Extra for using M-30 in place of CC-1:2:4 in S.No. 10,20&30 for 
thickness 100mm 

Sqm  

64 Extra for using M-10 in place of CC-1:5:10 in S.No. 10 & 20 for 
thickness 100mm 

Sqm  

65 Extra for using M-10 in place of CC-1:5:10 in S.No. 30 for thickness 
250mm 

Sqm  

66 Extra for using CC-1:1.5:3 in place of CC-1:2:4 for thickness 100mm Sqm  
67 Providing and laying Dense Graded Bituminous Macadam using 

crushed stone aggregates of specified grading, premixed with 
bituminous binder and filler, transporting the hot mix to work site by 
tippers, laying with paver finisher equiped with electronic sensor to 
the required grade, level and alignment and rolling with smooth 
wheeled, vibratory and tandem rollers as per specifications to achieve 
the desired compaction and density, complete as per specificatons and 
directions of Engineer-in-Charge. 
50 to 100 mm average compacted thickness with bitumen of grade 
VG-30 @ 5% (percentage by weight of total mix) and lime filler @ 
2% (percentage by weight of Aggregate) prepared in Batch Type Hot 
Mix Plant of 100-120 TPH capacity. 

Cum  

68 Providing and laying bituminous macadam using crushed stone 
aggregates of specified grading premixed with bituminous binder, 
transported to site by tippers, laid over a previously prepared surface 
with paver finisher equiped with electronic sensor to the required 
grade, level and alignment and rolling with smooth wheeled, 
vibratory and tandem rollers as per specifications to achieve the 
desired compaction and density, complete as per specificatons and 
directions of Engineer-in-Charge. 
50 to 100 mm average compacted thickness with bitumen of grade 
VG-30 @ 3.50% (percentage by weight of total mix) prepared in 
Batch Type Hot Mix Plant of 100-120 TPH capacity. 

Cum  
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69 Providing and laying semi- dense Bituminous concrete using crushed 
stone aggregates of specified grading, premixed with bituminous 
binder and filler, transporting the hot mix to work site by tippers, 
laying with paver finisher equiped with electronic sensor to the 
required grade, level and alignment and rolling with smooth wheeled, 
vibratory and tandem rollers to achieve the desired compaction and 
density as per specification, complete and as per directions of 
Engineer-in- Charge. 
25 mm compacted thickness with bitumen of grade VG- 30 @ 5% 
(percentage by weight of total mix) and lime filler @ 2% (percentage 
by weight of Aggregate) prepared in Batch Type Hot Mix Plant of 
100-120 TPH capacity. 

Sqm  

70 Providing and laying Bituminous concrete using crushed stone 
aggregates of specified grading, premixed with bituminous binder and 
filler, transporting the hot mix to work site by tippers, laying with 
paver finisher equiped with electronic sensor to the required grade, 
level and alignment and rolling with smooth wheeled, vibratory and 
tandem rollers to achieve the desired compaction and density as per 
specification, complete and as per directions of Engineer-in-Charge. 
40/50 mm compacted thickness with bitumen of grade VG-30 @ 
5.5% (percentage by weight of total mix) and lime filler @ 3% 
(percentage by weight of Aggregate) prepared in Batch Type Hot Mix 
Plant of 100-120 TPH capacity. 

Cum  

71 Construction of granular sub-base by providing close graded Material 
conforming to specifications, mixing in a mechanical mix plant at 
OMC, carriage of mixed material by tippers to work site, for all leads 
& lifts, spreading in uniform layers of specified thickness with motor 
grader on prepared surface and compacting with vibratory power 
roller to achieve the desired density, complete as per specifications 
and directions of Engineer-in-Charge. 
With material conforming to Grade-I (size range 75 mm to 0.075 
mm) having CBR Value-30 

Cum  

72 Construction of granular sub-base by providing close graded Material 
conforming to specifications, mixing in a mechanical mix plant at 
OMC, carriage of mixed material by tippers to work site, for all leads 
& lifts, spreading in uniform layers of specified thickness with motor 
grader on prepared surface and compacting with vibratory power 
roller to achieve the desired density, complete as per specifications 
and directions of Engineer-in-Charge. 
With material conforming to Grade-II (size range 53 mm to 0.075 
mm ) having CBR Value-25 

Cum  

73 Construction of granular sub-base by providing close graded Material 
conforming to specifications, mixing in a mechanical mix plant at 
OMC, carriage of mixed material by tippers to work site, for all leads 
& lifts, spreading in uniform layers of specified thickness with motor 
grader on prepared surface and compacting with vibratory power 
roller to achieve the desired density, complete as per specifications 
and directions of Engineer-in-Charge. 

Cum  
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With material conforming to Grade-III (size range 26.5 mm to 0.075 
mm ) having CBR Value-20 
 

74 Providing, laying, spreading and compacting graded stone aggregate 
(size range 53 mm to 0.075 mm ) to wet mix macadam (WMM) 
specification including premixing the material with water at OMC in 
for all leads & lifts, laying in uniform layers with mechanical 
paverfinisher in sub- base / base course on well prepared surface and 
compacting with vibratory roller of 8 to 10 tonne capacity to 
achievethe desired density, complete as per specifications and 
directions of Engineer-in-Charge. 

Cum  

75 Providing and Erecting Continuous Steel Barricading (MS sheet) of 
size 1.80 mtrs x 1.20 mtrs at site as per drawing / direction of 
Engineer-in-Charge which includes cost of material, plant, 
consumable, transport & labour for shifting, placing, painting, 
arrangement for traffic diversion such as traffic signals during 
construction at site for day and night, glow lamp, reflective signs, 
marking, flags, caution tape etc and regular maintenance complete. 
The barricading provided shall be retained in position at site 
continuously i/c shifting of barricading from one location to another 
location as many times as required during the execution of the entire 
work till its completion.  The barricading shall not be removed 
without prior approval of Engineer-in-Charge. “(Note: - One time 
payment shall be made for providing barricading from start of work 
till completion of work i/c shifting. The barricading provided shall 
remain to be the property of the contractor on completion of the 
work). 

Meter  

76 Providing and laying design mix cement concrete of M-30 grade, in 
roads/ taxi tracks/ runways, using cement content as per design mix, 
using coarse sand and graded stone aggregate of 40 mm nominal size 
in appropriate proportions as per approved & specified design criteria, 
spreading and compacting mechanically by using needle and surface 
vibrators, levelling to required slope/ camber, finishing with required 
texture, including curing complete all as per direction of Engineer-in-
charge  
Note:- Cement content considered in M-30 is @ 340 kg/cum.  

Cum  

77 Preparation and consolidation of sub grade with compactor after 
excavating earth to an average of 22.5 cm depth, dressing to camber 
and consolidating with compactor including making good the 
undulations etc. and re-compacting the sub grade and disposal of 
surplus earth with lead upto 50 metres. 

Sqm  

78 Providing and laying in position cement concrete of specified grade 
excluding the cost of centring and shuttering -All work upto plinth 
level: 1:2:4 ( 1 Cement: 2 coarse sand : 4 graded stone aggregate 20 
mm nominal size) using C&D waste material 
 

Cum  

79 Providing and laying in position cement concrete of specified grade 
excluding the cost of centering and shuttering - All work up to plinth 

Cum  



 
 
 

            BSES YAMUNA POWER LIMITED 
 

NIT No: CMC/BY/22-23/RS/SvS/VK/63  Bidder Seal & Signature 
Page 94 of 126 

level :1:4:8 (1 Cement : 4 coarse sand : 8 graded stone aggregate 40 
mm nominal size)- Using C&D waste material. 
 

80 Providing and laying in position cement concrete of specified grade 
excluding the cost of centering and shuttering - All work up to plinth 
level :1:5:10 (1 cement : 5 coarse sand : 10 graded stone aggregate 40 
mm nominal size) - Using C&D waste material 
 

Cum  

81 Road Restoration work of existing interlocking paver surface by  grey 
color interlocking paver blocks of approved design and manufactured 
with C&D waste material on 50mm Jamuna sand bed over 100mm 
thick CC 1:5:10(1Cement :5Coarse sand:10 graded stone agg. 40mm 
nominal size) properly compacted with mechanical vibrator including 
the cost of excavation and refilling the same in layers not exceeding 
20cm in depth complete with proper watering and  consolidation 
(using mechanical compactor) as per  direction of engineer- in-
charge.- 60mm thick- Using C&D waste material- GREY COLOR 
 

Sqm  

82 Road Restoration work of existing interlocking paver surface by  Red 
color interlocking paver blocks of approved design and manufactured 
with C&D waste material on 50mm Jamuna sand bed over 100mm 
thick CC 1:5:10(1Cement :5Coarse sand:10 graded stone agg. 40mm 
nominal size) properly compacted with mechanical vibrator including 
the cost of excavation and refilling the same in layers not exceeding 
20cm in depth complete with proper watering and  consolidation 
(using mechanical compactor) as per  direction of engineer- in-
charge.- 60mm thick- Using C&D waste material- RED COLOR 
 

Sqm  

83 Road Restoration work of existing interlocking paver surface by  
yellow color interlocking paver blocks of approved design and 
manufactured with C&D waste material on 50mm Jamuna sand bed 
over 100mm thick CC 1:5:10(1Cement :5Coarse sand:10 graded 
stone agg. 40mm nominal size) properly compacted with mechanical 
vibrator including the cost of excavation and refilling the same in 
layers not exceeding 20cm in depth complete with proper watering 
and  consolidation (using mechanical compactor) as per  direction of 
engineer- in-charge.- 60mm thick- Using C&D waste material - 
YELLOW COLOR 
 

Sqm  

84 Providing and fixing (factory made-C&D waste material) precast c.c. 
kerb stone size 300 X 300 X 150 mm with one side tapper of 100 mm 
shadow made up of C&D waste material in ready size and the like 
including fixing in c.m 1:2 (1 cement : 2 fine sand) including required 
centring and shuttering etc. complete as per direction of Engineer-in-
charge. Kerb stone size 300 x 300 x 150 mm using C&D waste 
material 
 

Meter  
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85 Chequerred precast cement concrete tiles 25 mm thick in footpath & 
courtyard jointed with neat cement slurry mixed with pigment to 
match the shade of tiles including rubbing and cleaning etc. complete 
on 20 mm thick bed of cement mortar 1:4 (1 cement :4 coarse sand) 
over 100mm thick CC  1:5:10(1Cement :5Coarse sand:10 graded 
stone agg. 40mm nominal size) properly compacted with mechanical 
vibrator including the cost of excavation and refilling the same in 
layers not exceeding 20cm in depth complete with proper watering 
and  consolidation (using mechanical compactor) as per direction of 
engineer-in-charge - Grey color with C&D waste material. 
 

Sqm  

86 Chequerred precast cement concrete tiles 25 mm thick in footpath & 
courtyard jointed with neat cement slurry mixed with pigment to 
match the shade of tiles including rubbing and cleaning etc. complete 
on 20 mm thick bed of cement mortar 1:4 (1 cement :4 coarse sand) 
over 100mm thick CC  1:5:10(1Cement :5Coarse sand:10 graded 
stone agg. 40mm nominal size) properly compacted with mechanical 
vibrator including the cost of excavation and refilling the same in 
layers not exceeding 20cm in depth complete with proper watering 
and  consolidation (using mechanical compactor) as per direction of 
engineer-in-charge - RED color with C&D waste material. 
 

Sqm  

87 Chequerred precast cement concrete tiles 25 mm thick in footpath & 
courtyard jointed with neat cement slurry mixed with pigment to 
match the shade of tiles including rubbing and cleaning etc. complete 
on 20 mm thick bed of cement mortar 1:4 (1 cement :4 coarse sand) 
over 100mm thick CC  1:5:10(1Cement :5Coarse sand:10 graded 
stone agg. 40mm nominal size) properly compacted with mechanical 
vibrator including the cost of excavation and refilling the same in 
layers not exceeding 20cm in depth complete with proper watering 
and  consolidation (using mechanical compactor) as per direction of 
engineer-in-charge - YELLOW color with C&D waste material. 

Sqm  

88 Extra for using M 30 in place of CC 1:1.5:3 Cum  
89 Road Restoration work for the trench excavated for laying of cable as 

per  specification.Roads upto 20'  As per detail .RR-01(A)(Categary-
I) with 100mm th CC 1:1.5:3 & 100 mm thick CC 1:5:10. 

Sqm  

90 Road Restoration work for the trench excavated for laying of cable as 
per  specification.Roads  20' to 40' As per detail .RR-01(A)(Categary-
II) with 100 mm th CC 1:1.5:3 & 100 mm thick CC 1:5:10 

Sqm  

91 Road Restoration work for the trench excavated for laying of cable as 
per  specification.Roads above 40'(Categary-III) As per detailNo.RR -
01(B) with 100 mm th CC 1:1.5:3 & 250 mm thick CC 1:5:10 

Sqm  

92 Brick work with common burnt clay F.P.S. (non modular) bricks of 
class designation 7.5 in superstructure above plinth level up to floor V 
level in all shapes and sizes in : Cement mortar 1:4 (1 cement : 4 
coarse sand) with C&D waste material 

Cum  

93 Brick work with common burnt clay F.P.S. (non modular) bricks of Cum  
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class designation 7.5 in foundation and plinth in cement mortar 1 : 6 
(1 cement : 6 coarse sand )with C&D waste material 

94 Providing and fixing  gang saw cut rough finish and prepolished, 
machine cut for footpath and similar work of required size of 
approved shade, colour and texture laid over 20 mm thick base 
cement mortar 1:4 (1 Cement : 4 coarse sand) with joints treated 
with white cement, mixed with matching pigment, epoxy touch ups, 
including rubbing ,curing, moulding and polishing to edges to give 
high gloss finish etc. complete at all levels. Granite of any colour and 
shade. Area of slab over 0.5 Sqm 40 mm thick 
 

CUM  

95 "Providing and laying in position ready mixed or site batched design 
mix cement concrete for reinforced cement concrete work;  using  
coarse aggregate and fine aggregate derived from natural sources,  
Portland Pozzolana / Ordinary Portland /Portland Slag  cement,  
admixtures in recommended proportions as per IS: 9103 to 
accelerate /  retard setting of concrete, to improve durability and  
workability  without impairing strength;   including pumping of 
concrete to site of laying, curing,  carriage for all leads; but excluding 
the cost of centering, shuttering, finishing and reinforcement as per 
direction of the engineer-in-charge;  for the following grades of 
concrete. 
Note: Extra cement up to 10% of the minimum specified cement 
content in design mix shall be payable separately.    In case the 
cement content in design mix is more than 110% of the specified 
minimum cement content, the contractor shall have discretion to 
either re-design the mix or bear the cost of extra cement. 
All works upto plinth level- Concrete of M50 grade with  minimum 
cement content of 410 kg/cum" 

SQM  

96 Providing and fixing 10x10x7.50 cm Quartz stone block (cobbles) 
hand cut and chisel dressed on top, for paving in floors, drains etc. 
laid over 20mm thick base mortar 1:4 (1 cement : 4 coarse sand) 
with joints 10mm wide filled with same mortar including ruled 
pointing etc. complete as per direction of engineer-in-charge. 

SQM  

97 Providing and fixing 10x10x7.50 cm Granite stone block hand cut and 
chisel dressed on top, for paving in floors, drains etc. laid over 20mm 
thick base mortar 1:4 (1 cement : 4 coarse sand) with joints 10mm 
wide filled with same mortar including ruled pointing etc. complete 
as per direction of engineer-in-charge. 

SQM  

98 Laying old cement cocrete interlocking paver blocks of any design/ 
shape laid in required line, level, curvature, colour and pattern over 
and including 50 mm thick compacted bed of coarse sand, filling the 
joints with fine sand etc. all complete as per the direction of 
Engineer in-charge. (Old CC paver blocks shall be supplied by the 
department free of cost). 

SQM  
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99 Providing and laying tactile tile (for vision impaired persons as per 
standards) of size 300x300mm having with water absorption less 
than 0.5% and conforming to IS:15622 of approved make in all 
colours and shades in for outdoor floors such as footpath, court yard, 
multi modals location etc., laid on 20mm thick base of cement 
mortar 1:4 (1 cement : 4 coarse sand) in all shapes & patterns 
including grouting the joints with white cement mixed with matching 
pigments etc. complete as per direction of Engineer-in-Charge. 

SQM  

100 Removing of damaged / broken / twisted IRC welded mesh fencing 
panels repairing of damaged / broken members, replacing new 
members if required, setting right the fencing panel in proper shape 
and size as per site requirement, re-fixing of panel at old location / 
new location in proper position and required alignment, Rate 
includes the cost of all labour, T & P, welding rods, welding machine, 
etc complete.  The cost of structural steel and nut bolts, washers, IRC 
welded Mesh etc., if required will be paid separately. (AR481) 

SQM  

101 Providing and fixing gang saw cut mirror polished premoulded and 
prepolished, machine cut for footpath and similar work of required 
size of approved shade, colour and texture laid over 20 mm thick 
base cement mortar 1:4 (1 Cement : 4 coarse sand) with joints 
treated with white cement, mixed with matching pigment, epoxy 
touch ups, including rubbing ,curing, moulding and polishing to 
edges to give high gloss finish etc. complete at all levels. Granite of 
any colour and shade. Area of slab over 0.5 Sqm 40 mm thick 

SQM  

102 Providing sand stone slab for roofing and laying them in cement 
mortar 1 : 4 (1 cement : 4 coarse sand) over wooden karries or R.C.C. 
battens or structural steel sections (Karries or battens or structural 
steel sections to be paid separately), including pointing the ceiling 
joints with cement mortar 1:3 (1 cement : 3 fine sand ) complete : 40 
to 50 mm thick Red sand stone slab 

SQM  

103 Supplying and stacking of good earth at site including royalty and 
carriage for all leads & lifts (earth measured in stacks will  be  
reduced by 20% for payment). (23.2-AR476) 

CUM  

104 Supply, precast RCC trench cover of various size varying 1500 mm in 
length, 500 mm in width & 100 mm in thickness, with 1 mm thick 
100mm wide MS strip all around welded to the steel reinforcement 
bar of 8mm dia, 100 mm centre to centre(double layer) & two no. 
hooks of 12 mm dia bar for lifting ingaving on top finishing surface & 
minimum grade of cement concrete M-30 (Cement content 
considered @340kg/cum) 

SQM  

105 Providing and fixing stainless steel (SS316) TACTILE warning 
indicators (studs of (dimension 35mm x 25mm x 4.5mm, stem : 6mm 
x 12mm) surface design : skid proof circle. The TACTILE warning 
studs shall be fixed in 6mm dia & 12mm deep holes in granite 
flooring / tile flooring / other. 

EA  
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106 Providing and fixing stainless steel (SS316) TACTILE directional strips 
of dimension 280mm x 35mm x 5mm, stem : 6mm x 12mm) surface 
design : skid proof diamond. The TACTILE  directional strips shall be 
fixed in 6mm dia & 12mm deep holes in granite flooring / tile 
flooring. 

EA  

107 Providing and fixing of stainless steel metal fastener of size 
10x200mm in granite flooring including making hole with hammer 
drill, etc complete as required at site. 

EA  

108 Welding by gas or electric plant including transportation of plant at 
site etc. complete. 

CM  

109 Making cut of required depth in CC/RCC/ Bitumenous road with 
mechanical cutter to give a proper shape of road patch including the 
cost of cutter blades, all types of transportation to the site, disposal 
of malba/ waste, etc complete as required. 50-100mm deep. 

M  

110 Hiring of diesel road roller -8 to 10 tonne as per the requirement 
complete in all respect. 

per 
day 

 

II) Rates for Central Circle …………………% at premium/discount the above quoted rates. 
 
Specifications for item no 1, 2 & 3. 

 Road width up to 20 ft wide –RR-01 (A) Category 1:  
Filled up compacted earth + 100mm M10 (Cement content @220Kg/cum)+ 100mm M30 
(Cement content @ 340Kg/cum) 
 

 Road width 20 ft to 40 ft  wide –RR-01 (A) Category 2:  
Filled up compacted earth + 100mm M10 (Cement content @220Kg/cum)+ 100mm M30 
(Cement content @ 340Kg/cum) 
 

 Road width above 40 ft wide –RR-01 (B) Category 3:  
Filled up compacted earth + 250mm M10 (Cement content @220Kg/cum)+ 100mm M30 
(Cement content @ 340Kg/cum) 
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ANNEXURE –I: BID FORM 

 
 

To, 
 

Head of Department  
Contracts & Material Deptt.  
BSES YAMUNA Power Ltd  
IIIrd Floor, A Block  
Shakti Kiran Building, Karkardooma  
Delhi 110032 

 
Dear Sir,  
 

1  We understand that BYPL is desirous of awarding the contract for……….. (Name of the 
Work) work in its licensed distribution network area in Delhi. 

2  Having examined the Tender Documents for the above named works, we the 
undersigned, offer to deliver the goods/services in full conformity with the Terms and 
Conditions, technical specifications & Scope of Work as may be determined in 
accordance with the terms and conditions of the contract. The quoted amounts for this 
work are in accordance with the Price Schedules attached herewith and are made part of 
this bid.  

3  If our Bid is accepted, we undertake to deliver the entire goods/services as per delivery/ 
completion schedule mentioned in Section III from the date of award of order/letter of 
intent.  

4  If our Bid is accepted, we will furnish a Contract Cum Performance Bank Guarantee 
(CPBG) for due performance of the Contract in accordance with the Terms and 
Conditions of the NIT.  

5  We agree to abide by this Bid for a period of 180 days from the due date of bid 
submission and it shall remain binding upon us and may be accepted at any time before 
the expiration of that period.  

6  We declare that we are aware of the provision of all Laws associated with the supply of 
equipments/materials or Services and the prices have been quoted accordingly.  

7  Unless and until Letter of Intent is issued, this Bid, together with your written acceptance 
thereof, shall constitute a binding contract between us.  

8  We understand that BYPL is not bound to accept the lowest, or any bid BYPL may 
receive.  

9 There is provision for Resolution of Disputes under this Contract, in accordance with 
 the Laws and Jurisdiction of Contract.  
10 We do hereby agree and shall abide the terms of tender documents/agreement, in full  
 
 

Dated this............................... day of................................................. 2022 
 
Signature.............................................. In the capacity of ………………………………  
 
..................................................................duly authorized to sign for and on behalf of  
 
(IN BLOCK CAPITALS).............................................................................. 
 

***** 
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ANNEXURE – II 
 

BIDDER’S DETAILS 
 
S.No. Item Details 

1 Company Name   

2 BYPL Vendor Code (If Registered)   

3 Area of Specialization   

4 Company Founded Year   

5 Type of Company   

6 Constitution(Company Registration number )   

7 Name of Director / Mobile Number   

8 Name of other main person / Mobile Number   

9 Vendor Address   

10 Vendor Contact no   

11 Vendor Email ID   

12 No. of Manpower on payroll 
(Executive/Skilled/Semi-Skilled/Un-skilled) 

  

13 No. of Contractual Manpower 
(Executive/Skilled/Semi-Skilled/Un-skilled) 

  

14 Other Office / Factory Address   

15 ISO certification   

16 PAN   

17 PF/ESI   

18 Shop Establishment Certificate (If Applicable)   

19 Electrical License Detail  (If Applicable)   

20 GST   

21 GST Registration Date   

22 SSI   

23 MSME Registration Number (If Applicable)   
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S.No. Item Details 

24 Turn Over FY 2019-20 (Rs. Cr.)  

25 Turn Over FY 2020-21 (Rs. Cr.)   

26 Turn Over FY 2021-22 (Rs. Cr.)   

27 Profit after Tax FY 2019-20  (Rs. Cr.)   

28 Profit after Tax FY 2020-21  (Rs. Cr.)   

29 Profit after Tax FY 2021-22  (Rs. Cr.)   

30 Networth (Rs Cr.)   

31 Bank Guarantee Limit (in Cr.)   

32 Over Draft/Cash Credit Limit (in Cr.)   

33 Present Order Booking (Rs Cr.)   

34 Order executed with Reliance ADA (Rs Cr.)   

35 Name & Detail of relative working in BYPL   

36 Main Customer   

37 Details of orders executed / Under Execution Please submit the details in 
Attachment - A 
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ATTACHMENT – A 

Reference List of Order Executed / under Execution by the Vendor (M/s ……………………………….) 

A) Major Orders Executed 

                        

SN Name of 
Project 

Client 
name 

& 
addre

ss 

Client contact 
Detail 

Vend
or’s 

Scop
e of 

Work 

Date 
Of 

Award 

Value of 
Work  
(Rs in 
Lakhs) 

Completio
n date as 
par Order 

Actual 
Compl
etion 
Date 

LD / 
Penalty 

imposed, if 
any 

(Rs in 
Lakhs) 

Litigatio
n / 

Arbitrati
on  

(Y/N) 
(If Yes, 
furnish 
details) 

Rema
rks 

( Person name, 
e-mail ID, 
Mobile & 
landline 
number) 

1.    
       
       

                      

2.    
       
       

                      

3.    
       
       

                      

4.    
       
       

                      

5.    
       
       

                      

 
 
 
  

B) Orders Under Execution 

SN Name of 
Project 

Client 
name 

& 
addre

ss 

Client contact 
Detail 

Vend
or’s 

Scop
e of 

Work 

Date 
Of 

Award 

Value of 
Work  
(Rs in 
Lakhs) 

Completio
n date as 
par Order 

Actual 
Compl
etion 
Date 

LD / 
Penalty 

imposed, if 
any 

(Rs in 
Lakhs) 

Litigatio
n / 

Arbitrati
on  

(Y/N) 
(If Yes, 
furnish 
details) 

Rema
rks 

( Person name, 
e-mail ID, 
Mobile & 
landline 
number) 

1.    
       
       

                      

2.    
       
       

                      

3.    
       
       

                      

4.    
       
       

                      

5.    
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ANNEXURE – III 
 

 SAFETY CONDITIONS OF CONTRACT 
 
 

Annexure – A (Safety Penalty Conditions) 
 

 
 

1.0 All contractors have to observe safety day/ week on 4th March to 10th march every 
year with proper planning and record to create safety awareness inside their 
organization. 
A detail report of observing the same to be forwarded to safety department every 
year. 

 
 
 

2.0       Guidelines for Penalty Policy Implementation 
 

2.1       Penalty for not following SOP already circulated. 
 

A penalty of Rs. 500/- shall be levied on the contractor for not following SOP and 
creating unsafe conditions at work place. 

 
 

2.2        Penalty for Misconduct: 
 

2.2.1)  A penalty of Rs. 10000.00 shall be levied on the contractor for the first 
incident of misconduct. 

 
2.2.2)  A penalty of Rs. 25000.00 shall be levied on the contractor for the second 

incident of misconduct. 

 
2.2.3)   A penalty of Rs. 50000.00 shall be levied on the contractor for the third 

incident of misconduct & termination of the contractor. 

 
2.2.4)  Depending upon the level of mal practice, Engineer In-Charge/Head (Civil) 

can take a decision which will have on report of misconduct, the matter will 
be scrutinized at the appropriate level and the complaint found genuine 
above Penalties shall be applicable.
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    2.3 Penalty Policy on Safety Violation 

 
Class Type of Offense Penalty Detail Execution Channel 
A Not Wearing Safety 

Helmets Safety shoes/ 
Safety Goggles / Electrical 
insulating hand gloves/ 
reflective jacket/Not using 
electrically safe tools and 
equipments. (Poor quality 
or damaged item means 
noncompliance) 

-First Offence -Warning Note 
& Rs.2000/- 

¾   Recommendation by 
OHS 
Representative/ 
EIC/Head (Civil) 

 
¾   Approval by Safety 

Head Deduction by 
Finance & Account 

- Second Offence -Warning Note 
& Fine of Rs.5000/- 

 
-Third Offence-Note of 
recommendation of the 
concerned workmen/ 
supervisors for termination 
of his job & Fine of 
Rs.15000/- B Not wearing Full Body 

Harness/fall arresters 
while working at a height 
more than 1.8 meter or 
where from a person may 
fall. Not using Safety Net 
to arrest falling objects 
and personnel. Not using 
Arc Protection Face 
Shield Not using 
barricading cone and 
tape. (Poor quality or 
damaged item means 

-First Offence -Warning Note 
& Fine of Rs.5000/- 

¾   Recommendation 
by OHS 
Representative/ 
EIC/Head (Civil) 

 
 

¾   Approval by Safety 
Head Deduction by 
Finance & Account 

- Second Offence -Warning Note 
for dismissal and a Fine of 
Rs.10000/- 

 
-Third Offense -Action for the 
concerned workman/ 
supervisor for termination of 
his job and a fine of Rs.25000/ 

C Any other unsafe work 
practices or condition 
which 
is considered having 
potential for fatality or 
injury to personnel. 

-First Offence -Warning Note 
& Fine of Rs.10000/- 

¾   Recommendation by 
OHS 
Representative/ 
EIC/Head (Civil) 

 
¾   Approval by Safety 

Head Deduction by 
Finance & Account 

-Second Offence -Action for 
the 
concerned workmen/ 
supervisors for termination of 
his job and fine of Rs.20000/-. 

 
Notes: 

 
(a) If there are 03 violations by an individual employee / supervisor of the vendor, services 

will be terminated. 
 

(b) If there are 10 violations in one quarter, will be recommended for termination of contract 
order. 

 
(c) Total penalty shall be calculated by multiplying the number of safety violations and the 

penalty amount specified for such violations. (Example - If at first offence 3 persons are found 
working without safety helmet, the penalty would be 3X2000 = Rs.6000/-) 

 
(d) The amount of penalty can be increased or decreased based upon   the   seriousness   of   

safety violations. The decision of recommending authority shall be final one.
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(e) Recommending authority shall fill the Annexure-1 based upon his factual 

observations and shall send it to / EIC/Head (civil) and Safety Head who in turn 
shall either reject or approve it. If approved, he shall send it to Finance & Accounts 
for execution. Finance Accounts shall execute the penalty and confirm the same in 
the Annexure & shall send it back to EIC/Head (Civil) and Safety Head. 

 
 

(f) Recommending Authority means all, EIC, HODs, Site Safety   officer/Supervisor,  
representatives from EHS and other personnel authorized jointly by O&M / Civil. 

 
(g) EIC/Head (Civil), and Safety Head may impose penalty for serious violations directly. 

 
(h) All penalties shall be imposed directly on the concerned contractors. No penalty 

shall be imposed on individuals. 
 

(i) Safety violations to be considered for Penalty are classified as A, B & C.
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Annexure-B 

 
BSES YAMUNA POWER LIMITED (Name of Site) 

 
Safety Appreciation / Violation Memo 

 
DIVISION/Area: -------------                                                        Date & Time: -----

Name of Contractor: -------------                                                 Activity: -----------

Name of EIC: --------------------------------- 

Appreciation/Penalty Memo:- 
 
 
S.No. 

 
Safety Violation Details 

Class (A/B/C) No. of Violations 
Penalty    per     Violation   Penalty Amount             Remarks 
(Rs.)                                       (Rs.) 

    
       
       
       

 
 
 
 
 

Safety Appreciation/Violation Note: 
 
 

Recommended By: 

Name: ------------ 

Designation: ----------

Sign/Date:  ------------ 

 
Approved By (EIC): 

Name: ---------------- 

Designation: --------------

Sign/Date: ----------------
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Annexure-C 
 

BSES YAMUNA POWER LIMITED (Name of Site) 
 

Monthly Status of PPE's / Tool  Kit 
 

Location/Area: --------------                                                         Date & Time: --------------

Name of Contractor: --------------                                                No of Labourers---------- 

 
Status of PPE's 

 
 

S.No. Name of PPEs/Tool No. of PPEs 
(if applicable) 

Conditions Remarks 

1 Safety Helmet   

2 Safety Google   

3 Electrical Insulating Hand Gloves   

4 Full Body Harness   

5 Safety Shoes   

6 Reflective Jacket   
 
 
 
 
 

Signature / Date ----------
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Annexure-D 
 

BSES YAMUNA POWER LIMITED (Name of Site) 
 

Monthly Status - Accident / Incident 
 

Location/Area: -----------------                                                                  Date & Time: -----Name 

of Contractor: -------------------------------------- 

 
Table - 1: Summary of Accident /Incident / Near Miss / Dangerous Occurrences / First Aid: 

 
S.NO. Type   of   Accident   /Incident//Near   Miss   

/Dangerous 
Occurrences / First Aid 

Person 
Injured 

Brief 
Description 

1    
2    
3    
4    
5    

 
Table - 2: Learning from Incidents: 

 
S.No. Brief Description Root Cause Recommendation 

    
    
    
    

 
 

Table - 3: Summary of Person Injured: 
 

S.No. Name of Employee Emp. 
ID 
/   Designation/PF   

Type of Injury Duration of Medical Rest 

From: To 

     
     
     
     

 
Table - 4: Safety Inspections / Violation 

 
S.No. Date Location Discrepancies Complaince 
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Table - 5 : Health & Safety Complaints & Suggestions : 
 

S.No. Date Location Complaince/Suggestio
n     

    
    
    

 
Measures to avoid recurrences for all above mentioned discrepancies (Attach relevant documents if 
required) 

 
----------------------------------------------------- 
-------------------------------------------------

Signature / Date --------.
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Annexure-E 
 
 

BSES YAMUNA POWER LIMITED (Name of Site) 
 
 

Format - PPE's Receipt by workers 
 

Division: 
 

Name of Contractor: 
 
 

S.No. Name 
Designation 

Safety 
Helment 

Electrical 
insulatio
n Hand 
Gloves 

Full 
Body 
Harnes
s 

Reflective 
Jacket 

Safety 
Shoes 

Safety 
Google 

Signature 

         
         
         

 
 

Signature of Contractor / Date-------------------------
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Annexure-F 
 

QUALITY OF SAFETY TOOLS 
 
 
1). Safety Shoes -          With Composite/Fiber toes (CE approved / IS 15298) - Mandatory for all 

personnel  working  at  BYPL  O&M.  The  safety  shoes  shall  meet  the following features: 
 

1.         Electric Shock Resistant Sole 
 

2.         Impact Resistant 
 

3.         Scrap/Heat Resistant 
 

4.         Slip Resistant 
 

5.         Oil and Acid Resistant 
 

Lead MAKE: BATA/LIBERTY 
 
 
 
2).Safety Helmets:      (IS 2925 - 1984 or DGMS) with chin strap – Mandatory for all personnel 

working at BYPL O&M. The specification of safety helmet shall be as given below: 
 

V-GARD HDPE Yellow With 4 Point Fast Trac Ratchet Suspension 
 

 
Shell Material 

 
UV stabilized HDPE, Non vented 

 
 
 

Suspension 

• With 4 Point Fas Trac Ratchet Suspension sewn 
headband • Textile straps made from polyester 
Suspension 
• point fixing: good positioning, ...stability, better air 
circulation due to ...limited contact areas with the 
head • Easy clean sweatband 

Size 52-62 cm 
 

Accessory slot 
Standard 30 mm with removable HDPE dead plugs 
suitable to leak proof fitting 

Approvals ANSI/ IEC Z89.1 Class E (electrical) 
 

Additional 
Low temperature -10°C (acc. to GB2811), 
High temperature +50°C 

Colours Yellow 

weight 360 g 
 

Lead MAKE: 3M / KARAM/ Honeywell
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3). Full Body positioning Harness: (CE approved / IS 3521 / EN 361 / EN 355) - Shall be 

used while work is in progress at height more than 1.8 meter or where from a person may 
fall and get injured. The specification of the Full body harness shall be as given below: 

 
 

Anchorage Adjustable two chest attachment D-rings and A dorsal attachment 
D- ring 

Adaptability Adjustable shoulder and thigh straps 

Convenience Shoulder and thigh straps differentiated by a dual color scheme. 

Ergonomics Idealy. Positioned sit strap for extended comfort. 

Size Standard 

weight 1200GMS 

ENERGY ABSORBING FORKED LANYARDS : 

Spec. 44mm wide polyamide webbing. 

Length 1.5 Meter 
 
 
 

4) Safety Spectacles - Shall be used to protect workers eyes from foreign materials and 
flying particles. Mandatory for all personnel working at BYPL O&M. 
Safety goggles shall meet the following feature. 

 
• Poly carbonate/ Acetate lens for special applications requiring 

superior chemical resistance. 
 

•   Industrial version of tough and popular first responder goggles. 
 

•   Soft Flex low profile frosted frame for increased comfort. 
 

•   Comfortable headband with length adjustment. 
 

• Indirect venting for comfortable, long lasting wear can be worn with 
safety helmets and over prescription spectacles. 

 
• Sightgard + premium anti-fog coating (EN 166 "N") with good anti- 

scratch properties.
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Technical Specification of spectacles: 

 
Weight 95g. 
Lens thickness 1.0mm 
Overall width 173mm 
Overall length 90mm 
Bridge 47.6mm 
Lens base 5.5 curve 
Lens size 86.1mm verticle, 174mm diagonal 
Headband Adjustable length at max.440mm(long enough to 

fit together with helmets) 
Material & colors  

Lens Acetate clear, coating, Sightgard + anti-
fog according to EN 166 “N” & anti 

Body PVC smoke 

Headband holder Nylon 

Headband Adjustable grey elastic fixed on frame side parts 

 
Marking / Approvals 

 

Standard number EN 166 

Frame marking MSA EN 166 34-FT CE 

Lens marking 2C-1.2 MSA 1 FT N CE 

Filter class 2C (Ultra violet radiation with enhanced 
color recognition) 

Scale number 1.2: luminous trasmittance-89% 

Optical class 1 (best class, for permanent wear) 

Mechanical resistance F (low energy impact 45m/s) T (at 
extreme temperature -5 to +550 C) 

Resistance to N(distorted vision due to lens fogging) 

UV filter 99.9% 

Ordering information 10145578-FlexiChem Sightgard + clear , 6x 

 
Lead MAKE: MSA / UVEX/ 3M



 
  

NIT: CMC/BY/22-23/RS/SvS/VK/44            Page 114 of 126 Bidder Seal & Signature 
 

5) Electrical Insulating Hand Gloves - Shall be used to prevent electric shock 
based upon the hazards/risks involved in a particular activity. Safety goggles 
shall meet the following feature 

 
•   Breakthrough manufacturing process delivers exception dry grip. 
•   Soft and flexible for enhanced tactility, high dexterity and wearer comfort. 
•   Ergonomic design featuring tapered fingers to reduce hand fatigue. 
•   Relaxed wrist for easy on/off.  

 
Length 360mm 
Class 2 

Thickness 3.6mm 
Proof test voltage 20000 

 
Maximum use voltage 

11000 

Tensile strength >16mpa[Mega Pascal] 
Puncture resistance >18N/mm [Newton per mili 

meter] 
Elongation at break >600% [Stretching length] 

Tension set <15% 
 

It should be resist to oil, acid, ultra violet rays and very low temperature. 
 
 

Each pair of glove should be marked with class, category, month & year of 
manufacturing, CE 
logo, batch no. and certified laboratory no. 

 
 

EN certified to electrical and thermal hazards, 
EN certified to thermal & electrical hazards to 
confirm EN 60-903, EN certified to mechanical 
hazard to EN-388 
Lead MAKE: Honeywell / ANSELL 

 
6) Reflective Safety Jacket - Class -2 Safety Vest mandatory for all personnel working at 
BYPL O&M 

shall be used by the worker 
during the work. 

 
7) Warning Tapes -     HDPE or LDPE Made of 50 micron thick, non adhesive, width 

75mm -Safety Logo embossed at every foot with white and red 
strips on both sides in Tubular form – Shall be used for barricading 
area around excavated pit to warn the personnel not to enter in 
such areas. 

 
8) Road barricading cone with barricading tape - Shall be used by the worker during 
the operation /maintenance work. 

 
 
 

Signature of Contractor / Date………………. 
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ANNEXURE – IV 
 

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION 
EVENT 

(To be signed and stamped by the bidder prior to participation in the auction event) 
 

BYPL intends to use the reverse auction through SAP-SRM tool as an integral part of the 
entire tendering process. All the bidders who are found as techno commercially qualified 
based on the tender requirements shall be eligible to participate in the reverse auction event. 
 
The following terms and conditions are deemed as accepted by the bidder on participation in 
the bid event: 
 

1. BYPL shall provide the user id and password to the authorized representative of the 
bidder. (Authorization letter in lieu of the same be submitted along with the signed 
and stamped acceptance form) 
 

2. BYPL will make every effort to make the bid process transparent. However, the 
award decision by BYPL would be final and binding on the supplier/Contractor. 
 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, 
identity of BYPL, bid process, bid technology, bid documentation and bid details. 
 

4. The bidder is advised to understand the auto bid process to safeguard themselves 
against any possibility of non-participation in the auction event. 
 

5. In case of bidding through internet medium, bidders are further advised to ensure 
availability of the entire infrastructure as required at their end to participate in the 
auction event. Inability to bid due to telephone line glitch, internet response issues, 
software or hardware hangs; power failure or any other reason shall not be the 
responsibility of BYPL. 
 

6. In case of intranet medium, BYPL shall provide the infrastructure to bidders, further, 
BYPL has sole discretion to extend or restart the auction event in case of any glitches 
in infrastructure observed which has restricted the bidders to submit the bids to 
ensure fair & transparent competitive bidding. In case of an auction event is restarted, 
the best bid as already available in the system shall become the start price for the 
new auction. 
 

7. In case the bidder fails to participate in the auction event due any reason whatsoever, 
it shall be presumed that the bidder has no further discounts to offer and the initial bid 
as submitted by the bidder as a part of the tender shall be considered as the bidder’s 
final no regret offer. Any offline price bids received from a bidder in lieu of non-
participation in the auction event shall be out rightly rejected by BYPL. 
 

8. The bidder shall be prepared with competitive price quotes on the day of the bidding 
event. 
 

9. The prices as quoted by the bidder during the auction event shall be inclusive of all 
the applicable taxes, duties and levies and shall be FOR at BYPL site. 
 

10. The prices submitted by a bidder during the auction event shall be binding on the 
bidder. No further communication will be there. 
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11. No requests for time extension of the auction event shall be considered by BYPL. 

 
12. The original price bids of the bidders shall be reduced on pro-data basis against each 

line item based on the final all-inclusive prices offered during conclusion of the 
auction event for arriving at contract amount. 

 
For………………… 
 

Signature: 

 

Name: 

 

Designation: 
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FORMAT – 4.1 
 

EMD BANK GUARANTEE 
 
(To be issued in a Non Judicial Stamp Paper of Rs.100/-purchased in the name of the bank)  
Whereas [name of the Bidder] (herein after called the “Bidder“) has submitted its bid 
dated[date of submission of bid] for the supply/services of [name and/or description of the 
goods/sevices] (here after called the “Bid”). KNOW ALL PEOPLE by these presents that WE 
[name of bank] at [Branch Name and address],having our registered office at[address of the 
registered office of the bank](herein after called the “Bank“),are bound unto BSES YAMUNA 
Power Ltd., with its Corporate Office at SHAKTI KIRAN BUILDING, KARKARDOOMA, Delhi 
110032 ,(herein after called —the “Purchaser“)in the sum of …………………… (Rupees 
…………………………………… only) for which payment well and truly to be made to the said 
Purchaser, the Bank binds itself, its successors, and assigns by these presents. Sealed with 
the Common Seal of the said Bank this_____ day of________ 2023. The Conditions of this 
obligation are:  
1. If the Bidder withdraws its Bid during the period of bid validity specified by the Bidder 
on the Bid Form;  

or 
2.  If the Bidder, having been notified of the acceptance of its Bid by the Purchaser 
during the period of bid validity:  
(a) Fails or refuses to execute the contract form, if required: or  
(b) Fails or refuses to furnish the performance security, In accordance with the instructions to 
Bidders/Terms and Conditions.  
 
We undertake to pay to the Purchaser up to the above amount upon receipt of its first written 
demand, without the Purchaser having to substantiate its demand, provided that is its 
demand the purchaser will note that amount claimed by it is due to it, owing to the 
occurrence of one or both of the two condition(s), specifying the occurred condition or 
condition(s). This guarantee will remain in force up to and including 180 days after the due 
date of submission bid, and any demand in respect thereof should reach the Bank not later 
than the above date.  
 
(Stamp & signature of the bank)  
 
Signature of the witness(s) 
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FORMAT – 4.2 
 

PROFORMA OF CONTRACT CUM PERFORMANCE BANK 
GUARANTEE 

 
(TO BE ISSUED ON RS 100/- STAMP PAPER) 

 
This Guarantee made at ________ this [___] day of [_____] 2023  
 
1. WHEREAS M/s BSES Yamuna Power Limited, a Company incorporated under the 

provisions of Companies Act, 1956 having its Registered Office at Shakti Kiran 
Building, Karkardooma, Delhi 110032, India hereinafter referred to as the 
“Company”, (which expression shall unless repugnant to the context or meaning 
thereof include its successors, administrators, executors and assigns).  

 
2. AND WHEREAS the Company has entered into a contract for ____________ (Please 

specify the nature of contract here) vide Contract No. __________dated __________ 
(hereinafter referred to as the “Contract”) with M/s.________________, (hereinafter 
referred to as “Contractor”, which expression shall unless repugnant to the context or 
meaning thereof be deemed to mean and include each of their respective successors 
and assigns) for providing services on the terms and conditions as more particularly 
detailed therein.  

 
3. AND WHEREAS as per clause ____of General Conditions of Contract, the 

Contractor is obliged to provide to the Company an unconditional bank guarantee for 
an amount equivalent to five percent (5%) of the total Contract Value for the timely 
completion and faithful and successful execution of the Contract from 
[____________] pl. specify the name of Bank) having its head/registered office at 
[____________] through its branch in ______(pl. specify the name of Branch through 
which B.G is issued)   hereinafter referred to as “the Bank”, (which expression shall 
unless it be repugnant to the context or meaning thereof be deemed to include its 
successors and permitted assigns).  

 
4. NOW THEREFORE, in consideration inter alia of the Company granting the 

Contractor the Contract, the Bank hereby unconditionally and irrevocably guarantees 
and undertakes, on a written demand, to immediately pay to the Company any 
amount so demanded (by way of one or more claims) not exceeding in the aggregate 
[Rs. ].…………………(in words)  without any demur, reservation, contest or protest 
and/or without reference to the Contractor and without the Company needing to 
provide or show to the Bank, grounds or reasons or give any justification for such 
demand for the sum/s demanded.  

 
5. The decision of the Company to invoke this Guarantee and as to whether the 

Contractor has not performed its obligations under the Contract shall be binding on 
the Bank. The Bank acknowledges that any such demand by the Company of the 
amounts payable by the Bank to the Company shall be final, binding and conclusive 
evidence in respect of the amounts payable by the Supplier to the Owner. Any such 
demand made by the Owner on the Bank shall be conclusive and binding, 
notwithstanding any difference between the Owner and the Contractor or any dispute 
raised, invoked, threatened or pending before any court, tribunal, arbitrator or any 
other authority.  

 
6. The Bank also agrees that the Company at its option shall be entitled to enforce this 
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Guarantee against the Bank as a principal debtor without proceeding against the 
Contractor notwithstanding any other security or other guarantee that the 
Companymay have in relation to the Contractor’s liabilities. 

 
7. The Bank hereby waives the necessity for the Company first demanding the 

aforesaid amounts or any part thereof from the Contractor before making payment to 
the Company and further also waives any right the Bank may have of first requiring 
the Company to use its legal remedies against the Contractor, before presenting any 
written demand to the Bank for payment under this Guarantee. 

 
8. The Bank’s obligations under this Guarantee shall not be reduced by reason of any 

partial performance of the Contract.  The Bank’s obligations shall not be reduced by 
any failure by the Company to timely pay or perform any of its obligations under the 
Contract. 

 
9. The Bank further unconditionally and unequivocally agrees with the Company that the 

Company shall be at liberty, without the Bank’s consent and without affecting in any 
manner its rights and the Bank’s obligation under this Guarantee, from time to time, 
to: 
(i) Vary and/or modify any of the terms and conditions of the Contract; 

 
(ii) Forebear or enforce any of the rights exercisable by the Company against the 

Contractor under the terms and conditions of the Contract; or 
 

(iii) Extend and/or postpone the time for performance of the obligations of the  
  Contractor under the Contract; 
 

and the Bank shall not be relieved from its liability by reason of any such act or 
omission on the part of the Company or any indulgence shown by the Company to 
the Contractor or any other reason whatsoever which under the law relating to 
sureties would, but for this provision, have the effect of relieving the Bank of its 
obligations under this Guarantee. 
 

10. This Guarantee shall be a continuing bank guarantee and shall not be discharged by 
any change in the constitution or composition of the Contractor, and this Guarantee 
shall not be affected or discharged by the liquidation, winding-up, bankruptcy, 
reorganization, dissolution or insolvency of the Contractor or any of them or any other 
circumstances whatsoever. 

 
11. This Guarantee shall be in addition to and not in substitution or in derogation of any 

other security held by the Company to secure the performance of the obligations of 
the Contractor under the Contract. 

 
12. NOTWITHSTANDING anything herein above contained, the liability of the BANK 

under this Guarantee shall be restricted to ___________________ (insert an amount 
equal to ten percent (10%) of the Contract Value) and this Guarantee shall be valid 
and enforceable and expire on _____________ (pl. specify date) or unless a suit or 
action to enforce a claim under this Guarantee is filed against the Bank on or before 
the date of expiry.  

 
13. On termination of this Guarantee, all rights under the said Guarantee shall be 

forfeited and the Bank shall be relieved and discharged from all liabilities hereunder. 
 
14. The Bank undertakes not to revoke this Guarantee during its validity except with the 
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prior written consent of the Company and agrees that any change in the constitution 
of the Bank or the Contractor shall not discharge our liability hereunder.  

 
15. Company may assign this Guarantee to any Person or body whether natural, 

incorporated or otherwise under intimation to the Bank. The Bank shall be discharged 
of its obligations hereunder by performance in accordance with the terms hereof to 
such assignee without verifying the validity / legality / enforceability of the 
assignment.  

 
16. This Guarantee shall be governed by the laws of India. Any suit, action, or other 

proceeding arising out of, connected with, or related to this Guarantee or the subject 
matter hereof shall be subject to the exclusive jurisdiction of the courts of Delhi, India. 
Dated this ………… day of ………….. …2023 at ……………. 

 
 
 
 (Signature) 
.......................................................... 
 
(Name) 
......................................................... 

(Designation with Bank Stamp) 

Attorney as per 

Power of Attorney No........................      

Date........................................ 
 
Beneficiary's bank detail with IFSC Code: 
1. Name of the Bank                    :      State Bank of India 
2. Branch Name & Full Address:  Industrial Finance Branch, 14-15 Floor,  
 Jawahar Vypar   Bhawan, 1, Tolstoy Marg, New Delhi 

110001 
3. Bank Account No:    10277791808  
4. IFSC Code:    SBIN0009601 
 
Vendor has to fill this form & submit along with the PERFORMANCE BANK GUARANTEE 
 
1. Bank Email ID--------------------------------------Bank Phone No---------------------------------- 
 
 
2. Where to Dispatched the BG -Local Address of bank ------------------------------------- 
 
 
3. Where to Dispatched the BG Head Office Address ---------------------------------------- 
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FORMAT – 4.3 
NON-DISCLOSURE AGREEMENT 

 
 
THIS NON-DISCLOSURE AGREEMENT ("Agreement") is made and entered into at 
Delhi on the _____ day of __________, 2022 
 
By And Between 
 
M/s BSES Yamuna Power Limited, a company registered under the Companies Act, 
1956 and having its registered office at Shaktikiran Building, Karkardooma, Delhi 
110032 (hereinafter referred to as the "Disclosing Party" which expression shall 
unless repugnant to the meaning and context mean and include its successors and 
permitted assigns) of the FIRST PART 
 
And 
 
______________________, a company incorporated under the Companies Act, 
1956 and having its registered office at _______________________, (hereinafter 
referred to as the "Receiving Party" which expression shall unless repugnant to the 
meaning and context mean and include its successors and permitted assigns) of the 
OTHER PART 
 
Disclosing Party and Receiving Party are hereinafter individually referred to as the 
"Party" and collectively as the "Parties". 
 
WHEREAS the Disclosing Party is in discussions with the Receiving Party for 
Security Management Services ("Project") and the Disclosing Party may in 
conjunction with the aforesaid disclose to the Receiving Party information relating to 
their businesses which is confidential and sensitive in nature and the Receiving Party 
is willing to undertake to restrict the use and further disclosure of the information in 
accordance with the terms and conditions set out herein: 
 

1. The "Receiving Party" acknowledges and confirms the confidential and 
sensitive nature of all information, documents and material relating to Persons 
and entities which may be accused of or related to the theft of electricity which 
is a penal offense under the provisions of the electricity act 2003As well as the 
various data and tools which may be available by way of documents as well 
as other modes of proof("Project") (i) that may be disclosed or made available 
to the Receiving Party by the Disclosing Party or its employees/ 
representatives/ advisors/ consultants; (ii)Receiving Party may gain or gather 
from any source; (iii) Receiving Party may process or arrive at during the 
course of the Project; (iv) Receiving Party may have come across during its 
discussions with any person in the course of the Project; and (v) all 
negotiations and discussions between the Parties relating to the Project (all 
the information referred to above is hereinafter referred to as the "Confidential 
Information"). 

 
2. Confidential Information is understood to include but is not limited to 
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information made available in written, machine recognizable, graphic or 
sample form including, without limitation, drawings, photographs, models, 
design or performance specifications, its analysis, compilations, studies, notes 
and all other information and data disclosed orally or visually which has been 
developed / is exclusive to the Disclosing Party and includes information 
provided in various meetings. 

 
Provided, however, that Confidential Information shall not include information 
which (a) is, or becomes, publicly known, otherwise than through a wrongful 
act of the Receiving Party or its representatives; (b) is in the possession of the 
Receiving Party prior to receipt from the Disclosing Party or its representatives 
without an obligation of confidentiality; (c) is independently developed by the 
Receiving Party, provided that it was not derived from the Confidential 
Information; (d) is furnished to others by the Disclosing Party without 
restrictions, similar to those herein on the rights of such others to use or 
disclose; or (e) is approved in writing by the Disclosing Party for disclosure. 

 
3. The Receiving Party shall not disclose the Confidential Information to any 

other person save and except with the express consent in writing given by the 
Disclosing Party. The Receiving Party, however, may disclose such part of the 
Confidential Information where (i) such disclosure is in response to a valid 
order of a court or any other governmental body having jurisdiction over this 
Agreement or (ii) such disclosure is otherwise required by law, provided that 
Receiving Party has given prior written notice to the Disclosing Party forthwith 
it came to learn about such disclosure requirement or the demand for such for 
disclosure and made all reasonable efforts to protect the Confidential 
Information in connection with such disclosure. 

 
4. The Receiving Party shall with reference to the Confidential Information take 

all actions as may be necessary to (i) maintain the confidentiality thereof; (ii) 
limit its use of such Confidential Information solely for the purpose of the 
Project; (iii) avoid disclosure even to any of its employees that are not 
associated with the Project; (iv)avoid any dissemination or publication by any 
of its employees/ representatives associated with the Project; (v) avoid writing 
about sensitive information which is disclosed verbally and is sensitive to the 
operations; and (vi) safeguard the Confidential Information from being 
accessed by any unauthorized person. Such actions shall include but not be 
limited to obtaining appropriate non-disclosure undertakings from its 
employees directly or indirectly engaged in the Project. 

 
5. The Receiving Party hereby agrees to indemnify and hold harmless the 

Disclosing Party and its directors and employees from and against any 
damage, loss, cost or liability (including all expenses and costs of enforcing 
rights under the Agreement) arising out of or resulting from (i) any use or 
disclosure by the Receiving Party of Confidential Information in violation of the 
Agreement; (ii) any leakage of the Confidential Information at the end of the 
Receiving Party or its employees/ representatives; and (iii) breach or violation 
of any of the other covenants herein. 
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6. The Receiving Party will, promptly upon the request of the Disclosing Party, 
deliver to the Disclosing Party, the documents comprising the Confidential 
Information or any part thereof and will destroy any copies, notes, or extracts 
thereof, without retaining any copy thereof, except that any portion of the 
Confidential Information that consists of analysis and any written Confidential 
Information not so requested and returned, shall be retained and kept subject 
to the terms of this Agreement, or upon the Disclosing Party's request 
destroyed (such destruction to be confirmed in writing). 

 
7. The term of this Agreement is 3 years from the date of execution of this 

Agreement.  However, the obligation to maintain confidentiality of the 
Disclosing Party's information shall survive the termination of this Agreement. 
Any violation of this agreement may lead to termination of all the relations with 
the Receiving party and black listing/ debarring of the Agency for future 
engagements. 

 
8. This Agreement shall be governed by the laws of India. Any dispute, 

difference or claim related to or arising under, out of or in connection with this 
Agreement shall be resolved subject to the jurisdiction of Delhi Courts. 

 
 
For the Disclosing Party   
______________________ 
Authorized Signatory 
Name: 
Designation:  
 
For the Receiving party 
______________________ 
Authorized Signatory 
Name: 
Designation: 
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FORMAT – 4.4 
 

NO DEVIATION DECLATATION 
 

NO DEVIATION –A (Technical) 
NIT NO & DATE:  
 
DUE DATE OF TENDER:  
 
We hereby accept all terms and conditions of the technical scope of work as mandated in the 
tender documents subject to the following deviations as mentioned against the applicable 
technical qualifying requirement: 
 
S.NO. SL.NO OF TECHNICAL 

SPECIFICATION/SCOPE OF WORK  
 

DEVIATIONS, IF ANY  
 

   
 
 

       
      
       SIGNATURE & SEAL OF BIDDER 
 

NAME OF BIDDER 
 
Note-The above template is indicative only, May vary depending on the nature of 
procurement/value. 
 
     NO DEVIATION –B(Commercial) 
NIT NO & DATE: 
 
DUE DATE OF TENDER: 
 
We hereby accept all terms and conditions of the commercial requirement as mandated in 
tender document subject to the following deviations as mentioned against the applicable 
commercial qualifying requirement: 
 
S.NO. S. NO OF COMMERCIAL REQUIREMENTS  

 

DEVIATIONS, IF ANY  
 

  

 

 
 
 

 
       SIGNATURE & SEAL OF BIDDER 
 

NAME OF BIDDER 
 
 
Note:-It is important to explicitly include all such terms and conditions which are considered 
absolutely necessary to be accepted by bidder without any deviation. Tender document shall 
have a stipulation that deviation to such criteria shall make the bid liable for rejection. 
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FORMAT – 4.5 
 

BIDDER’S COMMUNICATION DETAILS 
 

Bidder should furnish the below details for future communication: - 

GENERAL INFORMATION 

NAME OF Company 
 

POSTAL ADDRESS 
 

 
 

FOR TECHNICAL QUERY: 

CONTACT PERSON & 
DESIGNATION NAME DESIGNATION 

E-MAIL MOBILE NO TELEPHONE NO 

 
 

FOR COMMERCIAL QUERY: 

CONTACT PERSON & 
DESIGNATION NAME DESIGNATION 

E-MAIL MOBILE NO TELEPHONE NO 

 
Note: No communication shall be entertained from any other email id, except as 
mentioned above. Bidder needs to inform the company if any changes in the email 
id on their letterhead duly signed by the authorized signatory. 

*** 
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FORMAT – 4.6 
 

FORMATE OF WORK COMPLETION CERTIFICATE 
 
Work completion certificate 
 
Work completion certificate No. 
Date : 
 
Subject: Contract with M/s.                           for road restoration work. 
 
Reference : 
1. Work Order No.---------------     Dated       ----------------  
2. Work Execution Intimation/FO no. ----------------- dated ------------ 
 
This is to certify that M/s.                 have carried out road restoration work and 
 
1.0 DTU (TPQA) have certified the quality of work vide their letter no.-------------   
 dated---------and the same has been found satisfactory. 
 
2.0  The work has been / has not been carried out as per safety norms , regulations , norms 

laid down by MCD/DDA/NCD/ANY OTHER statutory bodies. There has not been / has 
been cause for levy of penalty by MCD. The amount of penalty has been worked out at 
Rs.-------. 

 
3.0 The work has/ has not been completed within stipulated time period.  
 
4.0 The debris has been removed from site. 
 
5.0 All safety norms have been complied while carrying out the work. 
 
6.0 Cable laying route sketch clearing indicating the type of trench and length/Segments and 

type of top surface. (To be certified by DGM O&M and attached with the bill. (YES/NO) 
 
 
 
 
Regards, 
 
 
Engineer-In-Charge                                                          
AsVP/AVP(Civil)BYPL 
Name, Title & Sign Circle & District 


