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1.

1.1.

1.2.

SECTION-1 REQUEST FOR QUOTATION (RFQ)

GENERAL

BSES Yamuna Power Limited invites tenders on a E Tendering portal (Techno-Commercial Bid & Price Bid)
from eligible Bidders for “Installation & Commissioning of Electrical Equipment & Cabling work required to
provide a New Electrical Connection of 3.6 MW capacity at Paharganj, New Delhi under Scheme no. —
KY23NC2059”

The bidder must qualify the requirements as specified in the heading “Qualifying Requirements” of this RFQ.
The sealed envelopes shall be duly super-scribed as:
“NIT No.: CMC/BY/24-25/RS/SvS/AS/2 Dated: 08.05.2024"
For

“Installation & Commissioning of Electrical Equipment & Cabling work required to provide a New Electrical
Connection of 3.6 MW capacity at Paharganj, New Delhi under Scheme no. — KY23NC2059”

The schedule of the tendering process is given below. Detailed Specifications, Scope of Work, Terms &
Conditions, etc. are mentioned in the Tender documents, which is available on our website.

RFX Number (Request for proposal): 2200000025

Cost of Tender Documents

NIL
(Non- Refundable)

Earnest money Deposit NIL

Duration of the Work 6 Months

08/05/2024 to 29/05/2024

Tender documents on sale
(Working days)

Date & time of Submission of Bid 29/05/2024 till 15:00 HRS

Date & time of opening of Techno-

> 29/05/2024 at 15:30 HRS
Commercial Bid

1.3.

The tender document can be obtained from address given below against submission of non-refundable
demand draft of Rs. 1180/- drawn in favour of BSES Yamuna Power Ltd, payable at Delhi or Online transfer
of the requisite amount through IMPS/ NEFT/ RTGS. The tender document is also available for download from
the website www.bsesdelhi.com--> BSES YAMUNA POWER LTD --> Tender --> Open Tenders

Head of Department

Contracts & Material Dept.

BSES Yamuna Power Limited

[l rd. Floor, “A” Block, Shakti Kiran Building
Karkardooma, New Delhi-110032

In case the tender is downloaded from the above website, then the bidder has to enclose a demand draft or
online transfer of the requisite amount through IMPS/ NEFT/ RTGS covering the cost of bid documents.

[RFX Number: 2200000025]
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1.4. DD shall be accepted for tender fees or Online transfer of the requisite amount through IMPS/ NEFT/ RTGS..
1.5. The tender documents will be issued on all working days up to the date mentioned in clause 1.3. The tender
documents & detail terms and conditions can also be downloaded from the website www.bsesdelhi.com. In
case tender documents are downloaded from the above website, then the bidder has to enclose a separate
demand draft covering the cost of bid documents.
2. POINTS TO BE NOTED

2.1. Works envisaged under this contract are required to be executed in all respects up to the period of
completion/ duration of work mentioned above.

2.2.  Only those agencies, who fulfil the qualifying criteria as mentioned in clause 4, should submit the tender
documents.

2.3.  BSES YAMUNA Power Ltd reserves the right to accept/reject any or all bids without assigning any reason
thereof and alter/amend/modify/add/reduce the amount and quantity mentioned in the tender documents
at the time of placing Order

2.4.  The bid will be summarily rejected if:

(a) Earnest Money Deposit (EMD) and Tender Fee of requisite amount is not deposited as per tender
conditions
(b) Bid received after due date and time.
3. EMD
3.1. The bidder shall furnish, as part of its bid, an EMD of the requisite amount. The EMD is required to protect the
Company against the risk of Bidder‘s conduct which would warrant forfeiture. The EMD shall be denominated
in any of the following forms:
(a) BG from nationalized / Scheduled Bank, as per the format annexed in the tender document, in favour of
BSES Yamuna Power Limited valid for 6(Six) months from the original due date of bid submission.( with 7
days variation acceptable)
(b) Fixed Deposit (lien marked in favour of BSES YAMUNA POWER LTD) valid for six (six) months from the
original due date of bid submission.

3.2. Please note that bank details as given below have been provided only for making BG for EMD.

Beneficiary Name : BSES Yamuna Power Limited
Bank Name : State Bank of India (SBI)
A/c No. : 10277791808

IFSC Code : SBINO009601

3.3. The EMD of the bidders who are not technically qualified shall be returned after the price bid opening.

3.4. Earnest money given by all the bidders who are techno commercially qualified except the lower bidder shall

be returned within eight (Eight) weeks after award of the work.

3.5. The EMD of the successful bidder shall be returned on submission of CPBG as per tender terms.
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3.6.

4.1

4.2

b)

c)

d)

a)

b)

The EMD may be forfeited in case of:
(a) The Bidder withdraws its bid during the period of bid validity specified by the Bidder in the Bid Form or
(b) The successful Bidder does not
(i) Accept the Purchase Order/Work Order, or
(i) Furnish the required CPBG as per tender terms
(c)The bidder is found to have submitted false or forged, any of the documents/certificates/information.

QUALIFYING REQUIREMENTS (QR)

The prospective bidder must qualify for all of the following requirements to be eligible to participate in the
bidding. Bidders who meet the following requirements will be considered the successful bidder and a bidder
who does not meet these requirements shall be disqualified.

TECHNICAL QR:

The bidder should have executed 11 KV or above voltage level cable laying work of a minimum five ( 05) KM
cumulative length in the last 05 years for any Electric Utilities ( State Electricity Board /Discom) / Government
Organizations/ Public sector Undertakings /Reputed Private Organizations /OEM. The bidder shall attach the
relevant work orders /agreement and performance/work completion certificate in support of the relevant
experience.

The bidder shall submit the details of project execution work carried out in the format attached as of tender
documents.

The bidder should have the requisite skills, knowledge, expertise, experience, and system as per the
requirement of the company and the capability to act as a contractor for HT work of 11 KV or above level with
the trained and experienced person of the requisite skill and knowledge to perform the function. Bidder shall
submit a detailed organization chart in support of its capability.

Bidder should have an office in Delhi NCR or shall open an office in Delhi NCR within 15 days from the date of
LOIl/Award of contract. Bidder to submit undertaking/details of such office on their letterhead. The Head/ In-
charge of this office should be competent enough to take all decisions related to this contract.

FINANCIAL QR:

The bidder must have executed a single order of minimum value Rs 49 Lacs or two orders of minimum value
Rs 35 Lacs each or three orders of minimum value of Rs 28 Lacs each for work of 11 KV or above voltage level
i.e. Cable laying /Transformer Installation/ Switchyard Installation, for any Electric Utilities (State Electricity
Board/ DISCOM) / Government Organizations/ Public Sector Undertakings / OEM / Reputed private
organizations in the last seven financial years.

The completed cost of the order will be escalated by BYPL @ 8% compounded interest rate for each completed
year, ending March 31 for the assessment purpose.

The average annual turnover of the Bidder, in the preceding three (3) financial years (i.e., FY 20-21, FY 21-22
& FY 22-23) should not be less than Rs Two (2) Crore. The bidder shall submit the Annual Turnover Report of

[RFX Number: 2200000025]
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c)

d)

e)

f)

g)

h)

j)

4.3

(a)

(b)
(c)

the last three financial years duly certified by a Chartered Accountant. The Turnover certificate must have
UDIN Number.

The bidder must provide proof of having solvency of an amount equal to Rs One (1) Crore from any
nationalized/ scheduled commercial bank. It should not be older than the date of publication of this tender
document.

The net worth of the bidder for the previous financial year (FY 23-24) should be at a minimum Rs One (1)
Crore .

Bidder should have valid Registration of GST & PAN.

Bidder should have fulfilled all statutory compliances like PF, ESI registration, etc.

Bidder should have a Valid Electrical License issued by Delhi Govt. for doing electrical works in Delhi region.

Entities that have been currently debarred/blacklisted by any Private/central/state government institution
including electricity boards in India, any of the DISCOM in India shall lack qualifying pre-requisites to
participate in this tender and will not be considered. Accordingly, an undertaking by the Authorized Person
along with other documents to be provided by the bidder on its letterhead in this regard, confirming in clear
terms, that the contractor has not been debarred/blacklisted as of the date of submission of the bid. Bidders
who are currently debarred/ blacklisted/ suspended by BYPL will not be considered in this tender.

The bidder shall submit an undertaking on their letterhead that all the documents/certificates/information
submitted by them against the tender are genuine/true/correct and the copies of documents have been made
from the original document/s. Further, in case any of the documents/certificates/information submitted by
the bidder is found to be false or, BYPL at its sole discretion shall be free to take all actions as permitted under
law, including forfeiture of EMD and disqualification from participation in the future tenders of BYPL& its group
companies for an indefinite period or period as may be decided by BYPL.

The bidder should submit an undertaking for “No Litigation / No Legal case” pending with BYPL or its Group
Companies. Bidders having any litigation/ legal case pending with BYPL shall not be considered qualified for
this tender.

Note: In cases where audited results for the last preceding financial year as of the date of techno-commercial
bid opening are not available, UDIN-based certification of financial statements from a practising Chartered
Accountant shall also be considered acceptable.

OTHER REQUIREMENTS:

The company reserves the right to carry out technical capability/ infrastructure assessment of the Bidders by
factory/office/site inspection or by any other means and the company’s decision shall be final in this regard.
No consortiums allowed.

The bidder shall submit all necessary documentary evidence to establish that the Bidder meets the above
qualifying requirements including but not limited to the following:

i. Pastthree Financial Years (FY 20-21, FY 21-22, FY 22-23) audited financial statements.

[RFX Number: 2200000025]
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(d)

ii. UDIN-based CA Certificate showing NIL dues towards Statutory Liabilities, including GST, Taxation, PF,
ESI, or any other dues Statutory in nature for the period up to 31.03.2023, herein collectively called as
“Statutory dues” and there is no liability over the bidder relating to the deposition of such statutory
dues.

iii. Details of formation/registration of the firm (Proprietary/ Partnership or Company) along with all
relevant details.

iv. Memorandum & Articles of Association of the Company/ Partnership Deed of the Firm /other
registration documents, as applicable

v. Organization Chart of the Bidder’s Company/organisation

vi.  Experience details with credentials

vii. Details of office/s in Delhi, Details of Registered and Corporate offices and details of other
offices/establishments in India.
viii.  Work order / Agreement copies along with performance certificates in support of relevant| experience

ix. Turnover certificate issued by CA (along with UDIN no.) for the last three Financial Years.

X.  Copy of ESI/PF Registration certificate

xi.  Copy of PAN/GST no.

xii.  Copy of GST Return of last Financial Year.

xiii.  Copy of valid Electrical License

xiv.  Non-Disclosure Agreement (NDA) as per the format attached

xv. Bidder’s details as per the format attached

xvi.  Solvency Certificate issued by the bank

For Existing vendors of BYPL, the evaluation will also include the performance in the existing contracts via-a-
vis performance in terms of HR issues, all statutory Compliance parameters and wages disbursement by
Vendors. BYPL reserves the right to qualify or disqualify their bid based on the contract performance despite
them meeting the above-mentioned qualification requirements.

(e) BYPL may ask for such other documents as it deems fit for substantiating/ justifying the submissions made by
the bidder.
4.4 Note for Registered Vendors:
The bidders, who have a registered vendor code in BYPL for Electrical Services Work and executed the works
in BYPL in the last three years, need to submit the documents only against the following clauses of the
Qualifying Requirements mentioned above to establish their credentials:
a) Technical: 4.1 (a)
b) Financial: 4.2 (a), 4.2(b), 4.2 (h), 4.2 (i), 4.2 (j)
5. PRE-BID MEETING:
A pre-Bid meeting shall be organised physically or digitally (through web conferencing platform) at the time
and date as specified in the tender documents in the presence of those bidders or their authorized
representatives who may choose to be present.
The details of the proposed Zoom Meeting (if applicable) are given below -
Time: - 17.05.2024, 11:30 HRS India
Meeting ID: 990 9376 6664
NIT: CMC/BY/24-25/RS/SvS/AS/2 Page 13 of 115 Bidder Seal & Signature
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Password: — 764747

All queries related to this tender must reach to C&M Department of BYPL at least one day before the date of
the pre- bid meeting. All the bidder’s queries shall be replied to in the pre-bid meeting. In case any change is
required in the tender document, the same shall be effected in the form of corrigendum to this tender. The
bidder or their representatives who intend to bid and who either have purchased tender documents or will
pay tender fees for downloaded documents are invited to attend the pre-bid meeting. Corrigendum, if any,
to the tender document shall be hosted on the website subsequent to the pre-bid meeting. Bidders are
requested to submit their offer strictly in line with this tender document& corrigendum if any.

6. BID SUBMISSION
FOR BIDS INVITED THROUGH E-TENDERING PORTAL:
BSES will carry out E-Tendering through its e-tendering portal (https://srmprdportal.bsesdelhi.com:50001/irj/portal).

Interested Non-registered bidders are requested to obtain the portal user name and password (if not available) for
bid submission. For participating in e-Tenders of BYPL, please write a mail to

1. Mr Rakesh Sharma, E-mail: Rakesh.Ku.Sharma@relianceada.com,

2. Mr Abhinav Sharma, E-mail: Abhinav.K.Sharma@relianceada.com, with your details as per below:

a) Existing Vendor Code with BYPL or its Group/Associates Companies (if available): ................

b) Trade Name: ....cooveveevevennnnnns

c) Address of Principal Place of BUSINESS: .....cccccvuieeuineiuncniian

d) Contact Person's Name: ......ccceceueeveeevnrennnes

e) Contact Person's Designation: .........c.cocececeuiuennne.

f)  Contact Person's Mobile NO.: .....ccoceveiverecrrrerennne.

g) Contact Person's email ID: .....cceceeeeveecrereecrennns

h) Also, attach a valid copy of Power of Attorney in favor of mentioned Contact Person for being authorized to
receive user ID and password on behalf of their organization.

The login ID details shall be sent through email to the email ID mentioned by you for the same.

NIT: CMC/BY/24-25/RS/SvS/AS/2 Page 14 of 115 Bidder Seal & Signature
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Bids shall be submitted in 2 (Two) parts on the assigned folder of the e-Tendering site. Please refer to the user
manual available at https://srmprdportal.bsesdelhi.com:50001/irj/portal and enclosed with the tender.

Bids have to be mandatorily submitted only through the e-procurement portal of BSES Delhi. Bids submitted
through any other form/ route shall not be admissible.

However, documents that necessarily have to be submitted in originals like EMD or Tender Fee (in the form of BG/
DD as applicable) and any other documents mentioned in the tender documents have to be submitted at the BYPL

office before the due date & time of submission.

Please mention our NIT Number: - ............... on the Tender and drop the same in our Tender Box placed at BSES
Yamuna Power Ltd, Reception, Ground Floor, Shaktikiran Building, Karkardooma, Delhi 110032

The bids and the outer envelope shall be addressed to:
Head of Department,

Contracts & Material Department,

BSES Yamuna Power Limited,

lll Floor, “A” Block, Shakti Kiran Building,
Karkardooma,

New Delhi-110032.

Kindly Note:

» The bidder has to ensure that the tender is dropped in the correct box designated for tender submission
only.

» BYPL shall not be responsible for any wrong placement of tender documents by the bidder.

> PART A:: TECHNICAL BID comprising of the following:

Sr. No Descriptions Type of Documents
1 Tender Fee - Demand Draft NIL
(Rs.1180/-) (Incl GST)
2 EMD NIL
3 Power-of-Attorney In the standard stamp paper & format
4 Cover Letter Standard Format
5 Technical Bid Submission Check List | Checklist at page no. 7
7 PQR Compliances Documentary evidence in support of qualifying criteria

mentioned in Section 1 Clause 4.0

8 Signed Tender document Original Tender documents duly stamped & signed on

NIT: CMC/BY/24-25/RS/SvS/AS/2 Page 15 of 115 Bidder Seal & Signature
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Sr. No Descriptions Type of Documents

each page as a token of acceptance

10 Bid Form (Unpriced) Duly Signed Duly Signed Bid Form as per enclosed format at
ANNEXURE - 1.

11 Acceptance of Reverse Auction Duly signed Acceptance Form For Participation In
Reverse Auction Event as per enclosed format at
ANNEXURE - 3

12 Undertakings Duly signed self-undertakings as per clause 4 at Section
1, Format 4.6

13 Schedule of Deviations Duly filled and signed as per enclosed format at Formats
Format 4.4

14 Communication Matrix Duly filled and signed as per enclosed format at Format
4.5

15 Un price Bid Duly Signed Duly Signed Un price Bid as per enclosed format at
Section VI - PRICE BID FORMAT

16 Organization Chart & Manpower Bidder shall submit the details of Organization &

Details. Manpower with qualification and experience.

6.3.2 PART B: PRICE BID :

(@) PRICE BID shall Comprise of Prices strictly in the Format enclosed in SECTION VII. Any change in price
bid format, content may lead to rejection of the bid.

(b) Price Bid will be opened after techno-commercial evaluation of all the bids and only of the qualified
bidders.

6.3.3 FINANCIAL BID EVALUATION THROUGH REVERSE AUCTION

Reverse Auction (RA) shall be conducted for finalization of contract and the details of the price bid shall not
be shared with bidders. The qualified bidders will participate in reverse auction through SAP-SRM tool. The
RA process shall be governed by the terms and conditions enclosed as Annexure-lll in this tender document.
Training/details shall be provided to bidders before participation in auction. In case RA is not conducted
/concluded for any reasons, a "final no regret" financial bid in a sealed envelope will be called for from all
qualified bidders. Notwithstanding anything stated above, the Company reserves the right to assess bidders’
capability to perform the contract, should the circumstances warrant such assessment in the overall interest
of the Company. In this regard, the decision of the Company shall be final and binding on the bidders.

7. TIME SCHEDULE

The activities and their timelines are given hereunder which needs to be adhered by the bidders.

Due date
S.No. | Activity Description
Submission of Technical &
Commercial Queries, if an
1 , Queries, if any | ), o eries related to NIT 16.05.2024
(Queries to be submitted via
e-mail)
NIT: CMC/BY/24-25/RS/SvS/AS/2 Page 16 of 115 Bidder Seal & Signature
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Date & Time of Pre-Bid Meeting
Pre-Bid Meeting will be done online, Register in
advance for this meeting via, the Zoom Meeting
link:
2 Pre-Bid Meeting https://zoom.us/meeting/register/tJYpdemgpjot | 17.05.2024
Gd3haoaTM92HBj6nv4dOp4E;j
After registering, you will receive a confirmation
email containing information about joining the
meeting.
Submission of Techno- | Unpriced Techno-Commercial & Price Bid on e-
3 . . . . 29.05.2024
Commercial & Price Bid Tendering platform
Openi f Techno-
4 pening —© €M™ | 5 pening of PART-A — EMD & Technical Bid 29.05.2024
Commercial Bid
0] i f PART-B of | h hno-
. . . pening . o '\ o. only .t e te.c no To be informed
5 Opening of Price Bid commercially qualified bidders (List of bidders
. . . separately
will be published at our website)
Schedule will be
intimated to eligible
. bidders through email
6 Reverse Auction As per RA terms ) .
from email id:
BYPL.Eauction@relianc
eada.com.

8. AWARD DECISION

8.1.

8.2.

8.3.

8.4.

8.5.

Company intends to award the business on a lowest bid basis, so bidders are encouraged to submit the bid
competitively. The decision to place order/LOI solely depends on Company on the cost competitiveness
across multiple lots, quality, delivery and bidder‘s capacity, in addition to other factors that Company may
deem relevant.

The Company reserves all the rights to award the contract to one or more bidders who meet the execution
requirement or nullify the award decision without assigning any reason thereof.

In case the performance of any contractor is found unsatisfactory during the execution process, the award
will be cancelled and BYPL reserves the right to award the work to another contractor(s) who will be found
eligible/fit.

The abnormally higher or abnormally lower bids shall not be considered with respect to estimated cost. The
criteria decided by BYPL on this shall be final and binding on the bidders.

The bidding firms are advised to quote their Margin / Administrative Service Charges accordingly. BYPL
reserves the right to reject the bids quoted with abnormally higher or abnormally lower individual activity
rates. The criteria decided by BYPL on this shall be final and binding on the bidders and will not be open for
discussion under any circumstances.

[RFX Number: 2200000025]
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9. MARKET INTEGRITY

We have a fair and competitive marketplace. The rules for the bidders are outlined in the Terms & Conditions
of the tender documents. Bidders must agree to these rules prior to participating in the tender. In addition
to other remedies available, we reserve the right to exclude a bidder from participating in future markets due
to the bidder’s violation of any of the rules or obligations contained in the Terms & Conditions. Bidder(s) who
violate the marketplace rules or engage in behaviour that disrupts the fair execution of the marketplace
restricts a bidder from participation in future tenders ofBYPL to a length of time as decided by BYPL,
depending upon the seriousness of the violation. Examples of violations include, but are not limited to:

Failure to honour prices submitted to the market place.

e Breach of the terms published in Request for Quotation/NIT

e Misrepresentation of facts, submitting false and fabricating documents

10. CONFIDENTIALITY

All information contained in this tender document is confidential and may not be disclosed, published or
advertised in any manner without written authorization from BYPL. This includes all bidding information

submitted.

All tender documents remain the property of BYPL and all bidders are required to return these documents to

BYPL upon request.

Bidder(s) who do not honour these confidentiality provisions will be excluded from participating in future

bidding events.

The bidder shall sign a Non-Disclosure Agreement (NDA) in the format attached in tender document and

submit along with its bid.

11.CONTACT INFORMATION

Technical & Commercial clarification, if any, regarding this tender shall be sought in writing and sent by e-
mail to the following e-mail IDs:

Address

Name/ Designation

Email Address / Phone Number

Technical &Commercial

C&M Dept,

3rd Floor, A Block,

Mr. Abhinav Sharma,

GM — (C&M)

Abhinav.k.sharma@relianceada.com

/0114124 9315

BSES Yamuna

Power Ltd

Mr.Santosh Srivastava,

Head — (Contracts)

Santosh.V.Srivastava@relianceada.com

/0114124 9850

Shakti Kiran Building,

Karkardooma, New
Delhi110032

Mr. Robin Sebastian,

Head — (C&M)

Robin.Sebastian@relianceada.com

/0114124 9230

NIT: CMC/BY/24-25/RS/SvS/AS/2
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SECTION-II : INSTRUCTIONS TO BIDDERS (ITB)
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1.

11

1.2

13

14

15

1.6

3.1.

3.2.

3.3.

SECTION-II
INSTRUCTIONS TO BIDDERS (ITB)

GENERAL

BSES YAMUNA Power Ltd (BYPL), hereinafter referred to as the “Company” is desirous for awarding work of
“Installation & Commissioning of Electrical Equipment & Cabling work required to provide a New
Electrical Connection of 3.6 MW capacity at Paharganj, New Delhi under Scheme no. —
KY23NC2059 as notified in this tender document.

All the Bids shall be prepared and submitted in accordance with these instructions.

Bidder shall bear all costs associated with the preparation and delivery of its Bid, and the Company will in no
case shall be responsible or liable for these costs.

The Bid should be submitted by the Bidder in whose name the bid document has been issued and under no
circumstances it shall be transferred /sold to the other party.

The Company reserves the right to request for any additional information/documents and also reserves the
right to reject the proposal of any Bidder, if in the opinion of the Company, the data in support of RFQ
requirement is incomplete.

The Bidder is expected to examine all instructions, forms, terms & conditions and specifications in the Bid
Documents. Failure to furnish all information required in the Bid Documents or submission of a Bid not
substantially responsive to the Bid Documents in every respect may result in rejection of the Bid. However,
the Company’s decision in regard to the responsiveness and rejection of bids shall be final and binding
without any obligation, financial or otherwise, on the Company.

The company reserves the right to split the order among various successful bidders in any manner it chooses
without assigning any reason whatsoever.

SCOPE OF WORK
Detailed specification/scope of work is provided in Section-V of this tender document.
DISCLAIMER

This NIT is not an agreement and further it is neither an offer nor an invitation by BYPL to bidders or any other
person for award of contract. The purpose of this NIT is to provide bidders information that may be useful to
them in the preparation and submission of their bids.

This Document includes statements, which reflect various assumptions, which may or may not be correct.
Each Bidder should conduct its own estimation and analysis and should check the accuracy, reliability and
completeness of the information in this Document and obtain independent advice from appropriate sources
in their own interest.

Neither Company nor its employees will have any liability whatsoever to any Bidder or any other person under
the law or contract, the principles of restitution or unjust enrichment or otherwise for any loss, expense or

[RFX Number: 2200000025]
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3.4.

3.5.

3.6.

3.7.

3.8.

5.1.

5.2.

6.1.

6.2.

damage whatsoever which may arise from or be incurred or suffered in connection with anything contained
in this Document, any matter deemed to form part of this Document, provision of Services and any other
information supplied by or on behalf of Company or its employees, or otherwise arising in any way from the
selection process for the Work.

Though adequate care has been taken while issuing the Tender document, the Bidder should satisfy itself that
Documents are complete in all respects. Intimation of any discrepancy shall be given to this office immediately.

This Document and the information contained herein are Strictly Confidential and are for the use of only the
person(s) to whom it is issued. It may not be copied or distributed by the recipient to third parties (other than
in confidence to the recipient ‘s professional advisors).

It shall be deemed that by submitting a bid, a bidder agrees to release BYPL and its employees, agents and
advisors irrevocably unconditionally fully and finally from any and all liability for any claims losses damages
costs expenses or liabilities in anyway related to or arising from exercise of any rights and all performance of
any obligations under this NIT and or in connection with the bid process to the fullest extent permitted by
applicable law and waives any and all rights and all claims it may have in this respect whether actual or
contingent whether present or in the future

BYPL and its employees and advisors also accept no liability of any nature whether resulting from negligence
or otherwise arising from reliance of any bidder upon the contents of this NIT. BYPL may in its absolute
discretion but without being under any obligation to do so, update amend or supplement the information
assessment statement or assumptions contained in this NIT.

The issue of this tender document does not imply that BYPL is bound to qualify any bidder or to award the
contract to any bidder. BYPL reserves the right to reject all or any of the bids without assigning any reasons
whatsoever.

COST OF BIDDING

The Bidder shall bear all cost associated with the preparation, submission and processing of its Bid and the
company will in no case be responsible or liable for the costs.

TENDER DOCUMENTS

The Scope of Work, Bidding Procedures and Contract Terms are described in the Bidding Documents. In
addition to the covering letter accompanying Bidding Documents, the Bidding Documents include:

“Check List, Sections, Annexure & Formats as elaborated in CONTENT of this NIT.”
The bidder is expected to examine the tender documents, including all Instructions, Forms, Terms and

Specifications. Failure to furnish all information required by the tender documents or submission of a bid not
substantially responsive to the tender documents in every respect may result in the rejection of the Bid.

AMENDMENT OF TENDER DOCUMENTS

At any time prior to the deadline for submission of Bids, the Company may for any reason(s), whether at its
own initiative or in response to a clarification requested by a prospective Bidder, alter/amend/modify the
tender documents by corrigendum /amendment.

The corrigendum / amendment shall be part of tender document, pursuant to Clause 5.1, and it will be
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6.3.

10.

11.

12.

notified

(a) by way of uploading the corrigendum/amendment on BSES website www.bsesdelhi.com (in case of
public tender),

(b) in writing by e-mail to all the Bidders who have received the Bidding Documents by email. (in case of
limited tender)

All such corrigendum & amendments will be binding on the bidders.

In order to provide prospective Bidders a reasonable time in which to take the Amendment into account in
preparing their Bids, the Company may, at its discretion, extend the deadline for the submission of Bids.

PREPARATION OF BIDS & LANGUAGE

The Bid prepared by the Bidder, and all correspondence, documents etc. relating to the Bid exchanged by the
Bidder and the Company shall be written in English Language. Any printed literature furnished by the Bidder
may be written in another Language, provided that this literature is accompanied by English translation, in
which case, for purposes of interpretation of the Bid. In case of ambiguity in the English translation,
interpretation of the Company as regards to translation will be final.

DOCUMENTS COMPRISING THE BID

The Bid prepared and submitted by the Bidder shall comprise the following components:

(a) Techno-Commercial Bid & Price Bid as elaborated in RFQ. (STRICTLY AS PER FORMAT)
(b)  All the Bids must be accompanied with the required EMD &Tender Fees against each tender.

BID FORM

The Bidder shall complete “Original” Bid Form and submit it along with details mentioned in Techno-
Commercial bid (without filling price).

BIDPRICES

Bidders shall quote for the entire Scope of work with prices for individual items. The bidder is required, at his
expense, to obtain all the information he may require to enable him to submit his tender including necessary
visits to the site to ascertain the local conditions, procurement of necessary materials, labour, etc.,
requirements of the local/government/public authorities in such matters.

BID CURRENCIES

Prices shall be quoted in Indian Rupees Only.

PERIOD OF VALIDITY OF BIDS

12.1. Bids shall remain valid & open for acceptance for a period of 180 days from the date of opening of the Bid.

[RFX Number: 2200000025]
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13.

14.

15.

15.1

15.2

15.2

16.

16.1

16.2

14.1.

14.2.

14.3.

12.2. Notwithstanding above, the Company may solicit the Bidder ‘s consent to an extension of the Period of Bid
Validity and the bidder shall be liable to extend the same at the sole cost and consequences of the bidder and
no claim from the company in this regard shall be maintainable.

ALTERNATIVE BIDS

Bidders shall submit Bids, which comply with the Tender Documents. Alternative Bids will not be considered.
The attention of Bidders is drawn to the provisions regarding the rejection of Bids in the terms and conditions,
which are not substantially responsive to the requirements of the Tender Documents.

FORMAT AND SIGNING OF BID

The original Bid Form and accompanying documents (as specified in Clause 9.0), clearly marked "Original Bid",
must be received by the Company at the date, time and place specified in Section-I, RFQ.

The original copy of the Bid shall be typed or written in indelible ink and shall be signed by the Bidder or a
person or persons duly authorized to sign on behalf of the Bidder. Such authorization shall be indicated by
written Power-of-Attorney accompanying the Bid. All pages of the bid shall be signed by the signatory
accompanied with seal of the Agency.

The Bid shall contain no interlineations, erasures or overwriting except as necessary to correct errors made by
the Bidder, in which case such corrections shall be signed by the person or persons signing the Bid.

SEALING AND MARKING OF BIDS

Bid submission: Bids have to be mandatorily submitted only through the e-Tendering portal of BSES Delhi. Bids
submitted through any other form/ route shall not be admissible.

However, documents that necessarily have to be submitted in originals like EMD or Tender Fee (in the form of
BG/ DD as applicable) and any other documents mentioned in the tender documents have to be submitted at
the BYPL office before the due date & time of submission. The Technical Documents and the EMD shall be
enclosed in a sealed envelope and the said envelope shall be superscribed with — “Technical Bid & EMD”. All
the envelopes should bear the Name and Address of the Bidder and mark for the Original. The envelopes
should be super scribed with — “Tender Notice No. & Due date of opening”.

The Bidder has the option of sending the Bids in person. Bids submitted by Email/Telex/Telegram /Fax will be
rejected. No request from any Bidder to the Purchaser to collect the proposals from Courier/Airlines/Cargo
Agents etc. shall be entertained by the Purchaser.

DEADLINE FOR SUBMISSION OF BIDS

The Bid must be received by the Company on or before the due date & time of submission

The Company may, at its discretion extend the deadline for the submission of bids by amending the Tender
Documents in accordance with Clause 6.0, in which case all rights and obligations of the Company and Bidders
previously subject to the deadline will thereafter be subject to the deadline as extended.

[RFX Number: 2200000025]
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17. ONE BID PER BIDDER
Each Bidder shall submit only one Bid by itself. A Bidder who submits or participates in more than one Bid
will cause all those Bids to be rejected.

18. LATE BIDS

Any Bid received by the Company after the deadline for submission of Bids prescribed by the Company,
pursuant to Clause 16.0, will be declared "Late" and rejected and returned unopened to the Bidder.

19. MODIFICATIONS AND WITHDRAWAL OF BIDS

The Bidder is not allowed to modify or withdraw its Bid after the due date of bid submission.

20. EVALUATION OF BID

20.1 The bids will be evaluated techno-commercially on compliance to tender terms and Conditions.

20.2 BYPLreserves the right to ask the bidders to provide any additional information including breakup of the
prices as quoted by them against line items.

21. CLARIFICATION OF BIDS

To assist in the examination, evaluation and comparison of Bids, the Company may, at its discretion, ask the
Bidder for a clarification of its Bid. All responses to requests for clarification shall be in writing and no change
in the price or substance of the Bid shall be sought, offered or permitted

22. PRELIMINARY EXAMINATION OF BIDS / RESPONSIVENESS

22.1 Company will examine the Bids to determine whether they are complete, whether any computational errors
have been made, whether required sureties have been furnished, whether the documents have been properly
signed, and whether the Bids are generally in order.

22.2  Arithmetical errors will be rectified on the following basis. If there is a discrepancy between the unit price and
the total price per item that is obtained by multiplying the unit price and quantity, the unit price shall prevail
and the total price per item will be corrected. If there is a discrepancy between the Total Amount and the sum
of the total price per item, the sum of the total price per item shall prevail and the Total Amount will be
corrected.

22.3 Company will determine the substantial responsiveness of each Bid to the Tender Documents including
execution capability and acceptable quality of the services offered. A substantially responsive Bid is one, which
conforms to all the terms and  conditions of the Tender Documents without deviation.

22.4 Bid determined as not substantially responsive will be rejected by the Company and may not subsequently be
made responsive by the Bidder by correction of the non-conformity.
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23.

231

23.2

233

234

EVALUATION AND COMPARISON OF BIDS

The evaluation of Bids shall be done based on the delivered cost competitiveness basis.

The evaluation of the Bids shall be a stage-wise procedure. The following stages are identified for evaluation
purposes: In the first stage, the Bids would be subjected to a responsiveness check later on the Techno-
Commercial Proposals and the Conditionality of the Bidders would be evaluated.

Subsequently, the Financial Proposals along with Supplementary Financial Proposals, if any, of Bidders with
Techno-commercially Acceptable Bids shall be considered for final evaluation.

The Company's evaluation of a Bid will take into account, in addition to the Bid price, the following factors, in
the manner and to the extent indicated in this Clause:

(a) Contract completion schedule

(b) Conformance to Qualifying Criteria

(c) Deviations from Tender Documents

(d) Conformity and compliance to the conditions/details provided in pre-bid meeting

(e) Change in the quantity from mentioned in the tender

The cost of all quantifiable deviations and omissions from the specification, terms and conditions specified in

Tender Documents shall be evaluated.

235

23.6

The Company will make its own assessment of the cost of any deviation for the purpose of ensuring fair
comparison of Bids.

Adjustments in price, if any, based on the above procedures, shall be made for the purposes of comparative
evaluation only to arrive at an “Evaluated Bid Price”. Bid Prices quoted by Bidders shall remain unaltered.

24. CONTACTING THE COMPANY
24.1  From the time of Bid opening to the time of contract award, if any Bidder wishes to contact the Company on
any matter related to the Bid, it should do so in writing.
24.2  Any effort by a Bidder to influence the Company and/or in the Company’s decisions in respect of Bid
evaluation, bid comparison or Contract Award, will result in the rejection of the Bidder ‘s Bid.
25. COMPANY'’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS
The Company reserves the right to accept or reject any Bid and to annul the Bidding process and reject all Bids
at any time prior to award of Contract, without thereby incurring any liability to the affected Bidder or Bidders
or any obligation to inform the affected Bidder or Bidders of the grounds for the Company’s action.
26. AWARD OF CONTRACT
The Company will award the Contract to the successful Bidder whose Bid has been determined to be the
lowest-evaluated responsive Bid, provided the Bidder has been determined to be qualified to satisfactorily
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27.

28.

29.

29.1

(a)

(b)

(c)

perform the Contract. Company reserves the right to award order to other bidders in the tender, provided it
is required for need of the work. The full or part of the contract may be awarded to other bidder(s) on
differential rates.

THE COMPANY’S RIGHT TO VARY QUANTITIES

The Company reserves the right to vary the quantity i.e. increase or decrease the Numbers/ quantities
without any change in terms and conditions before the award of Contract. Further BYPL may increase or
reduce the area/ scale of operations / increase or decrease the Numbers/ quantities after the start of work
execution under the contract and the size of contract / contract value shall be adjusted accordingly. In case
of decrease in base resources decided mutually then contract value will be adjusted accordingly.

LETTER OF INTENT/ NOTIFICATION OF AWARD

The letter of intent/ Notification of Award shall be issued to the successful Bidder whose bids have been
considered successful for award of work/order.

The successful Bidder shall be required to furnish acceptance of LOI / notification of award within 7 days of
issue of the letter of intent /Notification of Award by Company.

CORRUPT OR FRAUDULENT PRACTICES

The Company requires that the Bidders observe the highest standard of ethics during the entire period of work
execution under the Contract. In pursuance of this policy, the Company:

Defines, for the purposes of this provision, the terms set forth below as follows:

"Corrupt practice" means behaviour on the part of officials in the public or private sectors by which they
improperly and unlawfully enrich themselves and/or those close to them, or induce others to do so, by
misusing the position in which they are placed, and it includes the offering, giving, receiving, or soliciting of
anything of value to influence the action of any such official in the procurement process or in contract
execution; and "Fraudulent practice" means a misrepresentation of facts in order to influence a award process
or the execution of a contract to the detriment of the Company, and includes collusive practice among Bidders
(prior to or after Bid submission) designed to establish Bid prices at artificial non-competitive levels and to
deprive the Company of the benefits of free and open competition.

Will reject a proposal for award if it determines that the Bidder recommended for award has engaged in
corrupt or fraudulent practices in competing for the contract in question;

Will declare a firm ineligible either indefinitely or for a stated period of time, to be awarded a contract if it at
any time determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in
executing, a contract.

[RFX Number: 2200000025]
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29.2  Furthermore, It shall be the responsibility of the Bidders to read and understand &aware of the provision
stated in the Terms and Conditions of tender before participating in the tender.
30. PROCESS TO BE CONFIDENTIAL
Information relating to the examination, clarification, evaluation and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not
officially concerned with such process. Any effort by a Bidder to influence the Company's processing of Bids or
award decisions may result in the rejection of the Bidder's Bid.
3k %k K kk
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SECTION — il : SPECIAL CONDITIONS OF CONTRACT (SCC)
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3.2

3.3

SECTION —li:
SPECIAL CONDITIONS OF CONTRACT (SCC):

These Special Conditions of Contract (SCC) shall be read in conjunction with the Terms and Conditions
of the Contract, General Conditions of Contract (GCC), Scope of Work and other documents forming
part of the contract wherever the context so requires. Notwithstanding the subdivision of documents
into separate sections and volumes, every part of each such document shall be deemed supplementary
to and complementary of every other part.

DEFINITIONS
ENGINEER IN-CHARGE (EIC) / OFFICER-IN-CHARGE (OIC)

The term “Engineer-in-charge (EIC) / Officer-in-Charge (OIC)" shall mean the Company's nominated
representative for the purpose of supervision of the execution of the Contract. The same shall be
mentioned in the Contract.

SCOPE OF WORK

The scope includes material transportation, GPR Survey of Route, digging of trench, cable laying, supply
of HDPE pipe, cable cover, Backfilling of trench, Covering of Malba, Dust mitigation Measures at Site,
close Barricading, Removal of Surplus Malba, ETC of Transformer of various rating ,VCB, CT, PT, LA,
Isolator, C&R Panel, BMK, Laying of control cable, Fabrication and Erection of Steel Structure, Stringing
of Bus Bar, Plinth for distribution transformer etc. as per detailed scope of work as enumerated in
Section —V. Vendor is responsible for taking the Permission from Road owning agencies & Delhi Police,
statutory fees will be borne by BYPL. Electrical Inspector Clearance fees shall be in Bidder’s scope. The
related fees, payments and pursuance work shall be in the scope of Bidder only.

EFFECTIVE DATE, TIME AND VALIDITY

The order/agreement shall become effective for all purposes from the date to be specified under the
agreement and continue to remain in force for the period of180 days.

You are required to mobilize your manpower within 7 days of receipt of WO and commence the
activity as per instructions of Engineer In-charge. The entire work should be completed within 180
days from the date of issue of order.

The detailed schedule and milestone completion dates would be as per the contract schedules given
from time to time by Engineer In-charge at site. You shall submit a weekly progress report to Engineer

In charge.

[RFX Number: 2200000025]
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4, ORDER VALUE
Value of the contract will be contracted out on the basis of finalized rates.
The Contractor shall not be entitled to adjustment in the Service Fees during the term of this
Agreement for increase due to-

(a) increased labour costs or costs related to vehicles or other Equipment’s provided,

(b) changes in insurance premiums, and/or

(c) changes in legislations or regulations relating to the Service.

(d) The cost of insurance during loading/unloading of materials/ equipment’s during its storage
and handling/erection at site for installation is included in the contractor's scope and value
will be included in the work order value. The unit rates are also inclusive of barricading
charges and watch & ward charges during execution and no separate charges shall be paid
for the same.

5. RATES & ESCALATION
5.1  The Rates/Agreement Consideration are firm and fixed for the Agreement period. The Rates shall
not be subject to escalation or increases on any account /reason(s) whatsoever.
5.2 The rates set out above are also inclusive of reasonable incidental expenses incurred by Contractor
on the following:
I.  Cost of Labour, tackles and supervision.
II.  Alltaxes and levies, including but not limited to GST, etc. as applicable during the currency of
the contract.
. -
V. -
V.  Rates shall be valid for all heights and locations.
VI.  All other expenses incidental to the job.

VIl.  The Company shall pay only once against the service provided irrespective of the fact that the
Contractor might have to take more than one attempts for providing the service.

VIIl.  Compliance with all labour laws including Minimum Wage Act, Bonus Act, The Sexual
Harassment of Women at Workplace (Prevention, Prohibition and Redressal) ACT, 2013etc in
respect of employees engaged by the Contractor for the discharge of services as per this
agreement.

6. CONTRACT CUM PERFORMANCE SECURITY BANK GUARANTEE (CPBG)
6.1 Contractor shall furnish the CPBG in the prescribed format within 15 days from the date of issue of

LOI / Work Order for due performance of the provisions of Work Order/Agreement.

6.2 The contract Performance Bank Guarantee shall be of 10% of the initial contract value and shall be
valid till the completion of defect liability period plus three (3) months or latest RBI guidelines (if any)
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6.3

6.4

6.5

6.6

6.7

6.8

6.9

7.

whichever is higher towards claim period, if not otherwise specified in agreement. This amount shall
remain fixed during the currency of the agreement.

The CPBG shall be issued from any nationalized / scheduled bank as per company format.

The Company shall reserve the right to invoke the CPBG unconditionally and without recourse to the
Contractor, if there is failure to perform any part of the Agreement for whatsoever reason. This clause
is pertaining to performance of contractual obligations and the decision of Company shall be final in
this regard.

In the event of any claim or any other outstanding Contractual obligations remaining unfulfilled, the
Contractor shall be required to extend the CPBG till the settlement of all claims and completion of all
Contractual obligations at the cost and consequences of contractor.

In the event, in Company’s sole judgement, the Contractor has fulfilled all its obligations under this
Agreement, The CPBG shall be released without any interest after the expiry of CPBG and its claim
period as mentioned above.

If the CPBG is or becomes invalid for any reason (other than its expiry), the Contractor shall
immediately notify the Company/BYPL and provide within five (5) days a replacement CPBG in the
form set out in the Contract/Agreement.

Not later than sixty (60) Business Days before the expiry of the CPBG, the Contractor shall, upon
request of the Company/BYPL obtain extension of the validity of such CPBG for the period stated in
such request by the Company/BYPL and provide a copy of such renewed CPBG.

It is Contractor’s responsibility to incur charges / cost to maintain and for extension of CPBG without
claiming reimbursement from the company/BYPL.

PAYMENT TERMS:

Payment shall be made to you as under:

7.1 80% payment shall be released on submission of bill and certification of work  completion by
Engineer-In-charge. The bill shall be paid within 30 days on receipt of such bills at our office.

7.2 10% payment shall be released on submission of Electrical Inspectorate's & QC clearance certificate.

7.3 Balance 10% payment shall be released on testing and commissioning of entire scheme, work
completion certificate issued by our Engineer in charge.

7.4  The Invoice shall be processed and payment shall be made to contractor on certification of Engineer-
In Charge for compliance to check point’s given in check list.

7.5 The contractor shall submit original bill (hard copy) along with all supporting documents at Vendor
Support Cell of BYPL. The bills shall be made in favour of BSES Yamuna Power Ltd, Shaktikiran Building
Karkardooma, New Delhi- 110032.
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7.6

7.7

7.8

8.1

8.2

8.3
8.4
8.5

8.6

10.

10.1

Company shall make payments, without any interest/charges and after deduction of taxes, penalties
as applicable, against the bills within 30 days from the date of receipt of the bills, duly verified and
certified by Engineer-in-Charge.

Contractor shall, at no point of time, claim or have the right to claim any additional fees, expenses or
charges of any nature whatsoever, other than the Rates set out in the contract.

The company may modify the procedure for the submission of bills. The Contractor shall be
obliged to submit its bill as per the procedure stipulated by the company from time to time.

LIQUIDATED DAMAGES & PENALTY

In the event of any delay in completion of the work beyond the stipulated time given by in order due
to reasons solely attributable to the Contractor, the Contractor shall pay to the Company liquidated
damages.

If the Contractor failed perform the services within the time period specified in the order, the
Company shall, without prejudice to its other remedies under the contract, deduct liquidated
damages a sum equivalent to 2.0% of the billed amount of final work executed for each week or part
there of delay until the actual date of completion up to a maximum deduction of 20% of billed amount
of final work executed. Once the maximum is reached to Company may consider termination of
contract without any liabilities to Company.

Penalty related to HR issues & ID Cards shall be applicable as defined in GCC.

Penalty for noncompliance of statutory regulations shall be applicable as defined in GCC.

Penalty for misconduct/failure in performance of task under the agreement shall be applicable as
defined in GCC.

Penalty for violation of safety & quality norms shall be applicable as defined in Annexure IV, EHS
Conditions of the Contract.

DERC GUIDELINES & REGULATIONS
The bidder shall make himself fully aware & familiarise with prevailing DERC guidelines / regulations.
INSURANCE POLICIES

The contractor shall take suitable insurance policy for its men and materials (Term Insurance for life,
GPA, Mediclaim policy, Workmen Compensation Policy etc.)as listed below for the resources
deployed by him:

Group Personal Accident Insurance:

Before commencing the execution of the work the Contractor shall take Accidental insurance policy
for the staff engaged/deployed by him for the work under agreement, to insure against any loss of
life which may occur during the agreement for the work of the Company. The policy shall have
coverage of Rs. 15 Lakh (Table C Death + Permanent Total Disability + Partial permanent Disability
due to external accidents). Permanent total disability coverage shall be 125% of the basic sum
assured of Rs 15 Lakh.

[RFX Number: 2200000025]

NIT: CMC/BY/24-25/RS/SvS/AS/2 Page 32 of 115 Bidder Seal & Signature




SES

BSES Yamuna Power Limited

10.2

10.3

10.4

11.

The Contractor shall be responsible for on the spot same day claim settlement with the victim's legal
heirs without waiting for settlement by insurance claim and without any liability on BYPL. The
premium amount for both the above policies shall be borne by the Contractor. The Contractor shall
furnish copy of policy within 15 days of start of work under the contract.

Medical Insurance Policy:
Contractor shall take a mediclaim policy including family floater of minimum sum assured value Rs.
2.00 lakhs for the resources who are not covered under ESI.

Comprehensive Marine Storage cum Erection insurance policy:

Company shall take at his own cost Comprehensive Marine Storage cum Erection insurance policy for
the total work. However, Contractor shall take at his own cost third party insurance and other
suitable insurance policy for his own men and materials. Please note that these insurance policies
shall be taken in consultation with the company and a copy of the such insurance policies shall have
to be furnished to company within 15 days of the date of LOI/Order.

For all the insurance policies (whether taken by the Company or Contractor), the Contractor shall be
responsible for settlement of claims with the underwriters without any liability on the company and
will arrange replacements / rectification expeditiously without a waiting settlement of insurance
claim, at contractor’s own cost and this shall not entitle the Contractor for any extension of time.

WARRANTY / DEFECT LIABILITY PERIOD

The Contractor shall be liable to rectify all defects in the materials or works done by the Contractor
under this Contract, or from any act or omission of the contractors for a period of Twelve (12)
months from date of final work completion certification by the Engineer in-charge.

If any defect noticed and system cannot be used by reason of any defect, the defect liability period
shall be extended by the period equal to the period during which the system is not in operation.

In respect of any warranty work performed by the Contractor, the period during which a claim may
be made for such warranty work shall be extended by an additional period of twelve (12) months
from the completion of such portion of warranty work.
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SECTION — IV : GENERAL CONDITIONS OF CONTRACT (GCC)
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SECTION - IV

GENERAL CONDITIONS OF CONTRACT (GCC)

This GCC shall form an integral part of the Agreement and will be of full force and effect as if they were expressly set
out in the body of the Agreement.

Reference to any legislation or law to any provision thereof shall include references to any such law as it may, after
the date hereof, from time to time, amended, supplemented or re-enacted, and any reference to a statutory
provision, shall include any subordinate legislation made from time to time under that provision.

1.1.1.

1.1.2.

1.1.3.

1.1.4.

1.1.5.

DEFINITION & INTERPRETATION
Definition

In the Agreement (as defined below) the words and expressions defined below shall have the meanings
assigned to them herein except where the context requires otherwise:

“Accounting Year” means the financial year commencing from 1 April of any calendar year and ending on 31
March of the next calendar year.

“Applicable Laws” means all Law / Laws in force and effect, as of the date hereof and which may be
promulgated or brought into force and effect hereinafter in India including any revisions, amendments or re-
enactments including without limitation regulations, rules and notifications made there under and
judgments, decrees, injunctions, writs and orders of any court or regulators or quasi-judicial body or any
appropriate authorities, as may be in force and effect during the subsistence of the Contract. It includes
Law/Laws of Country/State legislation, statues, ordinance, notification, circular, regulations and other Laws,
and bye Laws of any legally constituted public authority.

“Change in Law” means the occurrence of any of the following after the execution of agreement:

(i) The enactment of any new Indian Law;

(i) The repeal, modification or re-enactment of any existing Indian Law;

(iii) The commencement of any Indian Law which has not entered into effect until the date of performance
the Contract;

(iv) Change in the interpretation or application of any Indian Law by a court as compared to such
interpretation or application twenty-eight (28) days prior to the last date of submission of Tender;

(v) Italsoincludes changes in the tax rates upward or downward.

“Change in Service” means any addition to, deletion from, suspension of or other modification, to the
Services, or to the quality, function or as delineated in this agreement, including any such addition, deletion,
suspension or other modification, which requires a change in one or more of the service specification and the
completion schedule.

“Communication” means instruction or information or written notice issued on letter head or through
electronic mail exchange between Parties and excludes verbal or short messaging services (SMS). The notice
shall be served by delivering a copy by electronic mail, or registered post/speed post etc. Unless otherwise
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1.1.6.

1.1.7.

1.1.8.

1.1.9.

1.1.10.

1.1.11.

1.1.12.

stated in the agreement, all communications to be given under the Contract shall be in writing.
Communication may be sent to competent authority or authority delegated to such officer/employee.
Communication shall be on letter head of Party signed by competent authority/authorized signatory of the
Party.

“Company/Owner/Purchaser/First Party " the terms used in this agreement shall refer to BSES YAMUNA
Power Limited (BYPL) having its office at Shakti Kiran Building, Karkardooma, Delhi-110032 and shall include
its authorized representatives, agents, successors and assignees.

“Contractor/Agency/Vendor” means the successful bidder to whom this Agreement is awarded. It is entity
named in the Execution Cover and includes assignees, administrator, executors, successors, associated
company/subsidiary/joint venture/firm/representative of the Contractor. It is also termed as ‘Contractor’ or
‘Agency’.

Contract” /” Agreement/”Work Order” means the agreement between the Company and the Contractor for
the performance of the Services, including the Contract / Agreement/ Work Order duly signed and executed
between the Parties, the letter of acceptance, the Conditions of Contract, the schedules, Annexures, the
Company/BYPL’s requirements, including but not limited to the tender, other tender documents and such
further documents which are listed in the Contract / Agreement/Work Order and includes any amendment
thereto made in accordance with the provisions hereof giving binding effect to the terms and conditions
agreed by the Parties. This includes Work Order / Letter of Intent(LOI) issued to the Contractor by the
Company/BYPL.

“Agreement Period” shall mean duration of Services to be performed and includes extension thereof after
mutual consent of both Parties.

“Agreement Value/Consideration” means the price of the defined Services including taxes payable to the
Contractor for the performance of the Services subject to such additions thereto and deductions there from
as may be made under the provisions of this Agreement. The Agreement Value is in consideration of providing
the Service by the Contractor as per scope of work and as per Service specifications stipulated in the
Agreement; the Agreement Value includes all and any fees, charges, local cess, taxes (GST and Income Tax),
levies together with all cost and expenses. The Agreement Value may also term as ‘Service Fee(s) or
‘Agreement fees’/Consideration elsewhere in the Agreement. Agreement Value is fixed lump sum for the
Agreement Period unless mentioned in Agreement elsewhere.

“Force Majeure” shall have the meaning as ascribed in this agreement and annexures thereto.

“Good Industry Practice” means the exercise of the highest degree of skill, diligence, prudence and foresight
in compliance with the obligations under the Contract which would be expected from a skilled and
experienced Contractor engaged, being internationally accepted and customized in day to day performance
in industry including for the supply of Manpower.
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1.1.13.

1.1.14.

1.1.15.

1.1.16.

1.1.17.

1.1.18.

1.1.19.

1.1.20.

1.1.21.

“HSE Conditions” shall mean the BYPL's health, safety and environment conditions containing the
requirements and conditions to be met with respect to safety, health and environment.

“KPI” shall mean Key Performance Indicator as set out in the Contract/Agreement, its schedules/annexures
etc. The performance of the Manpower employed by the Contractor for execution of Services shall be
measured through KPI. The payment to Contractor shall be based on Manpower’s performance as measured
through KPI. It includes metrics in numerical, frequency and measuring process. Total manpower shall be
monitored & calculated skill wise but it will be cumulative on monthly basis

“Manpower” means a person/s, labour (including Contractor’s staff / personnel) known, introduced, security
personnel employed and deployed by the Contractor in Contractor’s provision of the Services who has skill,
efficiency and mannerism to execute, perform Services under this Contract as per Scope Of Work of the
Contract. The Manpower deployed shall have valid licenses, PAN card details / KYC information.

“Contract cum Performance Bank Guarantee (CPBG)” means the bank guarantee to be procured in
accordance with terms of agreement for the performance of the Contractor’s obligations under the Contract.
The CPBG format is furnished in the Annexure, annexed to agreement.

“Service(s)” / “Works” shall mean Company/BYPL’s requirements describing in detail including the nature of
the Services and activities to be performed by the Contractor and its Manpower, in accordance with
specifications, the duration of such requirement, and Services performed, the expected time of
commencement and completion, detailed responsibilities and other relevant particulars. It is ‘scope of work’
which is to be executed, performed successfully and satisfactorily by the Contractor in accordance with the
Contract and ancillary services as may be Communicated by the BYPL from time to time under the Contract
Period.

“Site” means the designated place/office or establishment or construction site, office, branch, including right
of way and/or places provided by the BYPL where the Services is to be executed and any other place as may
be specifically designated in the Contract/Agreement as forming part of the Site or designated as such by the
Company/BYPL.

“Sub-Contractor” means a Sub-Contractor whom a part of the Contract is Sub Contracted by the Contractor
with the prior written approval of the Company/BYPL, and the permitted legal successors in title to such
person, but not any assignee of such person.

“Sub-Contract” shall mean obligations under the Contract have been awarded by the Contractor to Sub-
Contractor.

“Tax Invoice” /” Running Bill” (RA Bill/bill) shall have the meaning ascribed to it under GST Laws.
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1.2. Interpretation
In the Contract except where the context requires otherwise:

1.2.1. Words indicating one gender include all genders

1.2.2.  “Written” or “in writing” means hand-written, written, or electronically made and resulting in a permanent
record.

1.2.3.  Any reference to any provision of an act of Parliament or of a state legislature shall be construed, at the
particular time, as including a reference to any modification, extension or re-enactment thereof, to all
instruments, orders or regulations then in force

1.2.4. The singular shall include plural and vice versa, and words denoting natural persons shall include
partnerships, firms, companies, corporations, joint ventures, trusts, associations, organizations or other
entities

1.2.5. The headings are inserted for convenience and shall not limit, alter or affect the meaning of the Contract.

1.2.6. The terms defined in schedule and the BYPL's Requirements shall have the same meaning ascribed thereto
when used elsewhere in the Contract and vice versa;

1.2.7. The words “include” and “including” shall be construed without limitation.

1.2.8. The schedules/annexures shall form an integral part of the Conditions of Contract and shall be in full force
and effect as though they were expressly set out in the body of the Conditions of Contract.

1.2.9. The word “consent” wherever used, shall mean prior written consent;

1.2.10. In the event any portion or all of the Contract is held to be void or unenforceable, the Parties agree to
negotiate in good faith to arrive at an amicable understanding which shall accomplish the intent of the Parties
as originally set forth in the Contract;

1.2.11. No failure on the part of any Party to exercise, and no delay in exercising, any right hereunder shall operate
as a waiver thereof, and no single or partial exercise of any such right shall preclude any other or further
exercise thereof or the exercise of any other right.

1.2.12. References to recitals, Articles or schedules in the Contract shall, except where the context otherwise
requires, be deemed to be references to recitals, Articles and schedules of or to the Contract; and

1.2.13. In case the day on or by which any thing is to be done is not a Business Day, that thing must be done on or by
the immediately occurring next Business Day
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2. PRIORITY OF CONTRACT DOCUMENTS
The several documents forming the Agreement are to be taken as mutually explanatory of one another, but
in case of ambiguities or discrepancies, the same shall be explained and adjusted by the company, who shall,
accordingly, issue suitable instructions thereon to the Contractor. In such event, unless otherwise provided
in the agreement or explained by way of instructions by the company, as mentioned above, the priority of
the documents forming the Agreement shall be as follows:

i) Contract Agreement/Work Order.

(a)Special Conditions of Contract

(b)General Conditions of Contract
(ii)The Letter of Acceptance/ Intent
(iii)Agreed Minutes of the Tender Negotiation Meetings
(iv) Agreed Minutes of the Tender Technical Meetings
(v) The Priced Bill of Quantities
(vi)The Technical Specifications / Scope of work

(vii)The Tender document, including all Appendices and/or Addenda, Corrigendum the latest taking
precedence.

In the event of any conflict between the above-mentioned documents, the more stringent requirement or
conditions which shall be favourable to the company shall govern and the decision of company/BYPL shall be
final and binding upon the parties.

3. AMENDMENT
Any modification, amendment or other change to the Agreement shall be affected only by a written
instrument signed by the authorized representatives of both, the Company and the Contractor.

B

LANGUAGE AND MEASUREMENT
All correspondence and documents relating to this order placed on the Contractor shall be written in English
language. Metric System shall be followed for all dimension on, units etc.

5. EXAMINATION OF SITE & LOCAL CONDITIONS
The contractor is deemed to have visited all the sites that comes under Company’s licensed area under the
Contract and therefore, ascertained all site conditions and information pertaining to the services to be
provided under this contract. The company shall not accept any claim whatsoever arising out of the
difficulties at site/terrain/local conditions, if any.

6. TAXES & DUTIES

(i) Prices shall be inclusive of all taxes and duties including labour cess (except GST). However, Income Tax(TDS)
as per applicable rate in accordance with Income Tax Act will be deducted from contractor’s bills.

(ii) GST at actual shall be paid extra on submission of GST Registration and self-declaration on Contractor’s letter
head stating that you have deposited/or will deposit the Tax as per the applicable GST laws. Contractor shall
furnish its GST registration number.

(iii) Any statutory variations i.e. increase/decrease in Taxes / Duties introduced by central Govt. / State Govt. shall
be reimbursed/recovered to/from Contractor against documentary evidence and proof.
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(iv)

(v)

(vi)

As Per Notification No. 39/2021 # Central Tax dated 21st December, 2021 w.e.f01/01/2022 registered person
(i.e., Recipient/Purchaser) can avail tax credit on those invoices only which have been reflected in GSTR 2A
or GSTR2B (it means 100% matching of invoice is required). Also, GST has to be deposited by
Supplier/Contractorby filing of GSTR- 1 and GSTR-3B.

In view of above, if the same is not complied with by the supplier/Contractor and the Recipient/Purchaser is
not in position to avail / utilize Input Tax Credit due to non-compliance or non-filing of GSTR-1 and GSTR-3B
for the month/quarter (as applicable) in which the supply was made, then Recipient/Purchaser has right to
hold 100% GST amount from next payment due of the subsequent month till the time default is not cured.
For releasing of the payment kept on hold on account ofnon-compliance ofGST Act, supplier/Contractor
shall submit payment proofi.e. GST Portal screenshot reflecting name of Recipient/Purchaser along with
GSTR-1 and GSTR-3B for month/quarter (as applicable) in which the same has been discharged. Payment shall
not be released, till the time necessary proof showing the discharge of GST liabilities by the contractors for
the period in default are submitted to the Company.

(vii) Further, the recipient/purchaser shall also be entitled to recover any financial loss suffered by the Company

(including tax, interest,penalty and lapse of input credit) due to non-compliance or non-filing of GSTR-1 and
GSTR-3B by the supplier/Contractor.

(viii) In case where delivery of goods is being made on FOR site basis, the Supplier/Contractor is responsible to

comply with rules applicable for E-way bill. Any violation in provision of E-way Bill will attract penalty and
seizure of Transit Material. Any Penalty and Pre-Deposit due to violation of rules/provision shall be paid and
borne by Supplier/Contractor. Also, Supplier/Contractor is responsible to get the goods released from the
concerned authority. Delay in supply due to seizure of goods shall attract liquidated damages as per Order /
Agreement provisions.

PAYMENT

Subject to the Contractor fulfilling its obligations under the Contract, the Company shall pay to the Contractor
the Contract Value as per the terms of the Contract. The Company shall, notwithstanding any provision to the
contrary included in the Contract, be entitled to deduct from and/or set off against any amount due or
become due, whether related to this contract or other contracts awarded to contractor. However, any and
all amounts which the Contractor is liable to pay to the Company, the contractor shall make payment as per
the agreed schedule to avoid any set off / deductions.

Subject to the provisions of the Contract, the Contractor shall submit to the Company, monthly on-account
Running Bills on or before the 10th of every month in respect of the Services executed by the Contractor in
the preceding month. If the Contractor fails to submit any Tax Invoice (Running Bill) by the 10th of any month,
then the Company shall have the right to consider such Tax Invoice (Running Bill) only in the immediately
succeeding month. The Running Bills shall only be for such Services, as, in the opinion of the Company, the
Contractor has executed in accordance with the Contract, based on the certification of Services by the
Company in accordance with the Contract. Within 30 days from the receipt of correct Running Bill along with
relevant documents, payment shall be released to Contractor’s designated bank account through RTGS
/online payment as per payment terms under the Contract.

The Running Bills to be submitted by the Contractor shall be in the format approved by the Company. Each
Running Bill submitted by the Contractor under the Contract shall be supported with relevant documents as
instructed by the Company from time to time. On receipt of the Running Bill by the Company, the Company
shall scrutinize the same to check for any errors and to verify that the amount claimed under the Running Bill
is in conformity with the Contract. The Running Bill shall be payable only after certification of Service(s) and
approval of the Running Bill for payment by the Company.
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7.4.

7.5.

7.6.

8.1.

8.2.

8.3.

10.

All monitoring, measurement, billing & payment processes shall be on IT enabled platform of BYPL as per
Company’s guidelines issued from time to time and bidders to ensure adherence.

Contractor shall upload correct monthly running bills along with all supporting documents in online BTS (Bill
Tracking Systems) software or any other IT enabled platform of BYPL as per Company’s guidelines issued from
time to time for certification / approval purpose and bidders to ensure adherence.

The Contractor shall ensure that their billing documents support cost / expenses booking at Divisional level /
Sub Divisional level as required by the Company.

TAX INVOICE SUBMISSION PROCEDURE AND CERTIFICATION

Tax Invoice shall be submitted to the Company for certification. Contractor must pay =~ due attention for
submission of Tax Invoice in time and along with relevant Documents to Company.

Tax Invoice shall be certified by Company after verifying relevant original Documents submitted by Contractor.
If original Document associated with Tax Invoice is misplaced or lost during transit or for any genuine reason(s)
attributable to Contractor, the reason(s) should be informed to Company in writing in stipulated period as
instructed by Company. A true copy of certified Document with an indemnity bond or Bank Guarantee, as the
case may be, must be submitted in the format provided by the Company.

Incomplete Tax Invoice will not be considered for processing of payments in terms of the Contract. Company
reserves right to recover payable amount or part of Tax Invoice from available financial security or other dues
of the contractor with the Company. Contractor shall be paid in terms of the Contract based on certification
of Tax Invoice along with associated relevant Document(s) by the Company only.

TIME ESSENCE.OF CONTRACT

Time is the essence of the contract and the contractor shall be responsible for performance of his works in
accordance with the specified schedule. If at any time, the contractor is falling behind the schedule for
reasons attributable to him, he shall take necessary action to make good for such delays by increasing his
work force or by working overtime or otherwise to accelerate the progress of the work and to comply with
schedule timelines and shall communicate such actions in writing to the company, to the satisfaction of the
Company that his action will compensate for the delays. The contractor shall not be allowed any extra
compensation for such actions.

Time shall be the essence of the Contractor. Contractor shall complete his work in accordance with the
specified time-lines/ Schedules as per the terms of the contract or as may be instructed by the Company from
time to time.

LIQUIDATED DAMAGE

10.1 Contractor shall ensure that the work under the agreement is carried out in accordance with the terms and

conditions of the agreement. The decision of the authorized personnel / Engineer — in- charge as regards
performance of the contract will be final and binding. If the work under the agreement is not carried out to the
satisfaction of the authorized personnel/Engineer — in- charge of BYPL including events of delay for reasons
attributable to the Contractor, the Contractor shall be liable to pay and/or reimburse to the Company a sum:
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10.2

11.

12.

13.

13.1

13.2

13.3

a) Equivalent to charges for completion /rectification of work plus 30% overhead charges, which will be
recovered from the Contractor's invoice/outstanding payment/CPBG;

b) Equivalent to the penalties defined in various clauses of tender/contract.

The parties agree that the above amounts, including the amounts set out in the provisions relating to the
penalty, are a reasonable estimate of the additional expenses required to be incurred by the Company due to
the breach by the Contractor of the terms and conditions of this agreement. The Company shall be entitled to
set off the entire amounts due from the Contractor against the amount payable by Company to the Contractor
and CPBG.

NOT USED

OPENING OF SITE OFFICE:

The Contractor shall also open and maintain a site office in the area and depute its authorized representative
there.

ACCESS TO THE SITE

The Company shall provide to Contractor theright of access to the Site progressively for the Execution of the
Works. The Contractor acknowledges that its access to the Site shall not be exclusive to the Contractor but
subject to the restrictions as contained in the Contract as well as the following:

(@)  Any public passage or right existing over any part of the Site from time to time;
(b)  Therights and obligations of persons or authorities under any Applicable Laws; and

(c)  Therights of the Company's Representative, Consultants or any other representative of the Owner or any
statutory authorities to have access to the Site for inspection of the Works

If the Contractor foresees any delay in the Execution of the Works due to failure on the part of the Company to
provide right of access to the Site, the Contractor shall immediately give written notice to the Company’s
Representative substantiating its claim for any delay in the execution of the works due to delay in providing the
Site. After receipt of such notice, the Company’s Representative shall determine extension of time, if any, to be
granted to the Contractor and notify the Contractor accordingly. The Contractor acknowledges and agrees that
it shall not be entitled to any monetary claim under any circumstances whatsoever due to any delay in handing
over of the Site by the Company.

The Contractor shall not demolish, remove or alter any structures or other facilities on the Site without the prior
written approval of the Company’s Representative. The Contractor shall further ensure that all garbage
resulting from the Execution of the Works is removedor disposedof, in accordance with Applicable Laws.

[RFX Number: 2200000025]

NIT: CMC/BY/24-25/RS/SvS/AS/2 Page 42 of 115 Bidder Seal & Signature




SES

BSES Yamuna Power Limited

14.

15.

15.1

15.2

153

15.4

15.5

15.6

15.7

16.

INSPECTION & QUALITY CONTROL

Inspection shall be performed by BYPL or its appointed authorized inspection agency. The contractor at his
sole expenses shall correct defective works. Such rectification needs to be done / completed within the
timelines specified by BYPL.

DEMOBILISATION/ HANDOVER ON CONTRACT COMPLETION

The contractor shall ensure that all the premises/equipment/services are in good working condition and are
with full configuration while handing over back to the Company/new Contractor at the end of the contract.

The demobilization/ handover period will be a period of up to 30 days starting from the date of expiry of the
contract. The Contractor shall have to complete the demobilization process including closing all pending calls,
and handing over all site-related information to the new Contractor/BYPL during this period.

Within 30 days of the expiry of the contract, the Contractor's representative and BYPL's representatives or the
new Contractor may carry out a Joint survey/physical inspection to identify the status of the
premises/equipment/services at their locations. If any of the premises/equipment/services are found non-
working/ irreparable / unsatisfactory, it is the responsibility of the contractor to make the same good as part of
the existing contract.

No payments shall be admissible for the demobilization period/activities.

In case the Contractor is not able to close the pending work as identified in Joint survey/physical inspection
during the demobilization period, BYPL at its sole discretion can get the work done / Services rendered/
equipment restored/ repaired/substituted by new Contractor/the third party at the risk and cost of the
Contractor and the same will be deducted/recovered from the bills of the contractor or the security amount,
CPBG , retention amount or otherwise as per terms of the contract and no claim from the Contractor’s side ,
of any nature, including the claim citing the award of work to third party and consequences thereof, shall not
be maintainable.

Payments for the last month shall be cleared only after all the pending works have been closed successfully as
indicated above.

Ceiling on deductions/penalty stipulated in this contract, if any, shall not be applicable on deductions stipulated
herein during demobilization/ handover on contract completion.

REPORTS AND INFORMATION

The Contractor shall be obliged to submit or furnish to Company, all or any information as desired by company,
in the form of a report or otherwise. The report may be required at regular interval as specified/required by
company. The information shall be provided in a format to be specified by the company to the Contractor.
However, company, reserves the right to revise this format which would be communicated to the Contractor
and it shall be valid and binding obligation on the Contractor to submit the desired information in the revised
format.
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17. STATUTORY OBLIGATIONS

The Contractor shall ensure the due compliance ofall the applicable statutory acts, including but not limited

to the following acts, where special attention of the Contractor is required to be drawn towards the

compliance of provision (along with the latest amendments/additions) including any statutory approval

required from the Central/State Governments, Ministry of Labour.

- The Child Labour (Prohibition and Regulation) Act, 1986.

- The Agreement Labour (Regulation and Abolition) Act, 1970.

- The Employee's Pension Scheme, 1995.

- The Employee's Provident Funds and miscellaneous provisions Act, 1952.

- The Employees State Insurance Act, 1948.

- The Industrial Disputes Act, 1947.

- The Maternity Benefit Act 1961.

- The Minimum Wages Act, 1948.

- The Payment of Bonus Act, 1965.

- The Payment of Gratuity Act, 1972.

- The payment of Wages Act, 1936.

- The Delhi Shops & Establishment Act, 1954.

- The Workmen's Compensation Act. 1923.

- The Company's Liability Act, 1938.

- The Sexual Harassment of Women at Workplace (Prevention, Prohibition and Redressal) Act, 2013

- The Delhi Preservation of Trees Act 1994

- The private security agencies (regulation) Act, 2005 (PSARA — Delhi State)
Further the Contractor shall be liable to comply with all the amendment in existing acts / upcoming new
comprehensive labour acts/codes related to applicable labour laws.
The Contractor shall, prior to commencement of the jobs under this agreement, furnish to the Company the
Registration No and Codes of permanent Provident Fund and ESI of its employees.
Contractor shall bear the entire responsibility, liability and risk relating to coverage of its workforce under
different statutory regulations including Workmen's Compensation Act, ESI Act, Factories Act 1948, the
Agreement Labour (Regulation and Abolition) Act 1970, as amended from time to time, and any other
relevant laws/regulations as the case may be. Contractor shall also be solely responsible for the payment of
all benefits such as Provident Fund, Bonus, Retrenchment Compensation, leave etc. applicable as per the
various statutory laws/regulations and shall keep the Company indemnified in this regard against any claim.
The Company shall be entitled to deduct from any money due to or become due to Contractor, any money
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paid or payable by way of compensation as aforesaid or cost or expenses in connection with any claims
thereto and Contractor shall abide by the decision of the Company as regards the sum payable by Contractor
under the provisions of this clause

The Contractor shall obtain all registration/permissions licenses etc., which are/may be required under any
labour or other legislations for providing the services under this Agreement.

Contractor shall take insurance policy under the Workmen Compensation Act to cover workers, not covered
under ESI Act 1948, engaged by it and Accident Liability Insurance for its employees for payment of
compensation on account of injury, fatal or otherwise due to accident during service. Copies of these
insurance policies will be submitted to company for reference and records and these insurance policies shall
be kept valid at all times.

In case it is desired by any Labour authorities to produce the records with respect to salary/
PF/ESI/EDIL/Bonus etc., the said record/register will be made available by the Contractor.

The contractor shall follow all law of the land and prevailing orders issued by various Govt. Departments like
Deptof Power / DERC/ NGT/Dept.of Forest/ Dept.of Environment / DPCB / CPCB/ Court orders etc.

18. PENALTYFOR NON-COMPLIANCE OF STATUTORY REGULATIONS

If any non-compliance of any Statutory Obligation is observed then an amount equivalent to 1.5 times of the
value of the non-compliance will beretained from outstanding (monthly) payment bill, however; if non-
compliance is continued, penalty will be levied as follows:

a. Retained amount will be converted into penalty if Non-compliances are not closed within 60 days

b. Termination of agreement in case non-compliances are not cleared after show cause in writing.

c. The imposition of the penalty is without prejudice to the BYPL's right to terminate the Contract. The
closure of the work and final settlement of the contract order shall be effected only after issuance of
NOCbyBYPL.

19. PENALTY FOR MISCONDUCT/FAILURE IN PERFORMANCE OF TASK UNDER
AGREEMENT

19.1 The Contractor and its manpower shall adhere all code of conduct/Schedule/SOP/Instructions associated with the
task to be performed under the agreement.
19.2  During the period of validity/execution of task under agreement, the behavior of manpower deputed by
Contractor shall be entirely professional and shall not commit any misconduct.
19.2.1 Misconduct shall refer to the following:
a. Interaction with the customer in a non-professional way, including any form of verbal/physical

abuse to customer or misuse/damage/tempering of premises and/or meter.

b. Anyform of harassment to customer i.e. asking for bribes, reaching customer premises outside the
defined working hours, asking the customer for any favours etc.

¢. Additional interaction with customer not under purview of task to be performed under agreement.
d. Provide other customer services with or without a charge unless directed by BYPL.

e. Accessing BYPL's IT Infrastructure within data centre or anywhere else, in BYPL premises.
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f. -

19.3 BYPLshall conduct audit and quality checks on the activities to be performed by Contractor and/or the personnel
deputed by Contractor under Agreement on a periodic basis, to ascertain the overall quality and performance
of field activities.

19.3.1 Any complaints received by BYPL either directly from the customer or observations through audit or any other
sources shall be reviewed by BYPL. The decision of the committee on the final action on Contractor shall be
binding.

19.4 PENALTY FOR MISCONDUCT

(a)  The penalty to be imposed in case of misconduct shall be as follows:
In case of any misconduct as defined above, a penalty of Rs 5000/- per incidentshall be levied.

(b) In case of multiple incidences of Misconduct:
1) 4 complaints per annum OR
2) More than 1 complaint in a quarter
An additional penalty of Rs 20,000/- shall be levied and possible termination of the contract.

19.5 The person responsible for such incidence of misconduct must be immediately removed by Contractor from
Company'’s services under the contract and should also never be deployed for providing any other services to
the Company. If needed contractor shall file police FIR against such person

19.6 The Contractor shall collect the following documents from the manpower deputed under this agreement, within
two weeks of mobilization and shall deposit the same with BYPL as & when demanded, as follows:
(i) Educational Qualification Certificate: Certificate and mark-sheet of all manpower demonstrating the
highest educational qualification of all personnel, making them competent for the task assigned.

(ii)Permanent Address Proof: Supporting document for permanent address proof of all personnel.
(iii)Identity Proof: Copy of PAN/Aadhar card should be submitted as identity proof for all personnel.

19.7 Contractor shall deploy the manpower in mutual consultation with BYPL. BYPL reserves the right to reject
deployed manpower, in case the same is not found suitable.

19.8 The Contractor shall conduct relevant background checks and prepare Background Reports through an
authorized agency of all manpower deployed for the performance of task under agreement in BYPL within one
month of deployment.

19.9 Such reports shall be shared with BYPL as requested. Contractor shall submit an Affidavit clearly stating that
back-ground check for all personnel is complete and back-ground reports have been prepared to this effect
within one month of deployment.

20. STATUTORY PERMISSION/ APPROVALS

20.1.  The Contractor shall take all steps as may be necessary to comply with the various applicable laws/rules
including the provisions of agreement labour (Regulation & Abolition Act) 1970 as amended, minimum wages
Act, 1984, Workmen Compensation Act, ESI Act, PF Act, Bonus Act and all other applicable laws and rules
framed there under including any other statutory compliance/approval required from the Central/State
Govt., Ministry of Labour.
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20.2.  The Contractor must also submit the following before award of Work Order under agreement and these shall
be renewed time to time:
a) Certificate of registration under Contract labour (R & A) Act 1970.
b) PF Code No. and all employees to have PF A/c No. under PF Act, 1952.
c) All employees to have a temporary or permanent ESI Card as per ESI Act.
d) ESI Registration No.
e) GST registration number
f) PAN No.
g) Electrical License as applicable
f) Labour License under Labour Act (R & A) Act 1970.A copy of Labour License shall be deposited
by Contractor with all Engineer-in-charge responsible for execution of the job before start of the work
by the contractor, as per guidelines of HR department.)
20.3.  The Contractor must follow/adhere/perform the following task:

(a) To take Third party Insurance Policy before start of work.

(b) To follow Minimum Wages Act prevailing in the state.

(c) Salary / Wages to be distributed not later than seventh of each month.

(d) To maintain Wage- cum - Attendance Register.

(e) To maintain First Aid Box at Site.

(f) To Submit Latest P.F. and E.S.l. challans pertaining to the period in which work was undertaken along
with a certificate mentioning that P.F. and E.S.I. applicable to all the employees has been deducted
and deposited with the Authorities within the time limits specified under the respective Acts.

(8) To frame and adhere the Workmen Compensation Policy in compliance with the law.

(h) To obtain Labour license before start of work.

(i) Registration of Contractors & Contractual Employees under Building & other Construction Worker
Welfare Cess Act 1996 & The Building & \ other Construction Workers (Regulation of Employment &
Conditions of services) Act 1996, as applicable.

(i) Registration under “The Delhi Building and other Construction Worker
(Regulation of Employment and Conditions of Services) Rules
2002(B.0.C.W.)”, as applicable

Before commencing the work, it would be mandatory for the Contractor to furnish the Company the
permanent PF code no and ESI of the employees.

20.4.  Contractor ensures that Manpower deployed at the site must adhere to terms & conditions as set out in the
Contract.

20.5.  The Contractor shall give a written declaration / undertaking on or before 15th of the following month that
he has complied with the following:
a) Has paid minimum wages to his manpower along with its proof.
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b) Deduct and deposited ESI/PF contribution. Copy of the same shall be submitted

20.6.  Contractor shall comply with all the amendments to existing acts, upcoming new comprehensive labour acts

related to applicable labour law, wage code etc.

21. PERMITS, LICENSES&APPROVALS

21.1. It shall be the Contractor’s exclusive responsibility to obtain all requisite approvals, permits or licenses
required for the performance of the Services. However, upon the request of the Contractor, the Company
may, where it is necessary to do so, provide reasonable assistance to the Contractor, at the risk and cost of
the Contractor, in applying for and obtaining such permits, licenses or approvals. Any delay in obtaining any
such permits, licenses and approvals shall not relieve the Contractor from any of its obligations under the
Contract.

21.2. The cost of obtaining the above mentioned permits, approvals and licenses and follow - up of the
applications for such permits, approvals and license shall be borne by the Contractor.

21.3. It shall also be the Contractor’s exclusive responsibility to obtain those requisite approvals, permits or
licenses required for the performance of the Services which needs to be obtained by the Company. However,
the cost of obtaining such permits, approvals and licenses shall be borne by the Company. Company shall
provide reasonable assistance to the Contractor in applying for and obtaining such permits, licenses or
approvals. Any delay in obtaining any such permits, licenses and approvals shall not relieve the Contractor
from any of its obligations under the Contract.

22. REPRESENTATION, WARRANTIES AND GUARANTEES
The Contractor hereby represents warrants and guarantees that:

22.1. ltis alegally recognized entity under the laws of India;

22.2. The Agreement contains valid and binding obligations and is enforceable in accordance with the terms hereof;

22.3. It has studied the technical feasibility, Site conditions and other prevailing conditions and all other operational
details and based on these studies carried out, has agreed to provide to the Company the services as
contemplated in this Agreement;

22.4. It has appraised itself of all applicable rules and regulations, and shall at all times comply with such rules and
regulations;

22.5. It shall procure vehicles and hire manpower suitable for the purposes of rendering services as contemplated
in this agreement;

22.6. The Services would be conducted in a safe and efficient manner at the Site and at all times in compliance with
Good Industry Practices and requirements of the Company, and in any event, in accordance to this Work
Order/agreement;

22.7. ltshall procure all consents, licenses, permits, approvals and certificates and authorizations as may be required
from any governmental authority for the performance of services at the Site;

22.8. It shall duly pay the duties, taxes and levies as are set out in this agreement or otherwise, which are to be paid
by the Contractor;
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22.9.

23.

23.1.

23.2.

23.3.

23.4.

23.5.

23.6.

24,

25.

25.1.

There is no action, suit or proceeding, at law or in equity, or to the best of knowledge of Contractor, any official
investigation before or by any governmental authority, arbitration tribunal or other body pending or, to the
best of its knowledge, threatened against or affecting it or any of its property, rights or assets, which could
reasonably be expected to have material adverse effect on its ability to perform its obligations under this
Agreement or on the validity or enforceability of this agreement.

EVENTS OF DEFAULTS

Company may, without prejudice to any of its other rights or remedies under the Contract or in law, terminate
the whole or any part of this Contract by giving written notice to the Contractor, if in the opinion of Company,
contractor has neglected to proceed with the Contracts with due diligence or commits a breach of any of the
provisions of this Contract including but not limited to any of the following cases:

Failing to complete execution of Contract as per the terms and conditions specified in the Contract.
Failing to complete Contracts in accordance with the approved schedule of Contract.

Failing to comply with any reasonable instructions or orders issued by Company in connection with the
Contract.

Failing to comply with any of the terms or conditions of this Contract.

In the event Company terminates this Contract, in whole or in part, on the occurrence of any event of default,
Company reserves the right to engage any other vendor or agency to complete the Contract or any part
thereof, and in addition to any other right Company may have under the Contract or in law including without
limitation, including the right to penalize for delay under clause “Liquidated Damage” of this Contract , the
contractor shall be liable to Company for any additional costs that may be suffered/borne by Company for the
execution of the Contract.

Failure on the part of the Contractor to maintain its confidentiality obligations and or compromising its
integrity, which are required to be of highest standards, in so far as the present scope of work is concerned.

RISK & COST

If the Contractor fails to execute the work as per specification/Agreement/as per the direction of Engineer-
in-change within the scheduled period and/or even after the extended period, the company shall be having
the right to cancel/terminate the agreement and the company reserves the right to get the work executed
from any other source at the Risk & Cost of the Contractor. The Extra Expenditure so incurred along with
overhead charges @15% shall be debited to/recovered from the Contractor.

LIMITATION OF LIABILITY

The Contractor's liability (except Third Party Liability; covered under the agreement and addendums thereto)
for not all damages, losses, acts or omissions, howsoever occasioned, shall, at any time exceed an amount
equivalent to Contract Value.
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25.2.

26.

26.1.

26.2.

26.3.

27.

27.1.

Notwithstanding anything stated in the agreement, the limitation of Liability shall not be available/applicable
in case of wilful default/breach/negligent act/misconduct on the part of the Contractor and/or its employees.

TERMINATION

TERMINATION BY COMPANY FOR NON PERFORMANCE

During the course of the execution, if at any time the Company observe and forms an opinion that the work
under the order is not being performed satisfactory and the performance of the Contractor not found
satisfactory, the Company reserves its right to cancel/ terminate this Agreement giving minimum 30 days’
notice without assigning any reason and the Company will recover all damages including losses occurred due
to loss of time from the Contractor. After termination of the agreement, the Contractor shall immediately
stop all activities related to the work terminated. This is without prejudice to other rights under the terms of
contract. The Contractor shall hand over the Company all drawing/documents prepared for this contract up
to the date of cancellation of order.

PREMATURE TERMINATION

The order can be terminated by the Company before the expiry of its term under the following conditions:

(i) The Contractor repudiates this order or otherwise evidences intention not to be bound by this order;

(i) The Contractor assigns, mortgages, or charges or purports to assign, mortgage, or charge any of its
obligations or rights in contravention to the provisions of this order; or, transfers or negates any of its
obligations in contravention to the provisions of this order.

(iii) The Contractor breaches the Secrecy/Non-disclosure Clause/Confidentiality obligations.

(iv) If at any stage during the tenure of the work order, Contractor is found to be involved or indulging or even
attempting illegal, unlawful action or activities or some fraudulent or even trying to take or ask bribe from
any customer or to give bribe official/staff or misuse or abuse any meter or property of the Company.

(v) The Company shall be entitled to deduct from any money due or to becomes due to the Contractor,
money paid or payable by way of compensation as aforesaid or cost or expenses in connection with any
claims thereto. The Contractor shall abide by the decision of the Company as to the amount payable by
the Contractor under the provision of this clause.

TERMINATION BY COMPANY FOR CONVENIENCE

The Company shall, in addition to any other right enabling it to terminate the Contract, have the right to
terminate the Contract at any time without assigning any reason, by giving a written notice of minimum 30
days to the Contractor. The Contract shall stand terminated on the date as per the notice but such
termination shall be without prejudice to the rights of the Parties accrued on and before the date of
termination.

GOVERNING LAW AND ARBITRATION

Governing Law: This Work Order/Agreement shall be governed by the laws of India and each party submits
to the exclusive jurisdiction of the courts in New Delhi.
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27.2.

27.3.

28.
28.1.

28.2.

28.3.

Dispute Resolution Mechanism. All disputes and differences arising out of or in connection with this
Agreement shall be resolved amicably by mutual discussion within 30 days. If the dispute cannot be resolved
by mutual discussions and agreement, the parties will take such dispute to an arbitral panel comprising Sole
Arbitrator jointly appointed by the parties to agreement.

In the event parties fail to appoint the sole arbitrator within 30 days from the date of request made by party,
the Sole Arbitrator shall be appointed as per the provisions of The Arbitration and Conciliation Act 1996 as
amended upto date. The arbitration shall be conducted in New Delhi in accordance with the provisions of the
Arbitration and Conciliation Act 1996. The award of the arbitral panel shall be final and binding on all parties.
The arbitration proceedings shall be conducted in English. The venue and seat of Arbitration shall be in Delhi
Only. The cost of arbitration shall be shared equally between the parties unless otherwise directed by the
Arbitrator.

FORCE MAJEURE

General
An "Event of Force Majeure" shall mean any event or circumstance not within the reasonable control, of the
Party affected, but only if and to the extent that:

(i) Such event or circumstance, despite the exercise of reasonable diligence, could not have been
prevented, avoided or reasonably foreseen by such Party;

(i) Such event or circumstance materially and adversely affects the ability of the affected Party to perform
its obligations under this agreement, and the affected Party has taken all reasonable precautions, due
care and reasonable alternative measures in order to prevent or avoid the effect of such event on the
affected party's ability to perform its obligations under this Agreement and to mitigate the
consequences thereof. For the avoidance of doubt, if such event or circumstance would not have
materially and adversely affected the performance of the affected party had such affected party
followed good industry practice, such event or circumstance shall not constitute force majeure.

(iii) Such eventis not the direct or indirect result of the failure of such Party to perform any of its obligations
under this Agreement; and

(iv) Such Party has given the other Party prompt notice describing such events, the effect thereof and the
actions being taken in order to comply the relevant clause.

Specific Events of Force Majeure

Subject to the provisions of the agreement, Events of Force Majeure shall include only the following to the
extent that they or their consequences satisfy the above requirements:

(i) The following events and circumstances:
a) Effect of any natural element or other acts of God, including but not limited to storm, flood,
earthquake, lightning, cyclone, landslides or other natural disasters, and
b) Explosions or fires or flood
(i) Public disorder, insurrection, rebellion, sabotage, riots or violent demonstrations of a local character;
(iii) Declaration of the Site as war zone.
(iv) Any order, regulation, directive, requirement from any Governmental, legislative, executive or judicial
authority.

Notice of Events of Force Majeure
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28.4.

28.5.

28.6.

If a force majeure event prevents a party from performing any obligations under the Agreement in part or in
full, that party shall:

(i) Immediately notify the other party in writing of the force majeure events within 2 working days of the
occurrence of the force majeure event

(i) Be entitled to suspend performance of the obligation under the Agreement which is affected by force
majeure event for the duration of the force majeure event

(iii) Use all reasonable efforts to resume full performance of the obligation as soon as practicable

(iv) Keep the other party informed of all such efforts to resume full performance of the obligation on a
regular basis

(v) Provide prompt notice of the resumption of full performance or obligation to the other party.

Mitigation of Events of Force Majeure
The Contractor shall:

(i) Make all reasonable efforts to prevent and reduce to a minimum and mitigate the effect of any delay
occasioned by an Event of Force Majeure, including applying other ways in which to perform the
agreement;

(i) Use its best efforts to ensure resumption of normal performance after the termination of any Event of
Force Majeure and shall perform its obligations to the maximum extent practicable as agreed between
the Parties; and

(iii) Keep the Company informed at regular intervals of the circumstances concerning the event of Force
Majeure, with best estimates as to its likely continuation and what measures or contingency planning it
is taking to mitigate and or terminate the Event of Force Majeure.

Burden of Proof

In the event that the Parties are unable in good faith to agree that a Force Majeure event has occurred to an
affected party, the parties shall resolve their dispute in accordance with the provisions of this agreement.
The burden of proof as to whether or not a force majeure event has occurred shall be upon the party claiming
that the force majeure event has occurred and that it is the affected party.

Termination for Certain Events of Force Majeure
If any obligation of any Party under the Agreement is or is reasonably expected to be delayed or prevented
by a Force Majeure event for a continuous period of more than 1 (one) month during the Term of the
Agreement, the Agreement shall be terminated at the discretion of the Company and neither Party shall be
liable to the other for any consequences arising on account of such termination.

The Company reserves the right to demand the Contractor's services on holidays as well as beyond the normal
working hours.

The Contractor will ensure that none of their person is engaged in any unlawful activities subversive of the
Company's interest failing which suitable action may be taken against the Contractor as per the terms and
condition of this order.

The Contractor shall be liable for payment of all taxes and duties as applicable, to the State/ Central Govt. or
any local authority.

The Contractor's employees shall not be treated as Company's employees / persons for any purpose
whatsoever & facilities/ benefits applicable to the Company's employees shall not be applicable to
Contractor's employees. If due to any reasons whatsoever the Company is made liable to meet any obligation
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29.

30.

30.1.

30.2.

30.3.

30.4.

30.5.

30.6.

31.

31.1.

under any of the laws & enactment etc., for any reason whatsoever the same shall be recovered from the
Contractor either from the present and future amount payable to him or as per law.

NOTICE & COMMUNICATION

Any notice or other formal communication to be given under this agreement shall be in writing and signed
by or on behalf of the party giving it and shall be sent by registered post, A.D. to the addresses of Contractor
or BYPL as mentioned herein above or to any other addresses as agreed by the parties, in writing from time
to time.

Any notice or other formal communication can also be sent through official e-mail ID of authorized person of
Contractor or BYPL.

SAFETY CODE

The Contractor shall ensure adequate safety precautions at site, as required under the law of the land to
facilitate safe working, during the execution of work under agreement/work order and shall be entirely
responsible for the complete safety of their workmen as well as other workers at site and premises during
performance of work under agreement.

The Contractor shall observe the safety requirements as laid down in the agreement and in case of sub-
contract/assignment (only after written approval of company), it shall be the responsibility of Contractor that
all safety requirements are followed by the employees and staff of the sub-contractor.

The Contractor employing two hundred employees or more, including employees deputed under agreement,
shall have a safety officer in order to ensure the implementation of safety requirements of the agreement
and if the Contractor having lesser number of employees, including agreement workers, shall nominate one
of its employees to act as safety coordinator who shall liaise with the safety officer on matters relating to
safety and his name shall be displayed on the notice board at a prominent place at the work site.

The Contractor shall be responsible for non-compliance of the safety measures, implications, injuries,
fatalities and compensation arising out of such situations or incidents.

In case of any accident, the Contractor shall immediately submit a statement of the same with BYPL and the
safety officer, containing the details of the accident, any injury or causalities, extent of properly damage and
remedial action taken to prevent recurrence and in addition, the Contractor shall submit a monthly statement
of the accidents toBYPL at the end of each month.

The contractor / safety officer shall be responsible for providing training to all staff &workers, safety
compliances, testing and fitness of all T&P , PPE, safety audit reports etc. in line with CEA norms

WORKMEN COMPENSATION

The Contactor shall take insurance policy at his own cost under the Workmen Compensation Act to cover such
workers who are not covered under ESI by the Contractor however engaged to undertake the jobs covered
under this order and a copy of this insurance policy will be given to Company for reference and records. This
insurance policy shall be kept valid at all times. In case there are no worker involve other than those who are
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covered under ESI by the Contractor, the Contractor shall certify for the same.

31.2. The Contractor shall keep the Company indemnified at all times, against all claims of compensation under the

31.3.

32.

33.

(A)

(B)

(€)

(D)

(E)

provisions of Workmen Compensation Act 1923 as amended from time to time or any compensation payable
under any other law for the time being involving workmen engaged by the Contractor in carrying out the job
involved and against costs and expenses, if any, incurred by the Company in connection therewith and without
prejudice to make any recovery.

The Company shall be entitled to deduct from any money due to or to become due to the Contractor, moneys
paid or payable by way of compensation as aforesaid or cost or expenses in connection with any claims thereto
and the Contractor shall abide by the decision of the Company as to the amount payable by the Contractor
under the provisions of this clause.

THIRD PARTY INSURANCE

The Contractor shall, before the commencement of work, take a Third Party Insurance of an adequate value,
at his own cost and expenses, securing all the risks/losses/damages which may be caused to any third party
and/or BYPL and/or its employees/associates, because of the omission/performance of tasks by the
Contractor under this agreement. The full and final settlement of claims raised by third parties shall be the
sole responsibility of the Contractor without any liability to BYPL.

It is further agreed by the Contractor that in case of defect/damage to the system because of default on the
part of the Contractor, the Contractor shall, at its own cost, be liable to replace/rectify the same at the earliest
or make good the loss suffered by BYPL

HUMAN RESOURCE ISSUES

The Contractor would execute the works under agreement through its own resources.

The Contractor shall bear all expenses/cost to be incurred towards salary, allowances, perks, travelling
allowances, advances, insurance, safety measures, annual increment, security, transportation, conveyance
reimbursement, telephone expenses, leave pay and all other misc. expenses etc. of their employees/ workmen
during the validity/tenure of the Agreement or any renewed tenure thereto. Also, the Contractor shall be
solely responsible for making payment for Hospitalization, Compensation thereof in case of any accident
&injury.

The Contractor to deploy its manpower immediately for carrying out the work as specified in the tender
document.

The Contractor shall ensure that there are no disputes regarding service, payment etc. of the persons engaged
by it, anytime during the tenure/validity of the contract. At no point of time during the tenure/validity of
contract, the Contractor's employees shall insist upon the Company for employment, wages, and allowances
or any other related matter, payment etc.

The Contractor shall not deploy the manpower below the age of 18 years or above the age of 58.
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(F)
(G)

(H)

(1)

()

(K)

(L)

The Contractor shall not deploy the female manpower between 7 PM to 6 AM.

The Contractor shall be directly responsible for any / all disputes arising between Contractor and its persons
and keep the Company indemnified against all losses, damages and claims arising thereof. The Contractor
shall resolve all disputes of its manpower. All the legal dues of the manpower of Contractor is to be paid on
or before due date as per applicable laws or within 8 days from date of the termination of manpower.

All safety wears required for the Contractor's manpower during the execution of work must be provided by
the Contractor at its own cost and the Contractor shall ensure that its employees regularly use such safety
gears.

The Contractor shall be responsible for discipline of its manpower and shall ensure that the personnel
deputed should adhere to the disciplinary procedure set by the Company. The Contractor shall ensure that
none of its associate/personnel is engaged in any unlawful activities or any other activity subversive of the
Company's interest, failing which the same shall be termed as breach of the terms of agreement and
annexures thereto and suitable action may be taken against the Contractor as per the terms & conditions of
the Agreement. The Contractor will ensure that none of the manpower engaged by it will demonstrate before
the offices of the Company in any manner whatsoever. In case any of the manpower engaged by Contractor
is found indulging in such activities, the same shall be termed as breach of the terms of agreement and
annexure thereto and the Contractor will take suitable action against such of their employees and submit the
ATR with company.

The Contractor shall ensure compliance with minimum wage requirements of the correct category and shall
ensure the following:

(a)  Timely payment of minimum wages to deployed manpower as per the rate notified from time to time
by the Government of National Capital Territory of Delhi.

(b)  Compliance with all other relevant PF, ESI, Insurance and other laws as applicable per statute.

(c)  Toretain Challans/Receipt issued by Statutory Authorities like Regional Provident Fund Commissioner
(RPFC)/including its own Pension Provident Fund Trust for previous month & proofof payment towards
compliance of other statutory provisions like E.S.I., GST etc.

(d)  Contractor will also produce challan/receipt with respect to payment of GST as a proof for such
statutory payment.

Contractor shall comply with provisions of the Payment of Wages Act 1936, Minimum wages Act-1948,
Employee’s Provident Fund & Miscellaneous Provision Act 1952, ESI Act 1948, Company's Liability Act 1936,
Industrial Dispute Act 1947, Maternity Benefit Act 1961, Contract Labour (Regulations & abolition) Act 1970,
Delhi Shops & Establishment Act or any modification thereof, THE SEXUAL HARASSMENT OF WOMEN AT
WORKPLACE (PREVENTION, PROHIBITION AND REDRESSAL) ACT, 2013 or any other Act relating to rules
made hereunder from time to time. For the said purpose the Contractor shall get itself covered under the
Employee's Provident Fund & Miscellaneous provision Fund 1952 & ESI directly with the appropriate Regional
Provident Fund Commissioner, if not done so far and shall intimate to the Company the Code No. allotted by
the RPFC & ESI Authorities within one month from the date of commencement of the work under agreement.

Contractor shall organize periodic awareness session on POSH, 2013 and strict compliance to POSH, 2013.
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(M)

(N)

34.

34.1.

34.2.

34.3.

34.4.

34.5.

34.6.

Contractor shall have a detailed HR policy for retirement, training, safety, job suitability, health etc. for its
employees. Further the Contractor shall have proper grievance redressal process for addressing HR issues
raised by its employees.

DEPLOYMENT OF RESOURCES

The contractor shall deploy adequate resources for the smooth execution of work assigned to them. The
contractor shall provide complete details including name, address, and Aadhar Card number of resource
deployed.

The contractor shall deploy qualified & experienced resources comprising engineers, supervisors, diploma
holders, skilled, semi-skilled & unskilled staff in accordance with the requirements of electricity rules, safety
laws and other applicable regulatory laws. The contractor shall also ensure to meet the requirements of
performance standards as mentioned in this document. If at any stage, the Company/Engineer In-Charge
finds the resources not suitable or not up to the mark, the Contractor shall deploy the alternate resources
immediately.

Distribution of electricity is an essential service as well as a public utility service. It is imperative to secure
the electric network of our license area so that uninterrupted distribution of power supply to essential
services like Delhi Metro, Police, hospitals, etc. is maintained. Proper security measures are essential due to
the extremely sensitive and critical nature of these services. Therefore, Contractors shall be responsible for
maintaining Personal Identification Data of all staff deployed by him at our premises in electronic or any
other form as prescribed by the company. In addition to this, the Contractor shall also submit a record of his
deployment in various locations to BYPL on a daily basis if required by the Divisional In-charge.

The resource deployed by the contractor shall exercise highest level of integrity at work place and shall not
involve in any type of malpractice. In case any resource of the contractor is found involved in any malpractice,
the contractor shall indemnify the company for the loss incurred by the company on account of such
malpractice/misconduct. Since this scope of work and the assistance contemplated under the present
contract or in the nature of statutory assistance towards preventing the theft of electricity under the
provisions of the electricity act 2003 the integrity levels of the Contractor and /or the agency which is
awarded the contract is expected to be of the highest standards.

In case the contractor or the resource deployed by him unable to execute the work assigned to it as per
satisfaction of the company or the workmen of the Contractor refuses to work, going on strike or for any
other reason likely to lead to loss of productivity, the company shall have right of engaging any other agency
or resorting to any other suitable means without giving any reason and to recover the cost incurred out of
the amount payable or become due to the contractor.
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35.

36.

36.1

36.2

36.3

36.4

36.5

36.6

35.1.

35.2.

35.3.

REPLACEMENT OF RESOURCE(S)

Should the Company consider at its sole judgment that the persons deployed by the Contractor are not
suitable for the job for whatsoever reason, the Company will have the option either (i) to seek prompt
replacement deputing the other person at the cost of Contractor or (ii) to terminate this work
order/agreement in part or as a whole.

If the Company finds any employee of the Contractor guilty of any misconduct, incompetence or negligence,
the Contractor shall, if so intimated by the Company, withdraw such employee from the work of company and
replace him with a qualified and competent manpower. Contractor shall keep the Company informed of all
manpower replacements and all such data shall be submitted with the person nominated by Company along
with personal & qualification details of such persons deputed as replacement.

If any employee of the Contractor found indulged in unfair practices or causing direct or indirect damage to
Company’s Image/Property/Revenue, immediate action shall be taken by the Contractor and the Contractor
shall suitably = compensate the company for all loss incurred by the Company. Contractor shall have
retrenchment / removal policy in place to handle such matters.

CONTRACTOR’S OBLIGATIONS
A) General Obligations

The performance of Services as completed by the Contractor shall be wholly in accordance with the Contract
and fit for the purposes for which they are intended to and as defined in the Contract. The Services shall
include any Service which is necessary to satisfy the Company's requirements and as implied by the Contract.

The Contractor shall execute the Services within the time frame for completion as specified in the
order/agreement and Scope of Work. Without prejudice to the provisions of the Contract, before
commencing the Services, the Contractor shall satisfy itself regarding the BYPL's requirements. The
Contractor shall give notice to BYPL, within forty-eight (48) hours of the receipt ofBYPL's requirements, of
any error, fault or other defect in the BYPL's requirements or such items of reference.

The Contractor takes full responsibility for the adequacy and stability of Services to be performed at the Site.

The Contractor shall at all times endeavour to adopt best practices as is prevalent in like industry and shall
always be required to achieve the desired quality and confirm to the schedule of Service(s) at no additional
cost to the company/BYPL.

The Contractor is deemed to have satisfied itself as to the correctness and sufficiency of the BYPL's
requirements and other terms of the Contract relating to its risks, liabilities and obligations set out in or
implied by the Contract and all matters and things necessary for the proper performance of the Services.

The Contractor acknowledges the responsibility of the following during the performance of the Services:
(a)The proper transportation of Manpower and materials upto the Site and back.

(b)Availability of skilled Manpower in time.

(c)Compliance with the HSE Conditions and adherence to Contractual terms;
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36.7

36.8

36.9

36.10

36.11

36.12

36.13

36.14

36.15

36.16

(d)Protection of the environment and adjacent structures and taking steps for remedying any damage caused
to the environment or adjacent structures during the performance of the Services by the Manpower;

The Contractor shall, whenever required by the BYPL, submit details of the arrangement and methods which
the Contractor proposes to adopt for the performance of the Services. No alteration to these arrangements
or methods shall be made without the approval of BYPL.

Train its Manpower in the manner as reflected in their training manual, requirements ofBYPL and as per the
best industry practice before the deployment at the Site. Contractor shall maintain training records.
Contractor ensures to replace Manpower of same specification in order to reliever / absenteeism of
Manpower. In the event of replacement of Manpower, comply with all the pre and post requisite details of
deployment, including but not limited to, furnishing of all the required registrations, licenses and medical
examinations at the cost of Contractor without reimbursement from Company/BYPL.

Contractor agrees to provide all preliminary information or data as may be required by the Company/BYPL
within fifteen days of issuance of the signed LOI/Work order or as per mutually agreed timelines.

In case the Contractor comes across with any ambiguity and/ or discrepancy in the BYPL’s requirements, it
shall immediately Communicate such ambiguity and/ or discrepancy to BYPL, for seeking appropriate
instructions to resolve such ambiguities and discrepancies.

Contractor to maintain sufficient cash flow as working capital to meet daily expenses for the Manpower.

Contractor to coordinate and maintain close liaison with local police and administrators. Contractor to visit
Site periodically and as per specific request of Company/BYPL.

Notwithstanding anything contrary in the Contract, Contractor must make judicious and economical use of
resources of the company/BYPL at the Site, including, but not limited to resources such as space, water and
electricity. In the opinion BYPL discover the misuse of resources by the Manpower, after serving notice to
the Contractor if Contractor fails to adhere to this Article, BYPL reserves right to recover a suitable amount
as per BYPL discretion. BYPL decision in this regard shall be final & binding.

The Contractor shall not use the name of the company/BYPL in any manner for credit arrangement or
otherwise and it is agreed that the company/BYPL shall not in any way be responsible for any debts, liabilities
or obligations of the Contractor or its Manpower.

In case, if the company/BYPL is of the opinion, after due consultation with the Contractor, that extra
Manpower or material / equipment is/are required for reasons of improving the quality and nature of
Services at the Site, the Contractor shall arrange for the same timely at the same price specified in the
Contract.

Contractor to ensure that the Manpower deployed should have bank account which their payment must be
directly credited to their bank account by the Contractor. The Contractor shall submit the copy of its
instructions to the bank to transfer the salary / wages to the account of its Manpower deputed under the

[RFX Number: 2200000025]

NIT: CMC/BY/24-25/RS/SvS/AS/2 Page 58 of 115 Bidder Seal & Signature




SES

BSES Yamuna Power Limited

contract to the company/BYPL on or before 7th day of every month for the previous month’s salary transfer
of individual Manpower to their bank.

36.17  Contractor to maintain list of Manpower in shifts and attendance muster at the Site entrance for Manpower
deployed under the Contract.

36.18 -

36.19 Immediately on commencement of the Contract, Contractor shall provide complete bio data of each
Manpower employed at Site and shall ensure that the information provided in respect of each Manpower is
verified and correct.

36.20  Staff working hours will be governed by the Factories Act and Applicable Law as per State where Site is
located and Manpower have been deployed.

36.21  Contractor must ensure that child labour are not to be deployed at the Site.

36.22 A detailed Site specific deployment chart shall be submitted by the Contractor to Company within 5 working
days before commencement of Services.

36.23  Contractor must ensure to conduct at least bi-weekly surprise checking at Site where their Manpower is
deployed and performing Services to ascertain performance as per Contract. Contractor shall provide
adequate quick response team and surveillance team for this purpose

36.24  Contractor shall develop its own network and arrangements and shall be solely responsible to recruit its own
personnel for providing Services.

36.25 -

36.26  Manpower so deployed at the Site shall carry out only those Services that are stipulated under the terms of
the Contract and shall not do any other job for reward or otherwise, except than those stipulated.

36.27  In case of accident of whatsoever nature at the Site where the Manpower is injured or dies, it would be the
sole responsibility of the Contractor without any risk and cost of the BYPL.

36.28  Contractor to submit documents related to Manpower along with Contractor’s organisation chart,
authorised signatories & etc., before commencement of Services under the Contract.

36.29 In case death, injury to any Manpower of the Contractor, Contractor is sole responsible under Workmen
Compensation Act and any other Applicable Law. Contractor must not violate any statutory provisions /
Applicable Law and shall keep BYPL indemnified, in full, from any claim associated with injury/death to its
employee deployed under the agreement. Contractor to compliant with all Applicable Laws. Any breach in
statue / Applicable Law,BYPL reserves right to recover reasonable compensation at the discretionary ofBYPL.

36.30  Contractorto provide master plan for deployment of Manpower and related resourced to the Company/BYPL
before commencement of the Services. Along with this Contractor shall provide documentations in details
covering Manpower details as requested by BYPL.
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36.31

36.32

36.33

36.34

36.35

36.36

36.37

36.38

36.39

36.40

36.41

36.42

36.43

36.44

B) Compliance with Applicable Laws by Contractor

The Contractor shall fully familiarize itself and conform in all aspects with all Applicable Laws. The Contractor
shall be bound to give all notices, file all returns, etc., required by Applicable Laws, as aforesaid and to pay all
fees and charges in respect thereof. Contractor must have experienced manpower with knowledge to handle
all statutory compliance related matters

The Contractor shall not be absolved from any of its obligations under Applicable Laws or the Contract or
claim any additional amount from the Company/BYPL or seek any extension of time due to its ignorance of
any Applicable Law.

The Contractor shall indemnify the company/BYPL against all costs, expenses, penalties and liabilities
incurred/ suffered by any of the Company due to non-compliance of any Applicable Law by the Contractor in
relation to the performance of the Services.

Contractor is required to obtain requisite license issued by the licensing officer/competent authority in the
Government office before commencement of Services.

Contractor shall ensure that it remains in compliance with Applicable Laws at all times and maintained
registers and records with all particulars as may be specified in the Applicable Laws.

Payment of gratuity (if any) to Manpower will be sole responsibility of the Contractor.

Contractor to submit detailsof payments made to PF and ESIC authorities with a list of Manpower deployed
at the Site with copy of deposit challans=List of Manpower with PF and ESIC numbers to maintained up to
date by Contractor and if required to be shared with BYPL.

C) Contractor's Other Obligations

The employees deployed by the Contractor shall be employees of the Contractor.
At no point in time shall any employee of the Contractor claim to be the employee of the Company.

The Contractor is committed to recruit and provide qualified, experienced, well-trained, physically & mentally
fit personnel in accordance with the Company's standard, duly verified by the local police Station as regards
their antecedents and backgrounds.

The Contractor shall ensure that, the Contractor's manpower deployed at the Company shall be in good
health, shall have proper eyesight and shall not have any medical problems which may endanger his life and
the life of the other Company employees appointed at the said location. The Contractor shall ensure that,
the Contractor's personnel deployed at the Company shall be entirely responsible for the stock of the
commodities stored at the said location. To ensure such safety, the Contractor shall, before deploying any
employee in the premises, shall have him medically examined by a registered medical practitioner at its own
cost and expenses and produce a medical certificate certifying that the said employee is medically fit. It is
further agreed that without such medical certificate, Company shall not permit any such Contractor's
personnel to work in its premises. It is further agreed that Company may, from time to time, call upon the
Contractor to have all or any of its Contractor's personnel examined.

The Contractor shall uphold the strictest disciplinary standards for all their personnel and any transgressions
are dealt with immediately, and to the fullest extent that the law allows.

The Contractor shall provide uniforms to its manpower and shall provide an authority letter to the its
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37.
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37.2

37.3
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manpower and they shall carry the same when they are on duty at the Company.

Whenever any Contractor's personnel go on leave, the Contractor will arrange for a suitable replacement
immediately.

The Contractor shall fully guide, supervise and monitor the Contractor's manpower deployed in Company
locations by its Supervisors.

Supervisors will inspect every location at least once every 15 days during day/night to check the level of
control exercised by Contractor's personnel. The Supervisors will take digital photographs of Contractor's
personnel in the location during their inspection. The photographs will contain date and time stamp to
identify the date the photographs are taken and send the photographs to Company along with their
inspection report on weekly basis.

The Contractor undertakes to provide required resources to maintain desired service level. In case of any
failure in services due to paucity of resources, BYPL shall be within its rights to make necessary deductions in
addition to such rights as available under contract.

TIMELY DISBURSEMENT OF WAGES

The Contractor shall ensure that monthly wages/salary disbursed to its manpower timely but not later than
7th of each month. Though the company endeavours to process Contractor’s bills on time as per the payment
timelines mentioned in agreement (payment terms), under no circumstances delay in disbursement of wages
shall be acceptable, it is the Contractor’s responsibility to ensure the same, accordingly the bidders are
expected to quote their rates to fulfil their obligations towards the timely disbursal of wages and all other
benefits including PF/ESI/Bonus/leave pay/allowances etc.

It may please be noted that BYPL reserves the right to terminate the agreement in case of second or
subsequent repeated instances of delay in disbursal of the wages.

THE COMPANY/BYPL’S OBLIGATIONS/RESPONSIBILITIES

BYPL may check the competencies of the manpower for the work for which they are deputedto ensure that
requisite skill and competency levels are being met withby the Contractor.

BYPL shall not exercise direct control (including matters of payments, discipline and removal/termination) and
supervision over the Contract Manpower and that shall be done by the Contractor. However, BYPL shall have
a right to assess the abilities and skills of the Manpower deployed by the Contractor to ensure the quality of
Service provided under the Contract, without actually managing or directing such Contract Manpower.

The contractor shall ensure to maintain the registers like muster roll, wage register, etc., and shall share the
copy of the same with BYPL as and when demanded,

The Company/BYPL reserves the right to engage other party(ies) to perform similar or identical Services to be
performed by Contractor under this Contract / Agreement for which Contractor shall not have any objections.

BYPL reserves right to review the resources requirement for the performance of assigned task, on periodically
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or preferably on monthly basis for their respective performance. The Contractor, without any objection, shall
deploy resources on time accordingly. The Contractor to deploy resources within 2 days (including Central and
State holidays) to Site / establishment as notified by BYPL in writing. Failure to do so shall result into delay in
deploying resources for the completion of the assigned task, the reasonable compensation shall be applicable
in terms of the Contract.

BYPL shall at all times have access to any Site where the Manpower is engaged and performing any of the
Services and BYPL shall have the right to inspect performance at Site. Any deviation or gap or discrepancies
arises while executing Services shall be communicated to Contractor within 3 working days. The Contractor
within next two working days shall provide reasonable feedback with evidence if any to BYPL. If Contractor
does not respond to the Communication in time under this sub Article, it tantamount to breach of the Contract
and shall attract reasonable compensation in terms of the Contract.

INDEMNITY

The Contractor shall indemnity, defend, save and hold harmless all directors, company and its employees
against any and all suits, proceedings, actions, demands and third party claims for any loss, damage, cost and
expense suffered by company on account of the negligence, act or omission inaction by the Contractor or its
employees under this Agreement. Agencies shall also wholly indemnity and compensate company against any
theft, misappropriation, fraudulent act or omission, any collusion with customer/s, intentional recording of
incorrect reading/DATA, or any other offence under the applicable laws or breach of obligation under the
present agreement, and would also render itself liable to appropriate legal action being initiated against it by
company.

The Contractor shall also be responsible and liable to company for any loss or damage caused to company for
any negligence or inaction, damage to the property of company caused by the Contractor or its employees.

SECRECY & CONFIDENTIALITY

The technical information, data and other related documents forming part of order and the information
obtained during the course of investigation under this order shall be the Company's exclusive property and
shall not be used for any other purpose except for the execution of the order. The technical information
drawing, records and other document shall not be copied, transferred, or divulged and/or disclosed to third
party in full/part, not misused in any form whatsoever except to the extent for the execution of this order.

These technical information, drawing and other related documents shall be returned to the Company with all
approved copies and duplicates including data/drawing/plans as are prepared by the Contractor during the
executions of this order, if any, immediately after they have been used for agreed purpose.

In the event of any breach of this provision, the Contractor shall indemnify the Company against any loss, cost
or damage or claim by any party in respect of such breach.

The Contractor shall not use the name/logo/emblem of the Company in any manner either for credit
arrangement or otherwise and it is agreed that the Company shall not in any way be responsible for the debts,
liabilities or obligations of the Contractor and/or his employees.

The Contractor hereby covenant that the Contractor shall be responsible for theft, if any committed, by his
staff and the Contractor shall indemnify Company from and against all claims, demands, actions, suits and
proceedings, whatsoever that may be brought or made against the Company by or on behalf of any person,
body, authority whatsoever and whomsoever and all duties, penalties, levies, taxes, losses, damages, costs,
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charges and expenses and all other liabilities of whatsoever nature which the Company may be liable to pay,
incur or sustain by virtue of or as a result of the performance or non- performance or observance or non-
observance by the Contractor of any of the terms and conditions of this agreement. The Company shall have
full power and rights at its discretion to pay or defend or compromise any suits, claims or demands brought or
made, whether pending or threatened touching upon this agreement as it may consider necessary or desirable
and shall be entitled to recover from the Contractor all sums of money including all legal costs, charges and
expenses incurred by virtue of any such compromises which shall not be called into question by the Contractor
but shall be final and binding on the Contractor.

Contractor shall submit signed NDA as per the format 4.3 attached.

NON-EXCLUSIVITY

The award of the work order/agreement to the Contractor shall not preclude the Company from awarding
the same order for similar work at the same rates, or on any terms and conditions to other party or parties.
The Company at its discretion may place the order on any other party.

SEVERABILITY

If any provision of this Agreement is or becomes invalid or unenforceable by the courts of any jurisdiction to
which it is subject, such invalidity or unenforceability shall not prejudice the remaining provisions of this
Agreement, which shall continue in full force and effect.

ASSIGNMENT& SUBLETTING

The Contractor shall not, without company's prior consent in writing assign or sublet or transfer any portion
of services awarded to the Contractor as envisaged herein and falling under this contract. Moreover, any such
consent shall not relieve the Contractor from any obligation, responsibility, or duty under this Contract.

ASSIGNMENT BY THE COMPANY

The rights and obligations ofBYPL under the Contract shall be assignable to Affiliates, associate company,
joint venture or any other company including change in Management Control and BYPL's lenders without
consent of the Contractor. Upon written notice of seven Business Days (07 days) by BYPL, the Contract shall
be deemed to have been assigned to the third party under this Article. This Article fulfils its meaning
notwithstanding the notice is not accepted by the Contractor and BYPL shall not be obliged to the Contractor
after seven days (07) of issue of any further notice.

NOT USED
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NO JOINT VENTURE
The Contractor shall not constitute a joint venture, consortium or other unincorporated grouping of two or
more Persons, following the execution of the Contract.

WAIVER OF RIGHTS

No delay or forbearance by company in exercising any right or power under this Agreement shall be construed
as a waiver of such right or power, nor shall any single or partial exercise of such right or power preclude any
further exercise of such right of power.

THE COMPANY'S RIGHT TO VARY QUANTITIES

The Company reserves the right to vary the quantity i.e. increase or decrease the Numbers/ quantities
without any change in terms and conditions during the execution of the Order. BYPL may increase or reduce
the area/ scale of operations after starting of execution of the contract and the size of contract may be
adjusted accordingly.

CONTRACTOR’S EQUIPMENT

All Contractor’s Equipment and Temporary Works provided by the Contractor or any permitted Subcontractor,
shall, when brought on to the Site, be deemed to be exclusively intended for execution of the Works and not
be removed without the consent, in writing, of the Company’s Representative.

Upon completion of the Works, the Contractor/permitted Subcontractor shall remove from the Site, all its
Equipment and Temporary Works and its unused materials.

The Company shall not at any time be liable for the loss or damage to any of the constructional plant, Temporary
Works or materials.

The Contractor shall, upon written request by the Company’s Representative, produce to the Company’s
Representative, all documents evidencing title to or the contractual arrangement giving the right to the
Contractor to use the Contractor’s Equipment. In the event of failure to comply with such request within seven
(7) days, then without prejudice to any other rights, the Company shall be entitled to withhold the payments
due to the Contractor under the Contract.

AVAILABILITY OF TOOL &PLANT (T&P)

The contractor shall provide T&P to their staff as mentioned in Scope of work. The contractor shall provide all
tools in the beginning of contract and shall ensure the proper availability of tools and tackles as per that list
throughout the contractual period. These tools shall be of make as specified in the Scope of work. It shall be
responsibility of contractors to replenish and maintain the existing T&P on regular basis.

FREE ISSUE MATERIAL

The Company, may provide free issue materials to Contractor in those cases only where it is specifically
mentioned in the tender Terms & Conditions. Transportation of free issue materials from site / store or place
of availability at site to the work area shall be in scope of the contractor.
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Contractor shall submit Reconciliation Statement of these free issue materials along with monthly bill.
Reconciliation Statement will show issued quantity of free issue materials/ quantity consumed in work and
quantity balance in contractor’s stock.

The Contractor shall have to furnish an Indemnity Bond for materials which are free issued by the Purchaser.
Further the contractor shall be responsible for the safe custody of materials till the materials are utilized,
fabricated, erected and accounted for in all respects.

VENDOR CODE OF CONDUCT

Contractor confirms to have gone through the Policy of BYPL on legal and ethical code required to be followed
by Vendors encapsulated in the "Vendor Code of Conduct" displayed on the official website of BYPL
(www.bsesdelhi.com) also, which shall be treated as a part of the agreement.

Contractor undertakes that he shall adhere to the Vendor code of Conduct and also agrees that any violation
of the Vendor Code of Conduct shall be treated as breach of the agreement.

In event of any such breach, irrespective of whether it causes any loss/damage, company (BYPL) shall have the
right to recover loss/damage including liquidated damages from Contractor.

The Contractor herby indemnifies and agrees to keep indemnified the company (BYPL) against any
claim/litigation/liability/penalty including litigation cost arising out of any violation of Vendor Code of Conduct
by the Contractor or its officers, agents & representatives etc.

DISCLOSURE OF RELATIONSHIP

The Contractor acknowledges& undertakes that the Contractor or any partner of the Contractor or director of
the Contractor is not related to any of the officers of the Company or the Company’s Representative, or
alternatively, is a close relative of an officer of the Company or the Company’s Representative and has no
financial interest/stake in the Company’s business. The Parties agree that breach of the above provisions shall
entitle the Company to terminate the Contract under Clause 23, without payment of any compensation to the
Contractor. The Contractor agrees and acknowledges and shall ensure that its employees, directors and
partners do not develop any such interest during the Contract Period.

MSME

If the Contractor is covered under the definition of supplier/Contractor under the purview of Micro, Small &
Medium Enterprises Development Act, 2006, it shall declare so at the time of its registration as vendor with
the Company failing which it will be presumed that it is a non-MSME unit.

Contractor shall provide to Company the proof of classification of its enterprise and filing memorandum with
the authorities concerned under the Micro, Small & Medium Enterprises Development Act, 2006 (herein
referred to as "the MSMED Act") within one week of receipt of the Contract

The Contractor further declares and undertakes to intimate Company of any change in its status or constitution
under this section from time to time under this Contract. The Contractor must provide MSME registration
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number along with PAN card and GST registration number on Tax Invoice failing which the Contractor shall
not claim any benefit under the MSMED Act.

The Contractor to furnish the undertaking to the Company in this regard.

COVID GUIDELINES

Looking to the prevailing Covid19 situation, Contractor will ensure that the work carried out in the field by
their staff shall be as per the guidelines issued by MHA / BYPL/ Engineer-in-charge from time to time. Further
Contractor shall be required to provide to their staff masks/ sanitizers/ all PPEs required for working in
Covid19 situation. The Contractor shall further ensure to work as per the guidelines issued by BYPL and the
instruction of the Engineer in charge.

CLEANLINESS & PRECAUTIONS TO BE TAKEN WHILE DOING.  WORK AT SITE TO
PREVENT DUST POLLUTION

All debris shall be removed and disposed off at assigned areas on daily basis. Surplus excavated earth shall
be disposed of in an approved manner. In short, the contractor shall be fully responsible for keeping the
work site clean at all times. In case of non- compliance, company shall get the same done at Contractor's risk
and costs.

While carrying out any civil work including road/ pit digging, plinth/ fence making, road restoration etc.
contractor shall adhere to below mentioned guidelines.

(a) No construction material/ debris shall be stored on metalled road.

(b) Wind breakers of appropriate height on all sides of ear marked area using CGl sheets shall be raised to
ensure that no construction material dust fly outside ear marked area.

(c) The construction material i.e. coarse sand, stone aggregates, excavated earth, cement and any other
material to and from the site shall be transported under wet and covered condition to ensure their non-
slippage en-route to avoid air contamination.

(d) The contractor shall provide mask and helmet to every worker working on the construction site and
involved in loading/unloading and carriage of construction material and construction debris to prevent
inhalation of dust particles.

(e) Over loading of vehicles shall be strictly prohibited

(f)  The construction material at site shall be stored under wet and covered condition.

(g) The dumping sites for temporarily storing the excavated earth shall be properly levelled, watered and
rehabilitated by plantation to avoid flying of dust.

(h) The worker at the site shall be sensitized to adopt / observe the dust controlled measures in true spirit.

(i) If any C&D waste is generated at site the same will be transported to the C&D waste site only and the
record for the same will be maintained by the agency.

(j) Wetjetin grinding and stone cutting is being permitted at site.

(k) The necessary record for dust control is being maintained by the department on day to day basis and
being monitored regularly.

() Contractor shall ensure that no tree shall be harmed and no tree roots shall be destroyed/cut while
performing the task under agreement.

(m) The contractor shall comply the provisions of The Delhi Preservation of Trees Act 1994,
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The Execution contractor shall be responsible for all the preventive and protective environmental steps as
per guidelines. Any violations from the above guidelines have been viewed very seriously by the authorities.
Contractor shall be liable for the penalties / other action by the authorities, the contractor shall indemnify
BYPL from all liabilities on this account.

ENVIRONMENTAL, HEALTH &SAFETY

The Contractor will ensure that the Environment, Health & Safety (EHS) requirements are clearly understood
and faithfully implemented at all levels at site as per instruction of Company/BYPL. Contractors must comply
with the requirements, as follows:

(i) Comply with all of the elements of the EHS Plan and any regulations applicable to the work
(ii) Comply with the procedures provided in the interests of Environment, Health and Safety
(iii) Ensure that all of their employees designated to work are properly trained and competent

(iii) Ensure that all plant and equipment they bring on to site has been inspected and serviced in accordance
with legal requirement and manufacturer's or supplier/Contractor s' instructions

(iv) Make arrangements to ensure that all employees designated to work on or visit the site present
themselves for site induction prior to commencement of work

(v) Provide details of any hazardous substances to be brought onsite
(vi) Ensure that a responsible person accompanies any of their visitors to site
All personnel deputed by Contractor under agreement shall be accountable for the following:

(@)  Use the correct tools and equipment for the job and use safety equipment and protective clothing
supplied, e.g. helmets, goggles, ear protection, etc. as instructed

(b)  Keep tools in good condition

(c)  Report to the Supervisor any unsafe or unhealthy condition or any defects in plant or equipment

(d)  Develop a concern for safety for themselves and for others

(e)  Prohibit horseplay

(f) Not to operate any item of plant unless they have been specifically trained and are authorized to do
so.

ACCEPTANCE

Acceptance of the CONTRACT implies and includes acceptance of all terms and conditions enumerated in the
CONTRACT, in the technical specification and drawings made available to the Contractor consisting of general
conditions and complete scope of work. Contractor’s and Company’s contractual obligations are strictly
limited to the terms set out in the CONTRACT.

%k %k %k %k ¥

NIT: CMC/BY/24-25/RS/SvS/AS/2 Page 67 of 115 Bidder Seal & Signature

[RFX Number: 2200000025]




SES

BSES Yamuna Power Limited

SECTION -V :SCOPE OF WORK

NIT: CMC/BY/24-25/RS/SvS/AS/2

[RFX Number: 2200000025]

Page 68 of 115

Bidder Seal & Signature




SES

BSES Yamuna Power Limited

SCOPE OF WORK

The contractor shall execute the all work required for the “Installation & Commissioning of Electrical
Equipment & Cabling work required to provide a New Electrical Connection of 3.6 MW capacity at
Paharganj, New Delhi under Scheme no. — KY23NC2059as per the tentative Bill of Quantities (BOQ) given
below and the technical specification attached as Annexure V-A& V-B:

S.no.

Service code

Description

uomMm

Estimated
Qty.

3003169

Laying of HT/LT cable of following size in S/ Stn. Trench.above
150 sq.mm.

200

3003174

Laying of HT/LT cables through GI Pipe /RCC hume pipe.
above 150 sgmm.

3700

3005515

High Voltage test of 11KV 3x300/400sq.mm cable - Testing
Equipment to be provided by the contractor.

EA

12

3007416

Transportation of Electrical equipments or any any kind of
materials from store to site or from site to site including
laoding and unloading at both ends by using T & P such as
Tripod/cranes -> By Full body truck load (9T capacity). Note:-
Above item wil

TRP

18

3004900

Transportation of Electrical equipments or any any kind of
materials from store to site or from site to site including
laoding and unloading at both ends by manually -> By Half
body Truck. Note:- Above tem will be selected ensuring
optimum utilization of

TRP

18

3007356

Labour charges for digging of the trench of the required size
including the backfilling with the excavated earth and
ramming the same and disposing the surplus excavated
material all complete. Payment shall be released as per actual
depth excavated or as mentioned in drawing whichever is
less.Digging of cable trench in Dense carpeted bituminous
roads/CC Road/Asphaltic Road for 11KV H.T. 3X150/300/400
sg.mm Single Circuit of size 400X1055 mm as per Drg.# 6 and
Type A-2.

1000

3007376

Laying of under- ground HT. cable in trench ,docketing with
bricks & sand as per BSES specifications, refilling the trench
and ramming the surface & removal of malba if any, including
supply of lInd class bricks and sand (Sand cushion min 75mm
below and 75mm above the cable.Also a warning tape above
224 mm of the docket be laid.) and including watch and ward
till charging of cable of size 3X150/300/400
sq.mm.11KV.Single Circuit,as per Drg.#6, Type A-2.

1000
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3007357

Labour charges for digging of the trench of the required size
including the backfilling with the excavated earth and
ramming the same and disposing the surplus excavated
material all complete. Payment shall be released as per actual
depth excavated or as mentioned in drawing whichever is
less.Digging of cable trench in Dense carpeted bituminous
roads/CC Road/Asphaltic Road for 11KV H.T. 3X150/300/400
sq.mm Double Circuit of size 650X1055 mm as per Drg.# 7
and Type B-1

500

3007377

Laying of under- ground HT. cable in trench ,docketing with
bricks & sand as per BSES specifications, refilling the trench
and ramming the surface & removal of malba if any, including
supply of lInd class bricks and sand (Sand cushion min 75mm
below and 75mm above the cable.Also a warning tape above
224mm of the docket be laid.) and including watch and ward
till charging of cable of size 3X150/300/400
sq.mm.11KV.Double Circuit,as per Drg.#7, Type B-1.

500

10

3003157

Digging of joints pits as required, docketing with bricks and
sand of the joint & refilling with loose earth and ramming the
surface including removal malba. Brick and sand shall be
supplied by the contractor

EA

34

11

3007373

Digging of Test pit of the required size at site for identification
of the cable alongwith refilling with loose earth and ramming
the surface including removal of Malba. The volume of this
shall be deducted from Item Labour charges for digging of
this schedule(Only for those test pit which are lying on the
cable digging route ).For Dense Carpet/CC Portion/Asphaltic
Road Portion.

CUM

40

12
3007039

Disconnection or Connection of 11KV XLPE Cable of following
sizes: 3¢X 300/400 sq.mm.

EA

34

13

3005543

Transportation of empty cable drum from site to designated

store anywhere in Delhi. For minimum 11 nos Wooden Drum
( In case under execution No. of empty drum are less than 11
nos. the same can be transported against one transportation
charges)

TRP

10

14

3004932

Cleaning and clearing of malba after completion of work at
site or removal of malba to carry out the work at site (This
item is not applicable for removal of malba in digging and
cable laying and Pole erection work )

CUM

350

15 3003752

Transportation of materiual by hand-cart

TRP

38

16

4060401

Charges for providing continous steel barricade 1.2 mtr high
including cost of all material plant consumables transport and
labour for shifting placing painting and regular
maintenance.40% qty for selected portion

3500
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3006690

RMU installation 4- Function.

EA

18

3006691

Testing and commissioning comprising of Hi-pot test, primary
injection, IR & mV Drop test for 4-Function RMU.

EA

19

3006703

Supply & Erection of MS Frame for 4-Way RMUs.

EA

20

3006702

Casting of civil foundation for each 4-way RMU. It includes
cement, sand, ballast (rodi)and labour.

EA

21

3006640

RMU installation 3- Function

EA

22

3006642

Testing and commissioning comprising of Hi-pot test, primary
injection, IR & mV Drop test for 3-Function RMU.

EA

23

3006644

Casting of civil foundation for each 3 Way-RMU. It includes
cement, sand, ballast (rodi)and labour.

EA

24

3006701

Supply & Erection of MS Frame for 3-Way RMUs.

EA

25

3008660

Extra civil work for step-making (required for smooth
operation/maintenance of RMU's)if the RMU is to be installed
more than 300mm height from Ground Level.

EA

26

3006646

Transportation of RMU's and other materials from Main Store
to Distt.Store or from Distt.Store to site, i/c.loading &
unloading at both ends safely (a) One transport will be paid
per site for New RMU along with other materials. (b) In case
of transhipment of RMU from main store to district store and
then from district store to site, two transport will be allowed.

TRP

27

3002904

Fabrication work using MS steel ( for any type & as per
drawing, specification provided by BSES ) including all
consumables i.e. welding rods, supplying and providing 2
coats of red oxide primer and one coat of aluminum paint,
nuts, bolts and washers. All type frames,structure,clamps
etc.Steel shall be provided by Contactor.

KG

1000

28

3003201

Supply and laying of 50 x 6 mm G | strip to connect all earth
electrode in parallel with double connection to the
tansformer / any switch gear as per site requirement

310

29

3009072

Earthing with 40mmX2.5mt.,Gl pipe of B class with Masonary
earth pit enclosure on top covered having locking watering
arrangement with funnel I/C provision of salt charcoal as per
IS 3043. (Resistance should be less than 1 ohm) Salt,charcoal,
masonary material and top enclosure cover and all the
earthing material shall be provided by contractor.

EA

12

30

3003707

Providing, supplying and laying minimum 150 mm thick gravel
fillling after cleaning and leveling of site. Size of gravel should
be between 20mm including dressing, compacting etc. All
stone used shall be granite stone free from dirt or organic
material.

CUM

15
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31

3005325

Supply and fixing of wire mesh fencing 2.5 mtr height with
gate frame of 3 mtr x 2.5 mtr with complete material
including painting eg angle,chain link,wire mesh and civil
material etc complete as per specification & drawing of
BSES.Angle iron size 50x50x6 mm & MS strip 50 x 3 mm,Wire
mesh 1"x3" of 8 SWG wire to be used for wire-mesh with
providing support at 1.25m distance.

sQM

60

32

4000151

Supplying and filling in plinth with Jamuna sand under floors
including, watering, ramming consolidating and dressing
complete.

Cum

12

33

3014203

Providing of JISW/ TATA Bluescope colour coated galvalume
sheet rib & flute design profile sheets (size, shape and pitch
of corrugation as approved by Engineer in-charge) 0.50 mm
(+0.05%) total coated thickness with Aluminium zinc coating
150 grams per sgm on both sides (AZ 150 as per AS 1397 -
1993), in minimum 300 mpa yield strength with super durable
polyester colourboard XRW of approved color. Total coating
thickness of 35 microns, comprising of 20 mm microns
exterior coat on top surface and 5 micron reverse on back
surface over 5 micron epoxy primer coats on both surface
includgin" side and laps of approved color and shade as per
EIC. Sheet should have protective guard film of 25 microns
minimum to avoid scratches during transportation and should
be supplied in single length up to 12 meters or as desired by
Engineer-in- charge The sheet shall be fixed using self drilling
/self tapping screws of size (5.5x 55 mm) with EPDM seal,
complete up to any pitch in horizontal/ vertical or curved
surfaces, excluding the cost of purlins, rafters and trusses and
including cutting toR size and shape wherever required. The
sheets shall have brand make marking of manufacturer giving
product details on the back of sheet at every regular interval
for conforming genuinely of material.

sQM

40

34

3003308

Painting of nomenclature of size(s) as reqd. on FP/Service
Pillar / LT Panel / HT Panel and LT ACBs etc. including supply
of paint.rates are per alphabat

EA

450

35

3003190

Installation , testing and commissiong of following sizes
including unpacking leveling grouting, coupling taping oil
fillings & earth connection etc. as required Ist class
bricks,cement and sand to be supplied by the contractor. 11
KV metering cubical.

EA

2.00

36

4060000

Charges for carrying out Route survey and identification of
underground utilities of various civic agencies before/during
execution of scheme involving cable laying work. Route
length will be considered for payment. Route will be
specifically verified by DGM. **

5800
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37 Charges for providing tent, lighting arrangement and labour 30
4060629 for supporting the jointer for making the 11/33/66 kv EA
St.through/end termination box

38 Crossing of roads by trench-less technology by laying of HDPE
3005495 pipee excluding supply of pipe. Laying by HDD Machine M 3700
Moling. Drilling and laying.160mm dia.

39 Supply of HDPE pipes as per IS 4984,PN 4 class PE 63 - 160mm
3005533 diapp y PP P

M 3700

**A. In case of EHV /HT / LT cable laying using Trench Less method

The contractor shall submit the following data and details of cable laying work while submitting
completion report
1. As built diagram showing cable route in AutoCAD / GIS format

The contractor shall be required to submit an as-built diagram illustrating the cable route in either
AutoCAD or GIS (Geographic Information System) format. The diagram should accurately depict
the layout of the cables as installed.

2. Cable depth information

A system generated detailed information regarding the depth at which the cables have been laid
with time stamps must be submitted by the vendor. This information is critical for maintenance,
repair, and future development purposes.

3. Cabile joints details:
The vendor shall provide comprehensive details of all cable joints implemented as part of the
laying work. These details should include type and location of the joint.

B. For cable laying by open trench method

The contractor shall submit the following data and of cable laying work while submitting completion
report

1. As built diagram showing cable route in AutoCAD/GIS format

The contractor shall be required to submit an as-built diagram illustrating the cable route, Cable
depth information, Cable joints details, in either AutoCAD or GIS (Geographic Information System)
in the prescribed format. The diagram should accurately depict the layout of the cables as
installed.

2. Cable joints details:
The vendor shall provide comprehensive details of all cable joints implemented as part of the
laying work. These details should include type and location of the joint.

Upon submission of the aforementioned data and details, the execution engineer and GIS team
shall jointly review and verify the data submitted by the vendor.
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C. Pre-survey before cable laying

to execution in-charge before start of work.

1. Pre-survey is already service line item, claimed by contractor in all cable laying schemes. As of
now they are only ensuring coordination with DJB / IGL etc. All contractor during pre-survey carry
out survey by cable avoidance tool / cable pipe line tracer and issue a letter as part of confirmation

NIT: CMC/BY/24-25/RS/SvS/AS/2
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SECTION — VI :PRICE BID

Installation & Commissioning of Electrical Equipment & Cabling work required to provide a New
Electrical Connection of 3.6 MW capacity at Paharganj, New Delhi under Scheme no. — KY23NC2059

S.no.

Service
code

Description

uom

Qty.

Rate(Rs.)
(e/x GST)

Amt.(Rs.)

b

C

d

e

f

g =e*f

3003169

Laying of HT/LT cable of following size in
S/Stn. Trench. Above 150 sq.mm.

200

3003174

Laying of HT/LT cables through Gl Pipe
/RCC hume pipe. above 150 sgmm.

3700

3005515

High Voltage test of
11KV3x300/400sg.mm cable - Testing
Equipment to be provided by the
contractor.

EA

12

3007416

Transportation of Electrical equipment’s or
any kind of materials from store to site or
from site to site including loading and
unloading at both ends by using T & P such
as Tripod/cranes -> By Full body truck load
(9T capacity). Note:- Above item wil

TRP

18

3004900

Transportation of Electrical equipment’s or
any any kind of materials from store to site
or from site to site including loading and
unloading at both ends by manually -> By
Half body Truck. Note:- Above tem will be
selected ensuring optimum utilization of

TRP

18

3007356

Labour charges for digging of the trench of
the required size including the backfilling
with the excavated earth and ramming the
same and disposing the surplus excavated
material all complete. Payment shall be
released as per actual depth excavated or
as mentioned in drawing whichever is
less.Digging of cable trench in Dense
carpeted bituminous roads/CC
Road/Asphaltic Road for 11KV H.T.
3X150/300/400 sq.mm Single Circuit of
size 400X1055 mm as per Drg.# 6 and Type
A-2,

1000

[RFX Number: 2200000025]
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7

3007376

Laying of under- ground HT. cable in
trench ,docketing with bricks & sand as
per BSES specifications, refilling the trench
and ramming the surface & removal of
malba if any, including supply of IInd class
bricks and sand (Sand cushion min 75mm
below and 75mm above the cable.Also a
warning tape above 224 mm of the docket
be laid.) and including watch and ward till
charging of cable of size 3X150/300/400
sq.mm.11KV.Single Circuit,as per Drg.#6,
Type A-2.

1000

3007357

Labour charges for digging of the trench of
the required size including the backfilling
with the excavated earth and ramming the
same and disposing the surplus excavated
material all complete. Payment shall be
released as per actual depth excavated or
as mentioned in drawing whichever is
less.Digging of cable trench in Dense
carpeted bituminous roads/CC
Road/Asphaltic Road for 11KV H.T.
3X150/300/400 sq.mm Double Circuit of
size 650X1055 mm as per Drg.# 7 and Type
B-1

500

3007377

Laying of under- ground HT. cable in
trench ,docketing with bricks & sand as
per BSES specifications, refilling the trench
and ramming the surface & removal of
malba if any, including supply of IInd class
bricks and sand (Sand cushion min 75mm
below and 75mm above the cable.Also a
warning tape above 224mm of the docket
be laid.) and including watch and ward till
charging of cable of size 3X150/300/400
sq.mm.11KV.Double Circuit,as per Drg.#7,
Type B-1.

500

10

3003157

Digging of joints pits as required,
docketing with bricks and sand of the joint
& refilling with loose earth and ramming
the surface including removal malba. Brick
and sand shall be supplied by the
contractor

EA

34

[RFX Number: 2200000025]
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11

3007373

Digging of Test pit of the required size at
site for identification of the cable
alongwith refilling with loose earth and
ramming the surface including removal of
Malba. The volume of this shall be
deducted from Item Labour charges for
digging of this schedule(Only for those
test pit which are lying on the cable
digging route ).For Dense Carpet/CC
Portion/Asphaltic Road Portion.

CuM

40

12

3007039

Disconnection or Connection of 11KV XLPE
Cable of following sizes: 3cX 300/400
sg.mm.

EA

34

13

3005543

Transportation of empty cable drum from
site to designated store anywhere in Delhi.
For minimum 11 nos Wooden Drum ( In
case under execution No. of empty drum
are less than 11 nos. the same can be
transported against one transportation
charges)

TRP

10

14

3004932

Cleaning and clearing of malba after
completion of work at site or removal of
malba to carry out the work at site (This
item is not applicable for removal of malba
in digging and cable laying and Pole
erection work )

CuM

350

15

3003752

Transportation of materiual by hand-cart

TRP

38

16

4060401

Charges for providing continous steel
barricade 1.2 mtr high including cost of all
material plant consumables transport and
labour for shifting placing painting and
regular maintenance.40% qty for selected
portion

3500

17

3006690

RMU installation 4- Function.

EA

18

3006691

Testing and commissioning comprising of
Hi-pot test, primary injection, IR & mV
Drop test for 4-Function RMU.

EA

19

3006703

Supply & Erection of MS Frame for 4-Way
RMUs.

EA

20

3006702

Casting of civil foundation for each 4-way
RMU. It includes cement, sand, ballast
(rodi)and labour.

EA

21

3006640

RMU installation 3- Function

EA

22

3006642

Testing and commissioning comprising of
Hi-pot test, primary injection, IR & mV
Drop test for 3-Function RMU.

EA

[RFX Number: 2200000025]
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23

3006644

Casting of civil foundation for each 3 Way-
RMU. It includes cement, sand, ballast
(rodi)and labour.

EA

24

3006701

Supply & Erection of MS Frame for 3-Way
RMUs.

EA

25

3008660

Extra civil work for step-making (required
for smooth operation/maintenance of
RMU's)if the RMU is to be installed more
than 300mm height from Ground Level.

EA

26

3006646

Transportation of RMU's and other
materials from Main Store to Distt.Store or
from Distt.Store to site, i/c.loading &
unloading at both ends safely (a) One
transport will be paid per site for New
RMU along with other materials. (b) In
case of transhipment of RMU from main
store to district store and then from
district store to site, two transport will be
allowed.

TRP

27

3002904

Fabrication work using MS steel ( for any
type & as per drawing, specification
provided by BSES ) including all
consumables i.e. welding rods, supplying
and providing 2 coats of red oxide primer
and one coat of aluminum paint, nuts,
bolts and washers. All type
frames,structure,clamps etc.Steel shall be
provided by Contactor.

KG

1000

28

3003201

Supply and laying of 50 x 6 mm G | strip to
connect all earth electrode in parallel with
double connection to the tansformer / any
switch gear as per site requirement

310

29

3009072

Earthing with 40mmX2.5mt.,Gl pipe of B
class with Masonary earth pit enclosure on
top covered having locking watering
arrangement with funnel I/C provision of
salt charcoal as per IS 3043. (Resistance
should be less than 1 ohm) Salt,charcoal,
masonary material and top enclosure
cover and all the earthing material shall be
provided by contractor.

EA

12

30

3003707

Providing, supplying and laying minimum
150 mm thick gravel fillling after cleaning
and leveling of site. Size of gravel should
be between 20mm including dressing,
compacting etc. All stone used shall be

CUM

15
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granite stone free from dirt or organic
material.

31

3005325

Supply and fixing of wire mesh fencing 2.5
mtr height with gate frame of 3 mtr x 2.5
mtr with complete material including
painting eg angle,chain link,wire mesh and
civil material etc complete as per
specification & drawing of BSES.Angle iron
size 50x50x6 mm & MS strip 50 x 3
mm,Wire mesh 1"x3" of 8 SWG wire to be
used for wire-mesh with providing support
at 1.25m distance.

saMm

60

32
4000151

Supplying and filling in plinth with Jamuna
sand under floors including, watering,
ramming consolidating and dressing
complete.

Cum

12

33

3014203

Providing of JISW/ TATA Bluescope colour
coated galvalume sheet rib & flute design
profile sheets (size, shape and pitch of
corrugation as approved by Engineer in-
charge) 0.50 mm (+0.05%) total coated
thickness with Aluminium zinc coating 150
grams per sqgm on both sides (AZ 150 as
per AS 1397 - 1993), in minimum 300 mpa
yield strength with super durable
polyester colourboard XRW of approved
color. Total coating thickness of 35
microns, comprising of 20 mm microns
exterior coat on top surface and 5 micron
reverse on back surface over 5 micron
epoxy primer coats on both surface
includgin" side and laps of approved color
and shade as per EIC. Sheet should have
protective guard film of 25 microns
minimum to avoid scratches during
transportation and should be supplied in
single length up to 12 meters or as desired
by Engineer-in- charge The sheet shall be
fixed using self drilling /self tapping screws
of size (5.5x 55 mm) with EPDM seal,
complete up to any pitch in horizontal/
vertical or curved surfaces, excluding the
cost of purlins, rafters and trusses and
including cutting toR size and shape
wherever required. The sheets shall have
brand make marking of manufacturer
giving product details on the back of sheet

saMm

40

[RFX Number: 2200000025]
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at every regular interval for conforming
genuinely of material.

34

3003308

Painting of nomenclature of size(s) as
reqd. on FP/Service Pillar / LT Panel / HT
Panel and LT ACBs etc. including supply of
paint.rates are per alphabat

EA

450

35

3003190

Installation , testing and commissiong of
following sizes including unpacking
leveling grouting, coupling taping oil
fillings & earth connection etc. as required
Ist class bricks,cement and sand to be
supplied by the contractor. 11 KV metering
cubical.

EA

2.00

36

4060000

Charges for carrying out Route survey and
identification of underground utilities of
various civic agencies before/during
execution of scheme involving cable laying
work. Route length will be considered for
payment. Route will be specifically verified
by DGM.*

5800

37

4060629

Charges for providing tent, lighting
arrangement and labour for supporting
the jointer for making the 11/33/66 kv
St.through/end termination box

EA

30

38

3005495

Crossing of roads by trench-less
technology by laying of HDPE pipe
excluding supply of pipe. Laying by HDD
Machine Moling. Drilling and
laying.160mm dia.

3700

39

3005533

Supply of HDPE pipes as per IS 4984,PN 4
class PE 63 - 160mm dia.

3700

Sub - Total

GST@18%

Grand Total

NOTE:

1)

Prices quoted above shall remain firm for entire duration of the contract from the date of
award of contract.

[RFX Number: 2200000025]
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2) The bidder shall quote the prices strictly in the above format / item description /
content. The bid shall be liable for rejection, if contractor fail to do so. If at any stage, the
content is found to be changed from the given price format, the content as per the given
price format will prevail and binding on the contractor

3) The bidder needs to quote for all the line items as mentioned above; failing which the bids
are liable for rejection.

*As per given in scope.
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ANNEXURE -l :BID FORM

To,

Head of Department,

Contracts & Material Department,
BSES YAMUNA Power Ltd,

llird Floor, A Block,

Shakti Kiran Building, Karkardooma,

Delhi 110032.
Dear Sir,

1 We understand that BYPL is desirous of awarding the contract for............ (Name of the Work) work in its
licensed distribution network area in Delhi.

2 Having examined the Tender Documents for the above named works, we the undersigned, offer to deliver the

goods/services in full conformity with the Terms and Conditions, technical specifications & Scope of Work as
may be determined in accordance with the terms and conditions of the contract. The quoted amounts for this
work are in accordance with the Price Schedules attached herewith and are made part of this bid.

3 If our Bid is accepted, we undertake to deliver the entire goods/services as per delivery/ completion schedule
mentioned in Section Ill from the date of award of order/letter of intent.

4 If our Bid is accepted, we will furnish a Contract Cum Performance Bank Guarantee (CPBG) for due
performance of the Contract in accordance with the Terms and Conditions of the NIT.

5 We agree to abide by this Bid for a period of 180 days from the due date of bid submission and it shall remain
binding upon us and may be accepted at any time before the expiration of that period.

6 We declare that we are aware of the provision of all Laws associated with the supply of equipment’s/materials
or Services and the prices have been quoted accordingly.

7 Unless and until Letter of Intent is issued, this Bid, together with your written acceptance thereof, shall
constitute a binding contract between us.

8 We understand that BYPL is not bound to accept the lowest, or any bid BYPL may receive.

9 There is provision for Resolution of Disputes under this Contract, in accordance with the Laws and

Jurisdiction of Contract.

10 We do hereby agree and shall abide the terms of tender documents/agreement, in full
Dated this......ccccceeeeeiciveeeeeeinnns day Of e 2024
SIZNATUIE....cecieece e In the capacity oOf .....ccccveveeevere e
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ANNEXURE — 11 : BIDDER’S DETAILS

[RFX Number: 2200000025]

S.No. Item Description

1 Company Name

2 BYPL Vendor Code (If Registered)

3 Area of Specialization

4 Company Founded Year

5 Type of Company

6 Constitution(Company Registration number )

7 Name of Director / Mobile Number

8 Name of other main person / Mobile Number

9 Vendor Address

10 Vendor Contact no

11 Vendor Email ID _

12 No. of Manpower on payroll _
(Executive/Skilled/Semi-Skilled/Un-skilled)

13 No. of Contractual Manpower _
(Executive/Skilled/Semi-Skilled/Un-skilled)

14 Other Office / Factory Address

15 ISO certification

16 PAN

17 PF/ESI

18 Shop Establishment Certificate (If Applicable)

19 Electrical License Detail (If Applicable)

20 GST

21 GST Registration Date

22 Ssl

23 MSME Registration Number (If Applicable)

24 Turn Over FY 2018-19 (Rs. Cr.)

25 Turn Over FY 2019-20 (Rs. Cr.)
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[RFX Number: 2200000025]

S.No. | Item Description
26 Turn Over FY 2020-21 (Rs. Cr.)
27 Turn Over FY 2021-22 (Rs. Cr.)
28 Profit after Tax FY 2018-19 (Rs. Cr.)
29 Profit after Tax FY 2019-20 (Rs. Cr.)
30 Profit after Tax FY 2020-21 (Rs. Cr.)
31 Profit after Tax FY 2021-22 (Rs. Cr.)
32 Networth (Rs Cr.)
33 Bank Guarantee Limit (in Cr.)
34 Over Draft/Cash Credit Limit (in Cr.)
35 Present Order Booking (Rs Cr.)
36 Order executed with Reliance ADA (Rs Cr.)
37 Name & Detail of relative working in BYPL
38 Main Customer
39 Details of orders executed / Under Execution Please submit the details in Attachment -
A
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ATTACHMENT -A

Reference List of Order Executed / under Execution by the Vendor (M/s

A) Major Orders Executed

[RFX Number: 2200000025]

SN Name of Client Client contact Vendo Date Of Value of Completion Actual LD / Penalty Litigation Remar
Project name Detail rs Award Work date as par Complet imposed, if /[ ks
& ( Person name, e- Scope (Rs in Order ion Date any Arbitratio
addres mail ID, Mobile & of Lakhs) (Rs in Lakhs) n
s landline number Work Y/N
(If Yes,
funish
details)
1.
2.
3.
4.
5.
B) Orders Under Execution
SN Name of Client Client contact Vendo | Date Of Value of Completion Actual LD / Penalty Litigation Remar
Project name Detail rs Award Work date as par | Complet imposed, if [ ks
& (Person name, e- | Scope (Rsin Order ion Date any Arbitratio
addres | mail ID, Mobile & of Lakhs) (Rs in Lakhs) n
s landline number, Work (Y/N)
If Yes,
funish
details)
1.
2.
3.
4.
5.
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ANNEXURE -1l

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT
(To be signed and stamped by the bidder prior to participation in the auction event)

BYPL intends to use the reverse auction through SAP-SRM tool as an integral part of the entire tendering process. All
the bidders who are found as techno commercially qualified based on the tender requirements shall be eligible to
participate in the reverse auction event.

The following terms and conditions are deemed as accepted by the bidder on participation in the bid event:

1. BYPL shall provide the user id and password to the authorized representative of the bidder. (Authorization
letter in lieu of the same be submitted along with the signed and stamped acceptance form)

2. BYPL will make every effort to make the bid process transparent. However, the award decision by BYPL would
be final and binding on the supplier/Contractor.

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of BYPL, bid process,
bid technology, bid documentation and bid details.

4. The bidder is advised to understand the auto bid process to safeguard themselves against any possibility of
non-participation in the auction event.

5. In case of bidding through internet medium, bidders are further advised to ensure availability of the entire
infrastructure as required at their end to participate in the auction event. Inability to bid due to telephone line
glitch, internet response issues, software or hardware hangs; power failure or any other reason shall not be
the responsibility of BYPL.

6. In case of intranet medium, BYPL shall provide the infrastructure to bidders, further, BYPL has sole discretion
to extend or restart the auction event in case of any glitches in infrastructure observed which has restricted
the bidders to submit the bids to ensure fair & transparent competitive bidding. In case of an auction event is
restarted, the best bid as already available in the system shall become the start price for the new auction.

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be presumed
that the bidder has no further discounts to offer and the initial bid as submitted by the bidder as a part of the
tender shall be considered as the bidder’s final no regret offer. Any offline price bids received from a bidder
in lieu of non-participation in the auction event shall be out rightly rejected by BYPL.

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event.

9. The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable taxes, duties
and levies and shall be FOR at BYPL site.

10. The prices submitted by a bidder during the auction event shall be binding on the bidder. No further
communication will be there.

11. No requests for time extension of the auction event shall be considered by BYPL.
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12. The original price bids of the bidders shall be reduced on pro-data basis against each line item based on the
final all-inclusive prices offered during conclusion of the auction event for arriving at contract amount.

Signature:

Name:

Designation:

NIT: CMC/BY/24-25/RS/SvS/AS/2

[RFX Number: 2200000025]

Page 88 of 115

Bidder Seal & Signature




SES

BSES Yamuna Power Limited

ANNEXURE - IV:

ENVIRONMENTAL, OCCUPATIONAL HEALTH & SAFETY CONDITIONS OFCONTRACT

1.0 General Requirements

1.1 The contractor shall ensure that safety of all the workers, materials, Installation and equipment’s belonging to
him or to others and working at the site is ensured through effective and practicable safety management
systems.

1.2 The contractor shall be responsible for compliance to provisions of all safety requirements under various
notices, acts, rules and relevant applicable legislations.

1.3 The contractors shall comply with all health & safety requirements as deemed necessary by BYPL from time
to time.

1.4 Works shall be carried out by the contractor after taking necessary “Permit to work”. Also the work shall not
be carried out without use of Protectiveequipment’s like shoes, safety belts, helmets etc. adhering to safety
compliance.

1.5 All the equipment’s being used shall be timely calibrated and a copy of the same shall be submitted to Safety
Department within 4 weeks of the acceptance of contact and thereafter on every renewal.

2.0 EHS Policy
The contractor as per requirement of CEA Measures Relating to Safety and Electric Supply Regulations, 2010
shall follow the Environment, Health & Safety policy ofBYPL.The contractor shall implement quality, health &
safety management systems in accordance to BYPL EHS policy and ensure that intentions of such policy are
met.

3.0 Health & Safety Plan

3.1 Within 4 weeks of the notification of acceptance of the tender, the contractor shall submita detailed

and comprehensive Contract specific health & safety plan incorporating HIRA (Hazard lIdentification & Risk

Analysis) to BYPL. This plan shall necessarily include detailed policies, procedures, method statement for each

activity to be performed and regulations which, when implemented, will ensure compliance of the contract

provisions stated herewith.

3.2 The contractor shall submit health & safety plan for such activities required to be carried
out under the awarded contract as deemed necessary by BYPL.
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3.3

3.4

4.0

4.1

4.2

4.3

5.0

5.1

5.2

5.3

5.4

Health & safety plans, procedures, method statements, etc. developed & submitted by contractors shall be
reviewed and approved by designated authorities ofBYPL (Head Safety). First cut of the plan shall be submitted
to Safety Department within 2 weeks of agreement of contract. After suggested rectification, the final plan
shall be submitted to Head Safety not later than 4 weeks of the agreement of contract. A copy of the same
shall be given to the engineer in charge also. The document shall carry the signatures of the authorized
signatory (the person who has signed the agreement document of contract).

The health & safety plans, procedures, method statements, etc. shall not be changed

without prior review and approval by designated authorities of BYPL.

OHS Organization & Responsibility

The contractor supervisor will play the role of safety supervisor. The safety supervisor shall hold a diploma
degree from a recognized institute or university as per CEA Regulations, 2010. Also simultaneously contractor
has to ensure their competency in safety or EHS with 40 hours training from reputed agency (like RLI/Allied
Boston/ National Safety Council) or trainer, which should be verified earlier by BYPL safety department
accordingly. The copy of training certificate shall be submitted to Safety Department within 4 weeks of
agreement of contract. Time extension may be given in extraordinary situation subjected to submission of any
convincing document carrying valid proofof near future plan of the training.

The training certificate should not be more than one-year-old.

Apart from above, as an owner of the company the contractor & their other key persons are also responsible
for safety compliance and related issues.

First Day at Work —Induction Training and Issuance of ID-Card

The contractor shall ensure that all his workers have under gone the safety induction and have been issued
with a valid ID card prior to start work at BYPL site. The proofof the same shall be submitted to Safety
Department within 4 weeks of agreement of contract.

All contractor workers shall undergo above as per the BYPL site specific procedure issued from time to time.

The contractor shall ensure that no worker is in any O&M activities until the valid ID card is issued and the
same is available by each worker at site including that of sub-contractor(s).

In case any worker lost the ID card issued to him, the contractor shall ensure that such incidences are promptly

[RFX Number: 2200000025]
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reported to BYPL and duplicate or new ID card is issued immediately after completing formalities as deemed
necessary by BYPL.

6.0 Provision of Safe Working Conditions
6.1 Proper barricading shall be created during height work, cable laying work, working on pole, etc. Dimensions
of barricading while cable laying work- Height- 2 mtr, Length- 1.5 mtr. There shall not be any gap in between
two barricades. LED Bacon light shall be placed at 1st and every 4th barricade. However, while working on
pole during supply maintenance work there should be a barricading cone and caution tape . In narrow lanes,
where proper barricading as per rules is not possible, use barricading as per the approval of respective safety
circle head in writing and copy forwarded to safety and uploading in QMS.
6.2 PPE’ Requirement
6.2.1 The contractor shall ensure all the required PPEs given in clause 6.2 and shall allow their workers to start work
at site only after proper verification of adequacy of safety gears/PPE required for the specific job at site by the
Safety personnel/Site Engineer of BYPL.
Contractor has to ensure the quantity and quality of PPEs during procurement and continuous usage of
following PPE’s by his staff.
S.NO. | NAME OF THE PPEs LINEMAN / HELPER/UNSKILLED SUPERVISOR
FITTER/SKILLED
1 SAFETY HELMET v v v
2 FULL BODY
HARNESS g X X
(POSITIONING
BELT)
3 ELECTRICAL HAND X
v v
GLOVES
4 SAFETY SHOES v v v
5 SAFETY GOGGLES v v v
6 REFLECTIVE
JACKET v v v
6.2.2 Contractor hasto ensure for proper procurement and distribution of required PPE’s among their workers with
receiving in attached format (Appendix-3) which will be verified by the safety department during inspection.
The entire issuance format duly signed by individual worker and to be verified/ certified by Department Head
and the same need to be submitted to Safety Department along with mentioned certificates within 4 weeks
of agreement of contract. The sample of the PPE’s being procured by the contractor shall be submitted and
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approved from the Safety Department beforehand.

6.2.3 The contractor has to provide 3 arc protection face shields in each zone (2 for complaint team and 1 for
maintenance team) as per specifications mentioned in clause 6.2.5.6.

6.2.4 If any of the contractor staff found without PPEs, the said PPE’s will be issued to them from BYPL store with
immediate effect. And the 20% extra amount with procurement cost will be recovered from their next monthly
bill cycle.

Note: PPEs shall strictly be as per the brand mentioned in clause 6.2.5
6.2.5 Technical Specification of the PPEs

6.2.5.1. Safety Shoes — With Composite / Fiber toes (CE approved / IS 15298) — Mandatory for all personnel working
at BYPL O&M. The safety shoes shall meet the following features:

Electric Shock Resistant Sole
Impact Resistant
Scrap/Heat Resistant

Slip Resistant

Oil and Acid Resistant
Rubber PU Sole
Anti-puncture

NouswN e

Lead MAKE: BATA/HONEYWELL/KARAM

6.2.5.2 Safety Helmets: (IS 2925 - 1984 or DGMS) with chin strap — Mandatory for all personnel working at BYPL O&M.
The specification of safety helmet shall be as given below:

V-GARD HDPE Yellow With 4 Point FasTrac Ratchet Suspension

Shell Material UV stabilizedHDPE, Non vented

e With 4 Point FasTrac Ratchet Suspension sewn headband
e Textile straps made from polyester Suspension

Suspension e point fixing: good positioning, ...stability, better air
circulation due to ...limited contact areas with the head
e Easy clean sweatband
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Size

52-62 cm

Accessory slot

Standard 30 mmwithremovable HDPE dead plugs suitable to leak
proof fitting

Approvals ANSI/ IEC 289.1 Class E (electrical)

Additional Low temperature -10°C (acc. to GB2811), High temperature +50°C
Colours Yellow

weight 360 g

Lead MAKE: 3M / KARAM / UFS

6.2.5.3 Full Body positioning Harness: (CE approved / IS 3521 / EN 361 / EN 355) — Shall be used while work is in

progress at height more
the Full body harness sh

than 1.8 meter or where from a person may fall and get injured. The specification of
all be as given below:

Anchorage

AdjustabletwochestattachmentD-rings and A dorsal attachmentD-ring

Adaptability

Adjustable shoulder and thigh straps

Convenience

Shoulder and thigh straps differentiated by a dual color scheme.

Ergonomics Idealy. Positioned sit strap for extended comfort.
Size Standard
weight 1200GMS

ENERGY ABSORBING FORKED LANYARDS

Spec.

44mm wide polyamide webbing.

Length

1.5 Meter

There should not be any metallic part in the full body harness.

Lead MAKE: KARAM /LIFEGEAR/

UFS/HONEYWELL
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6.2.5.4 Flex Chem Full View Safety Goggles — Shall be used to protect workers eyes from foreign materials and flying
particles. Mandatory for all personnel working at BYPL O&M. Safety goggles shall meet the following feature:

uhwNE

spectacles.

Acetate lens for special applications requiring superior chemical resistance.
Industrial version of tough and popular first responder goggles.

Soft Flex low profile frosted frame for increased comfort.

Comfortable headband with length adjustment.

Indirect venting for comfortable, long lasting wear can be worn with safety helmets and over prescription

6. Sight Gard + premium anti-fog coating (EN 166 “N”) with good anti- scratch properties.

Technical Specification:

Weight 95g.

Lens thickness 1.0mm

Overall width 173mm

Overall length 90mm

Bridge 47.6mm

Lens base 5.5 curve

Lens size 86.1mm verticle, 174mm diagonal

Headband Adjustable length at max.440mm(long enough to fit together

with helmets)

Material &colors

Lens Acetate clear, coating, Sightgard + anti-fog according to EN
166 “N” & anti scratch.

Body PVC smoke

Headband holder Nylon

Headband

Adjustable grey elastic fixed on frame side parts

Marking / Approvals

Standard number

EN 166

Frame marking

MSA EN 166 34-FT CE

Lens marking

2C-1.2 MSA1FT NCE

Filter class

2C (Ultra violet radiation with enhanced color recognition)

Scale number

1.2: luminous trasmittance-89%

Optical class

1 (best class, for permanent wear)

Mechanical resistance

F (low energy impact 45m/s) T (at extreme temperature -5 to
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+55°C)
Resistance to N(distorted vision due to lens fogging)
UV filter 99.9%
Ordering information 10145578-FlexiChem Sightgard + clear, 6x

Lead MAKE: MSA / UVEX/ UFS/3M/KARAM

6.2.5.5 Electrical Insulating Hand Gloves — Shall be used to prevent electric shock based upon the hazards/risks
involved in a particular activity. Safety goggles shall meet the following features:

[RFX Number: 2200000025]

e Breakthrough manufacturing process for exception dry grip.

e Soft and flexible for enhanced tactility, high dexterity and wearer comfort.

e Ergonomic design featuring tapered fingers to reduce hand fatigue.

e Relaxed wrist for easy on/off.

For LT work For HT work

Length 360mm 360mm
Class 2 0
Thickness 3.6mm 1mm
Proof test voltage 20000 5000
Maximum use voltage 11000 1000
Tensile strength >16mpa[Mega Pascal]
Puncture resistance >18N/mm [Newton per mili meter]
Elongation at break >600% [Stretching length]
Tension set <15%

e It should be resistant to oil, acid, ultra violet rays and very low temperature.

e Each pair of glove should be marked with class, category, month & year of manufacturing, CE logo, batch no.

and certified laboratory no.

e EN certified to electrical and thermal hazards,

e EN certified to thermal & electrical hazards to confirm EN 60-903,

e EN certified to mechanical hazard to EN-388

Lead MAKE: Honeywell / ANSELL/CATU
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6.2.5.6 Arc Protection Face Shield

a)
b)
c)
d)
e)
f)
g)
h)

ATPV value is 10 cal/cm2

It shall have a slotted hard hat and chin guard

Visible light transmission (VLT) shall be 70%

It should have anti fog lens

It should have a provision for replacement of lens and brackets.

It should cover the complete face and the complete neck region.

It must not hinder the work. Must be comfortable for the height jobs as well as in the ground.

Carry bag for the kit.

Lead MAKE: Oberon/Honeywell

6.2.5.7 Certificates required for all PPEs:

1. Manufacturer Certificate
2. Test Certificate

3. Authorization of Dealership/Distribution ship

The copy of all the certificates shall be submitted to safety department within 4 weeks of agreement of
contract.

7.0 Integrated Management System & Audits

7.1 The Contractor shall work in the framework of Integrated Management System (IMS) and shall maintain
documentation as prescribed in the IMS Manual of BYPL. IMS Manual can be obtained directly from site
engineer/Division Head/Respective Head.

7.2 All contractors during their currency of contract shall strive to continuously improve and demonstrate strict
compliance to ISO 9001, 14001 & 45001 standards of BYPL.

7.3 To verify compliance and to continually improve the management system, all contractors shall be subjected
to both internal & external audits.
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8.0 Medical Examination

8.1 -

8.2 Records of medical examination as described above shall be maintained at the contractor premises and a copy
of the same shall be submitted to Safety Department within 4 weeks of agreement of contract.

8.3 No person about whom the Contractor knows or has reason to believe that he is a deaf or he has a defective
vision or he has a tendency to giddiness shall be required or allowed to work in any O&M operation or other
construction work which is likely to involve a risk of any accident either to the worker himself or to any other
person.

9.0 Working at Height

9.1 The Contractor shall ensure that all works carried out at a height of 2 Meter or more shall only be started after
obtaining a permit to work at height, which shall be issued as per the procedure of BYPL by authorized
personnel.

9.2 The contractor shall ensure that all control measures mentioned and agreed through above work permit or as
deemed necessary by BYPL are enforced and complied all the time during activities carried out at height.

9.3 Full body harness and ladder along with the required PPEs shall be used during height work.

9.4 Barricading cone and tape shall be used along with creation of proper safety zone.

10.0 Reporting of Near Miss/ Incidents / Dangerous Occurrences

10.1 In case of any incident/ accident occurs during the O&M activities undertaken by the Contractor thereby
causing a dangerous occurrence or near miss or any minor or major or fatal injury to his employees due to any
reason, whatsoever, it shall be sole responsibility of the Contractor to promptly inform the same to
Department Head in prescribed form and also to all authorities envisaged under the applicable laws.

11.0 Suspension of Work

11.1  BYPL shall have the right at its sole discretion to suspend the work till compliance of safety norms, if in its
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11.2

11.3

11.4

12.0

12.1

13.0

13.1

13.2

14.0

opinion the work is being carried out in such a way that it may cause accidents and endanger the safety of the
persons and / or property, and / or equipment’s.

In such cases, the contractor shall be informed in writing about the nature of hazards and possible injury
/accident and he shall comply to remove all shortcomings promptly. Decision of BYPL shall be conclusive and
binding on the Contractor in such aspects.

The contractor shall not be entitled to damages / compensation for suspending of work due to safety reasons
and the period of such stoppage of work will not be taken as an extension of time for completion of the
facilities as per the work order and will not be the ground for wavier of levy of liquidated damages.

The contractor shall follow and comply with all safety Rules of BYPL, relevant provisions of applicable laws
pertaining to the safety of workmen, employees plant and equipment as may be prescribed from time to time
without any demur, protest or contest or reservation. In case of any nonconformity between statutory
requirement and safety rules of the BYPL referred above, the latter shall be binding on the contractor unless
the statutory provisions are more stringent.

OHS Appreciation Policy

If the contractor observes all the safety rules and codes, statutory laws and rules during the period of the
contract awarded by the BYPL and no accident occurs then BYPL may consider the performance of the
contractor and safety scorecard will be prepared. The best contractor will be appreciated by suitable “SAFETY
AWARD” as per scheme as may be announced separately from time to time.

Safety Motivational Scheme for Contractor Employee

All contractors must reward their employee monthly for best worker in term of complying safety norms. They
should honour with a gift of Rs. 500/- (five Hundred) with commendation certificate to motivate others
towards safety compliance. The record with photograph should kept with them & also to be submitted to BYPL
safety department. Contractor may ask to BYPL safety people for their presence during awarding time.

All contractors have to observe safety day/ week on 4th March to 10th march every year with proper planning
and record to create safety awareness inside their organization. A detailed report of observing the same to be
forwarded to safety department every year.

Guidelines for Penalty Policy Implementation

[RFX Number: 2200000025]
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14.1  Total penalty shall be calculated by multiplying the number of safety violations and the penalty amount
specified for such violations in Appendix - 1. (Example — If at first offence persons are found working without
safety helmet at 3 locations, the penalty would be 3X2000 = Rs.6000/-)

14.2  The amount of penalty can be increased or decreased based upon the seriousness of safety violations. The
decision of recommending authority shall be final one.

14.3  Recommending authority shall send his factual observations to Department Head and Safety Head who in turn
shall either reject or approve it. If approved, he shall send it to Finance & Accounts for execution. Finance
Accounts shall execute the penalty and confirm the same & shall send it back to Department Head and Safety
Head.

14.4  Recommending Authority means the Department Head, HODs, Site Safety officer / Supervisor, representatives
from OHS and other personnel authorized jointly by O&M.

14.5 Penalties will be imposed for delay in submission of EHS related requirements/documents mentioned in the
contract. Once the contract is accepted, the requirements as mentioned in Appendix- 2 to be submitted
within 4 weeks.

14.5 Safety Head may impose penalty for serious violations directly.

14.6  All penalties shall be imposed directly on the concerned contractors. No penalty shall be imposed on
individuals.

15.0 Guidelines for Safety Appreciation Policy Implementation

15.1  Recommending Authority shall write comments of his Appreciation in case he observes that there is no any
safety violations.

15.2 Recommending Authority shall send his Safety Appreciation to Safety Head who in turn shall either approve
or reject it and shall send it to Site Safety Officer for keeping in records.

15.3 Management will appreciate the Safe Contractors for their best performance towards safety norms based
upon number of safety appreciation notes.

15.4  Every year best Safe Contractor shall be suitably awarded. The contractor shall be selected based upon the
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maximum numbers of approved safety appreciation notes.

15.5  Any contractor who has received any penalty for a particular year shall not be entitled for Safe Contractor’s
Award irrespective of number of safety appreciation notes he has received.

15.6  Site Safety Officer will maintain the contractor wise record of penalty & safety appreciation notes and declare
the results latest by 28th February of every year for the performance of previous year.

15.7  BYPL Management shall present a Trophy with commendation certificate of safety excellence every year on
the occasion of 4th to 10th March (National Safety Day) to the contractor, who qualified the safety standard
criteria.
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Appendix -1

Penalty Policy on Safety Violation

Type ofOffense

Penalty Detail

Execution Channel

Electrical insulating

or damaged
noncompliance)

A Not Wearing Safety Helmets
Safety shoes/ Safety Goggles /
hand
gloves/ reflective jacket/Not
using electrically safe tools
and equipments. (Poor quality
item means

# First Offence - Warning Note &
Rs.2000/-

# Second Offence - Warning Note &
Fine of Rs.5000/-

# Third Offence- Note of
recommendation of the concerned
workmen/ supervisors for removal
from deployment with BYPL& Fine
of Rs.15000/-

Recommendation by OHS-
Representative/Department Head

Approval by Safety Head

Deduction by Finance & Account

B Not wearing Full
Harness/fall

objects and personnel.

Shield

and tape.

means noncompliance)

Body
arresters while
working at a height more than
1.8 meter or where from a
person may fall. Not using
Safety Net to arrest falling

Not using Arc Protection Face

Not using barricading cone

(Poor quality or damaged item

# First Offence -Warning Note &
Fine of Rs.5000/-

# Second Offence - Warning Note
for dismissal and a Fine of
Rs.10000/-

# Third Offense - -Action for the
concerned Workmen/ supervisor
for removal from deployment with
BYPLand a fine of Rs.25000/-

Recommendation by OHS-
Representative/Department Head

Approval by Safety Head

Deduction by Finance & Account

C Any other unsafe

for fatality or
personnel.

injury

work
practices or condition which is
considered having potential

# First Offence - Warning Note &
Fine of Rs.10000/-

# Second Offence - Action for the
concerned workmen/ supervisors
for removal from deployment with
BYPL and fine of Rs.20000/-.

Recommendation by OHS-
Representative/Department Head

Approval by Safety Head

Deduction by Finance & Account

Notes:

# Refer clause No. 14 for penalty policy implementation guidelines

# If there are 03 violations by an individual employee, his removal from deployment with BYPL # If there are 10
violations in one quarter, will be recommended for termination of contract order.
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Appendix —2

Penalty Policy on hon- submission of EHS related requirements

Following EHS related requirements to be submitted within 4 weeks of agreement of contract

Requirement Penalty Detail Execution Channel

1. Contract specific health
& safety plan and HIRA
(Hazard Identification
& Risk Analysis)

2. Safety supervisor
training records on
EHS (40 hrs training)

Delay of 15 days- Warning

3. Submission of sample of ] )
Note & Consolidated Fine of

PPE’s in EHS

department for Rs.5000/- on non-submission

approval (if procured of proofof any of these

by the contractor) mentioned 8 types of
documents

4. Bills/challan of PPE'’s

| ith test R dati b OHS-
alons 4 Y On every subsequent delay of ecommendation y

certificates (if ) Representative
procured by the 15 days- Warning Note &
contractor) Consolidated Fine of Rs. | Approval by Safety Head

10,000/- on non-submission

of proofof any of these

5. PPE’s receipt by worker | ontioned 8 types  of Account
(as per Appendix-3)

documents

Deduction by Finance &

6. Medical examination
record of workers

7. ID card of workers

8. Calibration Certificates
ofequipment’s
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Appendix -3

Format for PPE’s Receipt by workers

Name of Site

Division

Name of Contractor

S.N | NAME DESI.

Safety
Helmet

Electrical Full Body
Insulating | Harness
Hand
gloves

Safety
Shoes

Safety
Goggle

Reflective | SIGNATU
Jacket RE

Signature of Contractor / Date......
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FORMAT -4.1
EMD BANK GUARANTEE

(To be issued in a Non Judicial Stamp Paper of Rs.100/-purchased in the name of the bank)
Whereas [name of the Bidder] (herein after called the “Bidder”) has submitted its bid dated[date of submission of bid]
for the supply/services of [name and/or description of the goods/sevices] (here after called the “Bid”). KNOW ALL
PEOPLE by these presents that WE [name of bank] at [Branch Name and address],having our registered office
at[address of the registered office of the bank](herein after called the “Bank”),are bound unto BSES YAMUNA Power
Ltd., with its Corporate Office at SHAKTI KIRAN BUILDING, KARKARDOOMA, Delhi 110032 ,(herein after called —the
“Purchaser”)in the sum of ........cccuevvveeee. (RUPEES ...t only) for which payment well and truly to be
made to the said Purchaser, the Bank binds itself, its successors, and assigns by these presents. Sealed with the
Common Seal of the said Bank this day of 2023. The Conditions of this obligation are:
1. If the Bidder withdraws its Bid during the period of bid validity specified by the Bidder on the Bid Form;

or
2. If the Bidder, having been notified of the acceptance of its Bid by the Purchaser during the period of bid

validity:

(a) Fails or refuses to execute the contract form, if required: or

(b) Fails or refuses to furnish the performance security, In accordance with the instructions to Bidders/Terms and
Conditions.

We undertake to pay to the Purchaser up to the above amount upon receipt of its first written demand, without the
Purchaser having to substantiate its demand, provided that is its demand the purchaser will note that amount claimed
by it is due to it, owing to the occurrence of one or both of the two condition(s), specifying the occurred condition or
condition(s). This guarantee will remain in force up to and including 180 days after the due date of submission bid, and
any demand in respect thereof should reach the Bank not later than the above date.

(Stamp & signature of the bank)

Signature of the witness(s)
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FORMAT -4.2
PROFORMA OF CONTRACT CUM PERFORMANCE BANK GUARANTEE
(TO BE ISSUED ON RS 100/- STAMP PAPER)

This Guarantee made at this[___ ]dayof | 12024

1. WHEREAS M/s BSES Yamuna Power Limited, a Company incorporated under the provisions of Companies Act,
1956 having its Registered Office at Shakti Kiran Building, Karkardooma, Delhi 110032, India hereinafter
referred to as the “Company”, (which expression shall unless repugnant to the context or meaning thereof
include its successors, administrators, executors and assigns).

2. AND WHEREAS the Company has entered into a contract for (Please specify the nature of
contract here) vide Contract No. dated (hereinafter referred to as the “Contract”)
with M/s. , (hereinafter referred to as “Contractor”, which expression shall unless

repugnant to the context or meaning thereof be deemed to mean and include each of their respective
successors and assigns) for providing services on the terms and conditions as more particularly detailed
therein.

3. AND WHEREAS as per clause ___ of General Conditions of Contract, the Contractor is obliged to provide to
the Company an unconditional bank guarantee for an amount equivalent to ten percent (10%) of the total
Contract Value for the timely completion and faithful and successful execution of the Contract from
[ ] pl. specify the name of Bank) having its head/registered office at [ ] through its
branch in (pl. specify the name of Branch through which B.G is issued) hereinafter referred to as “the
Bank”, (which expression shall unless it be repugnant to the context or meaning thereof be deemed to include
its successors and permitted assigns).

4. NOW THEREFORE, in consideration inter alia of the Company granting the Contractor the Contract, the Bank
hereby unconditionally and irrevocably guarantees and undertakes, on a written demand, to immediately pay
to the Company any amount so demanded (by way of one or more claims) not exceeding in the aggregate [Rs.
| P (in words) without any demur, reservation, contest or protest and/or without reference to the
Contractor and without the Company needing to provide or show to the Bank ,grounds or reasons or give any
justification for such demand for the sum/s demanded.

5. The decision of the Company to invoke this Guarantee and as to whether the Contractor has not performed
its obligations under the Contract shall be binding on the Bank. The Bank acknowledges that any such demand
by the Company of the amounts payable by the Bank to the Company shall be final, binding and conclusive
evidence in respect of the amounts payable by the Supplier to the Owner. Any such demand made by the
Owner on the Bank shall be conclusive and binding, notwithstanding any difference between the Owner and
the Contractor or any dispute raised, invoked, threatened or pending before any court, tribunal, arbitrator or
any other authority.

6. The Bank also agrees that the Company at its option shall be entitled to enforce this Guarantee against the
Bank as a principal debtor without proceeding against the Contractor notwithstanding any other security or
other guarantee that the Companymay have in relation to the Contractor’s liabilities.
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10.

11.

12.

13.

14.

15.

The Bank hereby waives the necessity for the Company first demanding the aforesaid amounts or any part
thereof from the Contractor before making payment to the Company and further also waives any right the
Bank may have of first requiring the Company to use its legal remedies against the Contractor, before
presenting any written demand to the Bank for payment under this Guarantee.

The Bank’s obligations under this Guarantee shall not be reduced by reason of any partial performance of the
Contract. The Bank’s obligations shall not be reduced by any failure by the Company to timely pay or perform
any of its obligations under the Contract.

The Bank further unconditionally and unequivocally agrees with the Company that the Company shall be at
liberty, without the Bank’s consent and without affecting in any manner its rights and the Bank’s obligation
under this Guarantee, from time to time, to:

(i) Vary and/or modify any of the terms and conditions of the Contract;

(ii) Forebear or enforce any of the rights exercisable by the Company against the Contractor under the
terms and conditions of the Contract; or

(iii) Extend and/or postpone the time for performance of the obligations of the
Contractor under the Contract;

and the Bank shall not be relieved from its liability by reason of any such act or omission on the part of the
Company or any indulgence shown by the Company to the Contractor or any other reason whatsoever which
under the law relating to sureties would, but for this provision, have the effect of relieving the Bank of its
obligations under this Guarantee.

This Guarantee shall be a continuing bank guarantee and shall not be discharged by any change in the
constitution or composition of the Contractor, and this Guarantee shall not be affected or discharged by the
liquidation, winding-up, bankruptcy, reorganization, dissolution or insolvency of the Contractor or any of them
or any other circumstances whatsoever.

This Guarantee shall be in addition to and not in substitution or in derogation of any other security held by the
Company to secure the performance of the obligations of the Contractor under the Contract.

NOTWITHSTANDING anything herein above contained, the liability of the BANK under this Guarantee shall be
restricted to (insert an amount equal to ten percent (10%) of the Contract Value) and
this Guarantee shall be valid and enforceable and expire on (pl. specify date) or unless a suit
or action to enforce a claim under this Guarantee is filed against the Bank on or before the date of expiry.

On termination of this Guarantee, all rights under the said Guarantee shall be forfeited and the Bank shall be
relieved and discharged from all liabilities hereunder.

The Bank undertakes not to revoke this Guarantee during its validity except with the prior written consent of
the Company and agrees that any change in the constitution of the Bank or the Contractor shall not discharge
our liability hereunder.

Company may assign this Guarantee to any Person or body whether natural, incorporated or otherwise under
intimation to the Bank. The Bank shall be discharged of its obligations hereunder by performance in

[RFX Number: 2200000025]
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accordance with the terms hereof to such assignee without verifying the validity / legality / enforceability of

the assignment.

16. This Guarantee shall be governed by the laws of India. Any suit, action, or other proceeding arising out of,
connected with, or related to this Guarantee or the subject matter hereof shall be subject to the exclusive

jurisdiction of the courts of Delhi, India.

Dated this ............ day of ....ceeeeen .. 2023 at ...ccveveeee.

(Signature)

(Designation with Bank Stamp)
Attorney as per

Power of Attorney No........ccccveeeneee.

Beneficiary's bank detail with IFSC Code:

JawaharVayparBhawan, 1, Tolstoy Marg, New Delhi 110001

1. Name of the Bank . State Bank of India
2. Branch Name & Full Address: Industrial Finance Branch, 14-15 Floor,
3. Bank Account No: 10277791808
4. IFSC Code: SBIN0009601

Vendor has to fill this form & submit along with the PERFORMANCE BANK GUARANTEE
1. Bank Email ID Bank Phone No

2. Where to Dispatched the BG -Local Address of bank
3. Where to Dispatched the BG Head Office Address

[RFX Number: 2200000025]
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FORMAT -4.3

NON-DISCLOSURE AGREEMENT

THIS NON-DISCLOSURE AGREEMENT ("Agreement") is made and entered into at Delhi on the day of
, 2024

By And Between

M/s BSES Yamuna Power Limited, a company registered under the Companies Act, 1956 and having its
registered office at Shaktikiran Building, Karkardooma, Delhi 110032 (hereinafter referred to as the "Disclosing
Party" which expression shall unless repugnant to the meaning and context mean and include its successors
and permitted assigns) of the FIRST PART

And

, a company incorporated under the Companies Act, 1956 and having its
registered office at , (hereinafter referred to as the "Receiving Party" which
expression shall unless repugnant to the meaning and context mean and include its successors and permitted
assigns) of the OTHER PART

Disclosing Party and Receiving Party are hereinafter individually referred to as the "Party" and collectively as
the "Parties".

WHEREAS the Disclosing Party is in discussions with the Receiving Party for Security Management Services
("Project") and the Disclosing Party may in conjunction with the aforesaid disclose to the Receiving Party
information relating to their businesses which is confidential and sensitive in nature and the Receiving Party
is willing to undertake to restrict the use and further disclosure of the information in accordance with the
terms and conditions set out herein:

1. The "Receiving Party" acknowledges and confirms the confidential and sensitive nature of all
information, documents and material relating to Persons and entities which may be accused of or
related to the theft of electricity which is a penal offense under the provisions of the electricity act
2003As well as the various data and tools which may be available by way of documents as well as
other modes of proof("Project") (i) that may be disclosed or made available to the Receiving Party by
the Disclosing Party or its employees/ representatives/ advisors/ consultants; (ii)Receiving Party may
gain or gather from any source; (iii) Receiving Party may process or arrive at during the course of the
Project; (iv) Receiving Party may have come across during its discussions with any person in the
course of the Project; and (v) all negotiations and discussions between the Parties relating to the
Project (all the information referred to above is hereinafter referred to as the "Confidential
Information").
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2. Confidential Information is understood to include but is not limited to information made available in

written, machine recognizable, graphic or sample form including, without limitation, drawings,
photographs, models, design or performance specifications, its analysis, compilations, studies, notes
and all other information and data disclosed orally or visually which has been developed / is exclusive
to the Disclosing Party and includes information provided in various meetings.

Provided, however, that Confidential Information shall not include information which (a) is, or
becomes, publicly known, otherwise than through a wrongful act of the Receiving Party or its
representatives; (b) is in the possession of the Receiving Party prior to receipt from the Disclosing
Party or its representatives without an obligation of confidentiality; (c) is independently developed
by the Receiving Party, provided that it was not derived from the Confidential Information; (d) is
furnished to others by the Disclosing Party without restrictions, similar to those herein on the rights
of such others to use or disclose; or (e) is approved in writing by the Disclosing Party for disclosure.

The Receiving Party shall not disclose the Confidential Information to any other person save and
except with the express consent in writing given by the Disclosing Party. The Receiving Party,
however, may disclose such part of the Confidential Information where (i) such disclosure is in
response to a valid order of a court or any other governmental body having jurisdiction over this
Agreement or (ii) such disclosure is otherwise required by law, provided that Receiving Party has
given prior written notice to the Disclosing Party forthwith it came to learn about such disclosure
requirement or the demand for such for disclosure and made all reasonable efforts to protect the
Confidential Information in connection with such disclosure.

The Receiving Party shall with reference to the Confidential Information take all actions as may be
necessary to (i) maintain the confidentiality thereof; (ii) limit its use of such Confidential Information
solely for the purpose of the Project; (iii) avoid disclosure even to any of its employees that are not
associated with the Project; (iv)avoid any dissemination or publication by any of its employees/
representatives associated with the Project; (v) avoid writing about sensitive information which is
disclosed verbally and is sensitive to the operations; and (vi) safeguard the Confidential Information
from being accessed by any unauthorized person. Such actions shall include but not be limited to
obtaining appropriate non-disclosure undertakings from its employees directly or indirectly engaged
in the Project.

The Receiving Party hereby agrees to indemnify and hold harmless the Disclosing Party and its
directors and employees from and against any damage, loss, cost or liability (including all expenses
and costs of enforcing rights under the Agreement) arising out of or resulting from (i) any use or
disclosure by the Receiving Party of Confidential Information in violation of the Agreement; (ii) any
leakage of the Confidential Information at the end of the Receiving Party or its employees/
representatives; and (iii) breach or violation of any of the other covenants herein.

The Receiving Party will, promptly upon the request of the Disclosing Party, deliver to the Disclosing
Party, the documents comprising the Confidential Information or any part thereof and will destroy
any copies, notes, or extracts thereof, without retaining any copy thereof, except that any portion of
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the Confidential Information that consists of analysis and any written Confidential Information not
so requested and returned, shall be retained and kept subject to the terms of this Agreement, or
upon the Disclosing Party's request destroyed (such destruction to be confirmed in writing).

7. The term of this Agreement is 3 years from the date of execution of this Agreement. However, the
obligation to maintain confidentiality of the Disclosing Party's information shall survive the
termination of this Agreement. Any violation of this agreement may lead to termination of all the
relations with the Receiving party and black listing/ debarring of the Agency for future engagements.

8. This Agreement shall be governed by the laws of India. Any dispute, difference or claim related to or

arising under, out of or in connection with this Agreement shall be resolved subject to the jurisdiction
of Delhi Courts.

For the Disclosing Party

Authorized Signatory
Name:
Designation:

For the Receiving party

Authorized Signatory
Name:
Designation:
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FORMAT-4.4
NO DEVIATION DECLATATION

NO DEVIATION —A(Technical)
NIT NO & DATE:

DUE DATE OF TENDER:

We hereby accept all terms and conditions of the technical scope of work as mandated in the tender documents
subject to the following deviations as mentioned against the applicable technical qualifying requirement:

S.NO. | SL.NO OF TECHNICAL SPECIFICATION/SCOPE OF WORK DEVIATIONS, IF ANY

SIGNATURE & SEAL OF BIDDER
NAME OF BIDDER
Note-The above template is indicative only, May vary depending on the nature of procurement/value.

NO DEVIATION -B(Commercial)
NIT NO & DATE:

DUE DATE OF TENDER:

We hereby accept all terms and conditions of the commercial requirement as mandated in tender document subject
to the following deviations as mentioned against the applicable commercial qualifying requirement:

S.NO. | S.NO OF COMMERCIAL REQUIREMENTS DEVIATIONS, IF ANY

SIGNATURE & SEAL OF BIDDER

NAME OF BIDDER

Note:-It is important to explicitly include all such terms and conditions which are considered absolutely necessary to
be accepted by bidder without any deviation. Tender document shall have a stipulation that deviation to such criteria
shall make the bid liable for rejection.
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FORMAT -4.5
BIDDER’S COMMUNICATION DETAILS

Bidder should furnish the below details for future communication: -

GENERAL INFORMATION

NAME OF Company

POSTAL ADDRESS

FOR TECHNICAL QUERY:

CONTACT = PERSON & NAME DESIGNATION
DESIGNATION

E-MAIL MOBILE NO TELEPHONE NO
FOR COMMERCIAL QUERY:

CONTACT il NAME DESIGNATION
DESIGNATION

E-MAIL MOBILE NO TELEPHONE NO

Note: No communication shall be entertained from any other email id, except as mentioned above. Bidder
needs to inform the company if any changes in the email id on their letter head duly signed by the authorized
signatory.
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Date: .

To

Format — 4.6
UNDERTAKINGS

(To be submitted on Bidders Letter Head)

Head of Department

Contracts & Material Deptt.

BSES Yamuna Power Ltd

Shaktikiran Building, Karkardooma,

Delhi 110032

Sir,

We M/s [name of bidder], ............ do hereby undertake that

[name of bidder] has “No Litigation” pending with the BYPL or its Group/Associates Companies as on the date
of bid opening.

[name of bidder] has not been blacklisted/debarred by any central/state government institution/Electricity
utilities as on the date of bid opening.

[name of bidder] shall comply with all the statuary compliances as per the laws/rules etc. before the start of
the supply/work.

[name of bidder] shall submit an undertaking on their letterhead that all the
documents/certificates/information submitted by them against the tender are genuine/true/correct and the

copies of documents have been made from the original document/s.

Yours Sincerely,

Authorized Signatory

[RFX Number: 2200000025]
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Format —-4.7
GPR SURVEY

Vendor

Division

Name of the work

Scheme number

Work Order Number

From:

To:

S.no.

Cable Size

Cable Route

Laying Exzcautt;on Length
Method (Mtr.)

Depth
(Mtr.)

longitude
and Latitude | Remarks
Coordinates

10

11

12

13

14

15
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BSES Yamuna Power Limited

TECHNICAL SPECIFICATION FOR CABLE LAYING

2.1.
2.2.
2.3.
24.
2.5.
2.6.
2.7.

© ®© N o a b

10.
11.
12.

13.

INDEX
Reference standards...........oooooiiiiiiii 3
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Depth of Cable Laying ........oooeiiiiiiiii et 5
Width of Cable trenches...........oooiiiiii e 5
Bending Radius of Cables ...........cccooviiiiiiiiiiiceeee e 5
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Jointing Of CabIES ..o - 29
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Permanent Reinstatement of Public Road, foot path etc ...................... 34
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TECHNICAL SPECIFICATION FOR CABLE LAYING

14.

15.

=11 (T PRSP 39

Barricading and safety requirement .............cccooiiiiii 40

1. REFERENCE STANDARDS

i)

vi)

vii)

IS 1255: Code of practice for installation and maintenance of power

cable up to and including 33kV rating.
IS 1554: PVC Insulated Electrical Cables upto 11KV

IS 2274: Code of Practice for electrical wiring installation — system

voltage exceeding 650V

IS 7098 Part II: Cross linked Polyethylene Insulated PVC sheathed
cables for working voltages from 3.3KV up to and including 33KV

IS 7098 Part lll: Cross linked Polyethylene Insulated PVC sheathed
cables for working voltages from 66KV up to and including 220KV

IS 5820: Specification of precast concrete Cable cover.

Indian Electricity Rules 1956.
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TECHNICAL SPECIFICATION FOR CABLE LAYING

2. CABLE LAYING
2.1. SELECTION OF THE ROUTE

The cable route selection shall be done by the concerned supervising engineer
by first conducting route survey and selecting a route along with contractor

keeping followings in mind-

i) The side of road, which presents the least obstacles and the fewest

roadways crossings.

i) The future consumers and existing cables in the route may influence

the cable route.

iii) Railway, road crossings, MCD and other government agencies may

also influence in selection of cable route.
iv) Plans for future building projects should be considered.

The route shall be as far as possible away from parallel running gas, water pipes

and telephone/telecommunication cables.

2.2. CLEARANCES

The desired minimum clearances are as follows —

i) Power cable to power cable — A minimum clearance equal to diameter

shall be maintained. Trench drawings shall be referred for guidance.
i) Power Cable to control cables — 0.2 M
i) Power cable to communication cable — 0.3M

4
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TECHNICAL SPECIFICATION FOR CABLE LAYING

iv) Power cable to gas/water main — 0.3 M

2.3. DEPTH OF CABLE LAYING

The desired minimum depth of laying from ground surface to the top of cable shall be

i) 650 / 1100V grade XLPE Cable
i) Low voltage and Control Cable
i) 6.35/ 11KV grade XLPE Cable
iv) 19 / 33KV grade XLPE Cable
V) 38 / 66KV grade XLPE Cable

Vi) Cables at Road crossing

vii) Cables at railways level crossings (measured from bottom of sleepers to the

top of Pipe)

Whenever there is any obstacle at the laying depth, the cable should be lowered/ raised
to cross the obstacle. However variation in the depth is to be approved by BSES. The

Contractor shall provide the same in deviation report.

75cm
- 75cm
90 cm
1.05 M
1.20 M

1.0 M (min)

1.0 M (min)

2.4. WIDTH OF CABLE TRENCHES

The width and depth of Cable Trenches shall depend upon number of circuits and

Voltage Grade. Drawings of this specification are shown in the document itself.

2.5. BENDING RADIUS OF CABLES
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TECHNICAL SPECIFICATION FOR CABLE LAYING

While pulling of the Cable from the drum or during laying following minimum
bending radius shall be maintained so that the cable, in particular the insulation
does not get damaged.

i) Single Core Cables (PVC & XLPE)
a) Upto 11KV grade -15XD
b) Above 11KV grade -20 XD
ii) Multi Core Cables (PVC & XLPE)
a) Upto1.1KV grade -12XD
b) Above 1.1KV grade — 15 XD

Where ‘D’ is overall diameter of the cable

2.6. MAXIMUM PERMISSIBLE TENSILE STRENGTH
FOR CABLES

i) For cables pulled with Stocking
a) PVC and XLPE SWA Armoured cables P =30 XD
b) PVC and XLPE AWA Armoured cables P =20 XD

Where P= pulling force in Kgm, D= Diameter of Cable in mm

ii) For Cables pulled by Cable eyes

a) Aluminium conductor — 30 N/mm2 = 3 Kg/sq. mm
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TECHNICAL SPECIFICATION FOR CABLE LAYING

b) Copper conductors - 50N/mm2 =5 Kg/sq. mm

Permissible force is calculated by multiplying the above values by cross

sectional area (CSA) of conductor of each core and then number of cores.

2.7.
i)

ii)

METHODS OF LAYING

Cables shall be laid in direct in ground, in trenches excavated therein
and shall be protected with covers as given in the drawing. Cables
shall also be drawn into pipes of ducts or laid in the formed trenches
or troughs or on racks or supported in trays or cleats as required by
the site exigencies. Where the cables are laid in the formed
trenches, the installation shall include removal and replacement of
the trench covers and the provision of temporary protective covers on

the trenches where they cross the access ways.

HDPE (200 mm) pipes shall be used where cable cross roads and
railways tracks. Spare ducts for future extensions should be
provided. Spare duct should be sealed off. Buried ducts or ducting
blocks shall project into footpath or up to the edge of road, where
there is no footpath, to permit smooth entry of cable without un-due
bending. The diameter of the cable conduit or pipe or duct should be
at least 1.5 times the outer diameter of the cable. Angular alignment
of the duct across road crossings shall be predetermined to maintain
safe bending radius when direction of cable trench changes before or
after the road.

The contractor shall lay cable by horizontal direct drilling (HDD) in
main roads and highway with heavy traffic, passage to public

7
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TECHNICAL SPECIFICATION FOR CABLE LAYING

Vi)

vii)

viii)

property where excavation is not possible. Contractor shall take
approval for laying of cable by means of HDD wherever required from
the supervising engineer. The cable laid by HDD shall be minimized
so that it doesn’t exceed by 12% of total route length. This is to avoid

De-rating of Cables.

Unless approved by BSES, the contractor shall lay the cables, direct
in ground, in single layer. The cables shall be laid with the pre-

determined and approved cable route.

Spacing shall be maintained uniformly between the cables all along
the length including the bends, as approved by BSES. To maintain
the spacing, suitable non-metallic formers shall be placed uniformly
with spacing not exceeding 5 meters. Every bend shall have at least

one spacer.
75 mm of the sand bed shall be placed at the bottom of cable trench.

After the cables have been laid the trench shall be filled with the sand
and shall be well rammed to a level not less than 75 mm above the

top of the cables all throughout the route.

To protect the cables against external mechanical damage, which
may be caused by other agencies, the cable shall be protected by
suitable cover.(for dimensions of RCC cable cover refer cable laying
drawing)

The type of the covers shall be as under
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TECHNICAL SPECIFICATION FOR CABLE LAYING

a) 1.1KV Cables — Single layer of brick thickness not less than 75 mm
(3inch)

b) 11KV Cables — sand stone of thickness not less than 75mm (3

inch).

c) 33KV Cables shall be protected by reinforced concrete cover of
width 300 mm as per attached drawing with thickness not less than

50mm.

d) 66KV Cables shall be protected by reinforced concrete cover as per

attached drawing with thickness not less than 50mm.

The RCC cable cover shall be embossed as “BYPL 66/33/11 KV
CABLE” whichever is applicable.

Back fill to be filled up to 75mm and the warning tape shall be
installed continuously. The tape shall be yellow in colour with Black /
Red lettering of minimum 20mm height. The approved warning
message shall be written in English and Hindi/ local language. The
minimum thickness and width of the tape should be 300 microns and

150 mm respectively.

The trench shall be filled-up by soft soil (300mm) and Excavated soil

as indicated in drawings.
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TECHNICAL SPECIFICATION FOR CABLE LAYING

SN NN

-

COARSE EARTH
(E~CAVATED SOIL)

WARNING TAPE

LOOSE SOFT SOIL

-

BRICK(SAND STCNE

RIDDL=ZD SAND
OF SIEVED S0IL

Figure 1.1 — 1.1kV, 150sgqmm Buried Cable
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TECHNICAL SPECIFICATION FOR CABLE LAYING

-

70

400
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LOOSE SOFT SOIL
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RIDDLZD SAND
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Figure 1.2 — 1.1kV, 300sgqmm Buried Cable
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TECHNICAL SPECIFICATION FOR CABLE LAYING

——— COARSE EARTH
(EXCAVATED SOIL)
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LOOSE SOFT sOIL
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Figure 1.3 — 11kV Buried Cable for Single Circuit
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TECHNICAL SPECIFICATION FOR CABLE LAYING

PR SNN PP ANN
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Figure 1.4 — 11kV Buried Cable for Double Circuit
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TECHNICAL SPECIFICATION FOR CABLE LAYING
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Figure 1.5 — 33kV Buried Cable for Single Circuit
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TECHNICAL SPECIFICATION FOR CABLE LAYING
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Figure 1.6 — 33kV Buried Cable for Double Circuit
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TECHNICAL SPECIFICATION FOR CABLE LAYING

1050

=+ COARSE EARTH (excavated earth)

WARNING TAPE

=7 LOOSE SOFT SOIL

BRICK

100

110

BRICK

Figure 1.7 — 33kV Buried Cable Option-1 for Four Circuits
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TECHNICAL SPECIFICATION FOR CABLE LAYING
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Figure 1.8 — 33kV Buried Cable Option-2 for Four Circuits
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TECHNICAL SPECIFICATION FOR CABLE LAYING

1445
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Figure 1.9 — 66kV Buried Cable for Single Circuit
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Figure 1.10 — 66kV Double Circuit and 11kV Circuits
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Figure 1.11 — 66kV 3Cx300 sq mm Four No’s Cable Runs
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2.8 CABLE OVER BRIDGES

On Bridges the cables are generally supported on HDPE cleats and clamped on
steel supports at regular intervals. Approval from appropriate authorities

(PWD/railways) as applicable shall be taken by contractor.

2.9 LAYING OF SINGLE CORE CABLES

a) The single core cables shall be laid in trefoil formation. Single core cables can

be laid individually in 200mm HDPE pipe in case of HDD only.

b) For single core cables laid in trefoil formation, plastic cable ties shall be used
at interval of 1.0 (one) meter throughout the cable length to maintain the trefoil

arrangement.

c) To prevent magnetic losses (eddy current and hysteresis losses), the base
plate of the panels or the terminal box of the equipments, shall have aluminum
plate. Incase the entry into the building is through Gl pipe; a “slit” in the Gl pipe
shall be necessary. Alternatively Gl pipes may altogether be avoided and non-
metallic pipes such as PVC or HDPE pipe shall be used. Concrete pipes having
steel reinforcement (RCC pipe) are not to be used.
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2.10 EARTHING OF SINGLE CORE CABLES

i)

i)

Single point bonded earthing shall be employed to prevent flow of
induced circulating current in the armour and screen and consequential

de-rating of cables for feeder less than 2.0 KM.

For feeder length more than 2 KM, cross bonding shall be provided.

2.11 GENERAL GUIDELINES FOR LAYING CABLES

i)

ii)

Laying of the cables and handling of the same shall be undertaken,
at all times, by adequate staff suitably trained and supplied with all

the necessary plant, equipment and tools.

The contractor shall be responsible for all the route survey,
establishment of the position of the joints as per the site requirement
and the drum lengths of cables to be laid. While carrying out the
route survey the contractor shall take into account the obstacles on
the route whether above or below ground. The cable shall be
planned to be laid in an orderly formation, free from unnecessary

bends and crossings

The contractor shall submit a drawing for the complete scheme
showing the entire route, road crossings, location of joints and also
the arrangement of cables to be laid. In case due to site exigencies,
cables have to cross over within the trench, the same shall be shown
in the drawing. For each and every job, this drawing shall be
approved by BSES, prior to commencement of work.
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Contractor shall arrange for all the material and manpower required
for jointing and end termination. The Contractor shall provide pit,
carry out excavation for creation of working space required for
jointing by the jointer. The contractor shall carry out all civil works,
structural work, clamping and earthing, so that the cables and

accessories perform satisfactorily during the entire lifetime.

The entry and exit of the cables into the building shall be through
RCC or Gl pipe except for single core cables, which shall be properly
sealed and shall be duly supported as per the method and technique
approved by BSES, so that the outer sheath of the cable does not get
damaged at the entry and exit points. The sealing should be of
adequate length so that it minimizes the risk of spreading of fire or

ingress of water.

2.12 HANDLING AND STORAGE OF CABLE DRUMS

i)

The cable drums shall be transported upright, so that the weight is
distributed on both the flanges. Under no circumstances the cable
drum may be laid on its side. During transportation the drums must
be properly secured. The cable drums should never be dropped from
Lorry or a trailer, so as to prevent damage to the cable drum and also
to the cable. Ramp may be used for unloading. The drums may be
rolled over short distance, provided the correct direction of rolling as
provided on the drum is observed. Alternatively, a mobile crane
should be used for lifting and lowering the drum. A chain-pulley
arrangement may also be used to lift the drums and deposit the same
on ground if required.
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ii)

In case the drums are to be stored prior to cable laying, they should
be arranged in such a way to leave some space between them for air
circulation. It is desirable that the drums stand on battens placed
directly under the flanges. Overhead covering is not essential except
in heavy rainfall areas or during monsoon. Cable should however be
protected from direct rays of sun by leaving the battens on or by
providing some form of sunshade. In no case the drums shall be

stored in a flat position with flanges horizontal.

For transportation of the cable drums from storage site to work site,
the drum should be mounted on a trailer or an open lorry and

unloaded by mobile cranes.

2.13 PROCEDURE OF LAYING

i)

The ground over which the drum is positioned at site should be
properly consolidated and jacks placed on both sizes of the drum to
make the pay-off arrangement stable. Suitable arrangement be
made to stop the drum rotation, during cable laying preferably by
square wooden poles kept temporarily pivoted over cable roller under
the flanges which when required can be applied on the flange as a
brake by personnel manning the drum.

The cable should always be paid off from the top of the drum. The
drum must be positioned in such a way that the arrow on the drum

points opposite to the direction of rotation marked on the drum.
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ii)

vi)

vii)

It must be ensured that the cable is not dragged over sharp object or
on the road surface, so as to avoid damage to the outer sheath of the
cable.

The pulling method to be used shall be approved by BSES. Cable
supplier's recommended maximum pulling tension shall not be

exceeded.

Rollers shall be placed at intervals and the cable shall be pulled over
the rollers. The rollers shall be kept lubricated so that they rotate
freely, minimize friction to the cable in motion. Rollers shall be
positioned at the bends to minimize sidewall friction. The contractor
shall ensure that PVC/HDPE sheath of cable is free from damage

due to abrasion.

The cable should not be pulled out from the drum by lifting of the coil
while the drum is lying flat on the flange. This leads to twisting of the

armour and cores resulting in permanent damage to the cable.

To avoid ingress of moisture, it must be observed that the end
capping of the cables is not damaged. Cut pieces of the cables must

be capped immediately, before laying of the same is taken-up.

2.14 EXCAVATION OF THE TRENCHES

i)

The excavation of the trenches shall be commenced, with proper

approvals from various authorities well in time.
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ii)

vi)

Before opening of the section of the trench, the contractor shall satisfy
himself that the line of the trench is clear of underground obstructions,
by taking out trial pits on the line of the trench.

The exact location of each trench shall be approved on site by BSES.
The trenches shall be kept as straight as possible and each trench
shall be excavated to approved formation and dimensions. If
necessary, the trenches shall be adequate shored by wooden planks
and bracing to avoid trench cave-ins which would cause injury to the

persons and also damage the cables laid.

The bottom of each trench shall be firm and of smooth contour. The
contractor shall take reasonable precautions to prevent damage to the
highway or ground surface from a slip or breaking away of the sides of

the trench.

The trench excavation and filling in shall be so executed that all walls,
roads, sewers, drains, pipes, cables, structures, places and things
shall be reasonably secured against risk of subsidence or injury and
shall be carried out to the satisfaction of the authorities concerned.
Should, however, a damage to an existing or other services be made,
the Contractor will arrange and pay for any necessary repair, to make
good the damages.

Where trenches pass from a footway to a roadway or at other positions
where a change of level is necessary, the bottom of the trench shall
rise or fall gradually. The rate of rise or fall shall be approved by
BSES.
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vii)

viii)

Contractor shall ensure that during excavation and until restoration has
been completed, for reasonable access of persons and vehicles to

property or places adjacent to the route.

When the excavation of the trenches has been accurately executed,
the contractor shall inform BSES for approval. Laying of cables or
building of structure shall not be started until the contractor has been

advised by BSES to proceed with the work.

2.15 EXCAVATED MATERIAL

i)

The materials excavated from each trench shall be placed so as to
prevent nuisance or damage to adjacent ditches, drains fences,
gateways and other property or things. Excavated material shall be

stacked so as to avoid undue interference with traffic.

Where, owing to traffic or for reasons of safety or other considerations,
this is not permissible, the excavated material shall be removed from
the site and returned for refilling the trench on completion of laying;

surplus material shall be disposed off by the contractor at his own cost.

2.16 PIPES AND DUCTS

i)

Care shall be taken to make the bend of the pipes or duct lines as
easy as practicable and in no case of radius less than 3 meters.
Where approved, split pipes may be used on bends, the pipes being
fitted round the cable after laying.
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i) All road crossings shall be ducted. This applies to present and future
roads as indicated on the route plans. The pipes and the ducts shall
be laid in an approved manner and shall be surrounded by 150 mm
of PCC (1:2:4)

iii) Ducts under the road shall be provided by the contractor, by non-
disruptive method, if road cutting is not permitted by the concerned
authorities Cable laying shall be done by Horizontal Direct drilling
method (HDD).

iv) The cables shall be suitably protected at entry and exit from the
pipes, so that the outer sheath does not come in contact with the
edges of the pipes / ducts. The pipes and ducts shall have slope so
that the seepage water can drain through the small opening provided

on the lower side of the pipe sealing.

V) The pipes and ducts shall be secured to the base at both ends and at
regular interval, throughout the length, so that at no point the ducts or
pipes get suspended over the threaded cable, and damage the

same, thus defeating the very purpose of providing the pipe / duct.

vi) At all road crossings at least one spare duct / pipe shall be provided
for future use. The pipe shall be thoroughly cleaned of obstructions.
A draw wire or rope shall be left in each pipe to facilitate the drawing
in of the cables. The duct end shall be sealed temporarily to prevent
the entry of foreign matter. End caps and permanent markers shall

be placed flush with footpath / roadways at both the ends. The pipes
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and ducts shall be cleaned again immediately before the cables are

drawn in.

vii)  The internal diameter of the pipe / duct should be such that the
cables occupy only 40% of the area of the pipe / duct to avoid de-

rating.

3. JOINTING OF CABLES

3.1 TYPES OF ACCESSORIES

i) Straight Through / Transition Joints - These Joints are used for

connecting two cables in the run.

i) Termination or sealing end — This is generally used to connect a cable
to switchgear terminals, H.T. pillars, transformer boxes and OH lines

etc. GIS End termination should be used wherever required.

3.2 REQUIREMENTS OF CABLE JOINTS

i) Resistance of the jointed conductor should be equal to or less than

resistance of the conductor of the same length.
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i) Connector & lug should have a mechanical strength should be

comparable to that of the conductor.

iii) Thickness of built up insulation should be equal to or more than

thickness of insulation of cable.

iv) The Joint should provide proper mechanical protection to the insulated

cores against damage by impact.
V) The joints should ensure the continuity of metallic sheath or armour.

vi) Proper stress control shall be provided to eliminate occurrences of high

electrical stresses at screen cut points and over crimped connector.

vii)  The Joints shall be provided with an outermost layer resistant to

corrosion by chemical effect

For joints of screened cables, following additional features must be considered

i) Electric stress relief at termination of screen

i) lonization and corona discharge

Besides the above requirement, cable joints should be simple and compact. It
should require minimum time for jointing. It should be mechanically strong to
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withstand dynamic stresses due to short circuit current and impacts. The joints

should further be resistant to corrosion and other chemical effects.

3.3 PREPARATION BEFORE JOINTING

A proper joint position should be selected for jointing. The joint pit should be of
sufficient dimensions as to allow jointers to work. Sides of the pit should be well
covered with tarpaulin sheets to prevent loose earth from falling. When jointing
cables in water logged ground or under monsoon conditions, sump hole should
be excavated at one end of the joint pit in such a position so that the
accumulating water can be pumped out or baled out without causing interference
to the jointing operation. The jointing as far as possible is to be carried out inside
a tent. Before proceeding for jointing, on the existing cable, it is very essential to
identify the cable to be jointed. For jointing of high tension cables, the cable
should be made dead and earthed before commencement of the jointing. This

should be confirmed by spiking method.

Cleanliness is the most important factor in all jointing work. All tools should be
clean and dry at the time of the jointing process. Cleanliness while handling the
insulation is very important. Any contamination of the insulation by dust or
moisture is detrimental to the joint. In case of paper cables, the cable seals
should be examined for any damage or puncture. The paper insulation should
then be tested for the presence of moisture. This is done by dipping the
insulation paper in hot G-38 compound (110 Deg - 120 deg.C). Care should be
taken not to touch the paper with hand. Paper should be held with a plier which
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should be slightly warm. If moisture is present in the sample, it will be detected
easily by a bubbling or crackling sound. In case of faulty cable, if on test moisture
is detected, then further test would have to be carried out to arrest moisture. The
cables to be jointed should then be meggered to check the condition of the
insulation and a further check of further continuity of cables and tracing out
cables to be jointed is necessary. Number on cores represents the phases. But
these should never be taken for granted. Crossing of the core should be avoided

in ajoint.

3.4 PROCESS OF JOINTING

The process of jointing mainly consist of
i) Connecting conductors together
i) Replacing the machine applied insulation
iii) Providing earth continuity

iv) Providing mechanical protection

Conductor joints should satisfy the following basic requirements.

i) Ensure conductivity of the conductor by proper crimping.
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Leave a reasonably smooth finish and profile on the conductor joint so

as to avoid under stress concentration.

4. BACK FILLING TRENCHES AND TEMPORARY
REINSTATEMENT

ii)

Filling in of trenches shall not be commenced untii BSES has
inspected and approved the cables and accessories at site. The
inspection should be done on daily basis so that the trenches do not

remain open unnecessarily, to avoid inconvenience to public.

Where cables routes are in public highways, footpaths, gardens etc.,
the method of reinstatement will be subject to approval by MCD. All

costs incurred will be at the contractor’s expenses.

The contractor shall be responsible for proper permanent
reinstatement of the upper levels, which shall be carried out to the

satisfaction of BSES and the MCD authorities concerned.

Before finally leaving site, permanent reinstatement shall be
executed by the contractor to the approval of MCD and the property
owners and all costs incurred shall be to the contractor’s account.
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5. PERMANENT REINSTATEMENT OF PUBLIC ROAD,
FOOT PATH ETC

In public roads and footways the surfaces and foundations shall be
temporarily reinstated by the contractor. After settlement, temporary
reinstatement material shall be removed as necessary and the
permanent reinstatement shall be carried out to the approval of the
appropriate highway authority / MCD. Stone and pre-cast concrete
paving kerbs and channels shall also be finally reinstated by the

contractor.

Temporary reinstatement shall be maintained by the contractor until
commencement of final reinstatement to ensure that the surface is

always safe for the passage of pedestrians and vehicular traffic.

6. IDENTIFICATION

All cables shall be identified below the gland at each end, at joint position and at

approved positions by means of bands engraved or punched with cable no.

feeder name, size of cable, number of cores, phase colour etc. The bands shall

be secured fastened in a permanent manner, and shall be made of material able

to resist corrosion, dampness and mechanical damage.

34




BSES SP-LHTC-80-R2

BSES Yamuna Power Limited

TECHNICAL SPECIFICATION FOR CABLE LAYING

7. CABLE ROUTE MARKERS

All cables routes shall have markers at suitable location with a gap not exceeding
30 meters. The route markers shall be approved design. Additional markers

shall be provided at joint locations with approved markings.

8. CABLE SUPPORTS / CLAMPS

i) The contractor shall supply and install all the supports, racks, trays,
cleats, saddles, clips and other parts required to carry and secure the
cables, without risk so that there is no undue mechanical load or stress
due to weight of the cable at each end. Cleats, saddles and clips shall
be of the design as approved by BSES. No cable shall be laid on the
trench floor. They shall be run in a neat and orderly manner and the
crossing of cables within the trench shall be avoided as far as possible.
Where cable runs unavoidably cross, a suitable supporting
arrangement shall be provided to maintain an adequate gap between
the cables.

i) Every cable shall be supported at a point not more than 500 mm from

its termination.
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9. INSTALLATION OF CABLES IN TUNNELS / BASEMENT /
BELOW THE PANELS

ii)

The design of cable support for cables installed in air in cable
tunnels, basements etc. shall consist of vertical steel members
spaced at approved interval and secured to the walls, floors and
ceilings as necessary by means of bolts either cemented in position
or expanded into cored holes. Each vertical support shall have
bolted to it a number of steel brackets spaced at the intervals and
designed to support and retain trays constructed of galvanized sheet
steel of adequate section to carry the weight of the cables, plus
space for an additional quantity of future cables at least 25% by
weight and dimensions in excess of the cables installed under the
contract and an additional load of 100 kg at the extremity without
distortion. The trays shall be designed with raised edges to retain the
cables and shall incorporate an interlocking feature so as to prevent

movement between supports.

The design and construction of all cable cleating and supporting
arrangements shall suit the cable system design. The spacing of
cable supports shall be approved by BSES.

Cable run on trays shall be neatly dressed and where not provided
with cleats shall be secured by heavy gauge, type approved metal
reinforced, clips or saddles. Not more than six cables shall be

embraced by one clip.

36




BSES SP-LHTC-80-R2

BSES Yamuna Power Limited

TECHNICAL SPECIFICATION FOR CABLE LAYING

iv) Mild steel of appropriate sections, duly painted in an approved
manner, shall be used for fabrication of cable supports. The steel
shall be free from blisters, scales, laminations or other defects.
Before final painting, the steel sections shall be provided with double

coat of red primer.

10. CABLE PROTECTION AT OVERHEAD TOWERS OR
POLES

Where the cables terminate on overhead line poles or towers located outside
substation compounds the contractor shall provide suitable cable supporting
galvanized steel work attached to the pole or tower and comprising backboard,
runners, sheet, steel cover of not less than 3.0mm thickness, stays, cable cleats,
anti climbing guard and all incidental items to provide secure protection for the
cables. Isolators and Lightning arrestor. The erection and steel structure required

shall also be in scope of the contractor.

11. SUN SHADES

All cables shall be protected from direct solar radiation by ventilated sun shields

as approved by BSES.

12. ROUTE PLAN

i) Contractor should get updated the GIS map of BSES of route along
with joints and other obstructions.

i) During the progress of the contract works the contractor shall record

on a set of route plans and cross section drawings of an approved
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form, these details so that the same can be transferred on the GPS
maps. Such particulars will allow an accurate reference to be made in
the case of any fault or projected modification. These records shall
show, amongst other data, both indoors and outdoors the exact
position of every joint, cable end termination and also the particulars of
the depth of the trench, the arrangement of the cables, with cable
numbers and the position of all obstructions revealed during the course
of excavations. These completed records shall be submitted to BSES

within 15 days of completion of any particular route/feeder.

13. SITE FACILITIES TO BE MAINTAINED BY THE

CONTRACTOR

i) The contractor shall arrange for all the tools and tackles required for
cable laying, jointing testing and commissioning as per this
specification.

i) The contractor shall arrange illumination and Power supply so that the
work can be carried out round the clock.

iii) The contractor shall maintain functional dewatering pumping facility
with suitable power supply so as to protect the cables and the joints
from ingress of water due to rain or otherwise

iv) The contractor shall make arrangement to provide suitable scaffolding
arrangement to carry out the termination work

V) The contractor shall carry out proper barricading of the dug cable route

and the joint bays and shall take all necessary precautions to avoid
any public hazard.
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14. TESTING

Following tests are to be carried out during and after completion of Cable Laying:

i)

Testing of cable before jointing —Cable shall be tested for Insulation

Resistance prior to laying by opening the end and resealing end

properly.

Testing on complete Cable Installation —

a.

Insulation resistance of each core shall be measured against all the

other cores and the metal screen connected to earth.
The resistance of the conductor shall be measured.

High voltage — Very Low frequency (VLF) kit shall be used for high
voltage testing of complete cables length. Testing voltage and
duration shall be as per IEEE 400.2 standards.

. Partial discharge test shall be carried on complete cable length.

Charging of Cable at No-Load at Nominal working voltage for 24

Hours.

After laying and before termination of cable a sheath test shall be
conducted for 66KV Single core Cable as under:-

At both ends the cable shall be raised from ground. From the end
graphite coat over the outer PVC jacket shall be removed with a
piece of glass for a length of 300mm. A spiked steel rod with an eye
for attaching a wire shall be driven into the ground and connected
to a nearby water or hydrant pipe. Insulation resistance of PVC
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jacket shall be measured between the aluminum wire armour and
the spike with a 500/1000V insulation tester. Measured resistance
shall not be less than 2.5 mega ohm / KM. Thereafter 10KV DC
shall be applied for one minute in the same way. After the test the
armour shall be kept earthed to the steel spike for 15 minutes for

discharging residual charge.

. Any other testing required to complete the job shall be performed

as per |IEC standards.

15. BARRICADING AND SAFETY REQUIREMENT

a
b.
c
d

Dimensions of barricading- Height- 2 mtr, Length- 1.5 mtr.

There shall not be any gap in between two barricades.

LED Bacon light shall be placed at 1st and every 4th barricade

. Name, painting, color, cleanliness etc. shall be done on regular

basis.

Vendor to ensure that traffic management shall not be excuse of
work execution. The contactor shall not undertake loading and
unloading at carriageways obstructing the free flow of vehicular
traffic.

Full height fence, barriers, barricades etc. shall be erected around
the site in order to prevent the working area from the risk of
accidents due to speedy vehicular movement. In same way
barricades shall protect the road users from the danger due to
construction equipment and temporary structures.

The structure dimensions of the barricades , material and
composition, its color scheme, BSES logo and details shall be in
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accordance with specification and drawing laid down in the tender
documents.
h. All the barricades shall be erected as per the design requirements
of employer, numbered painted and shall be maintained in good
condition. Barricading In-charge shall maintain barricade register at
site.
All barricades shall be easily seen in the dark/night time by the
road users so that no vehicle hits the barricades. Night vision shall
be ensured by affixing retro reflective strips of required size and
shape at appropriate angle at bottom and middle portion of the
barricades at a minimum gap of 1000 mm. In addition minimum one
red light /red blinker and red beacon light shall be placed at the top
of each barricade.
No dust deposit is permitted at the front side of barricades.
k. Cable drum shall be returnable and vendor shall take it back (by
buy back process or as per PO agreement) from site at their own
risk and cost.
Once cable lying of a drum is completed, within two days, empty
drum shall be removed from site.
m. Trained traffic marshal with all PPE and traffic control light (Red
and Green) shall be placed at site for 24x7 hours.
n. During execution of job, any damage to other agency’s properties
shall be counted in vendor account and necessary action shall be

taken by vendor to immediate recover, repair etc.
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0. Excess earth shall be removed from site after back filling. Site to be
cleared to avoid flowing of dust. Barricades to be removed from site
within 24 hrs after completion of job.

p. During non working hrs vendor to ensure presence of supervisor for
controlling any event from locals.

g. PPEs

a. Helmets

b. Mask

c. Jacket
d. Safety Shoes
e. First Aid Box etc.

Above mentioned PPEs shall be available at site 24x7. Zero
tolerance on absence of PPEs to the working personnel. No excuse
shall be acceptable in this regards.

r. EPR/Scanning shall be done by vendor of whole the route and
same shall be submitted to BYPL. This work shall be done by
vendor before execution of job.

s. Lifting of cable drums with hydraulic machine, pulling of cable from
top end of drum with pulling machine (hydraulic winch) is
mandatory.

t. Violation on barricading guideline and safety norms, a fine of
Rs.5000 /day shall be imposed. BYPL inspector/engineer in-charge
shall be empowered to impose the above penalty.

u. Artwork & Text to be printed on barricading sheet shall be approved
by BYPL prior to start of work
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