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SECTION- I 
REQUEST FOR QUOTATION (RFQ) 

 

1. GENERAL 
 

BSES Yamuna Power Limited invites tenders on a “Single Stage: Two Parts” bidding basis 
i.e. Techno-Commercial Bid & Price Bid on its E-Tendering portal 
(https://srmprdportal.bsesdelhi.com) from eligible Bidders for award of contract for “Rate 
Contract for Road Restoration civil works for Cable Laying & Cable Faults in BYPL”. 
 

1.1. The bidder must qualify the requirements as specified in heading “Qualifying Requirements” 
of this RFQ. 
 

1.2. The sealed envelopes shall be duly super-scribed as: 
 

“NIT No.: CMC/BY/24-25/RS/SvS/VK/52 Dated: 03.01.2025” 

“RFx: 2200000086” 

For 
 

“Rate Contract for Road Restoration civil works for Cable Laying & Cable 
Faults in BYPL” 

 
1.3. The schedule of the tendering process is given below. Detailed Specifications, Scope of 

Work, Terms & Conditions, etc. are mentioned in the Tender documents, which is available 
on our website. 

 
1.4. The tender document can be obtained from the address given below against submission of 

a non-refundable demand draft of Rs. 1180/- drawn in favour of BSES Yamuna Power Ltd, 
payable at Delhi or Online transfer of the requisite amount through IMPS/ NEFT/ RTGS. 
The tender document is also available for download from the website www.bsesdelhi.com--
> BSES YAMUNA POWER LTD --> Tender --> Open Tenders: 
 

Head of Department, 
Contracts & Material Department, 
BSES Yamuna Power Limited, 
III Floor, “A” Block, Shakti Kiran Building, 
Karkardooma, 
New Delhi-110032. 

RFx Number  
(Request for Quotation / Proposal Number) 

2200000086 

Cost of Tender Documents 
(Non- Refundable) 

Rs.1,180/- (including GST) 

Earnest money Deposit (EMD) Rs 7 Lakh 

Duration of the Work 2 year (1+1 Year) 

Tender documents on sale 
03/01/2025 to 24/01/2025 
(Working days) 

Date & time of Submission of Bid 24.01.2025, 15:30 HRS 

Date & time of opening of Techno-
Commercial Bid 

24.01.2025, 16:00 HRS 

DocUUID : c6bdc6f1-a4bc-42e8-9f00-d47ca61e5137

https://srmprdportal.bsesdelhi.com/


 
 
 

   

 NIT No: CMC/BY/24-25/RS/SvS/VK/52  

 [RFx No: 2200000086]   Bidder Seal & Signature 
Page 11 of 122 

 

 
In case the tender is downloaded from the above website, then the bidder has to enclose a 
demand draft or online transfer of the requisite amount through IMPS/ NEFT/ RTGS 
covering the cost of bid documents. 

 
1.5. DD shall be accepted for tender fees or Online transfer of the requisite amount through 

IMPS/ NEFT/ RTGS. 
 

1.6. The tender documents will be issued on all working days up to the date mentioned in 
clause 1.3. The tender documents & detail terms and conditions can also be downloaded 
from the website www.bsesdelhi.com. In case tender documents are downloaded from the 
above website, then the bidder has to enclose a separate demand draft covering the cost of 
bid documents. 
 

2. POINTS TO BE NOTED 
 

2.1. Works envisaged under this contract are required to be executed in all respects up to the 
period of completion/ duration of work mentioned above. 

2.2. Only those agencies, who fulfil the qualifying criteria as mentioned in clause 4 should 
submit the tender documents. 

2.3. BSES YAMUNA Power Ltd reserves the right to accept/reject any or all bids without 
assigning any reason thereof and alter/amend/modify/add/reduce the amount and quantity 
mentioned in the tender documents at the time of placing Order 

2.4. The bid will be summarily rejected if:  
(a) Earnest Money Deposit (EMD) and Tender Fee of requisite amount is not deposited 

as per tender conditions. 
(b) Bid received after due date and time. 
 

3. EMD 
 

3.1. The bidder shall furnish, as part of its bid, an EMD of the requisite amount. The EMD is 
required to protect the Company against the risk of Bidder‘s conduct which would warrant 
forfeiture. The EMD shall be denominated in any of the following forms: 
 

a) BG from nationalized / Scheduled Bank, as per the format annexed in the tender 

document, in favour of BSES Yamuna Power Limited valid for Six(06) months from the 

original due date of bid submission ( with 7 days variation acceptable). 

 

b) Fixed Deposit (lien marked in favour of BSES YAMUNA POWER LTD) valid for Six (06) 

months from the original due date of bid submission. 

 

3.2. Please note that bank details as given below have been provided only for the purpose of 
making BG for EMD. 

 Beneficiary Name  : BSES Yamuna Power Limited 

 Bank Name   : State Bank of India (SBI) 

 A/c No.   : 10277791808 

 IFSC Code   : SBIN0009601 
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3.3. The EMD of the bidders who are not technically qualified shall be returned after the price bid 
opening. 
 

3.4.  Earnest money given by all the bidders who are techno-commercially qualified except the 
lower bidder shall be returned within 08 (Eight) weeks after award of the work. 
 

3.5.  The EMD of the successful bidder/bidders shall be returned on submission of CPBG as per 
tender terms. 
 

3.6. The EMD may be forfeited in case of: 
 

(a) The Bidder withdraws its bid during the period of bid validity specified by the Bidder in 

the Bid Form or 

(b) The successful Bidder does not 

(i) accept the Purchase Order/Work Order, or 
(ii) furnish the required CPBG as per tender terms 

 
(c) The bidder is found to have submitted false or forged, any of the 

documents/certificates/information. 

 

4. QUALIFYING REQUIREMENTS (QR) 
 
The prospective bidder must meet all of the following qualifying requirements in order to be 
eligible to participate in the bidding process. 
 

4.1. Technical QR:  
 

4.1.1. Bidder must have executed a similar nature of civil works in any Power Distribution 

Utilities / Government Organizations/ Other Renowned organization involving repair of 

cable trenches and pits in coordination with electrical agencies and road owning 

departments during day and night. 

4.1.2. The bidder should have a full-fledged statutory compliance team to handle labour related 

matters. The project head of the bidder for BYPL project should be competent enough to 

take all the decisions on statutory matters related to the contract in coordination with their 

statutory compliance team. 

4.1.3. Bidder must be an experienced civil contractor with minimum of Five (5) years of 

extensive experience in the execution of civil work in any Power Distribution Utilities / 

Government Organizations/ Other Renowned organization. The bidder shall submit a list 

of orders of similar nature of work executed by him in this regard. 

4.1.4. The bidder should have requisite skills, knowledge, expertise, experience, and system as 

per the requirement of the company and the capability to act as Civil Contractor with the 

trained and experienced person with the requisite skill and knowledge to perform the 

function.  

 
The bidder shall submit all necessary documentary evidence to establish that they meet the 
above qualifying requirements. 
 
 

 

DocUUID : c6bdc6f1-a4bc-42e8-9f00-d47ca61e5137



 
 
 

   

 NIT No: CMC/BY/24-25/RS/SvS/VK/52  

 [RFx No: 2200000086]   Bidder Seal & Signature 
Page 13 of 122 

 

4.2. Financial QR:  
 

(i) The bidder must have executed a single order of minimum value of  ₹ 2.8 Crore or two 

orders of minimum value ₹ 1.75 Crore each or three orders of minimum value ₹ 1.4 Crore 

each in the similar types of works in any public utility/ other reputed organization in the last 

seven financial years (FY18 to FY24). The completed cost will be escalated by BYPL @8% 

compounded rate for each completed year, ending March 31st for the assessment purpose. 

 
(ii) The average annual turnover of the Bidder, in the preceding three (3) financial years (i.e., 

FY24, FY23 & FY22) should not be less than ₹ 4 Crore (ex GST). The bidder shall submit 

the Annual Turnover Report of the last 3 FYs duly certified by a Chartered Accountant. The 

Turnover certificate must have UDIN Number. 

 
(iii) The bidder should have net worth of ₹ 1.5 Crore as on the last day of the preceding financial 

year on the date of bid submission. The bidder shall submit the Certificate of Net Worth duly 

certified by Chartered Accountant for the last financial year i.e. FY 2023-24. The Net worth 

certificate must have UDIN Number. 

 
(iv) Bidder must provide proof of having solvency of an amount equal to or more than ₹ 50 Lakh 

from any nationalized/ scheduled commercial bank. It should not be older than 30 days from 

the date of submission of Techno-Commercial bid.  

 
(v) Bidder should have valid Registration of GST & PAN. 

 
(vi)  Bidder should fulfil all statutory compliances like PF, ESI registration, etc. 

 
(vii)  Entities that have been currently debarred/blacklisted by any Private/central/state 

government institution including electricity boards in India, any of the DISCOM in India, shall 

not be considered against this tender. Accordingly, an undertaking by the Authorized Person 

along with other documents to be provided by the bidder on its letter head in this regard, 

confirming in clear terms, that the contractor has not been debarred/blacklisted as on the 

date of submission of the bid. Bidders who is currently debarred/ blacklisted/ suspended by 

BYPL & Its group companies will not be considered in this tender. 

 
(viii) The bidder should give an undertaking by the Authorized Person on their letterhead that all 

the documents/certificates/information submitted by them against the tender are 

genuine/true/correct and the copies of documents have been made from the original 

document/s. Further, in case any of the documents/certificates/information submitted by the 

bidder is found to be false or forged, BYPL at its sole discretion shall be free to take all 

actions as permitted under law, including forfeiture of EMD and disqualification from 

participation in the future tenders of BYPL & Its group companies for indefinite period or 

period as may be decided by BYPL. 

 
(ix) The bidder should submit an undertaking for “No Litigation” / no legal case is pending with 

BYPL or its Group Companies. Bidders having any litigation/ legal case pending with BYPL 

shall not be considered qualified for this tender. 
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4.3. Other Requirements: 
 

4.3.1. The company reserves the right to carry out technical capability/ infrastructure 
assessment of the Bidders by factory/office/site inspection or by any other means and the 
company’s decision shall be final in this regard. 
 

4.3.2. For Existing vendors of BYPL or its group companies, the evaluation will also include the 
performance in the existing contracts via-a-vis performance in terms of HR issues, all 
statutory Compliance parameters and wage disbursement by Vendors. BYPL reserves 
the right to qualify or disqualify their bid based on the contract performance despite them 
meeting the above-mentioned qualification requirements. 

 

4.3.3. The bidder shall submit all necessary documentary evidence to establish that the Bidder 
meets the above qualifying requirements including but not limited to the following: 
 

(i) The last three Financial Years (FY 21-22, FY 22-23 & FY 23-24) audited financial 

statements.  

(ii) Bidder to submit UDIN-based CA Certificate showing NIL dues towards Statutory 

Liabilities, including GST, Taxation, PF, ESI, or any other dues Statutory in nature for 

the period up to 31.03.2024, herein collectively called as “Statutory dues” and there is 

no liability over the bidder relating to the deposition of such statutory dues. 

(iii) Details of formation/registration of the firm (Proprietary/ Partnership) or Company 

along with all relevant details. 

(iv) Memorandum & Articles of Association of the Company/ Partnership Deed of the 

Firm /other registration documents, as applicable  

(v) The organisation chart for execution of the contract comprises of Technically 

Qualified manager, Safety officer as per CEA guidelines, HR manager, Diploma / 

Graduate Engineers etc. 

(vi) Organization Chart of the Bidders Company/organisation 

(vii) Number of Employees & necessary details 

(viii) Details of office/s in Delhi/NCR, Details of Registered and Corporate offices and 

details of other offices/establishments in India.  

(ix) Turnover certificate  

(x) Networth certificate  

(xi) List of pending litigation with government/other institutions on account of executing 

any order.  

(xii) Copy of ESI/PF Registration certificate  

(xiii) Copy of PAN/GST no.  

(xiv) Copy of Final GST Return of last Financial Year. 

(xv) Non-Disclosure Agreement (NDA) as per format attached 

(xvi) Solvency Certificate 

(xvii) An undertaking to provide all Tools& Plants, Safety Kits, PPEs Gadgets etc. as per 

tender scope.  

 

4.3.4. BYPL may ask for such other documents as it deems fit for substantiating/ justifying the 
submissions made by the bidder. 
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4.4. Note for Registered Vendors: 
 

(a) The bidders who have a registered vendor code in BYPL for Civil Work and executed the 

works in BYPL in the last three years, need to submit the documents against the following 

clauses only of above mentioned Qualifying Requirements (Clause 4.1, 4.2 & 4.3) to 

establish their credentials: 

 

(i) Technical: Nil 

(ii) Financial: 4.2 (i), 4.2 (ii), 4.2 (vii), 4.2 (viii), 4.2 (ix) 

 

(b) BYPL may ask for such other documents as it deems fit for substantiating/ justifying the 

submissions made by the bidder. 

 

(c) For Existing vendors of BYPL, the evaluation will also include the performance in the 

existing contracts via-a-vis performance in terms of HR issues, all statutory Compliance 

parameters and wage disbursement by Vendors. BYPL reserves the right to qualify or 

disqualify their bid based on the contract performance despite them meeting the above-

mentioned qualification requirements. 

 

5. PRE-BID MEETING: 
 

A pre-Bid meeting shall be organized digitally (through a web conferencing platform) at the 
time and date as specified in the tender documents in the presence of those bidders or their 
authorized representatives who may choose to be present. 
 
The details of the proposed Zoom meeting are given below: - 

 
Time:- 15.01.2025 @ 12:00 HRS IST 
Link:-ZOOM 
Meeting ID – 867 289 9211 
Password –56789 

 
All queries related to this tender must reach to C&M Department of BYPL at least One days 
before the date of the pre- bid meeting. All the bidder’s queries shall be replied to in the pre-
bid meeting. In case any change is required in the tender document the same shall be 
effected in the form of corrigendum to this tender. The bidder or their representatives who 
intend to bid and who have either purchased tender documents or will pay tender fees for 
downloaded documents are invited to attend the pre-bid meeting. Corrigendum, if any, to the 
tender document shall be hosted on the website subsequent to the pre-bid meeting. Bidders 
are requested to submit their offer strictly in line with this tender document & corrigendum if 
any. 

 

6. BID SUBMISSION 
 

6.1 The bids are invited through BYPL’s E-Tendering portal. BSES will carry out E-
Tendering on its e-tendering portal https://srmprdportal.bsesdelhi.com. 
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Interested Non- registered bidders are requested to obtain the portal user name and 
password (if not available) for bid submission. To participate in the e-Tendering process of 
BYPL, please write a mail to the following persons mentioning your details: 
 
A) Contact Person- 
 
1. Mr Rakesh Sharma, E-mail:  Rakesh.Ku.Sharma@relianceada.com,  

2. MrVimal Kumar, E-mail:   Vimal.R.Kumar@relianceada.com,  

 
B) Bidder’s Details- 

a) Existing Vendor Code with BYPL or its Group/Associates Companies (if available): 
……………. 

b) Trade Name: …………………………. 
c) Address of Principal Place of Business: …………………………. 
d) Contact Person's Name: …………………………. 
e) Contact Person's Designation: …………………………. 
f) Contact Person's Mobile No.: …………………………. 
g) Contact Person's email ID: …………………………. 
h) Power of Attorney (POA) in favour of the mentioned Contact Person for being 

authorized to receive user ID and password on behalf of their organization. (Attach a 
copy of POA) 

 
The login ID details shall be sent through email to the email ID mentioned by you for the 
same. 
 
Bids shall be submitted in 2 (Two) parts on the assigned folder of the E-Tendering site. 
Please refer to the user manual available at https://srmprdportal.bsesdelhi.com and 
enclosed with the tender. 
 
Bids have to be mandatorily submitted only through the e-procurement portal of 
BSES Delhi. Bids submitted through any other form/ route shall not be admissible.  
 
However, documents that necessarily have to be submitted in originals like EMD or 
Tender Fee (in the form of BG/ DD as applicable) and/or any other documents 
mentioned in the tender, submission of which are required in original/hardcopy, have 
to be submitted at the BYPL office before the due date & time of submission. 
 
For submission of such documents, please mention our NIT Number and RFx number on 
the sealed envelope and drop the same in our Tender Box placed at BSES Yamuna Power 
Ltd, Reception, Ground Floor, Shaktikiran Building, Karkardooma, Delhi 110032. 
 
The sealed envelope shall be addressed to: 
 

Head of Department, 
Contracts & Material Department, 
BSES Yamuna Power Limited, 
III Floor, “A” Block, Shakti Kiran Building, 
Karkardooma, 
New Delhi-110032. 

Kindly Note: 
 

➢ The bidder has to ensure that the sealed envelope is dropped in the correct box designated 
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for bid submission only. 

➢ BYPL shall not be responsible for any wrong placement of sealed envelopes by the bidder. 

6.1.1. PART A: TECHNO- COMMERCIAL BID comprising of the following documents: 
 

Sr. No Descriptions Type of Documents 

1 Tender Fee - Demand Draft 
(Rs.1180/-) (Incl GST) 

Non-refundable demand draft or online transfer 
of the requisite amount through IMPS/ NEFT/ 
RTGS for Rs 1180/- in case the forms are 
downloaded from the website 

2 EMD In the prescribed stamp paper & format 
enclosed at Formats: Format 4.1 

3 Power-of-Attorney In the standard stamp paper & format 

4 Cover Letter Standard Format 

5 Technical Bid Submission Check 
List 

Checklist given in the index 

7 PQR Compliances Documentary evidence in support of qualifying 
criteria  

8 Signed Tender document Original Tender documents duly stamped & 
signed on each page as a token of acceptance 

10 Bid Form (Unpriced) Duly Signed Duly Signed Bid Form as per enclosed format at 
ANNEXURE – I. 

11 Acceptance of Reverse Auction Duly signed Acceptance Form For Participation 
In Reverse Auction Event as per enclosed 
format at ANNEXURE – IV 

12 Undertakings Duly signed self-undertakings as per clause 4 of 
Section 1 

13 Schedule of Deviations Duly filled and signed in enclosedFormat 4.4 

14 Communication Matrix Duly filled and signed in enclosed Format 4.5 

15 Un price Bid Duly Signed Duly Signed Un price Bid as per enclosed format 
at Section VI - PRICE BID FORMAT 

16 Organization Chart & Manpower 
Details. 

Bidder shall submit the details of Organization & 
Manpower with qualification and experience.  

 
6.1.2 PART B: PRICE BID: 
 

(a) PRICE BID shall be comprised of Prices strictly in the Format enclosed in SECTION 

VI. Any change in price bid format, or content may lead to rejection of the bid. 

(b) Price Bid will be opened after techno-commercial evaluation of all the bids and only of 

the qualified bidders. 

Note:- The Technical Bid documents (PART-A), along with the commercial terms and conditions, 

shall be submitted in the Technical RFx response folder, while the Price Bid (PART-B) shall be 

submitted in the Notes & Attachments tab of RFx. 
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6.1.3 FINANCIAL BID EVALUATION THROUGH REVERSE AUCTION: 
 
The company reserves the right to conduct Reverse Auction (RA) for finalization of contract 
hence the details of the price bid shall not be shared with bidders. The qualified bidders will 
participate in reverse auction through SAP-SRM tool. The RA process shall be governed by 
the terms and conditions enclosed as Annexure-IV in this tender document. Training/details 
shall be provided to bidders before participation in auction. In case RA is not conducted 
/concluded for any reasons, a "final no regret" financial bid in a sealed envelope will be 
called for from all qualified bidders. Notwithstanding anything stated above, the Company 
reserves the right to assess bidders’ capability to perform the contract, should the 
circumstances warrant such assessment in the overall interest of the Company. In this 
regard, the decision of the Company shall be final and binding on the bidders. 
 
 

7. TIME SCHEDULE 
 
The activities and their timelines are given hereunder which need to be adhered to by the 
bidders. 
 

S. 
No. 

Activity Description Due date 

1 
Submission of 
Technical& Commercial 
Queries, if any 

All Queries related to NIT 14.01.2025 

2 Pre-Bid Meeting Discussion on pre-bid queries 15.01.2025 at 1200 HRS IST 

3 
Submission of Techno-
Commercial & Price Bid 

Unpriced Techno-Commercial & Price 
Bid on e-Tendering platform  

24.01.2025, 15:30 HRS IST 

4 
Opening of Techno-
Commercial Bid 

➢  Online opening of PART-A  
(Techno-Commercial Bid)  
➢ Offline opening of the envelope 

containing EMD, Tender Fee, POA 
or any other documents. 

24.01.2025, 16:00 HRS IST 

5 Opening of Price Bid 

Online Opening of PART-B (Price Bid) 
of only the techno-commercially 
qualified bidders (List of qualified 
bidders will be published on our 
website) 

To be informed separately 

6 Reverse Auction(RA) RA is Mandatory. 

The schedule will be intimated 
to eligible bidders through email 
from email id: 
bypl.eauction@relianceada.com 

 

8. AWARD DECISION 
 

8.1 The company intends to award the business on the lowest bid basis, so bidders are 
encouraged to submit the bid competitively. The decision to place an order/LOI solely 
depends on the Company on the cost competitiveness across multiple lots, quality, 
delivery and bidder‘s capacity, in addition to other factors that the Company may deem 
relevant. 

8.2 The Company reserves all the rights to award the contract to one or more bidders who 
meet the execution requirement or nullify the award decision without assigning any reason 
thereof.  
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8.3 In case the performance of any contractor is found unsatisfactory during the execution 
process, the award will be cancelled and BYPL reserves the right to award the work to 
another contractor(s) who will be found eligible/fit.  

8.4 The abnormally higher or abnormally lower bids shall not be considered with respect to the 
estimated cost. The criteria decided by BYPL on this shall be final and binding on the 
bidders. 

8.5 The bidding firms are advised to quote their Margin / Administrative Service Charges 
accordingly, BYPL reserves the right to reject the bids quoted with abnormally higher or 
abnormally lower individual activity rates. The criteria decided by BYPL on this shall be 
final and binding on the bidders and will not be open for discussion under any 
circumstances. 

 

9. MARKET INTEGRITY 
We have a fair and competitive marketplace. The rules for the bidders are outlined in the Terms 
& Conditions of the tender documents. Bidders must agree to these rules prior to participating 
in the tender. In addition to other remedies available, we reserve the right to exclude a bidder 
from participating in future markets due to the bidder’s violation of any of the rules or obligations 
contained in the Terms & Conditions. Bidder(s) who violate the marketplace rules or engage in 
behaviour that disrupts the fair execution of the marketplace restricts a bidder from participation 
in future tenders of BYPL to a length of time as decided by BYPL, depending upon the 
seriousness of the violation. Examples of violations include, but are not limited to:  
 

• Failure to honour prices submitted to the market place.  

• Breach of the terms published in Request for Quotation/NIT 

• Misrepresentation of facts, submitting false and fabricating documents 

  

10. CONFIDENTIALITY 
 

All information contained in this tender document is confidential and may not be disclosed, 
published or advertised in any manner without written authorization from BYPL. This includes 
all bidding information submitted.  
 
All tender documents remain the property of BYPL and all bidders are required to return these 
documents to BYPL upon request.  
 
Bidder(s) who do not honour these confidentiality provisions will be excluded from participating 
in future bidding events. 
 
The bidder shall sign a Non-Disclosure Agreement (NDA) in the format attached in tender 
document and submit along with its bid. 
 

11. CONTACT INFORMATION 
 
Technical & Commercial clarification, if any, regarding this tender shall be sought in writing 
and sent by e-mail to the following e-mail IDs:  
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 **** 
 
 
 
 
 
 
 
 
 
 

  

Address Name/ Designation E-mail Address / Phone Number 

Technical 

BSES Office, 33KV Preet 
Vihar Grid, Karkardooma, 
Delhi-110092 

Mr. Surender Kumar 
Lead (Civil) 

Surender.C.Kumar@relianceada.com 
/011-4124 7855 

All technical queries shall also be marked copy to Commercial team 
as per the details below. 

Commercial 

C&M Dept, 
3rd Floor, A Block, 
BSES Yamuna 
Power Ltd 
Shakti Kiran Building, 
Karkardooma, New Delhi-
110032 

Mr. Vimal Kumar, 
DGM – (C&M) 

Vimal.r.kumar@relianceada.com 

/011-4124 9388 

Mr. Santosh Srivastava, 
Head – (Contracts) 

Santosh.V.Srivastava@relianceada.com 

/011-4124 9850 

Mr. Robin Sebastian, 
Head – (C&M) 

Robin.Sebastian@relianceada.com 

/011-4124 9230 
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SECTION-II 

INSTRUCTIONS TO BIDDERS (ITB) 

 

1. GENERAL 

 
BSES YAMUNA Power Ltd (BYPL), hereinafter referred to as the “Company” is desirous for 
awarding work of “Rate contract for Road Restoration civil works for Cable Laying & Cable 
Faults in BYPL” as notified in this tender document. 
 

1.1 All the Bids shall be prepared and submitted in accordance with these instructions.  

1.2 Bidder shall bear all costs associated with the preparation and delivery of its Bid, and the 

Company will in no case shall be responsible or liable for these costs. 

1.3 The Bid should be submitted by the Bidder in whose name the bid document has been issued 

and under no circumstances it shall be transferred /sold to the other party.  

1.4 The Company reserves the right to request any additional information/documents and also 

reserves the right to reject the proposal of any Bidder if, in the opinion of the Company, the 

data in support of the RFQ requirement is incomplete.  

1.5 The Bidder is expected to examine all instructions, forms, terms & conditions and 

specifications in the Bid Documents. Failure to furnish all information required in the Bid 

Documents or submission of a Bid not substantially responsive to the Bid Documents in every 

respect may result in rejection of the Bid. However, the Company’s decision regarding the 

responsiveness and rejection of bids shall be final and binding without any obligation, financial 

or otherwise, on the Company. 

1.6 The company reserves the right to split the order among various successful bidders inany 

manner it chooses without assigning any reason whatsoever. 

 

2. SCOPE OF WORK 
 

Detailed specification/scope of work is provided in Section-V of this tender document. 
 

3. DISCLAIMER 
 

3.1. This NIT is not an agreement and further it is neither an offer nor an invitation by BYPL to 
bidders or any other person for the award of the contract. The purpose of this NIT is to provide 
bidders with information that may be useful to them in the preparation and submission of their 
bids. 
 

3.2. This Document includes statements, which reflect various assumptions, which may or may not 
be correct. Each Bidder should conduct its own estimation and analysis and should check the 
accuracy, reliability and completeness of the information in this Document and obtain 
independent advice from appropriate sources in their own interest. 
 

3.3. Neither Company nor its employees will have any liability whatsoever to any Bidder or any 
other person under the law or contract, the principles of restitution or unjust enrichment or 
otherwise for any loss, expense or damage whatsoever which may arise from or be incurred or 
suffered in connection with anything contained in this Document, any matter deemed to form 
part of this Document, provision of Services and any other information supplied by or on behalf 
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of Company or its employees, or otherwise arising in any way from the selection process for the 
Work. 
 

3.4. Though adequate care has been taken while issuing the Tender document, the Bidder should 
satisfy itself that the Documents are complete in all respects. Intimation of any discrepancy 
shall be given to this office immediately.  
 

3.5. This Document and the information contained herein are Strictly Confidential and are for the 
use of only the person(s) to whom it is issued. It may not be copied or distributed by the 
recipient to third parties (other than in confidence to the recipient ‘s professional advisors).  
 

3.6. It shall be deemed that by submitting a bid, a bidder agrees to release BYPL and its 
employees, agents and advisors irrevocably unconditionally fully and finally from any and all 
liability for any claims losses damages costs expenses or liabilities in anyway related to or 
arising from the exercise of any rights and all performance of any obligations under this NIT 
and or in connection with the bid process to the fullest extent permitted by applicable law and 
waives any and all rights and all claims it may have in this respect whether actual or contingent 
whether present or in the future  
 

3.7. BYPL and its employees and advisors also accept no liability of any nature whether resulting 
from negligence or otherwise arising from reliance of any bidder upon the contents of this 
NIT.BYPL may in its absolute discretion but without being under any obligation to do so, update 
amend or supplement the information assessment statement or assumptions contained in this 
NIT. 
 

3.8. The issue of this tender document does not imply that BYPL is bound to qualify any bidder or to 
award the contract to any bidder. BYPL reserves the right to reject all or any of the bids without 
assigning any reasons whatsoever. 

 

4. COST OF BIDDING 
 

The Bidder shall bear all cost associated with the preparation, submission and processing of its 
Bid and the company will in no case be responsible or liable for the costs. 
 

5. TENDER DOCUMENTS 
 

5.1. The Scope of Work, Bidding Procedures and Contract Terms are described in the Bidding 
Documents. In addition to the covering letter accompanying Bidding Documents, the Bidding 
Documents include:  

 
 “Check List, Sections, Annexure& Formats as elaborated in CONTENT of this NIT.” 

 
5.2. The bidder is expected to examine the tender documents, including all Instructions, Forms, 

Terms and Specifications. Failure to furnish all information required by the tender documents or 
submission of a bid not substantially responsive to the tender documents in every respect may 
result in the rejection of the Bid.  
 

6. AMENDMENT OF TENDER DOCUMENTS 
 

6.1. At any time prior to the deadline for submission of Bids, the Company may for any reason(s), 
whether at its own initiative or in response to a clarification requested by a prospective Bidder, 
alter/amend/modify the tender documents by corrigendum /amendment.  
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6.2. The corrigendum/amendment shall be part of the tender document, pursuant to Clause 5.1, 
and it will be notified  

 (a) by way of uploading the corrigendum/amendment on BSES website (in case of public 
tender),  

 (b) in writing by e-mail to all the Bidders who have received the Bidding Documents by email. 
(in case of limited tender) 

  
 All such corrigendum & amendments will be binding on the bidders.  

 
6.3. In order to provide prospective Bidders a reasonable time in which to take the Amendment into 

account in preparing their Bids, the Company may, at its discretion, extend the deadline for the 
submission of Bids.  

 

7. PREPARATION OF BIDS & LANGUAGE 
 
 The Bid prepared by the Bidder, and all correspondence, documents etc. relating to the Bid 

exchanged by the Bidder and the Company shall be written in English Language. Any printed 
literature furnished by the Bidder may be written in another language, provided that this 
literature is accompanied by English translation, in which case, for purposes of interpretation of 
the Bid. In case of ambiguity in the English translation, the interpretation of the Company with 
regard to translation will be final. 

 
8. DOCUMENTS COMPRISING THE BID 

 
 The Bid prepared and submitted by the Bidder shall comprise the following components:  
 

(a) Techno-Commercial Bid & Price Bid as elaborated in RFQ. (STRICTLY AS PER FORMAT)  
(b) All the Bids must be accompanied with the required EMD &Tender Fees against each tender.  

 
9. BID FORM 

 
 The Bidder shall complete the “Original” Bid Form and submit it along with details mentioned in 

the Techno-Commercial bid (without filling the price). 
 

10. BID PRICES 
 

 Bidders shall quote for the entire Scope of work with prices for individual items. The bidder is 
required, at his expense, to obtain all the information he may require to enable him to submit 
his tender including necessary visits to the site to ascertain the local conditions, procurement of 
necessary materials, labour, etc., requirements of the local/government/public authorities in 
such matters. 

 

11. BID CURRENCIES 
 

Prices shall be quoted in Indian Rupees Only. 
 

12. PERIOD OF VALIDITY OF BIDS 
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12.1. Bids shall remain valid & open for acceptance for a period of 180 days from the date of opening 
of the Bid.  

 
12.2. Notwithstanding above, the Company may solicit the Bidder‘s consent to an extension of the 

Period of Bid Validity and the bidder shall be liable to extend the same at the sole cost and 
consequences of the bidder and no claim from the company in this regard shall be maintainable. 

 

13. ALTERNATIVE BIDS 
 

Bidders shall submit Bids, which comply with the Tender Documents. Alternative Bids will not be 
considered. The attention of Bidders is drawn to the provisions regarding the rejection of Bids in 
the terms and conditions, which are not substantially responsive to the requirements of the 
Tender Documents.  

 

14. FORMAT AND SIGNING OF BID 
 

14.1. The original Bid Form and accompanying documents (as specified in Clause 9.0), clearly marked 
"Original Bid", must be received by the Company at the date, time and place specified in Section-
I, RFQ. 

 
14.2. The original copy of the Bid shall be typed or written in indelible ink and shall be signed by the 

Bidder or a person or persons duly authorized to sign on behalf of the Bidder. Such authorization 
shall be indicated by written Power-of-Attorney accompanying the Bid. All pages of the bid shall 
be signed by the signatory accompanied with seal of the Agency. 

 
14.3. The Bid shall contain no interlineations, erasures or overwriting except as necessary to correct 

errors made by the Bidder, in which case such corrections shall be signed by the person or 
persons signing the Bid. 

 

15. SEALING AND MARKING OF BIDS 
 

Not applicable. 
 

16. DEADLINE FOR SUBMISSION OF BIDS 
 

16.1. The Original bid must be timely received by the company at the address specified in Section–I, 
RFQ. 

 
16.2. The Company may, at its discretion extend the deadline for the submission of bids by amending 

the Tender Documents in accordance with Clause 6.0, in which case all rights and obligations 
of the Company and Bidders previously subject to the deadline will thereafter be subject to the 
deadline as extended. 
 

17. ONE BID PER BIDDER 
 

Each Bidder shall submit only one Bid by itself. A Bidder who submits or participates in more 
than one Bid will cause all those Bids to be rejected.  

 

18. LATE BIDS 
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Any Bid received by the Company after the deadline for submission of Bids prescribed by the 
Company, pursuant to Clause 16.0, will be declared "Late" and rejected and returned unopened 
to the Bidder.  

 

19. MODIFICATIONS AND WITHDRAWAL OF BIDS 
 

The Bidder is not allowed to modify or withdraw its Bid after the due date of bid submission.  
 

20. EVALUATION OF BID 
 

20.1. The bids will be evaluated techno-commercially on compliance to tender terms and 
 Conditions.  
 

20.2. BYPL reserves the right to ask the bidders to provide any additional information including 
breakup of the prices as quoted by them against line items.  

 

21. CLARIFICATION OF BIDS 
 

 To assist in the examination, evaluation and comparison of Bids, the Company may, at its 
discretion, ask the Bidder for a clarification of its Bid. All responses to requests for clarification 
shall be in writing and no change in the price or substance of the Bid shall be sought, offered or 
permitted 

 

22. PRELIMINARY EXAMINATION OF BIDS / RESPONSIVENESS 
 

22.1. Company will examine the Bids to determine whether they are complete, whether any 
computational errors have been made, whether required sureties have been  furnished, whether 
the documents have been properly signed, and whether the  Bids are generally in order.  
 

22.2. Arithmetical errors will be rectified on the following basis. If there is a discrepancy between the 
unit price and the total price per item that is obtained by multiplying the unit price and quantity, 
the unit price shall prevail and the total price per item will be corrected. If there is a discrepancy 
between the Total Amount and the sum of the total price per item, the sum of the total price per 
item shall prevail and the Total Amount will be corrected.  
 

22.3. Company will determine the substantial responsiveness of each Bid to the Tender Documents 
including execution capability and acceptable quality of the services  offered. A substantially 
responsive Bid is one, which conforms to all the terms and  conditions of the Tender 
Documents without deviation.  
 

22.4. Bid determined as not substantially responsive will be rejected by the Company and may not 
subsequently be made responsive by the Bidder by correction of the non-conformity. 

 

23. EVALUATION AND COMPARISON OF BIDS 
 

23.1. The evaluation of Bids shall be done based on the delivered cost competitiveness 
 basis. 

 
23.2. The evaluation of the Bids shall be a stage-wise procedure. The following stages are 
 identified for evaluation purposes: In the first stage, the Bids would be subjected to a 
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 responsiveness check later on the Techno-Commercial Proposals and the 
 Conditionality of the Bidders would be evaluated. 
 

Subsequently, the Financial Proposals along with Supplementary Financial Proposals, if 
any, of Bidders with Techno-commercially Acceptable Bids shall be considered for final 
evaluation.  

 
23.3. The Company's evaluation of a Bid will take into account, in addition to the Bid price,  the 

following factors, in the manner and to the extent indicated in this Clause:  
(a)  Contract completion schedule  
(b)  Conformance to Qualifying Criteria  
(c)  Deviations from Tender Documents  
(d) Conformity and compliance to the conditions/details provided in pre-bid  meeting 
(e) Change in the quantity from mentioned in the tender 

 
23.4. The cost of all quantifiable deviations and omissions from the specification, terms and 
 conditions specified in Tender Documents shall be evaluated.  

 
23.5. The Company will make its own assessment of the cost of any deviation for the  purpose of 

ensuring fair comparison of Bids. 
 
23.6. Adjustments in price, if any, based on the above procedures, shall be made for the 
 purposes of comparative evaluation only to arrive at an “Evaluated Bid Price”. Bid 
 Prices quoted by Bidders shall remain unaltered.  
 

24. CONTACTING THE COMPANY 
 
24.1. From the time of Bid opening to the time of contract award, if any Bidder wishes to  contact the 

Company on any matter related to the Bid, it should do so in writing.  
 

24.2. Any effort by a Bidder to influence the Company and/or in the Company‘s decisions in respect 
of Bid evaluation, Bid comparison or Contract Award, will result in the rejection of the Bidder‘s 
Bid.  

 

25. THE COMPANY ’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY 
OR ALL BIDS 

 
The Company reserves the right to accept or reject any Bid and to annul the Bidding process and 
reject all Bids at any time prior to award of Contract, without thereby incurring any liability to the 
affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the 
grounds for the Company‘s action.  
 

26. AWARD OF CONTRACT 
 

The Company will award the Contract to the successful Bidder whose Bid has been determined 
to be the lowest-evaluated responsive Bid, provided the Bidder has been determined to be 
qualified to satisfactorily perform the Contract. Company reserves the right to award order to 
other bidders in the tender, provided it is required for need ofthe work. The full or part of the 
contract may be awarded to other bidder(s) on differential rates. 

 

27. THE COMPANY’S RIGHT TO VARY QUANTITIES 
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The Company reserves the right to vary the quantity i.e. increase or decrease the Numbers/ 
quantities without any change in terms and conditions before the award of Contract. Further 
BYPL may increase or reduce the area/ scale of operations / increase or decrease the Numbers/ 
quantities after the start of work execution under the contract and the size of contract / contract 
value shall be adjusted accordingly. In case of decrease in base resources decided mutually 
then contract value will be adjusted accordingly. 

 

28. LETTER OF INTENT/ NOTIFICATION OF AWARD 
 

The letter of intent/ Notification of Award shall be issued to the successful Bidder whose bids 
have been considered successful for the award of work/order.  

 
The successful Bidder shall be required to furnish acceptance of LOI / notification of award within 
7 days of issue of the letter of intent /Notification of Award by the Company.  

 

29. CORRUPT OR FRAUDULENT PRACTICES 
 

29.1. The Company requires that the Bidders observe the highest standard of ethics during the 
entire period of work execution under the Contract. In pursuance of this policy, the Company:  

 
(a) Defines, for the purposes of this provision, the terms set forth below as follows:  

 
"Corrupt practice" means behaviour on the part of officials in the public or private sectors by 
which they improperly and unlawfully enrich themselves and/or those close to them, or induce 
others to do so, by misusing the position in which they are placed, and it includes the offering, 
giving, receiving, or soliciting of anything of value to influence the action of any such official in 
the procurement process or in contract execution; and "Fraudulent practice" means a 
misrepresentation of facts in order to influence a award process or the execution of a contract 
to the detriment of the Company, and includes collusive practice among Bidders (prior to or 
after Bid submission) designed to establish Bid prices at artificial non-competitive levels and 
to deprive the Company of the benefits of free and open competition. 
 

(b) Will reject a proposal for award if it determines that the Bidder recommended for award has 
engaged in corrupt or fraudulent practices in competing for the contract in question; 
 

(c) Will declare a firm ineligible either indefinitely or for a stated period of time, to be awarded a 
contract if it at any time determines that the firm has engaged in corrupt or fraudulent 
practices in competing for, or in executing, a contract.  

 
29.2. Furthermore, It shall be the responsibility of the Bidders to read, understand and be aware of 

the provision stated in the Terms and Conditions of the tender before participating in the 
tender. 
 

30. PROCESS TO BE CONFIDENTIAL 
Information relating to the examination, clarification, evaluation and comparison of Bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such process. Any effort by a Bidder to influence the 
Company's processing of Bids or award decisions may result in the rejection of the Bidder's Bid.  

***** 
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SECTION – III: 

SPECIAL TERMS & CONDITIONS (SCC): 

These Special Terms and Conditions of Contract (SCC) shall be read in conjunction with the Terms 

and Conditions of the Contract, General Conditions of Contract (GCC), Scope of Work and other 

documents forming part of the contract wherever the context so requires. Notwithstanding the 

subdivision of documents into separate sections and volumes, every part of each such document 

shall be deemed to be supplementary to and complementary of every other part. 

 

1. DEFINITIONS 
 

1.1. Engineer-in-charge (EIC) / Officer-in-charge (OIC) 

 
The term “Engineer-in-charge (EIC)" / “Officer-in-charge (OIC)” shall mean the Company's 

nominated representative for the purpose of supervision of the execution of the Contract. The 

same shall be mentioned in the Contract.  

 

2. SCOPE OF WORK 
 

The scope includes providing services as per the detailed scope of work as enumerated in 

Section-V. 

 

3. EFFECTIVE DATE, TIME AND VALIDITY 
 

3.1. The order/agreement shall become effective for all purposes from the date specified in the 
agreement or from the date of order issuance (as applicable) and will remain in force for an 
initial period of one (1) year, with the provision for further extension by another one (1) year 
under the same terms and conditions, subject to satisfactory performance. 
 

3.2. The extension of the agreement shall be the sole prerogative of BYPL. BYPL reserves the 
right to renew/extend the agreement. 

 
3.3. Illustrative Conditions for Renewal and Extension of Agreement Beyond Agreement 

Duration: 
 

BYPL, at its sole discretion, may consider the renewal or extension of the agreement beyond 
its original term. Any decision regarding an extension, if contemplated, will be made at least 
one month prior to the agreement's expiration. However, BYPL also reserves the right to 
renew the agreement even within one month of its expiration. BYPL further reserves the right 
to decline any renewal or extension beyond the original agreement duration 
 

3.4. BYPL shall notify the Contractor of any possible extension or request the Contractor to 
furnish additional information, as may be required, for granting such extension. 
 

4. ORDER VALUE 
The value of the Contract will be contracted out based on finalized rates. 
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The rates shall remain firm and fixed for the entire period of the contract. They shall not be 
subject to escalation and any increase in the amount due to-. 
 

(a) increased labour costs including minimum wages or costs related to 
vehicles/materials/ other equipment provided,  

(b) changes in insurance premiums, and/or 
(c) changes in legislation or regulations relating to the Service. 
 

5. RATES & ESCALATION 
 

5.1. The rates will remain firm and fixed for the entire duration of the contract and are not subject to 
escalation or increases on any account/reason(s) whatsoever. 

 
5.2. The rates set out above are also inclusive of reasonable incidental expenses incurred by the 

Contractor on the following: 

i) Cost of Labor, tackles and supervision. 

ii)  All taxes and levies, including but not limited to, GST, work contract tax, etc as 
applicable during the currency of the contract. 

iii)  Conveyance of the Contractor's employees up to place of work and/ or from one 
place to another place for carrying out the job. 

iv) Rates shall be valid for all heights and locations. 
vi)  All other expenses incidental to the job. 
vii)  The Company shall pay only once against the service provided irrespective of the 

fact that the Contractor might have to take more than one attempt for providing the 
service. 

viii) Compliance with all labour laws including Minimum Wage Act, Bonus Act etc in 
respect of employees engaged by the Contractor for the discharge of services as per 
this agreement. 

 

5.3. No idle labour charges will be admissible in the event of any suspension of work by the 
company or stoppage caused in the work resulting in contractors’ labour or equipment being 
rendered idle due to any cause at any time. 
 

6. CONTRACT CUM PERFORMANCE SECURITY BANK GUARANTEE 
(CPBG) 

 
6.1. The contractor shall furnish the CPBG in the prescribed format within 15 days from the date 

of issue of the LOI / Work Order for the due performance of the provisions of Work 
Order/Agreement. 

 
6.2. The CPBG shall be 5% (Five percent) of the initial average annual contract value inclusive of 

taxes & duties and shall be valid till the defect liability period plus additional three (3) months 
towards the claim period. 
 

6.3. If the contract value increases by more than 5%, the contractor shall enhance the CPBG 
value @5% of the enhanced contract value.  
 

6.4. The CPBG shall be issued from any nationalized/scheduled bank as per company format. 
 

6.5. The Company shall reserve the right to invoke the CPBG unconditionally and without 
recourse to the Contractor, if there is failure to perform any part of the Agreement for 
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whatsoever reason. This clause is pertaining to performance of contractual obligations and 
the decision of Company shall be final in this regard. 
 

6.6. In the event of any claim or any other outstanding Contractual obligations remaining 
unfulfilled, the Contractor shall be required to extend the CPBG till the settlement of all 
claims and completion of all Contractual obligations at the cost and consequences of 
contractor.  
 

6.7. In the event, in Company’s sole judgment, the Contractor has fulfilled all its obligations under 
this Agreement, The CPBG shall be released without any interest after the expiry of CPBG 
and its claim period as mentioned above upon compulsory submission of i) No Demand 
Certificate ii) Indemnity Bond iii) Work completion certificate issued by BYPL iv) NOC issued 
by BYPL compliance cell 
 

6.8. If the CPBG is or becomes invalid for any reason (other than its expiry), the Contractor shall 
immediately notify the Company/BYPL and provide within five (5) days a replacement CPBG 
in the form set out in the Contract/Agreement.  
 

6.9. Not later than sixty (60) Business Days before the expiry of the CPBG, the Contractor shall, 
upon request of the Company/BYPL obtain an extension of the validity of such CPBG for the 
period stated in such request by the Company/BYPLand provide a copy of such renewed 
CPBG.  
 

6.10. It is the contractor’s responsibility to incur charges/costs to maintain and for extension of 
CPBG without claiming reimbursement from the company/BYPL. 

 

7. PAYMENT TERMS 
 
 

8.1.  FOR CABLE LAYING: The 80% payment shall be released on a pro-rata basis after the 
completion of work & certification of the same by Engineer in charge. A balance 10% 
payment shall be released after clearance by Third Party Quality Agency (TPQA). The 
final 10% payment shall be retained as security money. This payment will be released 
after the completion of the defect liability period or against the submission of a PBG of 
an equivalent amount. 

 

FOR CABLE FAULT: The 90 % payment shall be made after satisfactory execution of 
the work within 30 days from the date of receipt of bill at our KKD office. The work to be 
certified by concern Engineer In- charge by certifying that the work has been completed 
in full satisfaction of all relevant clauses applicable under the work order. A balance 
10% payment shall be released after clearance by Third Party Quality Agency (TPQA). 
The measurement sheet clearly indicating the fault ID/Shut down ID as per OMS 
against each work should be submitted along with proper check list.  

 
The payment to the contractor will be released only after the satisfactory completion of the 
road restoration work and against certification/ NOC for the same issued by the EIC/ TPQA, 
whichever is applicable. 
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8.2. The contractor shall submit the original bill (hard copy) along with all supporting documents to 
the Vendor Support Cell of BYPL. The bills shall be made in favour of BSES Yamuna Power 
Ltd, Shakti Kiran Building, Karkardooma, Delhi. 

 
8.3. Company shall make payments, without any interest/charges and after deduction of taxes, 

penalties etc. as applicable, against the bills within 30 days from the date of receipt of the bills, 
duly verified and certified by the Engineer-in-Charge. 
 

8.4. Notwithstanding anything with the release of payment of bills by the Company to the 
Contractor, the Contractor shall at all times ensure the due and timely payment of wages to all 
persons, including workmen, employed by the Contractor pursuant to this Agreement and 
compliance with other applicable statutory requirements within time limits. Nothing contained 
herein shall establish any link between release of payment of the bill by the Company to the 
Contractor and the payment of any salary, wages or any other dues whatsoever by the 
Contractor to its employees and workmen. 
 

8.5. The company may modify the procedure for the submission of bills. The Contractor shall be 
obliged to submit its bill as per the procedure stipulated by the company from time to time. 

 

 

8. INSURANCE 
 

The contractor shall take suitable insurance policy for its men and materials (GPA, 
Mediclaim policy, Workmen Compensation Policy etc.) as listed below for the resources 
deployed by them: 

 
8.1. Group Personal Accident Insurance: 

Before commencing the execution of the work the Contractor shall take Accidental insurance 
policy for the staff engaged/deployed by him for the work under agreement, to insure against 
any loss of life which may occur during the agreement for the work of the Company. The 
policy shall have coverage of Rs. 15 Lakh (Table C- Death + Permanent Total Disability + 
Partial permanent Disability due to external accidents). Permanent total disability coverage 
shall be 125% of the basic sum assured of Rs 15 Lakh. 
 
The Contractor shall be responsible for on the spot same day claim settlement with the 
victim's legal heirs without waiting for settlement by insurance claim and without any liability 
on BYPL. The premium amount for both the above policies shall be borne by the Contractor. 
The Contractor shall furnish copy of policy within 15 days of start of work under the contract. 

 
8.2. Group Medical Coverage (GMC) Insurance Policy: 

 
Contractor shall take a Group Medical Coverage (GMC) insurance policy including family 
floater of minimum sum assured value Rs. Two (2) lakhs for the resources who are not 
covered under ESI. Recovery of premium of GMC Insurance shall be as per bidder company 
policy  

 

8.3.  Comprehensive Marine Storage cum Erection insurance policy: 
Company shall take at his own cost Comprehensive Marine Storage cum Erection insurance 
policy for the total work. However, Contractor shall take at his own cost third party insurance 
and other suitable insurance policy for his own men and materials. Please note that these 
insurance policies shall be taken in consultation with the company and a copy of the such 
insurance policies shall have to be furnished to company within 15 days of the date of 
LOI/Order.  
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8.4.  For all the insurance policies (whether taken by the Company or Contractor), the  Contractor 
shall be responsible for settlement of claims with the underwriters  without any liability on the 
company and will arrange replacements / rectification expeditiously without a waiting 
settlement of insurance claim, at contractor’s own cost and this shall not entitle the 
Contractor for any extension of time. 
 

9. PENALTY 
 

a) Penalties related to HR issues shall be applicable as defined in GCC.  
b) Penalty for non-compliance of statutory regulations shall be applicable as defined in GCC.  
c) Penalty for failure in performance of task under the agreement shall be applicable as defined in 

GCC.  
d) Penalty for violation of safety & quality norms shall be applicable as defined in Annexure-III, 

EHS Conditions of the Contract.  
e) Total aggregated Liquidated Damages and Penalty against various clauses of the contract shall 

be limited to a maximum of ten (10) % of the Contract Value. 
 

10. GUIDELINES REGARDING INSPECTION & MAINTENANCE OF PITS 
/DUG AREA WHILE DOING WORK AT SITE IN BYPL AREA 
 

The contractor shall ensure strict compliance of the following directions: 
a) The sites of all manholes, pits, holes, tanks or any other opening in the ground of any 

kind shall be regularly inspected and maintained. 
b) Schedule and protocols of inspections and maintenance shall be drawn up and notified to 

BYPL. 
c) These sites shall be cordoned off to render them inaccessible to the public. 
d) The existence of these sites shall be clearly & visibly marked by the display of 

signboards/ signages. 
e) If they are required to be covered, it shall be ensured that the covers are in place. 
f) If required, as per law, prior permission from authorities shall be secured before the 

commencement of work. 
 
The Execution contractor shall solely be responsible for all the preventive and protective 
environmental steps as per guidelines. Any violations from the above guidelines has been 
viewed very seriously by the authorities. The contractor is liable for the penalties / other 
action by the authorities, the contractor shall indemnify BYPL its 
employees/directors/associates from all liabilities/penalties/claims including litigation 
expenses on this account. 
 

11. DERC GUIDELINES & REGULATIONS 
 

The bidder shall make themselves fully aware & familiarised with prevailing DERC 
guidelines/regulations. 
 

12. DEFECT LIABILITY PERIOD: 
 

The defects liability period shall be 12 (Twelve) calendar months from the date of the 
successful completion of the contract as certified by the EIC including any extension(s) of 
time that may have been granted to the Contractor under the scope of this Contract. In case 
any defect in the work is observed during the defect liability period, the same shall be rectified 
by the Contractor at his own cost including the supply of all materials (as per prevailing rates), 
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labour, equipment and any other appliance in this regard for the fulfilment of all obligations 
under the Contract and to the satisfaction of the Company. 

 
 

***** 
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SECTION – IV 
 

GENERAL TERMS &CONDITIONS(GCC) 
 

This GCC shall form an integral part of the Agreement and will be of full force and effect as if they 
were expressly set out in the body of the Agreement. 
 
Reference to any legislation or law to any provision thereof shall include references to any such 
law as it may, after the date hereof, from time to time, amended, supplemented or re-enacted, and 
any reference to a statutory provision, shall include any subordinate legislation made from time to 
time under that provision. 

 

1. DEFINITION & INTERPRETATION 
1.1 Definition 
 In the Agreement (as defined below) the words and expressions defined below shall have 

the meanings assigned to them herein except where the context requires otherwise: 
1.1.1 “Accounting Year” means the financial year commencing from 1 April of any calendar year 

and ending on 31 March of the next calendar year.  
1.1.2 “Applicable Laws” means all Law / Laws in force and effect, as of the date hereof and which 

may be promulgated or brought into force and effect hereinafter in India including any 
revisions, amendments or re-enactments including without limitation regulations, rules and 
notifications made there under and judgments, decrees, injunctions, writs and orders of any 
court or regulators or quasi-judicial body or any appropriate authorities, as may be in force 
and effect during the subsistence of the Contract. It includes Law/Laws of Country/State 
legislation, statues, ordinance, notification, circular, regulations and other Laws, and bye 
Laws of any legally constituted public authority. 

1.1.3 “Change in Law” means the occurrence of any of the following after the execution of 
agreement: 
(i) The enactment of any new Indian Law; 
(ii) The repeal, modification or re-enactment of any existing Indian Law;  
(iii) The commencement of any Indian Law which has not entered into effect until the date 

of performance the Contract;  
(iv) Change in the interpretation or application of any Indian Law by a court as compared 

to such interpretation or application twenty-eight (28) days prior to the last date of 
submission of Tender;  

(v) It also includes changes in the tax rates upward or downward.  
1.1.4 “Change in Service” means any addition to, deletion from, suspension of or other 

modification, to the Services, or to the quality, function or as delineated in this agreement, 
including any such addition, deletion, suspension or other modification, which requires a 
change in one or more of the service specification and the completion schedule.  

1.1.5 “Communication” means instruction or information or written notice issued on letter head or 
through electronic mail exchange between Parties and excludes verbal or short messaging 
services (SMS). The notice shall be served by delivering a copy by electronic mail, or 
registered post/speed post etc. Unless otherwise stated in the agreement, all 
communications to be given under the Contract shall be in writing. Communication may be 
sent to competent authority or authority delegated to such officer/employee. 
Communication shall be on letter head of Party signed by competent authority/authorized 
signatory of the Party. 

1.1.6 “Company/Owner/Purchaser/First Party " the terms used in this agreement shall refer to 
BSES YAMUNA Power Limited (BYPL) having its office at Shakti Kiran Building, 
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Karkardooma, Delhi-110032 and shall include its authorized representatives, agents, 
successors and assignees 

1.1.7 “Contractor/Agency/Vendor” means the successful bidder to whom this Agreement is 
awarded. It is entity named in the Execution Cover and includes assignees, administrator, 
executors, successors, associated company/subsidiary/joint venture/firm/representative of 
the Contractor. It is also termed as ‘Contractor’ or ‘Agency’. 

1.1.8 Contract” /” Agreement/”Work Order” means the agreement between the Company and the 
Contractor for the performance of the Services, including the Contract / Agreement/ Work 
Order duly signed and executed between the Parties, the letter of acceptance, the 
Conditions of Contract, the schedules, Annexures, the Company/BYPL’s requirements, 
including but not limited to the tender, other tender documents and such further documents 
which are listed in the Contract / Agreement/Work Order and includes any amendment 
thereto made in accordance with the provisions hereof giving binding effect to the terms 
and conditions agreed by the Parties. This includes Work Order / Letter of Intent(LOI) 
issued to the Contractor by the Company/BYPL. 

1.1.9 “Agreement Period” shall mean duration of Services to be performed and includes 
extension thereof after mutual consent of both Parties. 

1.1.10 “Agreement Value/Consideration” means the price of the defined Services including taxes 
payable to the Contractor for the performance of the Services subject to such additions 
thereto and deductions there from as may be made under the provisions of this Agreement. 
The Agreement Value is in consideration of providing the Service by the Contractor as per 
scope of work and as per Service specifications stipulated in the Agreement; the 
Agreement Value includes all and any fees, charges, local cess, taxes (GST and Income 
Tax), levies together with all cost and expenses. The Agreement Value may also term as 
‘Service Fee(s)’ or ‘Agreement fees’/Consideration elsewhere in the Agreement. Agreement 
Value is fixed lump sum for the Agreement Period unless mentioned in Agreement 
elsewhere.  

1.1.11 “Force Majeure” shall have the meaning as ascribed in this agreement and annexures 
thereto.  

1.1.12 “Good Industry Practice” means the exercise of the highest degree of skill, diligence, 
prudence and foresight in compliance with the obligations under the Contract which would 
be expected from a skilled and experienced Contractor engaged, being internationally 
accepted and customized in day to day performance in industry including for the supply of 
Manpower.  

1.1.13 “HSE Conditions” shall mean the BYPL’s health, safety and environment conditions 
containing the requirements and conditions to be met with respect to safety, health and 
environment.  

1.1.14 “KPI” shall mean Key Performance Indicator as set out in the Contract/Agreement, its 
schedules/annexures etc. The performance of the Manpower employed by the Contractor 
for execution of Services shall be measured through KPI. The payment to Contractor shall 
be based on Manpower’s performance as measured through KPI. It includes metrics in 
numerical, frequency and measuring process. Total manpower shall be monitored & 
calculated skill wise but it will be cumulative on monthly basis  

1.1.15 “Manpower” means a person/s, labour (including Contractor’s staff / personnel) known, 
introduced, security personnel employed and deployed by the Contractor in Contractor’s 
provision of the Services who has skill, efficiency and mannerism to execute, perform 
Services under this Contract as per Scope Of Work of the Contract. The Manpower 
deployed shall have valid licenses, PAN card details / KYC information. 

1.1.16 “Contract cum Performance Bank Guarantee (CPBG)” means the bank guarantee to be 
procured in accordance with terms of agreement for the performance of the Contractor’s 
obligations under the Contract. The CPBG format is furnished in the Annexure, annexed to 
agreement.  
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1.1.17 “Service(s)” / “Works” shall mean Company/BYPL’s requirements describing in detail 
including the nature of the Services and activities to be performed by the Contractor and its 
Manpower, in accordance with specifications, the duration of such requirement, and 
Services performed, the expected time of commencement and completion, detailed 
responsibilities and other relevant particulars. It is ‘scope of work’ which is to be executed, 
performed successfully and satisfactorily by the Contractor in accordance with the Contract 
and ancillary services as may be Communicated by the BYPL from time to time under the 
Contract Period.  

1.1.18 “Site” means the designated place/office or establishment or construction site, office, 
branch, including right of way and/or places provided by the BYPL where the Services is to 
be executed and any other place as may be specifically designated in the 
Contract/Agreement as forming part of the Site or designated as such by the 
Company/BYPL.  

1.1.19 “Sub-Contractor” means a Sub-Contractor whom a part of the Contract is Sub Contracted 
by the Contractor with the prior written approval of the Company/BYPL, and the permitted 
legal successors in title to such person, but not any assignee of such person.  

1.1.20 “Sub-Contract” shall mean obligations under the Contract have been awarded by the 
Contractor to Sub-Contractor.  

1.1.21 “Tax Invoice” / “Running Bill”/ “Pro-rata Bill” shall have the meaning described to it under 
GST Laws.  
 

1.2 INTERPRETATION 
In the Contract except where the context requires otherwise: 

1.2.1 Words indicating one gender include all genders  
1.2.2 “Written” or “in writing” means hand-written, written, or electronically made and resulting in 

a permanent record  
1.2.3 Any reference to any provision of an act of Parliament or of a state legislature shall be 

construed, at the particular time, as including a reference to any modification, extension or 
re-enactment thereof, to all instruments, orders or regulations then in force  

1.2.4 The singular shall include plural and vice versa, and words denoting natural persons shall 
include partnerships, firms, companies, corporations, joint ventures, trusts, associations, 
organizations or other entities  

1.2.5 The headings are inserted for convenience and shall not limit, alter or affect the meaning of 
the Contract.  

1.2.6 The terms defined in schedule and the BYPL's Requirements shall have the same meaning 
ascribed thereto when used elsewhere in the Contract and vice versa;  

1.2.7 The words “include” and “including” shall be construed without limitation  
1.2.8 The schedules/annexures shall form an integral part of the Conditions of Contract and shall 

be in full force and effect as though they were expressly set out in the body of the 
Conditions of Contract.  

1.2.9 The word “consent” wherever used, shall mean prior written consent; 
1.2.10 In the event any portion or all of the Contract is held to be void or unenforceable, the 

Parties agree to negotiate in good faith to arrive at an amicable understanding which shall 
accomplish the intent of the Parties as originally set forth in the Contract;  

1.2.11 No failure on the part of any Party to exercise, and no delay in exercising, any right 
hereunder shall operate as a waiver thereof, and no single or partial exercise of any such 
right shall preclude any other or further exercise thereof or the exercise of any other right  

1.2.12 References to recitals, Articles or schedules in the Contract shall, except where the context 
otherwise requires, be deemed to be references to recitals, Articles and schedules of or to 
the Contract; and  

1.2.13 In case the day on or by which any thing is to be done is not a Business Day, that thing 
must be done on or by the immediately occurring next Business Day  
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2. PRIORITY OF CONTRACT DOCUMENTS 
 

The several documents forming the Agreement are to be taken as mutually explanatory of one 
another, but in case of ambiguities or discrepancies, the same shall be explained and adjusted by 
the company, who shall, accordingly, issue suitable instructions thereon to the Contractor. In such 
event, unless otherwise provided in the agreement or explained by way of instructions by the 
company, as mentioned above, the priority of the documents forming the Agreement shall be as 
follows: 

(i)  Contract Agreement/Work Order. 
(a) Special Conditions of Contract  
(b) General Conditions of Contract  

(ii) The Letter of Acceptance/ Intent 
(iii) Agreed Minutes of the Tender Negotiation Meetings 
(iv) Agreed Minutes of the Tender Technical Meetings 
(v)  The Priced Bill of Quantities 
(vi) The Technical Specifications / Scope of work 
(vii) The Tender document, including all Appendices and/or Addenda, Corrigendum the 

latest taking precedence. 
 

In the event of any conflict between the above-mentioned documents, the more stringent 
requirement or conditions that shall be favourable to the company shall govern and the decision of 
the company/BYPL shall be final and binding upon the parties. 

 
3. AMENDMENT 

 
Any modification, amendment or other change to the Agreement shall be affected only by a written 
instrument signed by the authorized representatives of both, the Company and the Contractor. 

 

4. LANGUAGE AND MEASUREMENT 
 

All correspondence and documents relating to this order placed on the Contractor shall be written in 
English language. Metric System shall be followed for all dimension, units etc.  

 

5. EXAMINATION OF SITE & LOCAL CONDITIONS 
 

The contractor is deemed to have visited all the sites that come under the Company’s licensed area 
under the Contract and therefore, ascertained all site conditions and information pertaining to the 
services to be provided under this contract. The company shall not accept any claim whatsoever 
arising out of the difficulties at site/terrain/local conditions, if any.  

 
 

6. TAXES & DUTIES 
 

(i) Prices shall be inclusive of all taxes and duties including labour cess (except GST). 
However, Income Tax(TDS) as per applicable rate in accordance with Income Tax Act will 
be deducted from contractor’s bills. 

(ii) GST at actual shall be paid extra on submission of GST Registration and self-declaration 
on Contractor’s letter head stating that you have deposited/or will deposit the Tax as per 
the applicable GST laws. Contractor shall furnish its GST registration number. 
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(iii) Any statutory variations i.e. increase/decrease in Taxes / Duties introduced by central Govt. 
/ State Govt. shall be reimbursed/recovered to/from Contractor against documentary 
evidence and proof. 

(iv) As Per Notification No. 39/2021 # Central Tax dated 21st December, 2021 w.e.f 01/01/2022 
registered person (ie, Recipient/Purchaser) can avail tax credit on those invoices only 
which have been reflected in GSTR 2A or GSTR2B (it means 100% matching of invoice is 

required). Also, GST has to be deposited by Supplier/Contractorby filing of GSTR- 1 and 
GSTR-3B. 

(v) In view of above, if the same is not complied with by the supplier/Contractor and the 
Recipient/Purchaser is not in position to avail / utilize Input Tax Credit due to non-
compliance or non-filing of GSTR-1 and GSTR-3B for the month/quarter (as applicable) in 
which the supply was made, then Recipient/Purchaser has right to hold 100% GST amount 
from next payment due of the subsequent month till the time default is not cured. 

(vi) For releasing of the payment kept on hold on account of non-compliance of GST Act, 

supplier/Contractor shall submit payment proof i.e GST Portal screenshot reflecting name 

of Recipient/Purchaser alongwith GSTR-1 and GSTR-3B for month/quarter (as applicable) 
in which the same has been discharged. Payment shall not be released, till the time 
necessary proof showing the discharge of GST liabilities by the contractors for the period in 
default are submitted to the Company. 

(vii) Further, the recipient/purchaser shall also be entitled to recover any financial loss suffered 
by the Company (including tax, interest, penalty and lapse of input credit) due to non-

compliance or non-filing of GSTR-1 and GSTR-3B by the supplier/Contractor. 
(viii) In case where delivery of goods is being made on FOR site basis, the 

Supplier/Contractor is responsible to comply with rules applicable for E-way bill. Any 
violation in provision of E-way Bill will attract penalty and seizure of Transit Material. Any 
Penalty and Pre-Deposit due to violation of rules/provision shall be paid and borne by 

Supplier/Contractor. Also, Supplier/Contractor is responsible to get the goods released 

from the concerned authority. Delay in supply due to seizure of goods shall attract 
liquidated damages as per Order / Agreement provisions. 
 

7. PAYMENT 
 

7.1. Subject to the Contractor fulfilling its obligations under the Contract, the Company shall pay to 
the Contractor the Contract Value as per the terms of the Contract. The Company shall, 
notwithstanding any provision to the contrary included in the Contract, be entitled to deduct 
from and/or set off against any amount due or become due, whether related to this contract or 
other contracts awarded to contractor. However, any and all amounts which the Contractor is 
liable to pay to the Company, the contractor shall make payment as per the agreed schedule to 
avoid any set off / deductions. 
 

7.2. The Bills to be submitted by the Contractor shall be in the format approved by the Company. 
Each Bill submitted by the Contractor under the Contract shall be supported with relevant 
documents as instructed by the Company from time to time. On receipt of the bill by the 
Company, the Company shall scrutinize the same to check for any errors and to verify that the 
amount claimed under the Bill is in conformity with the Contract. The bill shall be payable only 
after certification of Service(s) and approval of the bill for payment by the Company. 

 
7.3. All monitoring, measurement, billing & payment processes shall be on IT enabled platform of 

BYPL as per Company’s guidelines issued from time to time and bidders to ensure adherence. 
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7.4. Contractor shall upload correct bills along with all supporting documents in online BTS (Bill 
Tracking Systems) software or any other IT enabled platform of BYPL as per Company’s 
guidelines issued from time to time for certification /  approval purpose and bidders to ensure 
adherence. 

 

8. TAX INVOICE SUBMISSION PROCEDURE AND CERTIFICATION 
 

8.1. Tax Invoice shall be submitted to the Company for certification. Contractor must pay due 
attention for submission of Tax Invoice in time and along with relevant Documents to Company.  

 
8.2. Tax Invoice shall be certified by Company after verifying relevant original Documents submitted 

by Contractor. If original Document associated with Tax Invoice is misplaced or lost during 
transit or for any genuine reason(s) attributable to Contractor, the reason(s) should be informed 
to Company in writing in stipulated period as instructed by Company. A true copy of certified 
Document with an indemnity bond or Bank Guarantee, as the case may be,must be submitted 
in the format provided by the Company. 

 
8.3. Incomplete Tax Invoice will not be considered for processing of payments in terms of the 

Contract. Company reserves right to recover payable amount or part of Tax Invoice from 
available financial security or other dues of the contractor with the Company. Contractor shall 
be paid in terms of the Contract based on certification of Tax Invoice along with associated 
relevant Document(s) by the Company only. 

 
 

9. TIME ESSENCE OF CONTRACT 
Time is the essence of the contract and the contractor shall be responsible for performance of 
his works in accordance with the specified schedule. If at any time, the contractor is falling 
behind the schedule for reasons attributable to him, he shall take necessary action to make 
good for such delays by increasing his work force or by working overtime or otherwise to 
accelerate the progress of the work and to comply with schedule timelines and shall 
communicate such actions in writing to the company, to the satisfaction of the Company that his 
action will compensate for the delays. The contractor shall not be allowed any extra 
compensation for such actions. 

 
Time shall be the essence of the Contractor. Contractor shall complete his work in accordance 
with the specified time-lines/ Schedules as per the terms of the contract or as may be instructed 
by the Company from time to time. 
 

10. LIQUIDATED DAMAGE 
 

10.1 In the event of the Contractor’s failure to complete the work or any part thereof within the 
Contract Period including the interim milestone dates, the Contractor shall be liable to pay the 
Company liquidated damages calculated at the rate of 1% of the contract value per week of 
delay or part thereof subject to a maximum of Ten (10) % of the contract value. 

 
10.2 The Company may, without prejudice to any other method of recovery, deduct the amount of 

such damages from any monies in its possession, which are due or which may become due to 
the Contractor. The levy payment or deduction of such damages shall not relieve the Contractor 
from his obligation to complete the Works on time or from any other part of his obligation and 
liabilities under the Contract. Once the maximum is reached, the Company reserves the right 
for termination of contract without any liabilities to the Company.  
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10.3 In the event of an extension of time being granted by the EIC, in writing for the Completion of 

the works, this clause shall be applicable after the expiry of such an extended period. 
 

11. PERIOD OF MOBILISATION 
 

The contractor shall have to mobilize their Plants & Equipments, Tools & Tackles, Work Labour 
Force, project team including Engineering Staff and materials required for execution of work within 
seven days (7) of receipt of LOI or Work Order whichever is earlier. 

 

12. SITE OFFICE AND SITE FACILITIES: 
 

12.1 The Contractor shall also make his own arrangement for the accommodation/conveyance 
requirements for its staff. He shall be provided at site the adequate open space for construction 
of site store for storing the materials, tools, tackles etc. All the Contractor's storage will be 
within the site premises in a manner affording convenient access for identification and 
inspection at all times. The storage of arrangements shall be subject to IS: 4082. All the 
incoming and outgoing materials, equipment, tools, tackles and any other items related to said 
work shall be entered into the register kept for this purpose and shall be in the safe custody of 
Contractor, however company does not hold any responsibility for any loss or damage caused 
to Contractor's material etc.  
 

12.2 The Contractor shall strictly control the labour so that the site is not polluted, made dirty or 
littered with debris, wastes or the likes.  
 

12.3 Any person, labour found creating mess or litter or pollution shall be removed from the site 
immediately at the Contractors cost and shall also be subject to penalty at the discretion of the 
EIC. 

 
12.4 Water & Power: Water and Electricity Power shall be arranged by the Contractor on his own. It 

shall be the responsibility of the Contractor to make arrangements at his own expense for the 
supply of water for construction and other uses. The Contractor can install pumps, construct 
temporary storage tanks and distribute the water to various points in works site as required. 
The Contractor at his own expense shall make arrangement for operating and maintaining 
pumps & distribution lines, connections, which are installed by him for water arrangement.  

 
 
12.5 Watching & Lighting: The Contractor shall in connection with the works provide and maintain 

at his own cost all lights, guards, fencing and watching when and where necessary for the 
protection of works, or for the safety and convenience of the public or others. The care, 
housekeeping and safety of the materials and works within the works site shall be sole 
responsibility of the Contractor. 

 
The Contractor shall also open and maintain a site office in the area and depute its authorized 
representative there. 

 

13. ACCESS TO THE SITE 
 
The Company shall provide to Contractor the right of access tothe Site progressively for the 
Execution of the Works. The Contractor acknowledges that its access to the Site shall not 
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be exclusive to the Contractor but subject to the restrictions as contained in the Contract as 
well as the following: 

(a) Any public passage or right existing over any part of the Site from time to time; 

(b) The rights and obligations of persons or authorities under any Applicable Laws; and 

(c) The rights of the Company's Representative, Consultants or any other representative of 
the Owner or any statutory authorities to have access to the Site for inspection of the 
Works 

 
If the Contractor foresees any delay in the Execution of the Works due to failure on the part 
of the Company to provide right of access to the Site, the Contractor shall immediately give 
written notice to the Company’s Representative substantiating its claim for any delay in the 
execution of the works due to delay in providing the Site. After receipt of such notice, the 
Company’s Representative shall determine extension of time, if any, to be granted to the 
Contractor and notify the Contractor accordingly. The Contractor acknowledges and agrees 
that it shall not be entitled to any monetary claim under any circumstances whatsoever due 
to any delay in handing over of the Site by the Company. 

 
The Contractor shall not demolish, remove or alter any structures or other facilities on the 
Site without the prior written approval of the Company’s Representative. The Contractor 
shall further ensure that all garbage resulting from the Execution of the Works is removed or 
disposed of, in accordance with Applicable Laws. 

 

14. INSPECTION & QUALITY CONTROL 
 

Inspection shall be performed by BYPL or its appointed authorized inspection agency. The 
contractor at his sole expenses shall correct defective works. Such rectification needs to be done / 
completed within the timelines specified by BYPL. 
 
All materials received at site shall be accompanied by the Test certificate of the manufacturer. The 
Engineer-In-Charge reserves the right to instruct any material to be further tested in an approved 
laboratory for which the Contractor shall make no additional claims. Where ever test requirements 
are not specified in the specifications, relevant IS code of practice shall govern 

 
 

15. DAMAGE OF PRIVATE PROPERTIES / LIFE: 
 

The Contractor shall be responsible for all risk to the works to be performed under its obligation 
under the Contract and for trespassers, and shall make good at his own expenses all losses and 
damages whether to the works, themselves, or to any other property of the company or the lives, 
persons or property of other forms, whatsoever cause, in connection with the works, although all 
reasonable and proper precautions may have been taken by the contractor, and in case Company 
is called upon to make good any such costs, loss or damages or to pay compensation to any 
person(s) sustaining damages by reason of any act, or any negligence or omission on the part of 
the Contractor, the amount of any costs or charges (including costs and charges towards legal 
proceedings) which the Company may incur in reference thereto, shall be charged to the 
Contractor. The Contractor shall reimburse such costs immediately to the Company. 

 

16. DEMOBILISATION/ HANDOVER ON CONTRACT COMPLETION 
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16.1. The contractor shall ensure that all the premises/equipment/services are in good working 
condition and are with full configuration while handing over back to the Company/new 
Contractor at the end of the contract. 

 
16.2. The demobilization/ handover period will be a period of upto 30 days starting from the date of 

expiry of the contract. The Contractor shall have to complete the demobilization process 
including closing all pending calls, and handing over all site-related information to the new 
Contractor/BYPL during this period. 

 
16.3. Within 30 days of the expiry of the contract, the Contractor's representative and BYPL's 

representatives or the new Contractor may carry out a Joint survey/physical inspection to 
identify the status of the premises/equipment/services at their locations. If anyof the 
premises/equipment/services are found non-working/irreparable/unsatisfactory, it is the 
responsibility of the contractor to make the same good as part of the existing contract. 

 
16.4. No payments shall be admissible for the demobilization period/activities. 
 
16.5. In case the Contractor is not able to close the pending work as identified in Joint 

survey/physical inspection during the demobilization period, BYPL at its sole discretion can get 
the work done / Services rendered/ equipment restored/ repaired/substituted by new 
Contractor/the third party at the risk and cost of the Contractor and the same will be 
deducted/recovered from the bills of the contractor or the security amount, CPBG, retention 
amount or otherwise as per terms of the contract and no claim from the Contractor’s side, of 
any nature, including the claim citing the award of work to third party and consequences 
thereof, shall not be maintainable. 

 
16.6. Payments for the last month shall be cleared only after all the pending works have been closed 

successfully as indicated above. 
 
16.7. Ceiling on deductions/penalty stipulated in this contract, if any, shall not be applicable on 

deductions stipulated herein during demobilization/ handover on contract completion. 
 

17. CO-ORDINATION WITH OTHER AGENCIES: 
 

17.1 The Contractor shall execute the work in strict consultation with the Company and in 
coordination with other agencies appointed by the Company who will also simultaneously 
execute the components of work allotted to them. 

 
17.2 The Contractor at his own cost shall also extend their site facilities, plant and equipment’s on 

written request of the Company/ EIC for use by other contractors appointed by the Company. 
 

18. REPORTS AND INFORMATION 
 

The Contractor shall be obliged to submit or furnish to Company, all or any information as desired 
by company, in the form of a report or otherwise. The report may be required at regular interval as 
specified/required by company. The information shall be provided in a format to be specified by the 
company to the Contractor. However, company, reserves the right to revise this format which would 
be communicated to the Contractor and it shall be valid and binding obligation on the Contractor to 
submit the desired information in the revised format. 
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19. STATUTORY OBLIGATIONS 
 

The Contractor shall ensure the due compliance of all the applicable statutory acts, including but not 
limited to the following acts, where special attention of the Contractor is required to be drawn 
towards the compliance of provision (along with the latest amendments/additions)including any 
statutory approval required from the Central/State Governments, Ministry of Labour. 

 
a. The Child Labour (Prohibition and Regulation) Act, 1986. 
b. The Agreement Labour (Regulation and Abolition) Act, 1970. 
c. The Employee's Pension Scheme, 1995. 
d. The Employee's Provident Funds and miscellaneous provisions Act, 1952. 
e. The Employees State Insurance Act, 1948. 
f. The Industrial Disputes Act, 1947. 
g. The Maternity Benefit Act 1961. 
h. The Minimum Wages Act, 1948. 
i. The Payment of Bonus Act, 1965. 
j. The Payment of Gratuity Act, 1972. 
k. The payment of Wages Act, 1936. 
l. The Delhi Shops & Establishment Act, 1954. 
m. The Workmen's Compensation Act. 1923. 
n. The Company's Liability Act, 1938. 
o. The Sexual Harassment of Women at Workplace (Prevention, Prohibition and 

Redressal) Act, 2013 
p. The Delhi Preservation of Trees Act 1994 
q. Building and Other Construction Workers Act, 1996 . 

 
Further the Contractor shall be liable to comply with all the amendment in existing acts / upcoming 
new comprehensive labour acts/codes related to applicable labour laws. 
 
The Contractor shall, prior to commencement of the jobs under this agreement, furnish to the 
Company the Registration No and Codes of permanent Provident Fund and ESI of its employees. 
 
Contractor shall bear the entire responsibility, liability and risk relating to coverage of its workforce 
under different statutory regulations including Workmen's Compensation Act, ESI Act, Factories Act 
1948, the Agreement Labour (Regulation and Abolition) Act 1970, as amended from time to time, 
and any other relevant laws/regulations as the case may be. Contractor shall also be solely 
responsible for the payment of all benefits such as Provident Fund, Bonus, Retrenchment 
Compensation, leave etc. applicable as per the various statutory laws/regulations and shall keep the 
Company indemnified in this regard against any claim. The Company shall be entitled to deduct 
from any money due to or become due to Contractor, any money paid or payable by way of 
compensation as aforesaid or cost or expenses in connection with any claims thereto and 
Contractor shall abide by the decision of the Company as regards the sum payable by Contractor 
under the provisions of this clause 
 
The Contractor shall obtain all registration/permissions licenses etc., which are/may be required 
under any labour or other legislations for providing the services under this Agreement. 

 
Contractor shall take insurance policy under the Workmen Compensation Act to cover workers, not 
covered under ESI Act 1948, engaged by it and Accident Liability Insurance for its employees for 
payment of compensation on account of injury, fatal or otherwise due to accident during service. 
Copies of these insurance policies will be submitted to company for reference and records and 
these insurance policies shall be kept valid at all times. 
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In case it is desired by any Labour authorities to produce the records with respect to salary/ 
PF/ESI/EDIL/Bonus etc, the said record/register will be made available by the Contractor. 
 
The contractor shall follow all law of the land and prevailing orders issued by various Govt 
Departments like Dept of Power / DERC/ NGT/Dept of Forest/ Dept of Environment / DPCB / CPCB/ 
Court orders etc. 

 
  

20. PENALTY FOR NON-COMPLIANCE OF STATUTORY 
REGULATIONS 
 

If any non-compliance of any Statutory Obligation is observed then an amount equivalent to 1.5 
times the value of the non-compliance will be retained from the outstanding payment bill, however; if 
non-compliance is continued, a penalty will be levied as follows: 

 
(a) Retained amount will be converted into penalty if Non-compliances are not closed within 60 

days. 
(b) Termination of agreement in case non-compliances are not cleared after show cause in 

writing. 
(c) The imposition of the penalty is without prejudice to the BYPL's right to terminate the 

Contract. The closure of the work and final settlement of the contract order shall be effected 
only after issuance of NOC by BYPL. 
 

21. PENALTY FOR MISCONDUCT/FAILURE IN PERFORMANCE OF 
TASK UNDER AGREEMENT 
 

21.1 The Contractor and its manpower shall adhere all code of conduct/Schedule/SOP/Instructions 
associated with the task to be performed under the agreement.  

21.2 During the period of validity/execution of task under agreement, the behavior of manpower 
deputed by Contractor shall be entirely professional and shall not commit any misconduct. 

21.3 BYPL shall conduct audit and quality checks on the activities to be performed by Contractor 
and/or the personnel deputed by Contractor under Agreement on a periodic basis, to 
ascertain the overall quality and performance of field activities. 

21.4 Any complaints received by BYPL either directly from the customer or observations through 
audit or any other sources shall be reviewed by BYPL. The decision of the committee on the 
final action on Contractor shall be binding. 

 
21.5 PENALTY FOR MISCONDUCT 

The penalty to be imposed in case of misconduct shall be as follows: 
(a) In case of any misconduct as defined above, a penalty of Rs 5000/- per incident shall 

be levied. 
(b)In case of multiple incidences of Misconduct: 

1) 4 complaints per annum OR 
2) more than 1 complaint in a quarter 

An additional penalty of Rs20,000/- shall be levied and possible termination of the contract. 
21.6 The person responsible for such incidence of misconduct must be immediately removed by 

Contractor from Company’s services under the contract and should also never be deployed 
for providing any other services to the Company. If needed contractor shall file police FIR 
against such person. 

  

DocUUID : c6bdc6f1-a4bc-42e8-9f00-d47ca61e5137



 
 
 

   

 NIT No: CMC/BY/24-25/RS/SvS/VK/52  

 [RFx No: 2200000086]   Bidder Seal & Signature 
Page 48 of 122 

 

22. STATUTORY PERMISSION/ APPROVALS 
 

22.1. The Contractor shall take all steps as may be necessary to comply with the various applicable 
laws/rules including the provisions of agreement labour (Regulation & Abolition Act) 1970 as 
amended, minimum wages Act, 1984, Workmen Compensation Act, ESI Act, PF Act, Bonus 
Act and all other applicable laws and rules framed there under including any other statutory 
compliance/approval required from the Central/State Govt., Ministry of Labour. 

 
22.2. The Contractor must also submit the following before the award of the First Work Order under 

the agreement and these shall be renewed from time to time: 
 
a)  Certificate of registration under Contract labour (R & A) Act 1970. 
b) PF Code No. and all employees to have PF A/c No. under PF Act, 1952. 
c) All employees to have a temporary or permanent ESI Card as per ESI Act. 
d) ESI Registration No. 
e) GST registration number 
f) PAN No. 
g)  Electrical License as applicable 

f)  Labour License under Labour Act (R & A) Act 1970.A copy of Labour License 
 shall be deposited by Contractor with all Engineer-in-charge responsible for 
 execution of the job before start of the work by the contractor, as per guidelines of 
HR department.) 

 
22.3. The Contractor must follow/adhere/perform the following task: 

(a) To take Third party Insurance Policy before start of work. 
(b) To follow Minimum Wages Act prevailing in the state. 
(c) Salary / Wages to be distributed not later than 7th of each month. 
(d) To maintain Wage- cum - Attendance Register. 
(e) To maintain First Aid Box at Site. 
(f) To Submit Latest P.F. and E.S.I. challans pertaining to the period in which work was 

undertaken along with a certificate mentioning that P.F. and E.S.I. applicable to all 
the employees has been deducted and deposited with the Authorities within the time 
limits specified under the respective Acts. 

 
(g) To frame and adhere the Workmen Compensation Policy in compliance with the law. 
(h)  To obtain Labour license before start of work. 
(i)  Registration of Contractors & Contractual Employees under Building &other 

Construction Worker Welfare Cess Act 1996 & The Building & \other Construction 
Workers (Regulation of Employment & Conditions ofservices ) Act 1996, as 
applicable 

(j) Registration under “The Delhi Building and other Construction Worker (Regulation of 
Employment and Conditions of Services) Rules2002(B.O.C.W.)”, as applicable 

 
Before commencing the work, it would be mandatory for the Contractor to furnish the 
Company the permanent PF code no and ESI of the employees. 
 

22.4. Contractor ensures that Manpower deployed at the site must adhere to terms & conditions as 
set out in the Contract. 

 
22.5. The Contractor shall give a written declaration / undertaking along with the bills that he has 

complied with the following: 
a) Has paid minimum wages to his manpower along with its proof. 
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b) Has Deducted &deposited ESI/PF contribution and the copy of the same shall be 
submitted. 
 

22.6. Contractor shall comply with all the amendments to existing acts, upcoming new 
comprehensive labour acts related to applicable labour law, wage code etc 

 

23. PERMITS, LICENSES&APPROVALS 
 

23.1 It shall be the Contractor’s exclusive responsibility to obtain all requisite approvals, permits 
or licenses required for the performance of the Services. However, upon the request of the 
Contractor, the Company may, where it is necessary to do so, provide reasonable 
assistance to the Contractor, at the risk and cost of the Contractor, in applying for and 
obtaining such permits, licenses or approvals. Any delay in obtaining any such permits, 
licenses and approvals shall not relieve the Contractor from any of its obligations under the 
Contract. 

23.2 The cost of obtaining the above mentioned permits, approvals and licenses and follow-up 
of the applications for such permits, approvals and licenses shall be borne by the 
Contractor.  

23.3 It shall also be the Contractor’s exclusive responsibility to obtain those requisite approvals, 
permits or licenses required for the performance of the Services which needs to be 
obtained by the Company. However, the cost of obtaining such permits, approvals and 
licenses shall be borne by the Company. Company shall provide reasonable assistance to 
the Contractor in applying for and obtaining such permits,  licenses or approvals. 
Any delay in obtaining any such permits, licenses and  approvals shall not relieve the 
Contractor from any of its obligations under the  Contract. 
 

24. REPRESENTATION, WARRANTIES AND GUARANTEES 
  
The Contractor hereby represents warrants and guarantees that: 

 
24.1. It is a legally recognized entity under the laws of India; 

 
24.2. The Agreement contains valid and binding obligations and is enforceable in accordance 

with the terms hereof; 
 

24.3. It has studied the technical feasibility, Site conditions and other prevailing conditions and all 
other operational details and based on these studies carried out, has agreed to provide to 
the Company the services as contemplated in this Agreement; 
 

24.4. It has appraised itself of all applicable rules and regulations, and shall at all times comply 
with such rules and regulations; 
 

24.5. It shall procure vehicles and hire manpower suitable for the purposes of rendering services 
as contemplated in this agreement; 

 
24.6. The Services would be conducted in a safe and efficient manner at the Site and at all times 

in compliance with Good Industry Practices and requirements of the Company, and in any 
event, in accordance to this Work Order/agreement; 
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24.7. It shall procure all consents, licenses, permits, approvals and certificates and authorizations 
as may be required from any governmental authority for the performance of services at the 
Site; 
 

24.8. It shall duly pay the duties, taxes and levies as are set out in this agreement or otherwise, 
which are to be paid by the Contractor; 
 

24.9. There is no action, suit or proceeding, at law or in equity,or to the best of knowledge of 
Contractor, any official investigation before or by any governmental authority, arbitration 
tribunal or other body pending or, to the best of its knowledge, threatened against or 
affecting it or any of its property, rights or assets, which could reasonably be expected to 
have material adverse effect on its ability to perform its obligations under this Agreement or 
on the validity or enforceability of this agreement; 
 

25. EVENTS OF DEFAULTS 
 

25.1 Company may, without prejudice to any of its other rights or remedies under the Contract or 
in law, terminate the whole or any part of this Contract by giving written notice to the 
Contractor, if in the opinion of Company, contractor has neglected to proceed with the 
Contracts with due diligence or commits a breach of any of the provisions of this Contract 
including but not limited to any of the following cases: 

 
a. Failing to complete execution of Contract as per the terms and conditions specified in 

the Contract. 
 

b. Failing to complete Contracts in accordance with the approved schedule of Contract. 
 

c. Failing to comply with any reasonable instructions or orders issued by Company in 
connection with the Contract. 

 
d. Failing to comply with any of the terms or conditions of this Contract. 

 
25.2 In the event Company terminates this Contract, in whole or in part, on the occurrence of any 

event of default, Company reserves the right to engage any other vendor or agency to 
complete the Contract or any part thereof, and in addition to any other right Company may 
have under the Contract or in law including without limitation, including the right to penalize 
for delay under clause “Liquidated Damage” of this Contract , the contractor shall be liable to 
Company for any additional costs that may be suffered/borne by Company for the execution 
of the Contract. 
 

25.3 Failure on the part of the Contractor to maintain its confidentiality obligations and or 
compromising its integrity, which are required to be of highest standards, in so far as the 
present scope of work is concerned. 
 

26. RISK & COST 
 

If the Contractor fails to execute the work as per specification/Agreement/as per the 
direction of Engineer-in-change within the scheduled period and/or even after the extended 
period, the company shall be having the right to cancel/terminate the agreement and the 
company reserves the right to get the work executed from any other source at the Risk & 
Cost of the Contractor. The Extra Expenditure so incurred shall be debited to/recovered 
from the Contractor. 
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27. LIMITATION OF LIABILITY 
 

27.1. The Contractor's liability (except Third Party Liability; covered under the  agreement and 
addendums thereto) for all damages, losses, acts or omissions, howsoever occasioned, 
shall not, at any time exceed an amount equivalent to Contract Value. 

 
27.2. Notwithstanding anything stated in the agreement, the limitation of Liability shall not be 

available/applicable in case of wilful default/breach/negligent act/misconduct on the part of 
the Contractor and/or its employees. 
 

28. TERMINATION 
 

28.1. TERMINATION BY COMPANY FOR NON PERFORMANCE 
 

During the course of the execution, if at any time the Company observe and forms an 
opinion that the work under the order is not being performed satisfactory and the 
performance of the Contractor not found satisfactory, the Company reserves its right to 
cancel/ terminate this Agreement giving minimum 30 days’ notice without assigning any 
reason and the Company will recover all damages including losses occurred due to loss of 
time from the Contractor. After termination of the agreement, the Contractor shall 
immediately stop all activities related to the work terminated. This is without prejudice to 
other rights under the terms of contract. The Contractor shall hand over the Company all 
drawing/documents prepared for this contract up to the date of cancellation of order. 
 

28.2. PREMATURE TERMINATION 
 

The order can be terminated by the Company before the expiry of its term under the 
following conditions: 
 

(i) The Contractor repudiates this order or otherwise evidences intention not to be bound 
by this order; 

(ii) The Contractor assigns, mortgages, or charges or purports to assign, mortgage, or 
charge any of its obligations or rights in contravention to the provisions of this order; or, 
transfers or negates any of its obligations in contravention to the provisions of this order. 

(iii) The Contractor breaches the Secrecy/Non-disclosure Clause/Confidentiality obligations. 
(iv) If at any stage during the tenure of the work order, Contractor is found to be involved or 

indulging or even attempting illegal, unlawful action or activities or some fraudulent or 
even trying to take or ask bribe from any customer or to give bribe official/staff or misuse 
or abuse any meter or property of the Company. 

(v) The Company shall be entitled to deduct from any money due or to becomes due to the 
Contractor, money paid or payable by way of compensation as aforesaid or cost or 
expenses in connection with any claims thereto.TheContractor shall abide by the 
decision of the Company as to the amount payable by the Contractor under the 
provision of this clause. 

 
28.3. TERMINATION BY COMPANY FOR CONVENIENCE 

 
The Company shall, in addition to any other right enabling it to terminate the Contract, have 
the right to terminate the Contract at any time without assigning any reason, by giving a 
written notice of minimum 30 days to the Contractor. The Contract shall stand terminated 
on the date as per the notice but such termination shall be without prejudice to the rights of 
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the Parties accrued on and before the date of termination. 
 

29. GOVERNING LAW AND ARBITRATION 
 

29.1. Governing Law: This Work Order/Agreement shall be governed by the laws of India and 
each party submits to the exclusive jurisdiction of the courts in New Delhi. 

 
29.2. Dispute Resolution Mechanism. All disputes and differences arising out of or in connection 

with this Agreement shall be resolved amicably by mutual discussion within 30 days. If the 
dispute cannot be resolved by mutual discussions and agreement, the parties will take such 
dispute to an arbitral panel comprising Sole Arbitrator jointly appointed by the parties to 
agreement.  
 

29.3. In the event parties fail to appoint the sole arbitrator within 30 days from the date of request 
made by party, the Sole Arbitrator shall be appointed as per the provisions of The 
Arbitration and Conciliation Act 1996 as amended upto date. The arbitration shall be 
conducted in New Delhi in accordance with the provisions of the Arbitration and Conciliation 
Act 1996. The award of the arbitral panel shall be final and binding on all parties. The 
arbitration proceedings shall be conducted in English. The venue and seat of Arbitration 
shall be in Delhi Only. The cost of arbitration shall be shared equally between the parties 
unless otherwise directed by the Arbitrator. 

 

30. FORCE MAJEURE 
 

30.1. General 
An "Event of Force Majeure" shall mean any event or circumstance not within the 
reasonable control, of the Party affected, but only if and to the extent that: 
 
(i) Such event or circumstance, despite the exercise of reasonable diligence, could not 
have been prevented, avoided or reasonably foreseen by such Party; 
 
(ii) Such event or circumstance materially and adversely affects the ability of the 
affected Party to perform its obligations under this agreement, and the affected Party has 
taken all reasonable precautions, due care and reasonable alternative measures in order to 
prevent or avoid the effect of such event on the affected party's ability to perform its 
obligations under this Agreement and to mitigate the consequences thereof. For the 
avoidance of doubt, if such event or circumstance would not have materially and adversely 
affected the performance of the affected party had such affected party followed good 
industry practice, such event or circumstance shall not constitute force majeure. 
 
(iii) Such event is not the direct or indirect result of the failure of such Party to perform 
any of its obligations under this Agreement; and 
 
(iv) Such Party has given the other Party prompt notice describing such events, the 
effect thereof and the actions being taken in order to comply the relevant clause 
 

30.2. Specific Events of Force Majeure 
Subject to the provisions of the agreement, Events of Force Majeure shall include only the 
following to the extent that they or their consequences satisfy the above requirements: 

(i) The following events and circumstances: 
a. Effect of any natural element or other acts of God, including but not limited to 
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 storm, flood, earthquake, lightning, cyclone, landslides or other natural  disasters, 
and\ 
b. Explosions or fires or flood 

(ii) Public disorder, insurrection, rebellion, sabotage, riots or violent demonstrations of a 
local character; 

(iii) Declaration of the Site as war zone. 
(iv) Any order, regulation, directive, requirement from any Governmental, legislative, 

executive or judicial authority. 
 

30.3. Notice of Events of Force Majeure  
If a force majeure event prevents a party from performing any obligations under the 
Agreement in part or in full, that party shall: 

(i) Immediately notify the other party in writing of the force majeure events within 2 
working days of the occurrence of the force majeure event 

(ii) Be entitled to suspend performance of the obligation under the Agreement which is 
affected by force majeure event for the duration of the force majeure event 

(iii) Use all reasonable efforts to resume full performance of the obligation as soon as 
practicable 

(iv) Keep the other party informed of all such efforts to resume full performance of the 
obligation on a regular basis 

(v) Provide prompt notice of the resumption of full performance or obligation to the other 
party. 

 
30.4. Mitigation of Events of Force Majeure 

The Contractor shall: 
(i) Make all reasonable efforts to prevent and reduce to a minimum and mitigate the effect 

of any delay occasioned by an Event of Force Majeure, including applying other ways 
in which to perform the agreement; 

(ii) Use its best efforts to ensure resumption of normal performance after the termination 
of any Event of Force Majeure and shall perform its obligations to the maximum extent 
practicable as agreed between the Parties; and 

(iii) Keep the Company informed at regular intervals of the circumstances concerning the 
event of Force Majeure, with best estimates as to its likely continuation and what 
measures or contingency planning it is taking to mitigate and or terminate the Event of 
Force Majeure. 

 
30.5.  Burden of Proof 

In the event that the Parties are unable in good faith to agree that a Force Majeure event 
has occurred to an affected party, the parties shall resolve their dispute in accordance with 
the provisions of this agreement. The burden of proof as to whether or not a force majeure 
event has occurred shall be upon the party claiming that the force majeure event has 
occurred and that it is the affected party. 
 

30.6. Termination for Certain Events Of Force Majeure 
If any obligation of any Party under the Agreement is or is reasonably expected to be 
delayed or prevented by a Force Majeure event for a continuous period of more than 1 
(one) month during the Term of the Agreement, the Agreement shall be terminated at the 
discretion of the Company and neither Party shall be liable to the other for any 
consequences arising on account of such termination. 

 
The Company reserves the right to demand the Contractor's services on holidays as well as 
beyond the normal working hours. 

DocUUID : c6bdc6f1-a4bc-42e8-9f00-d47ca61e5137



 
 
 

   

 NIT No: CMC/BY/24-25/RS/SvS/VK/52  

 [RFx No: 2200000086]   Bidder Seal & Signature 
Page 54 of 122 

 

 
The Contractor will ensure that none of their person is engaged in any unlawful activities 
subversive of the Company's interest failing which suitable action may be taken against the 
Contractor as per the terms and condition of this order. 

 
The Contractor shall be liable for payment of all taxes and duties as applicable, to the 
State/ Central Govt. or any local authority. 

 
The Contractor's employees shall not be treated as Company's employees / persons for 
any purpose whatsoever & facilities/ benefits applicable to the Company's employees shall 
not be applicable toContractor's employees. If due to any reasons whatsoever the 
Company is made liable to meet any obligation under any of the laws & enactment etc, for 
any reason whatsoever the same shall be recovered from the Contractoreither from the 
present and future amount payable to him oras per law. 
 

31. NOTICE & COMMUNICATION 
 
Any notice or other formal communication to be given under this agreement shall be in 
writing and signed by or on behalf of the party giving it and shall be sent by registered post, 
A.D. to the addresses of Contractor or BYPL as mentioned herein above or to any other 
addresses as agreed by the parties, in writing from time to time. 
 
Any notice or other formal communication can also be sent through official e-mail ID of 
authorized person of Contractor or BYPL. 
 
 

32. SAFETY CODE 
 

32.1. The Contractor shall ensure adequate safety precautions at site, as required under the law of 
the land to facilitate safe working, during the execution of work under agreement/work order 
and shall be entirely responsible for the complete safety of their workmen as well as other 
workers at site and premises during performance of work under agreement. 

 
32.2. The Contractor shall observe the safety requirements as laid down in the agreement and in 

case of sub-contract/assignment (only after written approval of company), it shall be the 
responsibility of Contractor that all safety requirements are followed by the employees and 
staff of the sub-contractor. 
 

32.3. The Contractor employing two hundred employees or more, including employees deputed 
under agreement, shall have a safety officer in order to ensure the implementation of safety 
requirements of the agreement and if the Contractor having lesser number of employees, 
including agreement workers, shall nominate one of its employees to act as safety coordinator 
who shall liaise with the safety officer on matters relating to safety and his name shall be 
displayed on the notice board at a prominent place at the work site. 
 

32.4. The Contractor shall be responsible for non-compliance of the safety measures, implications, 
injuries, fatalities and compensation arising out of such situations or incidents. 
 

32.5. In case of any accident, the Contractor shall immediately submit a statement of the same with 
BYPL and the safety officer, containing the details of the accident, any injury or causalities, 
extent of properly damage and remedial action taken to prevent recurrence and in addition, 
the Contractor shall submit a monthly statement of the accidents toBYPL at the end of each 
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month. 
 

32.6. The contractor / safety officer shall be responsible for providing training to all staff & workers, 
safety compliances, testing and fitness of all T&P , PPE, annual safety audit reports etc in line 
with CEA norms 

 
 

33. WORKMEN COMPENSATION 
 

33.1. The Contactor shall take insurance policy at his own cost under the Workmen Compensation 
Act to cover such workers who are not covered under ESI by the Contractor however 
engaged to undertake the jobs covered under this order and a copy of this insurance policy 
will be given to Company for reference and records. This insurance policy shall be kept valid 
at all times. In case there are no workers involve other than those who are covered under ESI 
by the Contractor, the  Contractor shall certify for the same. 

 
33.2. The Contractor shall keep the Company indemnified at all times, against all claims of 

compensation under the provisions of Workmen Compensation Act 1923 as amended from 
time to time or any compensation payable under any other law for the time being involving 
workmen engaged by the Contractor in carrying out the job involved and against costs and 
expenses, if any, incurred by the Company in connection therewith and without prejudice to 
make any recovery. 

 
33.3. The Company shall be entitled to deduct from any money due to or to become due to the 

Contractor, moneys paid or payable by way of compensation as aforesaid or cost or expenses 
in connection with any claims thereto and the Contractor shall abide by the decision of the 
Company as to the amount payable by the Contractor under the provisions of this clause. 

 

34. THIRD PARTY INSURANCE 
The Contractor shall, before the commencement of work, take a Third Party Insurance of an 
adequate value, at his own cost and expenses, securing all the risks/losses/damages which 
may be caused to any third party and/or BYPL and/or its employees/associates, because of 
the omission/performance of tasks by the Contractor under this agreement. The full and final 
settlement of claims raised by third parties shall be the sole responsibility of the Contractor 
without any liability to BYPL. 
 
It is further agreed by the Contractor that in case of defect/damage to the system because of 
default on the part of the Contractor, the Contractor shall, at its own cost, be liable to 
replace/rectify the same at the earliest or make good the loss suffered by BYPL 

 

35. HUMAN RESOURCE ISSUES 
 

(A) The Contractor would execute the works under agreement through its own resources. 
 

(B) The Contractor shall bear all expenses/cost to be incurred towards salary, allowances, perks, 
travelling allowances, advances, insurance, safety measures, annual increment, security, 
transportation, conveyance reimbursement, telephone expenses, leave pay and all other misc. 
expenses etc. of their employees/ workmen during the validity/tenure of the Agreement or any 
renewed tenure thereto. Also, the Contractor shall be solely responsible for making payment 
for Hospitalization, Compensation thereof in case of any accident & injury. 
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(C) The Contractor to deploy its manpower immediately for carrying out the work as specified in 
the tender document. 

 
(D) The Contractor shall ensure that there are no disputes regarding service, payment etc. of the 

persons engaged by it, anytime during the tenure/validity of the contract. At no point of time 
during the tenure/validity of contract, the Contractor's employees shall insist upon the 
Company for employment, wages, and allowances or any other related matter, payment etc. 

 
(E) The Contractor shall not deploy the manpower below the age of 18 years or above the age of 

58. 
 
(F) The Contractor shall not deploy the female manpower between 7 PM to 6 AM. 
 
(G) The Contractor shall be directly responsible for any / all disputes arising between Contractor 

and its persons and keep the Company indemnified against all losses, damages and claims 
arising thereof. The Contractor shall resolve all disputes of its manpower. All the legal dues of 
the manpower of Contractor is to be paid on or before due date as per applicable laws or 
within 8 days from date of the termination of manpower. 

 
(H) All safety wears required for the Contractor's manpower during the execution of work must be 

provided by the Contractor at its own cost and the Contractor shall ensure that its employees 
regularly use such safety gears. 

 
(I) The Contractor shall be responsible for discipline of its manpower and shall ensure that the 

personnel deputed should adhere to the disciplinary procedure set by the Company. The 
Contractor shall ensure that none of its associate/personnel is engaged in any unlawful 
activities or any other activity subversive of the Company's interest, failing which the same 
shall be termed as breach of the terms of agreement and annexures thereto and suitable 
action may be taken against the Contractor as per the terms & conditions of the Agreement. 
The Contractor will ensure that none of the manpower engaged by it will demonstrate before 
the offices of the Company in any manner whatsoever. In case any of the manpower engaged 
by Contractor is found indulging in such activities, the same shall be termed as breach of the 
terms of agreement and annexure thereto and the Contractor will take suitable action against 
such of their employees and submit the ATR with company. 

 
(J) The Contractor shall ensure compliance with minimum wage requirements of the correct 

category and shall ensure the following: 
(a) Timely payment of minimum wages to deployed manpower as per the rate notified 

from time to time by the Government of National Capital Territory of Delhi. 
(b) Compliance with all other relevant PF, ESI, Insurance and other laws as applicable 

per statute.  
(c) To retain Challans/Receipt issued by Statutory Authorities like Regional Provident 

Fund Commissioner (RPFC)/including its own Pension Provident Fund Trust for 
previous month & proof of payment towards compliance of other statutory provisions 
like E.S.I., GST etc. 

(d) Contractor will also produce challan/receipt with respect to payment of GST as a 
proof for such statutory payment. 

 
(K) Contractor shall comply with provisions of the Payment of Wages Act 1936, Minimum wages 

Act-1948, Employee’s Provident Fund & Miscellaneous Provision Act 1952, ESI Act 1948, 
Company's Liability Act 1936, Industrial Dispute Act 1947, Maternity Benefit Act 1961, 
Contract Labour (Regulations & abolition) Act 1970, Delhi Shops & Establishment Act or any 
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modification thereof, THE SEXUAL HARASSMENT OF WOMEN AT WORKPLACE 
(PREVENTION, PROHIBITION AND REDRESSAL) ACT, 2013 or any other Act relating 

to rules made hereunder from time to time.For the said purpose the Contractor shall get itself 
covered under the Employee's Provident Fund & Miscellaneous provision Fund 1952&ESI 
directly with the appropriate Regional Provident Fund Commissioner, if not done so far and 
shall intimate to the Company the Code No. allotted by the RPFC&ESI Authorities within one 
month from the date of commencement of the work under agreement. 

 

(L) Contractor shall organize periodic awareness session on POSH, 2013 and strict compliance to 

POSH, 2013. 
 
(M) Contractor shall have a detailed HR policy for retirement, training, safety, job suitability, health 

etc. for it’s employees. Further the Contractor shall have proper grievance redressal process 
for addressing HR issues raised by it’s employees. 

 

36. DEPLOYMENT OF RESOURCES 
 

36.1. The contractor shall deploy adequate resources for the smooth execution of work assigned 
to them. The contractor shall provide complete details including name, address, and 
Aadhar Card number of resource deployed. 
 

36.2. The contractor shall deploy qualified & experienced resources comprising engineers, 
supervisors, diploma holders, skilled, semi-skilled & unskilled staff in accordance with the 
requirements. 
 

36.3. The resource deployed by the contractor shall exercise highest level of integrity at work 
place and shall not involve in any type of malpractice. In case any resource of the 
contractor is found involved in any malpractice, the contractor shall indemnify the company 
for the loss incurred by the company on account of such malpractice/misconduct.  

 
 

36.4. In case the contractor or the resource deployed by him unable to execute the work 
assigned to it as per satisfaction of the company or the workmen of the Contractor refuses 
to work, going on strike or for any other reason likely to lead to loss of productivity, the 
company shall have right of engaging any other agency or resorting to any other suitable 
means without giving any reason and to recover the cost incurred out of the amount 
payable or become due to the contractor. 
 

37. REPLACEMENT OF RESOURCE(S) 
 

37.1. Should the Company consider at its sole judgment that the persons deployed by the 
Contractorarenotsuitable for the job for whatsoever reason, the Company will have the 
option either (i) to seek prompt replacement deputing the other person at the cost of 
Contractor or (ii) to terminate this work order/agreement in part or as a whole. 

 
37.2. If the Company finds any employee of the Contractor guilty of any misconduct, 

incompetence or negligence, the Contractor shall, if so intimated by the Company,withdraw 
such employee from the work of company and replace him with a qualified and competent 
manpower. Contractor shall keep the Company informed of all manpower replacements and 
all such data shall be submitted with the person nominated by Company along with personal 
& qualification details of such persons deputed as replacement. 
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37.3. If any employee of the Contractor found indulged in unfair practices or causing direct or 

indirect damage to Company’s Image/Property/Revenue, immediate action shall be taken by 
the Contractor and the Contractor shall suitably compensate the company for all loss 
incurred by the Company. Contractor shall have retrenchment / removal policy in place to 
handle such matters. 
 

38. CONTRACTOR’S OBLIGATIONS 
A) General Obligations 

38.1 The performance of Services as completed by the Contractor shall be wholly in accordance 
with the Contract and fit for the purposes for which they are intended to and as defined in 
the Contract. The Services shall include any Service which is necessary to satisfy the 
Company's requirements and as implied by the Contract. 
 

38.2 The Contractor shall execute the Services within the time frame for completion as specified 
in the order/agreement and Scope of Work. Without prejudice to the provisions of the 
Contract, before commencing the Services, the Contractor shall satisfy itself regarding the 
BYPL's requirements. The Contractor shall give notice to BYPL, within forty-eight (48) 
hours of the receipt of BYPL's requirements, of any error, fault or other defect in the 
BYPL's requirements or such items of reference.  
 

38.3 The Contractor takes full responsibility for the adequacy and stability of Services to be 
performed at the Site.  
 

38.4 The Contractor shall at all times endeavour to adopt best practices as is prevalent in like 
industry and shall always be required to achieve the desired quality and confirm to the 
schedule of Service(s) at no additional cost to the company/BYPL.  
 

38.5 The Contractor is deemed to have satisfied itself as to the correctness and sufficiency of 
the BYPL's requirements and other terms of the Contract relating to its risks, liabilities and 
obligations set out in or implied by the Contract and all matters and things necessary for 
the proper performance of the Services. 
 

38.6 The Contractor acknowledges the responsibility of the following during the performance of 
the Services:  
(a) The proper transportation of Manpower and materials upto the Site and back. 
(b) Availability of skilled Manpower in time.  
(c) Compliance with the HSE Conditions and adherence to Contractual terms; 
(d) Protection of the environment and adjacent structures and taking steps for remedying 

any damage caused to the environment or adjacent structures during the 
performance of the Services by the Manpower. 

 
38.7 The Contractor shall, whenever required by the BYPL, submit details of the arrangement 

and methods which the Contractor proposes to adopt for the performance of the Services. 
No alteration to these arrangements or methods shall be made without the approval of 
BYPL. 

 
38.8 Train its Manpower in the manner as reflected in their training manual, requirements of 

BYPL and as per the best industry practice before the deployment at the Site. Contractor 
shall maintain training records. Contractor ensures to replace Manpower of same 
specification in order to reliever / absenteeism of Manpower.  
 

DocUUID : c6bdc6f1-a4bc-42e8-9f00-d47ca61e5137



 
 
 

   

 NIT No: CMC/BY/24-25/RS/SvS/VK/52  

 [RFx No: 2200000086]   Bidder Seal & Signature 
Page 59 of 122 

 

38.9 In case the Contractor comes across with any ambiguity and/ or discrepancy in the BYPL’s 
requirements, it shall immediately Communicate such ambiguity and/ or discrepancy to 
BYPL, for seeking appropriate instructions to resolve such ambiguities and discrepancies.  
 

38.10 Contractor to maintain sufficient cash flow as working capital to meet daily expenses for the 
Manpower.  
 

38.11 Contractor to coordinate and maintain close liaison with local police and administrators. 
Contractor to visit Site periodically and as per specific request of Company/BYPL.  
 

38.12 Notwithstanding anything contrary in the Contract, Contractor must make judicious and 
economical use of resources of the company/BYPL at the Site, including, but not limited to 
resources such as space, water and electricity. In the opinion BYPL discover the misuse of 
resources by the Manpower, after serving notice to the Contractor if Contractor fails to 
adhere to this Article, BYPL reserves right to recover a suitable amount as per BYPL 
discretion. BYPL decision in this regard shall be final & binding. 
 

38.13 The Contractor shall not use the name of the company/BYPL in any manner for credit 
arrangement or otherwise and it is agreed that the company/BYPL shall not in any way be 
responsible for any debts, liabilities or obligations of the Contractor or its Manpower.  
 

38.14 In case, if the company/BYPL is of the opinion, after due consultation with the Contractor, 
that extra Manpower or material / equipment is/are required for reasons of improving the 
quality and nature of Services at the Site, the Contractor shall arrange for the same timely 
at the same price specified in the Contract. 
 

38.15 Contractor to ensure that the Manpower deployed should have bank account which their 
payment must be directly credited to their bank account by the Contractor. The Contractor 
shall submit the copy of its instructions to the bank to transfer the salary / wages to the 
account of its Manpower deputed under the contract tothe company/BYPL on or before 7th 
day of every month for the previous month’s salary transfer of individual Manpower to their 
bank.  
 

38.16 Contractor to maintain list of Manpower in shifts and attendance muster at the Site 
entrance for Manpower deployed under the Contract.  
 

38.17 Staff working hours will be governed by the Factories Act and Applicable Law as per State 
where Site is located and Manpower have been deployed. 

38.18 Contractor must ensure that child labour is not to be deployed at the Site. 

38.19 A detailed Site specific deployment chart shall be submitted by the Contractor to Company 
within 5 working days before commencement of Services. 

38.20 Contractor must ensure to conduct at least bi-weekly surprise checking at Site where their 
Manpower is deployed and performing Services to ascertain performance as per Contract. 
Contractor shall provide adequate quick response team and surveillance team for this 
purpose 

38.21 Contractor shall develop its own network and arrangements and shall be solely responsible 
to recruit its own personnel for providing Services. 

38.22 In case of accident of whatsoever nature at the site where the Manpower is injured or dies, 
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it would be the sole responsibility of the Contractor to settle the matter without any risk and 
cost of the BYPL. 

38.23 Contractor to submit documents related to Manpower along with Contractor’s organisation 
chart, authorised signatories & etc., before commencement of Services under the Contract. 

38.24 In case death, injury to any Manpower of the Contractor, Contractor is sole responsible 
under Workmen Compensation Act and any other Applicable Law. Contractor must not 
violate any statutory provisions / Applicable Lawand shall keep BYPL indemnified, in full, 
from any claim associated with injury/death to its employee deployed under the agreement. 
Contractor to compliant with all Applicable Laws. Any breach in statue / Applicable Law 
,BYPL reserves right to recover reasonable compensation at the discretionary of BYPL. 

B) Compliance with Applicable Laws by Contractor 
 

38.25 The Contractor shall fully familiarize itself and conform in all aspects with all Applicable 
Laws. The Contractor shall be bound to give all notices, file all returns, etc., required by 
Applicable Laws, as aforesaid and to pay all fees and charges in respect thereof. 
Contractor must have experienced manpower with knowledge to handle all statutory 
compliance related matters  

38.26 The Contractor shall not be absolved from any of its obligations under Applicable Laws or 
the Contract or claim any additional amount from the Company/BYPL or seek any 
extension of time due to its ignorance of any Applicable Law.  

38.27 The Contractor shall indemnify the company/BYPL against all costs, expenses, penalties 
and liabilities incurred/ suffered by any of the Company due to non-compliance of any 
Applicable Law by the Contractor in relation to the performance of the Services. 

38.28 Contractor is required to obtain requisite license issued by the licensing officer/competent 
authority in the Government office before commencement of Services.  

38.29 Contractor shall ensure that it remains in compliance with Applicable Laws at all times and 
maintained registers and records with all particulars as may be specified in the Applicable 
Laws.  

38.30 Payment of gratuity (if any) to Manpower will be sole responsibility of the Contractor. 

38.31 Contractor to submit details of payments made to PF and ESIC authorities with a list of 
Manpower deployed at the Site with copy of deposit challans. List of Manpower with PF and 
ESIC numbers to maintained up to date by Contractor and if required to be shared with 
BYPL. 

C) Contractor's Other Obligations 
 

38.32 The Contractor shall also provide the necessary proof of remittances of EPF, Pension 
amount and ESIC for the previous month, along with their invoices for the current month to 
Company. Without such proof, the invoices will not be processed for payment. 

38.33 The employees deployed by the Contractor shall be employees of the Contractor. 

38.34 At no point in time shall any employee of the Contractor claim to be the employee of the 
Company. 
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38.35 The Contractor is committed to recruit and provide qualified, experienced, well-trained, 
physically & mentally fit personnel in accordance with the Company's standard, duly verified 
by the local police Station as regards their antecedents and backgrounds. 

38.36 The Contractor shall ensure that, the Contractor's manpower deployed at the Company 
shall be in good health, shall have proper eyesight and shall not have any medical 
problems which may endanger his life and the life of the other Company employees 
appointed at the said location.The Contractor shall ensure that, the Contractor's personnel 
deployed at the Company shall be entirely responsible for the stock of the commodities 
stored at the said location.To ensure such safety, the Contractor shall, before deploying 
any employee in the premises, shall have him medically examined by a registered medical 
practitioner at its own cost and expenses and produce a medical certificate certifying that 
the said employee is medically fit.It is further agreed that without such medical certificate, 
Company shall not permit any such Contractor's personnel to work in its premises.It is 
further agreed that Company may, from time to time, call upon the Contractor to have all or 
any of its Contractor's personnel examined. 

38.37 The Contractor shall fully guide, supervise and monitor the Contractor's manpower 
deployed in Company locations by its Supervisors. 

38.38 Supervisors will inspect every location at least once every 15 days during day/night to 
check the level of control exercised by Contractor's personnel. The Supervisors will take 
digital photographs of Contractor's personnel in the location during their inspection. The 
photographs will contain date and time stamp to identify the date the photographs are taken 
and send the photographs to Company along with their inspection report on weekly basis. 

38.39 The Contractor undertakes to provide required resources to maintain desired service level. 
In case of any failure in services due to paucity of resources, BYPL shall be within its rights 
to make necessary deductions in addition to such rights as available under contract. 

38.40 TIMELY DISBURSEMENT OF WAGES 

The Contractor shall ensure that monthly wages/salary disbursed to its manpower timely 
but not later than 7th of each month. Though the company endeavours to process 
Contractor’s bills on time as per the payment timelines mentioned in agreement (payment 
terms), under no circumstances delay in disbursement of wages shall be acceptable, it is 
the Contractor’s responsibility to ensure the same, accordingly the bidders are expected to 
quote their rates to fulfil their obligations towards the timely disbursal of wages and all other 
benefits including PF/ESI/Bonus/leave pay/allowances etc. 

It may please be noted that BYPL reserves the right to terminate the agreement in case of 
second or subsequent repeated instances of delay in disbursal of the wages. 
 
 

39. THE COMPANY/BYPL’S OBLIGATIONS/RESPONSIBILITIES 
 

39.1  BYPL may check the competencies of the manpower for the work for which they are deputed 
to ensure that requisite skill and competency levels are being met with  by the Contractor. 

 
39.2 BYPL shall not exercise direct control (including matters of payments, discipline and 

removal/termination) and supervision over the Contract Manpower and that shall be done by 
the Contractor. However, BYPL shall have a right to assess the abilities and skills of the 
Manpower deployed by the Contractor to ensure the quality of Service provided under the 
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Contract, without actually managing or directing such Contract Manpower.  
 

39.3 The contractor shall ensure to maintain the registers like muster roll, wage register, etc., and 
shall share the copy of the same with BYPL as and when demanded, 
 

39.4  The Company/BYPL reserves the right to engage other party(ies) to perform similar or 
identical Services to be performed by Contractor under this Contract / Agreement for which 
Contractor shall not have any objections. 

 

40. INDEMNITY 
 

The Contractor shall indemnity, defend, save and hold harmless all directors, company and 
its employees against any and all suits, proceedings, actions, demands and third party 
claims for any loss, damage, cost and expense suffered by company on account of the 
negligence, act or omission inaction by the Contractor or its employees under this 
Agreement. Agencies shall also wholly indemnity and compensate company against any 
theft, misappropriation, fraudulent act or omission, any collusion with customer/s, intentional 
recording of incorrect reading/DATA, or any other offence under the applicable laws or 
breach of obligation under the present agreement, and would also render itself liable to 
appropriate legal action being initiated against it by company. 

 
The Contractor shall also be responsible and liable to company for any loss or damage 
caused to company for any negligence or inaction, damage to the property of company 
caused by the Contractor or its employees. 
 
 

41. SECRECY & CONFIDENTIALITY 
 

41.1 The technical information, data and other related documents forming part of order and the 
information obtained during the course of investigation under this order shall be the 
Company's exclusive property and shall not be used for any other purpose except for the 
execution of the order. The technical information drawing, records and other document shall 
not be copied, transferred, or divulged and/or disclosed to third party in full/part, not misused 
in any form whatsoever except to the extent for the execution of this order. 
 

41.2 These technical information, drawing and other related documents shall be returned to the 
Company with all approved copies and duplicates including data/drawing/plans as are 
prepared by the Contractor during the executions of this order, if any, immediately after they 
have been used for agreed purpose. 
 

41.3 In the event of any breach of this provision, the Contractor shall indemnify the Company 
against any loss, cost or damage or claim by any party in respect of such breach. 
 

41.4 The Contractor shall not use the name/logo/emblem of the Company in any manner either 
for credit arrangement or otherwise and it is agreed that the Company shall not in any way 
be responsible for the debts, liabilities or obligations of the Contractor and/or his employees. 
 

41.5 The Contractor hereby covenant that the Contractor shall be responsible for theft, if any 
committed, by his staff and the Contractor shall indemnify Company from and against all 
claims, demands, actions, suits and proceedings, whatsoever that may be brought or made 
against the Company by or on behalf of any person, body, authority whatsoever and 
whomsoever and all duties, penalties, levies, taxes, losses, damages, costs, charges and 
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expenses and all other liabilities of whatsoever nature which the Company may be liable to 
pay, incur or sustain by virtue of or as a result of the performance or non- performance or 
observance or non- observance by the Contractor of any of the terms and conditions of this 
agreement. The Company shall have full power and rights at its discretion to pay or defend 
or compromise any suits, claims or demands brought or made, whether pending or 
threatened touching upon this agreement as it may consider necessary or desirable and 
shall be entitled to recover from the Contractor all sums of money including all legal costs, 
charges and expenses incurred by virtue of any such compromises which shall not be called 
into question by the Contractor but shall be final and binding on the Contractor. 
 

41.6 Contractor shall submit signed NDA as per the format 4.3 attached. 
 

42. NON-EXCLUSIVITY 
The award of the work order/agreement to the Contractor shall not preclude the Company 
from awarding the same order for similar work at the same rates, or on any terms and 
conditions to other party or parties. The Company at its discretion may place the order on 
any other party. 
 

43. SEVERABILITY 
 
If any provision of this Agreement is or becomes invalid or unenforceable by the courts of 
any jurisdiction to which it is subject, such invalidity or unenforceability shall not prejudice 
the remaining provisions of this Agreement, which shall continue in full force and effect. 
 

44. ASSIGNMENT&SUBLETTING 
 
The Contractor shall not, without company's prior consent in writing assign or sublet or 
transfer any portion of services awarded to the Contractor as envisaged herein and falling 
under this contract. Moreover, any such consent shall not relieve the Contractor from any 
obligation, responsibility, or duty under this Contract. 
 

45. ASSIGNMENT BY THE COMPANY 
 
The rights and obligations of BYPL under the Contract shall be assignable to Affiliates, 
associate company, joint venture or any other company including change in Management 
Control and BYPL’s lenders without consent of the Contractor. Upon written notice of seven 
Business Days (07 days) by BYPL, the Contract shall be deemed to have been assigned to 
the third party under this Article. This Article fulfils its meaning notwithstanding the notice is 
not accepted by the Contractor and BYPL shall not be obliged to the Contractor after seven 
days (07) of issue of any further notice. 
 

46. NO JOINT VENTURE 
 
The Contractor shall not constitute a joint venture, consortium or other unincorporated 
grouping of two or more Persons, following the execution of the Contract. 
 

47. WAIVER OF RIGHTS 
 

No delay or forbearance by company in exercising any right or power under this Agreement 
shall be construed as a waiver of such right or power, nor shall any single or partial 
exercise of such right or power preclude any further exercise of such right of power. 
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48. THE COMPANY'S RIGHT TO VARY QUANTITIES 
 

The Company reserves the right to vary the quantity i.e. increase or decrease the Numbers/ 
quantities without any change in terms and conditions during the execution of the Order. 
BYPL may increase or reduce the area/ scale of operations after starting of execution of the 
contract and the size of contract may be adjusted accordingly. 
 

49. CONTRACTOR’S EQUIPMENT 
 

49.1. All Contractor’s Equipment and Temporary Works provided by the Contractor or any 
 permitted Subcontractor, shall, when brought on to the Site, be deemed to be 
 exclusively intended  for execution of the Works and not be removed without the  consent, 
in writing, of the Company’s Representative. 

49.2.  Upon completion of the Works, the Contractor/permitted Subcontractor shall remove from the 
Site, all itsEquipment and Temporary Works and its unused materials. 

49.3.  The Company shall not at any time be liable for the loss or damage to any of the 
constructional plant, Temporary Works or materials.  

49.4.  The Contractor shall, upon written request by the Company’s Representative, produce to the 
Company’s Representative, all documents evidencing title to or the contractual arrangement 
giving the right to the Contractor to use the Contractor’s Equipment. In the event of failure to 
comply with such request within seven (7) days, then without prejudice to any other rights, 
the Company shall be entitled to withhold the payments due to the Contractor under the 
Contract.  

50. AVAILABILITY OF TOOL &PLANT (T&P) 
 

The contractor shall provide T&P to their staff as mentioned in Scope of work. The 
contractor shall provide all tools in the beginning of contract and shall ensure the proper 
availability of tools and tackles as per that list throughout the contractual period. These tools 
shall be of make as specified in the Scope of work. It shall be responsibility of contractors to 
replenish and maintain the existing T&P on regular basis. 

 

51. FREE ISSUE MATERIAL 
 

51.1. The Company, may provide free issue materials to Contractor in those cases only  where it is 
specifically mentioned in the Contract. Transportation of free issue materials from site / store 
or place of availability at site to the work area shall be in scope of the contractor. 

51.2. Contractor shall submit Reconciliation Statement of these free issue materials along with 
monthly bill. Reconciliation Statement will show issued quantity of free issue materials/ 
quantity consumed in work and quantity balance in contractor’s stock. 

51.3. The Contractor shall have to furnish an Indemnity Bond for materials which are free issued by 
the Purchaser. Further the contractor shall be responsible for the safe custody of materials till 
the materials are utilized, fabricated, erected and accounted for in all respects. 

52. VENDOR CODE OF CONDUCT 
 

Contractor confirms to have gone through the Policy of BYPL on legal and ethical code 
required to be followed by Vendors encapsulated in the "Vendor Code of Conduct" displayed 
on the official website of BYPL (www.bsesdelhi.com) also, which shall be treated as a part of 
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the agreement. 
 
Contractor undertakes that he shall adhere to the Vendor code of Conduct and also agrees 
that any violation of the Vendor Code of Conduct shall be treated as breach of the 
agreement. 
 
In event of any such breach, irrespective of whether it causes any loss/damage, company 
(BYPL) shall have the right to recover loss/damage including liquidated damages from 
Contractor. 
 
The Contractor herby indemnifies and agrees to keep indemnified the company (BYPL) 
against any claim/litigation/liability/penalty including litigation cost arising out of any violation 
of Vendor Code of Conduct by the Contractor or its officers, agents & representatives etc. 
 

53. DISCLOSURE OF RELATIONSHIP 
 

The Contractor acknowledges& undertakes that the Contractor or any partner of the 
Contractor or director of the Contractor is not related to any of the officers of the Company or 
the Company’s Representative, or alternatively, is a close relative of an officer of the 
Company or the Company’s Representative and has no financial interest/stake in the 
Company’s business. The Parties agree that breach of the above provisions shall entitle the 
Company to terminate the Contract under Clause 23, without payment of any compensation 
to the Contractor. The Contractor agrees and acknowledges and shall ensure that its 
employees, directors and partners do not develop any such interest during the Contract 
Period. 

 

54. MSME 
 

54.1. If the Contractor is covered under the definition of supplier/Contractor under the  purview of 

Micro, Small & Medium Enterprises Development Act, 2006, it shall declare so at the time of 
its registration as vendor with the Company failing which it will be presumed that it is a non-
MSME unit.  

 
54.2. Contractor shall provide to Company the proof of classification of its enterprise and filing 

memorandum with the authorities concerned under the Micro, Small & Medium Enterprises 
Development Act, 2006 (herein referred to as "the MSMED Act") within one week of receipt 
of the Contract  

 
54.3. The Contractor further declares and undertakes to intimate Company of any change in its 

status or constitution under this section from time to time under this Contract. The Contractor 
must provide MSME registration number along with PAN card and GST registration number 
on Tax Invoice failing which the Contractor shall not claim any benefit under the MSME Act.  

 
54.4. The Contractor to furnish the undertaking to the Company in this regard. 

 
 

55. COVID GUIDELINES 
 

Looking to the prevailing Covid19 situation, Contractor will ensure that the work carried out 
in the field by their staff shall be as per the guidelines issued by MHA / BYPL/ Engineer-in-
charge from time to time. Further Contractor shall be required to provide to their staff 
masks/ sanitizers/ all PPEs required for working in Covid19 situation. The Contractor shall 
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further ensure to work as per the guidelines issued by BYPL and the instruction of the 
Engineer in charge. 
 

56. CLEANLINESS & PRECAUTIONS TO BE TAKEN WHILE DOING 
WORK AT SITE TO PREVENT DUST POLLUTION 
 

All debris shall be removed and disposed off at assigned areas on daily basis. Surplus 
excavated earth shall be disposed of in an approved manner.In short, the contractor shall 
be fully responsible for keeping the work site clean at all times.In case of non- compliance, 
company shall get the same done at Contractor's risk and costs. 
 
While carrying out any civil work including road/ pit digging, plinth/ fence making, road 
restoration etc contractor shall adhere to below mentioned guidelines. 
 

(a) No construction material/ debris shall be stored on metalled road. 
(b) Wind breakers of appropriate height on all sides of ear marked area using CGI sheets 

shall be raised to ensure that no construction material dust fly outside ear marked area. 
(c) The construction material i.e. coarse sand, stone aggregates, excavated earth, cement 

and any other material to and from the site shall be transported under wet and covered 
condition to ensure their non-slippage en-route to avoid air contamination. 

(d) The contractor shall provide mask and helmet to every worker working on the 
construction site and involved in loading/unloading and carriage of construction material 
and construction debris to prevent inhalation of dust particles. 

(e) Over loading of vehicles shall be strictly prohibited 
(f) The construction material at site shall be stored under wet and covered condition. 
(g) The dumping sites for temporarily storing the excavated earth shall be properly levelled, 

watered and rehabilitated by plantation to avoid flying of dust. 
(h) The worker at the site shall be sensitized to adopt / observe the dust controlled 

measures in true spirit. 
(i) If any C&D waste is generated at site the same will be transported to the C&D waste 

site only and the record for the same will be maintained by the agency. 
(j) Wet jet in grinding and stone cutting is being permitted at site. 
(k) The necessary record for dust control is being maintained by the department on day to 

day basis and being monitored regularly. 
(l) Contractor shall ensure that no tree shall be harmed and no tree roots shall be 

destroyed/cut while performing the task under agreement. 
(m) The contractor shall comply the provisions of The Delhi Preservation of Trees Act 1994. 
 

The Execution contractor shall be responsible for all the preventive and protective 
environmental steps as per guidelines. Any violations from the above guidelines have been 
viewed very seriously by the authorities. Contractor shall be liable for the penalties / other 
action by the authorities, the contractor shall indemnify BYPL from all liabilities on this 
account. 

 

57. ENVIRONMENTAL, HEALTH &SAFETY 
 
The Contractor will ensure that the Environment, Health & Safety (EHS) requirements are 
clearly understood and faithfully implemented at all levels at site as per instruction of 
Company/BYPL. Contractors must comply with the requirements, as follows: 

(i) Comply with all of the elements of the EHS Plan and any regulations applicable to 
the work 
(ii) Comply with the procedures provided in the interests of Environment, Health and 
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Safety 
(iii) Ensure that all of their employees designated to work are properly trained and 
competent 
(iii) Ensure that all plant and equipment they bring on to site has been inspected and 
serviced in accordance with legal requirement and manufacturer's or 

supplier/Contractor s' instructions 

(iv) Make arrangements to ensure that all employees designated to work on or visit 
the site present themselves for site induction prior to commencement of work 
(v) Provide details of any hazardous substances to be brought onsite 
(vi) Ensure that a responsible person accompanies any of their visitors to site 

 
All personnel deputed by Contractor under agreement shall be accountable for the 
following: 
(a) Use the correct tools and equipment for the job and use safety equipment and 

protective clothing supplied, e.g. helmets, goggles, ear protection, etc. as instructed 
(b) Keep tools in good condition 
(c) Report to the Supervisor any unsafe or unhealthy condition or any defects in plant or 

equipment 
(d) Develop a concern for safety for themselves and for others 
(e) Prohibit horseplay 
(f) Not to operate any item of plant unless they have been specifically trained and are 

authorized to do so. 
 

58. ACCEPTANCE 
 
Acceptance of the CONTRACT implies and includes acceptance of all terms and conditions 
enumerated in the CONTRACT, in the technical specification and drawings made available 
to the Contractor consisting of general conditions and complete scope of work. 
 
Contractor’s and Company’s contractual obligations are strictly limited to the terms  
set out in the CONTRACT. 

 
***** 

 

 
 
 
  

DocUUID : c6bdc6f1-a4bc-42e8-9f00-d47ca61e5137



 
 
 

   

 NIT No: CMC/BY/24-25/RS/SvS/VK/52  

 [RFx No: 2200000086]   Bidder Seal & Signature 
Page 68 of 122 

 

SECTION – V 
 

SCOPE OF WORK 

 
Road Restoration work is to be done as per procedure laid by the department & direction of 

EIC. Any penalty during restoration work raised by any Govt. / Civic bodies due to the lapses 

towards poor quality of work, delay in restoration, non-installation of caution- cum information 

boards, non-barricading of trenches/ excavated portion, non-removable surplus earth / malba / 

material etc. shall be borne by the contractor. 

 

1. Location of work: Road Restoration work shall be carried out simultaneously at the location 

of BYPL. 

 

2. Contractor will be accountable for acceptance of MCD/PWD/DDA other road owning 

agencies of Delhi for our restoration. 

 

3. Contractor shall have to take photograph of site before, during and after execution of the 

Road Restoration work. 

 

4. Laboratory testing of material if required shall be got done by Contractor as and when 

required at his cost by NABL lab. 

 

5. If, any damages cause to the services of the other utility during execution of work then the 

same shall be rectified / repaired by contactor with his own cost or the cost incurred by the 

other utility shall be recovered from the bill/ bill of contractor’s. 

 

6. Proper joints are required between old road / pavement & new RR work. 

 

7. Adjoining surfaces damaged during digging are also required to be made good by 

Contractor. 

 

8. Malba / debris are to be removed prior to taking up restoration this will help in maintaining 

the proper level & clean edges of restoration surface. 

 

9. Level should be matched with existing road surface. 

 

10. Uniform line / edges should be maintained during restoration. 

 

11. Surface should be dressed to the desired slope so that no water accumulation takes place 

either on surface or around the restored surface. 

 

12. Excavation, de-watering, Malba removal / disposal - required for road restoration work. 

 

13. The scope shall include all measures for quality control, curing, shoring, placement of 

concrete, proper compaction of backfilling, resurfacing / restoration of the roads and 
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pavements. 

 

14. All the equipments, materials, labour required for completion of work is included in the 

scope of work. 

 

15. Cement shall be of 43/53 Grade only 

 

16. Providing safety measures barricading of trenches and traffic indications. 

 

17. Liaisoning with MCD including getting road cutting permission, release of BG,( If any) co-

 ordination for extension of road cutting permission, waiver of penalties from MCD, 

RTO,  local police or any other statutory / local bodies . 

 

18. Coordination with TPQA during site inspection and obtaining the certificate. 

 

19. While carrying out the Road restoration work in case of rains and other eventuality, if the 

 trench gets filled with the foreign materials, the contractor will be required to clean 

the  same. 

 

20. Any work which is not as per the specifications then Contractor shall rectify at no extra 

 cost to the company. 

 

21. Contractor shall insure work executing intimation as per (Attachment- A). 

 
22. Contractor shall strictly follow the additional guideline for RR Work as per (Attachment-B). 

 

23. Contractor shall comply with following miscellaneous requirement given below: 

 

23.1  MATERIALS & WORKMANSHIP: 

 

a. Quality Assurance Programme: 

The Contractor before the start of work shall submit for approval a quality assurance 

programme to the EIC indicating measures that he proposes to implement to ensure that the 

quality of work shall be in accordance with requirements, specifications laid down in the 

Contract. The Contractor shall strictly adhere to this programme and any failure attributable 

to the Contractor shall attract the penal provisions determined by the EIC. 

b. Quality of materials and workmanship and tests: 

The Contractor shall procure all equipment from genius sources as approved by the 

Company & as per Company specifications. Cement shall be of grade 43 ordinary port land 

cement conforming to IS 8112/53 grade O.P.C. conforming to IS 12269, aggregate for cement 

concrete shall confirm to IS 383, reinforcement for cold twisted bars shall confirm to IS 1786, 

the bricks for brick work shall correspond to IS 1077, Structural steel shall confirm to relevant IS 

code, water to be used shall comply with requirement of IS 456. Contractor shall provide all 

requisite facilities for field tests and laboratory tests shall be carried out in the laboratory 

having ISO 9001-2000 Certified Testing Lab for which no extra payment shall be made. The 
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Contractor shall maintain mandatory Test Register with Engineer-in-Charge as provide in latest 

Indian Standard Specifications. 

 

All materials and workmanship shall be of the respective kinds described in the Contract and in 

accordance with the Engineer-in-Charge's instructions and shall be subjected from time to time 

to such tests as the Engineer-in-Charge may direct at the place of manufacture or fabrication 

or on the site or at such other places or places as may be specified in the Contract, or at all 

or any of such places. The Contractor shall provide at no additional cost to the Company such 

assistance, instruments, machines, labour and materials as are normally required for 

examining, measuring and testing any work and the quality, weight or quantity of any material 

used and shall supply samples of materials before incorporation in the works for testing as may 

be selected and required by the EIC. 

c. Cost of samples and tests: 

All samples shall be supplied to Company if required by the Contractor at his own cost. Cost 

of tests required by the EIC shall be borne by the Contractor and are deemed to be included in 

the unit rates quoted in the BOQ. The Contractor shall take approval of the EIC prior to start 

the work for all samples of materials including mix design of concrete to be utilized for the works 

to be executed. The mix design of concrete, testing of reinforcement steel and structural steel 

shall be carried out by an external agency approved by the Company. The cost of such tests 

carried out by the external agencies or consultants shall be borne by the Contractor at his own 

cost. 

 

23.2 Sampling and Testing Concrete on Site 

 The Contractor can also have cubes tested in an approved laboratory in lieu of a testing machine at 

site but at his own cost and with the prior written consent of the Company. 

 

23.3 Inspection of operations: 

The Engineer-in-Charge or any person authorized by them shall at all times have access to the 

works and to all workshops and places where work is being prepared or from where materials, 

manufactured articles or machinery are being obtained for the works and the Contractor shall 

afford every facility for and every assistance in or in obtaining the right to such access. 

 

23.4  Examination of work before covering up: 

No work shall be covered up or put out of view without the approval of the EIC or his 

representative and the Contractor shall afford full opportunity to the EIC or his representative 

to examine and measure any work which is about to be covered up or put out of view and to 

examine foundations before permanent work is placed thereon. The Contractor shall give due 

notice to the EIC or his representative whenever any such work or foundations is or are ready or 

about to be ready for examination and the EIC or his representative shall, without 

unreasonable delay, unless he considers it unnecessary, attend for the purpose of the 

examining such foundations. 

 

23.2 WATER & POWER: 

Water and Electricity Power shall be arranged by the Contractor at his own. 

 

23.2.1 Water for construction and other uses: 
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It shall be the responsibility of the Contractor to make arrangements at his own expense for 

supply of water for construction and other uses. The Contractor shall also install pumps, 

construct temporary storage tanks and distribute the water to various points in works Site as 

required. The Contractor at his own expense shall make arrangement for operating and 

maintaining pumps & distribution lines, connections, which are installed by him for water. 

 

23.2.2 Watch & Ward 

The Contractor shall in connection with the works provide and maintain at his own cost all 

lights, guards, fencing and watching when and where necessary for the protection of works, or 

for the safety and convenience of the public or others. The care, housekeeping and safety of the 

materials and works within the works site shall be sole responsibility of the Contractor. 

 

 

23.3 SITE REPRESENTATIVE, SITE SUPERVISION AND ADVANCE INTIMATION: 

23.3.1 The Contractor shall have to appoint and authorize a Site In Charge/ Project 

Manager (PM) along with its project team, who shall be available always at site till 

the completion of the contract as certified by the Company’s Engineer In Charge 

(EIC). 

 

23.3.2 The Contractor shall be responsible for supervising the works by employing 

competent and experienced engineers and support teams to inspect the work and 

check the quality of work to ensure that the work is carried out in accordance with 

the drawings, specifications and instructions of the EIC. Such inspection and 

supervision shall not relieve the Contractor from any of his obligations towards 

use of material, workmanship, sequence of working and completion of project as 

per the stipulated period. 

 

23.3.3 On receipt of the LOI or Work Order whichever is earlier the Contractor shall 

furnish to the Company, for approval, the proposed site setup with list of 

Engineers, Supervisors and other staff to be deployed by him with their dates of 

joining. 

 

23.3.4 The Contractor’s Project Manager shall obtain the written approval and 

instructions from the EIC prior to commencement of any works at site. The PM 

shall give written advance intimation for approval of all activities including 

deployment of resources, procurement of materials, concrete pours etc., shall be 

given to EIC by PM. 

 

23.4 CO-ORDINATION WITH OTHER AGENCIES: 

The Contractor shall execute the work in strict consultation with the Company and in co-

ordination with other agencies appointed by the Company who will also simultaneously execute 

the components of work allotted to them. 

 

The Contractor at his own cost shall also extend their site facilities, plant and equipments on 

written request of the Company/ EIC for use by other contractors appointed by the Company. 
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23.5 MAINTENANCE OF WORK: 

The Contractor shall maintain in perfect condition all works executed till the completion of the 

entire work allotted to him. Where phased handing-over of completed portion of the work is 

required, the provisions mentioned herein will apply to each phase. 

 

23.6 TESTING OF MATERIALS: 

 
All materials received at site shall be accompanied by the Test certificate of the manufacturer. 
The Engineer-In-Charge reserves the right to instruct any material to be further tested in an 
approved (NABL) laboratory for which the Contractor shall make no additional claims. Where 
ever test requirements are not specified in the specifications relevant IS code of practice shall 
govern. 

 

23.7 VARIATIONS AND EXTRA ITEMS: 

23.7.1 The Contractor shall carry out and complete the works in every respect in 

accordance with this Contract and In accordance with the directions and to the 

satisfaction of the Engineer in charge. 

 

23.7.2 The Engineer In Charge may, at his discretion, from time to time, issue further 

drawings and/ or written instructions, details, directions and explanations which are 

herein after referred to as “EIC’s Instructions” in regard to: 

a) The variation or modification of the design, quality, specification or quantity of works or the 

omission or substitution of any work. 

b) The timing or sequencing of work. 

c) Any discrepancy between the drawing and / or the Bill of Quantities and /  

 or Specifications. 

d) The removal from the site of any materials/ equipment/ resources brought thereon by the 

Contractor and the substitution of the same thereof. 

e) The Execution of additional works of any kind necessary of the completion of the work. 

f) The removal and /or re-execution of any works executed by the Contractor. 

g) The substitution from the site of the works of any person employed there  upon.  

 h) The amending and making good of any defects under clause “Defects  

  Liability”  

i) The opening up for inspection of any work covered up. 

j) Changes in lines, levels, positions and dimensions of any part of the Work. 

 

23.7.3 The Contractor shall forthwith comply with and duly execute any work comprised in 

such EIC’s instructions provided always that verbal instructions, directions and 

explanations given to the Contractor or his supervisor upon the works by the Engineer In 

Charge shall if involving a variation be confirmed in writing by the Contractor within seven 

days and the Engineer in charge’s written approval is obtained. 

 

23.7.4 If compliance with the Engineer In Charge’s Instructions as aforesaid involves 

work beyond that contemplated by the Contract, then unless the same were issued owing 

to some breach of this Contract by the Contractor, the EIC shall pay to the Contractor the 

cost of the said work as an extra to be valued and as hereinafter provided. 
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23.7.5 No such variation shall in any way vitiate or invalidate the Contract but the value, if 

any, of all such variations shall be taken into account in ascertaining the amount of the 

final certification. 

 

23.7.6 No such variations shall be carried out by the Contractor without instructions, in 

writing from the Engineer in charge. Provided that no instructions in writing shall be required 

for increase or decrease in the quantity of any work where such increase or decrease is 

not the result of an instruction given under this clause, but is the result of the quantities 

exceeding or being less than those stated in the Bill of Quantities. If the Engineer in 

charge shall consider it desirable to give any instructions verbally, the Contractor shall 

comply with such an instruction and any confirmation in writing of such verbal instruction 

given by the Engineer in charge whether before or after the carrying out of such work, 

shall be deemed to be an instruction in writing within the meaning of this clause. 

Provided further that if the Contractor shall within 7 days confirm in writing to the 

Engineer in charge and such confirmation shall not be contradicted in writing within 30 

days by the Engineer in charge, it shall be deemed to be an instruction in writing by the 

Engineer in charge. 

 

23.7.7 All extra or additional work done on the instructions of the Engineer In Charge shall 

be valued at the rates and prices set out in the Contract. If the Contract does not contain 

any rates or prices applicable to the extra or additional work, then suitable rates or prices 

shall be agreed upon between Company and the Contractor as per the following, in the 

order of preference: 

(i) The rate shall be derived from any one of the quoted rates for similar items of work in the 

tender. 

(ii) In case similar items are not available in the tender, then rates shall be worked out as per 

the following: 

 

a) The direct cost of labour including indirect charges thereon. The labour components 

shall be computed wherever possible from the related BIS Codes and the quantity of 

materials to be based on consumption factor as per standard norms or as accepted by 

the EIC. 

b) The material cost inclusive of taxes, levies, fees, duties etc. as delivered to the site. 

Proof of cost in form of an invoice to be submitted along with the extra work claim 

along with other working documents. 

c) The Plant & Equipment cost inclusive of hire charges of plant & equipment and 

operational charges as per standard norms or as accepted by the EIC. 

d) In addition the Contractor shall be entitled to payment towards overheads and profit. 

23.7.8 In cases where the items of works are not accepted as complete, or not fully in 

accordance with the Specification, the Engineer in Charge shall make payments of such 

items at such reduced rates, as he may consider reasonable in approval of Interim Bills and 

the Final Bill. 

23.7.9 In all cases the Contractor shall furnish detailed Rate Analysis along with necessary 

details as and when required by the Engineer in Charge. The Engineer in Charge on 
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establishing the validity of such claims shall certify the amount payable for such work and 

rates so determined shall be final and binding on the Contractor. 

23.7.10 The quantities of the various kinds of work to be done and materials to be 

furnished under this Contract as listed in the Bill of Quantities are estimated and 

approximate only and shall be subject to re-measurement upon completion. The 

Contractor shall make no claim for anticipated profits, for loss of profits or for damages 

because no work is ordered under certain items or because of a difference between the 

quantities of the various kinds of work to be done or materials actually delivered and 

the estimated quantities set forth in the Bill of Quantities. 

23.7.11 The rate/ prices quoted by the Contractor in the Bills of Quantities shall be firm 

irrespective of any variation in the quantities of individual items of work and / or in the 

Total Contract Sum. 
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ATTACHMENT: A (WORK EXECUTION INTIMATION) 

 
1.0  Nature of work    : Road Restoration Work. 

2.0  Contractors Name   : 

3.0.  Vendor Code    : 

4.0  Name of Engineer in charge  : 

5.0  Contract order no.    : 

6.0  Date    : 

7.0  Location      : 

8.0  Road / Gali /Lane no.    : 

9.0  Circle      : 

10.0  Division     : 

11.0   Scheme No.     : 

12.0   Work to be carried out by the Contractor : 

 
 

S. No. Type of Road     Approx. Length Type of Trench  

  
1  Bituminous Road type-1 (category 1&2)      

2  Bituminous Road type-2 (category 3)      

3  Cement concrete road      

4  Kota/Rajasthan road      

5  Brick      

6  Interlocking Paving      

7  Agra Stone      

8  Chequered Tile      

9  Asphalting layer   

10   CC Slab 

11   Fixing of Curve Stone 

12   Providing and Fixing Curve Stone 

13   WBM Road 
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ATTACHMENT: B 

 

Additional Guidelines for RR work under "Dig & Restore Policy-2018" w.e.f.1.11.2018 
 

Reference: Circular No.F.4 (125)/2015-16/PWD-II/Roads/5386-5414 dt 19.04.2018 issued by 
Special Secretary (PWD) & OSD(UD/PWD)/Min health/2018-19/6474-85 dt 8.8.2018 issued by OSD 
to Minister (PWD). 
 
It would be mandatory for the contractor /agency to intimate the concerned site engineer /authorities 
in the O&M department/Project implementing authorities (PIA) before start/completion of 
digging/cutting and repairs of the road(s). 
 

1. The contractor shall indemnify Road Owning Agencies against any mishap or accident 

occurring during RR execution only. 

2. The contractor shall comply with all applicable laws, rules, regulations & notifications as per 

WO and amendments thereon. 

3. The contractor shall make arrangement for necessary barricading and provide caution boards 

during the execution of work as per new guidelines under "Dig & Restore Policy 2018" if 

required.  

4. Before starting the digging/road cut work, the contractor shall publicly display at site the details 

of work being done along with proposed date of completion of work. 

5. The contractor shall submit the schedule for road restoration to the site engineer/EIC and will 

carry out work strictly as per the specifications approved by the road owning agencies. 

6. After completion of digging work, restoration work to be carried out at the earliest   possible 

but within 48 hours or as per direction of EIC. 

7. The work shall be carried out by the contractor without disturbing the flow of traffic and road will 

not be completely closed without permission of the traffic police. 

8. The contractor to carry out road restoration work strictly matching with the existing road and 

adjoining areas or as per direction of EIC. 

9. The contractor will get quality of work inspected during execution itself from the Third Party 

Quality Assurance Agency (TPQA) and it will be the responsibility of the contractor to arrange 

quality certificate from the TPQA engaged by the site engineer/EIC. 

10. During road restoration, the contractor shall follow all the mandatory requirements and other 

provisions and guidelines to take care of traffic congestion and security/safety issues. 

11. All mandatory tests to be got carried out by the contractor at its own cost as per direction of 

EIC. 
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12. Backfilling of trench and surface dressing should be done progressively during the execution of 

work (by cable laying agency) and surplus earth/malba to be removed simultaneously by 

 road cutting contractor ( by cable laying agency) & the necessary photographs shall be 

provided to Civil EIC after completion of cable laying. The RR agency must ensure that the 

surplus earth / malba must be removed by cable laying agency before start of RR work 

otherwise inform EIC for the same & his dicision will be final on this subject. 

13. After completion of work, excavated earth/malba should not be left dumped on the existing 

road. 

14. The payment to the contractor will be released only after certificate/NOC for satisfaction 

completion of road restoration has been issued by the TPQA. (80% payment after work done & 

clearance from EIC, 10% payment after clearance by TPQA & 10% payment retained as 

security money & will be released after defect liability period. 

15. Sometimes during road digging/cutting, the adjoining areas are also disturbed such as footpath, 

drains and other utilities while laying/restoring the services. The restoration of such areas, 

services must be done as per the existing condition/specification. 

16. In case of any dispute regarding road digging and restoration, the decision of the committee 

constituted by Special Secretary (PWD) vide his circular dated 19.04.2018 & subsequent 

circulars issued on the subject up to the date shall be final and binding. 

17. All the specifications for carrying out of RR work (Cable Fault & Cable Laying) from time to 

time, frequency of photographic evidence to be taken, testing intervals, items for which tests 

are required etc. shall be provided by EIC. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

DocUUID : c6bdc6f1-a4bc-42e8-9f00-d47ca61e5137



 
 
 

   

 NIT No: CMC/BY/24-25/RS/SvS/VK/52  

 [RFx No: 2200000086]   Bidder Seal & Signature 
Page 78 of 122 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION – VI 
 

PRICE BID 
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SECTION – VI (PRICE BID) 
 

S.NO. ITEM DESCRIPTION UOM 
Unit Rate  
(₹ ex GST) 

i) Rates for East Circle     

1 
Road Restoration work for the trench excavated for laying of cable as per specification. 
Roads upto 20'  As per detail RR-01(A)(Category-I) Sqm 

  

2 
Road Restoration work for the trench excavated for laying of cable as per specification. 
Roads  20' to 40' As per detail RR-01(A)(Category-II) Sqm 

  

3 
Road Restoration work for the trench excavated for laying of cable as per specification. 
Roads above 40'(Category-III) As per detail RR -01(B) Sqm 

  

4 

Carriage of building rubbish, material, surplus excavation by mechanical transport including 
loading, unloading and stacking lead upto 19.00 km initial lead upto 50 m.  Building rubbish, 
surplus excavation malba etc. Cum 

  

5 

Providing and laying Readymade Cold cut Bitumen wearing coarse thickness 40mm to 50mm 
including seal coat and compaction of the surface as per requirement and to the satisfaction 
of EIC. 

Sqm 

  

6 

Road Restoration work for the trench excavated for laying of cable as per specification. 
Roads upto 20'  As per detail .RR-01(A)(Category-I) with 100mm thick CC 1:1.5:3 & 100 mm 
thick CC 1:5:10. 

Sqm 

  

7 

Road Restoration work for the trench excavated for laying of cable as per specification. 
Roads  20' to 40' As per detail .RR-01(A)(Category-II) with 100 mm thick CC 1:1.5:3 & 100 
mm thick CC 1:5:10 Sqm 

  

8 

Road Restoration work for the trench excavated for laying of cable as per specification. 
Roads above 40'(Category-III) As per detail No. RR -01(B) with 100 mm thick CC 1:1.5:3 & 
250 mm thick CC 1:5:10 Sqm 

  

9 

Providing and laying in position cement concrete of specified grade excluding the cost of 
centring and shuttering -All work upto plinth level-1:2:4 (1 Cement : 2 Coarse sand :4 graded  
stone aggregate 20mm nominal size) Cum 

  

10 

Providing and laying in position cement concrete of specified grade excluding the cost of 
centring and shuttering- All work upto plinth level 1:4:8 (1 Cement : 4 Coarse Sand : 8 
Graded stone agg. 40 mm nominal size)   Cum 

  

11 

Dry bricks on edges flooring with FPS bricks of class, designation 75 and filling the joints with 
Jamuna Sand over the bed of mud mortar (standard size of bricks shall be 9"x4 1/2"x2 1/2 i/c 
cost of excavation & back filling the same in layers not exceeding 20cm in depth with proper 
watering and consolidation (using mechanical compactor) as per direction of Engineer-in-
Charge. 

Sqm 

  

12 

Dry bricks on edges flooring with FPS bricks of class, designation 75 on the bed of Cement 
Mortar 1:5(1 Cement : 5 Coarse Sand )10 mm Thick over 100 thick CC 1:5:10 (1Cement : 5 
Coarse sand : 10 graded stone agg 40 mm nominal size ) properly compacted with 
mechanical vibrator including the cost of excavation & back filling the same in layers not 
exceeding 20cm in depth complete with proper watering and consolidation (using mechanical 
compactor) as per direction of Engineer-in-Charge. 

Sqm 
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13 

Restoration work of the Kota stone footpath by P/L 50mm thick Kota stone over 20mm 
average thick base mortar 1:5 (1 Cement : 5 Coarse sand) jointed with  Cement Mortar 1:3 
(1Cement : 3 Coarse sand) over 100mm thick CC 1:5:10    (1Cement :  5Coarse sand : 
10graded stone agg. 40mm nominal size) properly  compacted with mechanical vibrator i/c 
the cost of excavation and backfilling the  same in layers not exceeding 20cm in depth 
complete with proper watering and   consolidation (using mechanical compactor) as per 
direction of engineer- in-charge 

Sqm 

  

14 

40mm thick rough chisel dressed red sand stone flooring over 20mm thick base of 1:5 (1 
Cement : 5Coarse sand) over under layer of CC 1:5:10 (1Cement : 5 Coarse sand : 10 
graded stone agg. 40mm nominal size) 100mm thick properly compacted with mechanical 
vibrator and pointing with cement mortar 1:3  (1Cement : 3 Coarse Sand) with an admixture 
of pigment to match the shade of stone with base complete including the cost of excavation 
and backfilling the same in layers not exceeding 20cm in depth complete with proper 
watering and consolidation (using mechanical compactor) as per direction of engineer- in-
charge 

Sqm 

  

15 

Road Restoration work of existing interlocking paver surface by P/L  grey colour interlocking 
paver blocks of approved design and manufactured with M-30 grade cement concrete on 
50mm Jamuna sand bed over 100mm thick CC 1:5:10(1Cement :5Coarse sand:10 graded 
stone agg. 40mm nominal size) properly compacted with mechanical vibrator including the 
cost of excavation and refilling the same in layers not exceeding 20cm in depth complete with 
proper watering and  consolidation (using mechanical compactor) as per  direction of 
engineer- in-charge. 

  

  

      (a) 60mm thick Sqm   

      (b) 80mm thick Sqm   

16 

Road Restoration work of footpath with P/F precast CC slab of size 400x400x50mm of mix 
1:1.5:3 (1 Cement: 1.5 Coarse Sand : 3 Graded stone agg. 20mm down nominal size) 
compressed under Hydraulic pressure of 3000psi in required pattern on a bed of 12mm thick 
(average) Cement Mortar 1:5 (1 Cement: 5 Coarse Sand) having joints not exceeding 10mm 
thick filled with same mortar and 6mm Cement plaster 1:1 (1Cement:1Coarse sand + marble 
powder) with zero size chip on the top surface for smooth finish and chamfered edges over 
100mm thick CC 1:5:10 (1 Cement : 5 Coarse Sand :10 Graded stone agg. 40mm nominal 
size) properly with mechanical vibrator including the cost of excavation and refilling the same 
in layers not exceeding 20cm in depth complete with proper watering and consolidation 
(using mechanical compactor) as per direction of engineer- in- charge. 

Sqm 

  

17 

Chequered precast cement concrete tiles 22 mm thick in footpath & courtyard jointed with 
neat cement slurry mixed with pigment to match the shade of tiles including rubbing and 
cleaning etc. complete on 20 mm thick bed of cement mortar 1:4 (1 cement :4 coarse sand) 
over 100mm thick CC  1:5:10(1Cement :5Coarse sand:10 graded stone agg. 40mm nominal 
size) properly compacted with mechanical vibrator including the cost of excavation and 
refilling the same in layers not exceeding 20cm in depth complete with proper watering and  
consolidation (using mechanical compactor) as per direction of engineer-in-charge. 

Sqm 

  

18 

Providing and laying 25mm thick bitumen mastic wearing course (as per specifications) with 
industrial bitumen of grade 85/25 conforming to IS : 702 prepared by using mastic cooker 
and laid to required level and slope including providing antiskid surface with bitumen 
precoated fine grained hard stone chipping of approved size at the rate of 0.005 cum per 10 
sqm and at approximate spacing of 10 cm centre to centre in both directions, pressed  into  
surface   protruding  1mm to 4mm  over mastic surface, including  cleaning the  surface, 
removal of debris etc. all complete 

Sqm 

  

19 

Taking out the kerb stone and refixing of the same ,setting in position to the defined line, 
leveland curvature ,jointed with cement motrtar1:3(1 cement:3 coarse sand ) including 
making joints with or without groove(thickness of joints except at sharp curve not to be more 
than 5mm)including preparation of earthen base to facilitate embedding of kerb stone upto at 
least 7.5 cm below the adjoining finished road surface complete as per the direction of 
engineer(length of finished kerb edging shall be measured at its top surface for payment) 

Meter 
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20 

Providing and laying in position cement concrete of specified grade excluding the cost of 
centring and shuttering - All work up to plinth level 1:5:10 (1 Cement : 5 coarse sand : 10 
graded stone aggregate 40 mm nominal size) Cum 

  

21 
Brick work with F.P.S. bricks of class designation 75 in  foundation and plinth in : Cement 
mortar 1:6 (1 cement : 6 coarse sand) Cum 

  

22 

Providing and fixing (factory made) precast c.c. kerb stone following size with one side taper 
of 100 mm shadow of mix 1:1.5:3 (1cement : 1.5 coarse sand : 3 graded stone aggregate 20 
mm down nominal size) steam moulded and compressed hydraulic pressure of 3000 psi in 
ready size and the like including fixing in cm 1:2 (1 cement : 2 fine sand) including required 
centring and shuttering etc. complete as per direction of Engineer-in-charge. 

  

  

       a) 300 x 300 x 150mm Meter   

        b) 450 x 450 x 250mm Meter   

23 
Reinforcement for R.C.C. work including straightening, cutting, bending, placing in position 
and binding all complete. Cold twisted bars KG 

  

24 

Structural steel work riveted, bolted or welded in built up sections, trusses and framed work 
including cutting, hoisting, fixing in position and applying a priming coat of approved steel 
primer all complete. Kg 

  

25 
Structural steel work in single section fixed with or without connecting plate including cutting, 
hoisting, fixing in position and applying a priming coat of approved steel primer all complete. Kg 

  

26 
Welding by gas or electric plant including transportation of plant at site etc. complete 

CM 
  

27 

Providing and laying non -pressure NP2 class RCC pipes (Light duty) with collars jointed with 
stiff mixture of cement mortar in the proportion of 1:2 (1 Cement :2 Fine sand) including 
testing of joints etc. complete 150 mm dia. R.C.C. pipe 

Meter 

  

28 

Providing and laying non -pressure NP2 class RCC pipes (Light duty) with collars jointed with 
stiff mixture of cement mortar in the proportion of 1:2 (1 Cement :2 Fine sand) including 
testing of joints etc. complete 250 mm dia. R.C.C. pipe Meter 

  

29 

Providing and laying non -pressure NP2 class RCC pipes (Light duty) with collars jointed with 
stiff mixture of cement mortar in the proportion of 1:2 (1 Cement :2 Fine sand) including 
testing of joints etc. complete 300 mm dia. R.C.C. pipe Meter 

  

30 

Providing and fixing of precast reinforced cement concrete railing of size 1000x1000x50 mm 
(thickness) of superior make like K. K. company or equivalent as approved by the Engineer-
In-charge and as per enclosed drawing manufactured by using M-30 grade of cement 
concrete by Vibro Compaction process, using G.R.P. (Glass Reinforced Plastic) joint less 
mould to get shuttering finish and reinforced with one no. of 8 mm dia for steel bar in each 
member of railing. 

Sqm 

  

31 12 mm cement plaster of mix : 1:4 (1 cement : 4 coarse sand) Sqm   

32 12 mm cement plaster of mix 1:4 ( 1 cement : 4 fine sand)   Sqm   

33 
15 mm cement plaster on rough side of single or half brick wall  of mix :1:4 (1 cement : 4 
coarse sand) Sqm 

  

34 
Cement plaster 1:3 (1Cement : 3 Coarse sand) finished with a float of neat cement: 12 mm 
cement plaster Sqm 

  

35 Neat cement punning Sqm   

36 
Painting with synthetic enamel paint of approved brand and manufacture to give an even 
shade. Two or more coats on new work Sqm 

  

37 
Painting with synthetic enamel paint of approved brand and manufacture to give an even 
shade one or more coats on old work.   Sqm 
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38 
Extra for providing & mixing the dark shade pigment in top layer of washed stone grit plaster.  

Sqm 
  

39 

Providing and applying Tack coat using hot straight run bitumen of grade 80/100 including 
heating the bitumen spraying the bitumen with mechanically operated spray unit fitted on 
bitumen boiler, cleaning and preparing the existing road surface as per specification.  On 
WBM @ 0.76 Kg/sqm. 

Sqm 

  

40 

Providing & laying seal coat of premixed stone dust with residual petroleum bitumen of 
penetration 80/100 (S-90) of approved quality using 128 kg of residual petroleum bitumen per 
cum of fine aggregate and 60 cum of fine aggregate per 100 sqm. Of road surface i/c rolling 
& finishing with road roller all complete (The seal coat is to be applied immediately and 
rolled). 

Sqm 

  

41 

Providing and laying 5cm. Thick dense bituminous concrete surface course using mineral 
aggregate satisfying the gradation set out in the specification with 6% binder content 80/100 
or equivalent (by weight of total mix) with the aid of hot mix plant and paver finisher including 
rolling with road roller to achieve the required compaction and density. 

Cum 

  

42 
Supplying and filling in plinth with Jamuna sand under floors including, watering, ramming 
consolidating and dressing complete. Cum 

  

43 

Filling available excavated earth (excluding rock) in trenches plinth, sides of foundations etc. 
in layers not exceeding 20 cm in depth : consolidating Ea deposited layer by ramming and 
watering, lead upto 50 m and lift upto 1.5 m Cum 

  

44 

Providing and laying in position specified grade of reinforced cement concrete excluding the 
cost of centring, shuttering, finishing and reinforcement - All work upto plinth level-1:1.5:3 (1 
Cement : 1.5 coarse sand : 3 graded stone aggregate 20 mm nominal size) 

Cum 

  

45 
Centring and shuttering including strutting, propping etc. and removal of form work for: 
Foundations, footings, bases of columns. Sqm 

  

46 

Centring and shuttering including strutting, propping etc. and removal of form work for: 
Retaining walls, return walls, walls (any thickness) including attached pilasters, buttresses, 
plinth and string courses fillets , kerbs and step etc. Sqm 

  

47 

Providing and laying in position cement concrete of specified grade excluding the cost of 
centring and shuttering - All work upto plinth level-1:1.5:3 (1 Cement : 1.5 coarse sand : 3 
graded stone aggregate 20 mm nominal size) Cum 

  

48 

Providing and fixing gang saw cut mirror polished pre moulded and pre polished, machine cut 
for footpath and similar work of required size of approved shade, colour and texture laid over 
20 mm thick base cement mortar 1:4 (1 Cement : 4 coarse sand) with joints treated with 
white cement, mixed with matching pigment, epoxy touch ups, including rubbing ,curing, 
moulding and polishing to edges to give high gloss finish etc. complete at all levels. Granite 
of any colour and shade. Area of slab over 0.5 Sqm 

  

  

a) 18 mm thick Sqm   

b) 30 mm thick Sqm   

49 

Providing and laying in position ready mixed plain cement concrete in road / taxi 
track/runways, with cement content as per approved design mix, using coarse sand and 
graded stone aggregate up to 40mm nominal size in appropriate proportions as per approved 
& specific design criteria and manufactured in fully automatic batching plant and transported 
to site of work in transit mixer for all leads, having continuous agitated mixer, manufactured 
as per mix design of specified grade for plain cement concrete work, including pumping of 
R.M.C. from transit mixer to site of laying, spreading, compacting mechanically by using 
needle and surface vibrator, levelling to required slope/camber and curing, including the cost 
of centring, shuttering and finishing, including cost of curing, admixtures in recommended 
proportions as per IS : 9103 to accelerate/ retard setting of concrete, improve workability 
without impairing strength and durability as per direction of the Engineer-in-charge.  All works 
up to plinth level :M-10 grade plain cement concrete (cement content consider @ 220 
kg/cum) 

Cum 
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50 

Providing and laying in position ready mixed plain cement concrete in road / taxi 
track/runways, with cement content as per approved design mix, using coarse sand and 
graded stone aggregate up to 40mm nominal size in appropriate proportions as per approved 
& specific design criteria and manufactured in fully automatic batching plant and transported 
to site of work in transit mixer for all leads, having continuous agitated mixer, manufactured 
as per mix design of specified grade for plain cement concrete work, including pumping of 
R.M.C. from transit mixer to site of laying, spreading, compacting mechanically by using 
needle and surface vibrator, levelling to required slope/camber and curing, including the cost 
of centring, shuttering and finishing, including cost of curing, admixtures in recommended 
proportions as per IS : 9103 to accelerate/ retard setting of concrete, improve workability 
without impairing strength and durability as per direction of the Engineer-in-charge.  All works 
upto plinth level :M-30 grade plain cement concrete (cement content consider @ 340 kg/cum) 

Cum 

  

51 

Supply, precast RCC trench cover of various size varying 1500 mm. in "length, 500 mm. in 
width & 50 mm. in thickness, with 3 mm thick 50mm "wide, ms strip all around welded to the 
steel reinforcement bar of 8mm" dia, 100 mm centre to centre & two no. hooks of 12 mm dia 
bar for " lifting giving finishing top surface & minimum grade of cement concrete M-
30(Cement content considered @340kg/cum)(Item to be executed during/after 
energisation).-50mm thick 

Sqm 

  

52 

Supply, precast RCC trench cover of various size varying 1500 mm. in "length, 500 mm. in 
width & 75 mm. in thickness, with 3 mm thick 75mm "wide, ms strip all around welded to the 
steel reinforcement bar of 8mm" dia, 100 mm centre to centre & two no. hooks of 12 mm dia 
bar for " lifting gaving finishing top surface & minimum grade of cement concrete M-
30(Cement content considered @340kg/cum)(Item to be executed during/after 
energisation).-75mm thick 

Sqm 

  

53 

Supply, precast RCC trench cover of various size varying 1500 mm. in "length, 500 mm. in 
width & 100 mm. in thickness, with 3 mm thick 100mm "wide, ms strip all around welded to 
the steel reinforcement bar of 8mm" dia, 100 mm centre to centre  & two no. hooks of 12 mm 
dia bar for " lifting gaving finishing top surface & minimum grade of cement concrete M-
30(Cement content considered @340kg/cum)(Item to be executed during/after 
energisation).-100mm thick. 

Sqm 

  

54 

50mm thick fine dressed and rubbed stone flooring over 20 mm (average) thick base of CM 
1:5 (1 cement:5 coarse sand) over under layer of M-10 grade (Cement content @ 
220kg/cum) 100mm  properly compacted with mechanical vibrator,  including pointing with 
cement mortar 1:2 (1cement: 2 stone dust) with an admixture of pigment to match the shade 
of stone with base complete including the cost of excavation & backfilling the same in layers 
not exceeding 20 cm in depth complete with proper watering & consolidation using 
mechanical compactor as per direction of Engineer in Charge (Cost for M-10 shall be paid 
separately). Red sand stone Polished 50mm thick 

Sqm 

  

55 

Constructing brick masonry manhole in cement mortar 1:4 (1 cement:4 coarse sand) RCC 
top slab with 1:2:4 mix (1 cement: 2 coarse sand: 4 graded stone aggregate 20 mm nominal 
size), foundation concrete 1:4:8 mix ( 1 cement: 4 coarse sand: 8 graded stone aggregate 
40mm nominal size), inside plastering 12 mm thick with cement mortar 1:3 (1cement: 3 corse 
sand) finished with floating coat of neat cement and making channels in cement concrete 
1:2:4(1 cement: 2 coarse sand: 4 graded stone aggregate 20 mm nominal size) finished with 
a floating coat of neat cement complete as per standard design : Inside size 90x80cm and 
45cm deep including CI cover with frame(light duty) 455x610mm internal dimensions’, total 
weight of cover and frame to be not less than 38kg (weight of cover 23kg and weight of frame 
15kg)  With common burnt clay F.P.S (non modular) bricks with class designation 7.5  

Each 

  

56 
Extra for depth for manholes Size 90x80 cm With common burnt clay F.P.S. (non modular 
)bricks class designation  7.5 Meter 

  

57 

Repairs to plaster of thickness 12mm to 20mm in patches of area 2.5 sq. metres and under, 
including cutting the patch in proper shape, raking out joints and preparing and plastering the 
surface of the walls complete, including disposal of rubbish to the dumping ground within 50 
metres lead: With cement mortar 1:4 (1 cement : 4 fine sand) Sqm 
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58 

Demolishing cement concrete manually/ by mechanical means including disposal of material 
within 50 metres lead as per direction of engineer in charge. Nominal concrete: 1:3:6 or richer 
mix (i/c equivalent design mix) 

Cum 

  

59 

Demolishing brick work manually /by mechanical means including stacking of serviceable 
material and disposal of unserviceable material within 50 metres lead as per direction of 
Engineer-In-charge.: In cement mortar 

Cum 

  

60 
Cutting holes upto 23x23x25 cm in walls & making good the same after fixing hangers in CC 
1 :2 :4(1 Cement: 2 Coarse sand: 4 Graded stone agg. 20 mm nominal size ) 

Each 
  

61 
Cutting holes upto 30x30 cm in walls including making good the same: With common burnt 
clay F.P.S. (non modular) bricks. Each 

  

62 

Trimming of any no. of branches of any size of any type of tree overhanging on building / 
terrace so as to keep them away from building by at least 2.00 metre at the time of trimming 
in such a way that they do not fall on the bldg, terrace, GI/ACC shed, live transformer, 
electric/telephone wire by any means Use axe, saw, ropes etc. as per site conditions. The 
trimmed material to be disposed to the MCD bin by any means. Nothing shall be allowed to 
be burnt or flamed. 

Each 

  

63 
Providing and fixing in position precast R.C.C. manhole cover and frame of required shape 
and approved quality. L D- 2.5 Rectangular shape 600x450 mm internal dimensions, 

Each 
  

64 
Providing and fixing in position precast R.C.C. manhole cover and frame of required shape 
and approved quality. L D- 2.5 : Square shape 450 mm internal dimensions. Each 

  

65 
Providing and fixing in position precast R.C.C. manhole cover and frame of required shape 
and approved quality H D - 20  : Circular shape 560 mm internal diameter Each 

  

66 Extra for using M-30 in place of CC-1:2:4 in S.No. 10,20&30 for thickness 100mm Sqm   

67 Extra for using M-10 in place of CC-1:5:10 in S.No. 10 & 20 for thickness 100mm Sqm   

68 Extra for using M-10 in place of CC-1:5:10 in S.No. 30 for thickness 250mm Sqm   

69 Extra for using CC-1:1.5:3 in place of CC-1:2:4 for thickness 100mm Sqm   

70 

Providing and laying Dense Graded Bituminous Macadam using crushed stone aggregates 
of specified grading, premixed with bituminous binder and filler, transporting the hot mix to 
work site by tippers, laying with paver finisher equiped with electronic sensor to the required 
grade, level and alignment and rolling with smooth wheeled, vibratory and tandem rollers as 
per specifications to achieve the desired compaction and density, complete as per 
specificatons and directions of Engineer-in-Charge. 
50 to 100 mm average compacted thickness with bitumen of grade VG-30 @ 5% (percentage 
by weight of total mix) and lime filler @ 2% (percentage by weight of Aggregate) prepared in 
Batch Type Hot Mix Plant of 100-120 TPH capacity. 

Cum 

  

71 

Providing and laying bituminous macadam using crushed stone aggregates of specified 
grading premixed with bituminous binder, transported to site by tippers, laid over a previously 
prepared surface with paver finisher equiped with electronic sensor to the required grade, 
level and alignment and rolling with smooth wheeled, vibratory and tandem rollers as per 
specifications to achieve the desired compaction and density, complete as per specificatons 
and directions of Engineer-in-Charge. 
50 to 100 mm average compacted thickness with bitumen of grade VG-30 @ 3.50% 
(percentage by weight of total mix) prepared in Batch Type Hot Mix Plant of 100-120 TPH 
capacity. 

Cum 
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72 

Providing and laying semi- dense Bituminous concrete using crushed stone aggregates of 
specified grading, premixed with bituminous binder and filler, transporting the hot mix to work 
site by tippers, laying with paver finisher equiped with electronic sensor to the required grade, 
level and alignment and rolling with smooth wheeled, vibratory  and tandem rollers to achieve 
the desired compaction and density as per specification, complete and as per directions of 
Engineer-in- Charge. 
25 mm compacted thickness with bitumen of grade VG- 30 @ 5% (percentage by weight of 
total mix) and lime filler @ 2% (percentage by weight of Aggregate) prepared in Batch Type 
Hot Mix Plant of 100-120 TPH capacity. 

Sqm 

  

73 

Providing and laying Bituminous concrete using crushed stone aggregates of specified 
grading, premixed with bituminous binder and filler, transporting the hot mix to work site by 
tippers, laying with paver finisher equiped with electronic sensor to the required grade, level 
and alignment and rolling with smooth wheeled, vibratory and tandem rollers to achieve the 
desired compaction and density as per specification, complete and as per directions of 
Engineer-in-Charge. 
40/50 mm compacted thickness with bitumen of grade VG-30 @ 5.5% (percentage by weight 
of total mix) and lime filler @ 3% (percentage by weight of Aggregate) prepared in Batch 
Type Hot Mix Plant of 100-120 TPH capacity. 

Cum 

  

74 

Construction of granular sub-base by providing close graded Material conforming to 
specifications, mixing in a mechanical mix plant at OMC, carriage of mixed material by 
tippers to work site, for all leads & lifts, spreading in uniform layers of specified thickness with 
motor 
grader on prepared surface and compacting with vibratory power roller to achieve the desired 
density, complete as per specifications and directions of Engineer-in-Charge. 
With material conforming to Grade-I (size range 75 mm to 0.075 mm) having CBR Value-30 

Cum 

  

75 

Construction of granular sub-base by providing close graded Material conforming to 
specifications, mixing in a mechanical mix plant at OMC, carriage of mixed material by 
tippers to work site, for all leads & lifts, spreading in uniform layers of specified thickness with 
motor grader on prepared surface and compacting with vibratory power roller to achieve the 
desired density, complete as per specifications and directions of Engineer-in-Charge. With 
material conforming to Grade-II (size range 53 mm to 0.075 mm ) having CBR Value-25 

Cum 

  

76 

Construction of granular sub-base by providing close graded Material conforming to 
specifications, mixing in a mechanical mix plant at OMC, carriage of mixed material by 
tippers to work site, for all leads & lifts, spreading in uniform layers of specified thickness with 
motor grader on prepared surface and compacting with vibratory power roller to achieve the 
desired density, complete as per specifications and directions of Engineer-in-Charge. With 
material conforming to Grade-II (size range 53 mm to 0.075 mm ) having CBR Value-25 

Cum 

  

77 

Providing, laying, spreading and compacting graded stone aggregate (size range 53 mm to 
0.075 mm ) to wet mix macadam (WMM) specification including premixing the material with 
water at OMC in for all leads & lifts, laying in uniform layers with mechanical paver finisher in 
sub- base / base course on well prepared surface and compacting with vibratory roller of 8 to 
10 tonne capacity to achieve the desired density, complete as per specifications and 
directions of Engineer-in-Charge. 

Cum 

  

78 

Providing and Erecting Continuous Steel Barricading (MS sheet) of size 1.80 mtrs x 1.20 mtrs 
at site as per drawing / direction of Engineer-in-Charge which includes cost of material, plant, 
consumable, transport & labour for shifting, placing, painting, arrangement for traffic diversion 
such as traffic signals during construction at site for day and night, glow lamp, reflective 
signs, marking, flags, caution tape etc and regular maintenance complete. The barricading 
provided shall be retained in position at site continuously i/c shifting of barricading from one 
location to another location as many times as required during the execution of the entire work 
till its completion.  The barricading shall not be removed without prior approval of Engineer-
in-Charge. “(Note: - Onetime payment shall be made for providing barricading from start of 
work till completion of work i/c shifting. The barricading provided shall remain to be the 
property of the contractor on completion of the work). 

Meter 
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79 

Providing and laying design mix cement concrete of M-30 grade, in roads/ taxi tracks/ 
runways, using cement content as per design mix, using coarse sand and graded stone 
aggregate of 40 mm nominal size in appropriate proportions as per approved & specified 
design criteria, spreading and compacting mechanically by using needle and surface 
vibrators, levelling to required slope/ camber, finishing with required texture, including curing 
complete all as per direction of Engineer-in-charge  
Note:- Cement content considered in M-30 is @ 340 kg/cum.  

Cum 

  

80 

Preparation and consolidation of sub grade with compactor after excavating earth to an 
average of 22.5 cm depth, dressing to camber and consolidating with compactor including 
making good the undulations etc. and re-compacting the sub grade and disposal of surplus 
earth with lead upto 50 metres. 

Sqm 

  

81 

Providing and laying in position cement concrete of specified grade excluding the cost of 
centring and shuttering -All work upto plinth level: 1:2:4 ( 1 Cement: 2 coarse sand : 4 graded 
stone aggregate 20 mm nominal size) using C&D waste material Cum 

  

82 

Providing and laying in position cement concrete of specified grade excluding the cost of 
centering and shuttering - All work up to plinth level :1:4:8 (1 Cement : 4 coarse sand : 8 
graded stone aggregate 40 mm nominal size)- Using C&D waste material. Cum 

  

83 

Providing and laying in position cement concrete of specified grade excluding the cost of 
centering and shuttering - All work up to plinth level :1:5:10 (1 cement : 5 coarse sand : 10 
graded stone aggregate 40 mm nominal size) - Using C&D waste material Cum 

  

84 

Road Restoration work of existing interlocking paver surface by  grey color interlocking paver 
blocks of approved design and manufactured with C&D waste material on 50mm Jamuna 
sand bed over 100mm thick CC 1:5:10(1Cement :5Coarse sand:10 graded stone agg. 40mm 
nominal size) properly compacted with mechanical vibrator including the cost of excavation 
and refilling the same in layers not exceeding 20cm in depth complete with proper watering 
and  consolidation (using mechanical compactor) as per  direction of engineer- in-charge.- 
60mm thick- Using C&D waste material- GREY COLOR 

Sqm 

  

85 

Road Restoration work of existing interlocking paver surface by Red color interlocking paver 
blocks of approved design and manufactured with C&D waste material on 50mm Jamuna 
sand bed over 100mm thick CC 1:5:10(1Cement :5Coarse sand:10 graded stone agg. 40mm 
nominal size) properly compacted with mechanical vibrator including the cost of excavation 
and refilling the same in layers not exceeding 20cm in depth complete with proper watering 
and  consolidation (using mechanical compactor) as per  direction of engineer- in-charge.- 
60mm thick- Using C&D waste material- RED COLOR 

Sqm 
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86 

Road Restoration work of existing interlocking paver surface by yellow color interlocking 
paver blocks of approved design and manufactured with C&D waste material on 50mm 
Jamuna sand bed over 100mm thick CC 1:5:10(1Cement :5Coarse sand:10 graded stone 
agg. 40mm nominal size) properly compacted with mechanical vibrator including the cost of 
excavation and refilling the same in layers not exceeding 20cm in depth complete with proper 
watering and  consolidation (using mechanical compactor) as per  direction of engineer- in-
charge.- 60mm thick- Using C&D waste material - YELLOW COLOR 

Sqm 

  

87 

Road Restoration work of existing interlocking paver surface by  grey color interlocking paver 
blocks of approved design and manufactured with C&D waste material on 50mm Jamuna 
sand bed over 100mm thick CC 1:5:10(1Cement :5Coarse sand:10 graded stone agg. 40mm 
nominal size) properly compacted with mechanical vibrator including the cost of excavation 
and refilling the same in layers not exceeding 20cm in depth complete with proper watering 
and  consolidation (using mechanical compactor) as per  direction of engineer- in-charge.- 
80mm thick- Using C&D waste material- GREY COLOR 

Sqm 

  

88 

Road Restoration work of existing interlocking paver surface by  Red color interlocking paver 
blocks of approved design and manufactured with C&D waste material on 50mm Jamuna 
sand bed over 100mm thick CC 1:5:10(1Cement :5Coarse sand:10 graded stone agg. 40mm 
nominal size) properly compacted with mechanical vibrator including the cost of excavation 
and refilling the same in layers not exceeding 20cm in depth complete with proper watering 
and  consolidation (using mechanical compactor) as per  direction of engineer- in-charge.- 
80mm thick- Using C&D waste material- RED COLOR 

Sqm 

  

89 

Road Restoration work of existing interlocking paver surface by  yellow color interlocking 
paver blocks of approved design and manufactured with C&D waste material on 50mm 
Jamuna sand bed over 100mm thick CC 1:5:10(1Cement :5Coarse sand:10 graded stone 
agg. 40mm nominal size) properly compacted with mechanical vibrator including the cost of 
excavation and refilling the same in layers not exceeding 20cm in depth complete with proper 
watering and  consolidation (using mechanical compactor) as per  direction of engineer- in-
charge.- 80mm thick- Using C&D waste material - YELLOW COLOR 

Sqm 

  

90 

Road Restoration work of existing interlocking paver surface by  grey color interlocking paver 
blocks of approved design and manufactured with C&D waste material on 50mm Jamuna 
sand bed over 100mm thick CC 1:5:10(1Cement :5Coarse sand:10 graded stone agg. 40mm 
nominal size) properly compacted with mechanical vibrator including the cost of excavation 
and refilling the same in layers not exceeding 20cm in depth complete with proper watering 
and  consolidation (using mechanical compactor) as per  direction of engineer- in-charge.- 
100mm thick- Using C&D waste material- GREY COLOR 

Sqm 
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91 

Road Restoration work of existing interlocking paver surface by  Red color interlocking paver 
blocks of approved design and manufactured with C&D waste material on 50mm Jamuna 
sand bed over 100mm thick CC 1:5:10(1Cement :5Coarse sand:10 graded stone agg. 40mm 
nominal size) properly compacted with mechanical vibrator including the cost of excavation 
and refilling the same in layers not exceeding 20cm in depth complete with proper watering 
and  consolidation (using mechanical compactor) as per  direction of engineer- in-charge.- 
100mm thick- Using C&D waste material- RED COLOR 

Sqm 

  

92 

Road Restoration work of existing interlocking paver surface by  yellow color interlocking 
paver blocks of approved design and manufactured with C&D waste material on 50mm 
Jamuna sand bed over 100mm thick CC 1:5:10(1Cement :5Coarse sand:10 graded stone 
agg. 40mm nominal size) properly compacted with mechanical vibrator including the cost of 
excavation and refilling the same in layers not exceeding 20cm in depth complete with proper 
watering and  consolidation (using mechanical compactor) as per  direction of engineer- in-
charge.- 100mm thick- Using C&D waste material - YELLOW COLOR 

Sqm 

  

93 

Providing and fixing (factory made-C&D waste material) precast c.c. kerb stone size 300 X 
300 X 150 mm with one side tapper of 100 mm shadow made up of C&D waste material in 
ready size and the like including fixing in c.m 1:2 (1 cement : 2 fine sand) including required 
centring and shuttering etc. complete as per direction of Engineer-in-charge. Kerb stone size 
300 x 300 x 150 mm using C&D waste material Meter 

  

94 

Chequerred precast cement concrete tiles 25 mm thick in footpath & courtyard jointed with 
neat cement slurry mixed with pigment to match the shade of tiles including rubbing and 
cleaning etc. complete on 20 mm thick bed of cement mortar 1:4 (1 cement :4 coarse sand) 
over 100mm thick CC  1:5:10(1Cement :5Coarse sand:10 graded stone agg. 40mm nominal 
size) properly compacted with mechanical vibrator including the cost of excavation and 
refilling the same in layers not exceeding 20cm in depth complete with proper watering and  
consolidation (using mechanical compactor) as per direction of engineer-in-charge - Grey 
color with C&D waste material. 

Sqm 

  

95 

Chequerred precast cement concrete tiles 25 mm thick in footpath & courtyard jointed with 
neat cement slurry mixed with pigment to match the shade of tiles including rubbing and 
cleaning etc. complete on 20 mm thick bed of cement mortar 1:4 (1 cement :4 coarse sand) 
over 100mm thick CC  1:5:10(1Cement :5Coarse sand:10 graded stone agg. 40mm nominal 
size) properly compacted with mechanical vibrator including the cost of excavation and 
refilling the same in layers not exceeding 20cm in depth complete with proper watering and  
consolidation (using mechanical compactor) as per direction of engineer-in-charge - RED 
color with C&D waste material. 

Sqm 
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96 

Chequerred precast cement concrete tiles 25 mm thick in footpath & courtyard jointed with 
neat cement slurry mixed with pigment to match the shade of tiles including rubbing and 
cleaning etc. complete on 20 mm thick bed of cement mortar 1:4 (1 cement :4 coarse sand) 
over 100mm thick CC  1:5:10(1Cement :5Coarse sand:10 graded stone agg. 40mm nominal 
size) properly compacted with mechanical vibrator including the cost of excavation and 
refilling the same in layers not exceeding 20cm in depth complete with proper watering and  
consolidation (using mechanical compactor) as per direction of engineer-in-charge - 
YELLOW color with C&D waste material. 

Sqm 

  

97 Extra for using M 30 in place of CC 1:1.5:3 Cum   

98 

Road Restoration work for the trench excavated for laying of cable as per  
specification.Roads upto 20'  As per detail .RR-01(A)(Categary-I) with 100mm th CC 1:1.5:3 
& 100 mm thick CC 1:5:10. Sqm 

  

99 

Road Restoration work for the trench excavated for laying of cable as per  
specification.Roads  20' to 40' As per detail .RR-01(A)(Categary-II) with 100 mm th CC 
1:1.5:3 & 100 mm thick CC 1:5:10 Sqm 

  

100 

Road Restoration work for the trench excavated for laying of cable as per  
specification.Roads above 40'(Categary-III) As per detailNo.RR -01(B) with 100 mm th CC 
1:1.5:3 & 250 mm thick CC 1:5:10 Sqm 

  

101 

Brick work with common burnt clay F.P.S. (non modular) bricks of class designation 7.5 in 
superstructure above plinth level up to floor V level in all shapes and sizes in : Cement mortar 
1:4 (1 cement : 4 coarse sand) with C&D waste material Cum 

  

102 

Brick work with common burnt clay F.P.S. (non modular) bricks of class designation 7.5 in 
foundation and plinth in cement mortar 1 : 6 (1 cement : 6 coarse sand )with C&D waste 
material Cum 

  

103 

Providing and fixing  gang saw cut rough finish and prepolished, machine cut for footpath and 
similar work of required size of approved shade, colour and texture laid over 20 mm thick 
base cement mortar 1:4 (1 Cement : 4 coarse sand) with joints treated with white cement, 
mixed with matching pigment, epoxy touch ups, including rubbing ,curing, moulding and 
polishing to edges to give high gloss finish etc. complete at all levels. Granite of any colour 
and shade. Area of slab over 0.5 Sqm 40 mm thick 

 SQM  

  

104 

"Providing and laying in position ready mixed or site batched design mix cement concrete for 
reinforced cement concrete work;  using  coarse aggregate and fine aggregate derived from 
natural sources,  Portland Pozzolana / Ordinary Portland /Portland Slag  cement,  admixtures 
in recommended proportions as per IS: 9103 to accelerate /  retard setting of concrete, to 
improve durability and  workability  without impairing strength;   including pumping of 
concrete to site of laying, curing,  carriage for all leads; but excluding the cost of centering, 
shuttering, finishing and reinforcement as per direction of the engineer-in-charge;  for the 
following grades of concrete. 
Note: Extra cement up to 10% of the minimum specified cement content in design mix shall 
be payable separately.    In case the cement content in design mix is more than 110% of the 
specified minimum cement content, the contractor shall have discretion to either re-design 
the mix or bear the cost of extra cement. All works upto plinth level- Concrete of M50 grade 
with  minimum cement content of 410 kg/cum" 

 Cum  

  

105 

Providing and fixing 10x10x7.50 cm Quartz stone block (cobbles) hand cut and chisel 
dressed on top, for paving in floors, drains etc. laid over 20mm thick base mortar 1:4 (1 
cement : 4 coarse sand) with joints 10mm wide filled with same mortar including ruled 
pointing etc. complete as per direction of engineer-in-charge. 

 SQM  

  

106 

Providing and fixing 10x10x7.50 cm Granite stone block hand cut and chisel dressed on top, 
for paving in floors, drains etc. laid over 20mm thick base mortar 1:4 (1 cement : 4 coarse 
sand) with joints 10mm wide filled with same mortar including ruled pointing etc. complete as 
per direction of engineer-in-charge. 

 SQM  
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107 

Laying old cement cocrete interlocking paver blocks of any design/ shape laid in required 
line, level, curvature, colour and pattern over and including 50 mm thick compacted bed of 
coarse sand, filling the joints with fine sand etc. all complete as per the direction of 
Engineerin-charge. (Old CC paver blocks shall be supplied by the department free of cost). 

 SQM  

  

108 

Providing and laying tactile tile (for vision impaired persons as per standards) of size 
300x300mm having with water absorption less than 0.5% and conforming to IS:15622 of 
approved make in all colours and shades in for outdoor floors such as footpath, court yard, 
multi modals location etc., laid on 20mm thick base of cement mortar 1:4 (1 cement : 4 
coarse sand) in all shapes & patterns including grouting the joints with white cement mixed 
with matching pigments etc. complete as per direction of Engineer-in-Charge. 

 SQM  

  

109 

Removing of damaged / broken / twisted IRC  welded mesh fencing panels repairing of 
damaged / broken members, replacing new members if required, setting right the fencing 
panel in proper shape and size as per site requirement, re-fixing of panel at old location / new 
location in proper position and required alignment, Rate includes the cost of all labour, T & P, 
welding rods, welding machine, etc complete.  The cost of structural steel and nut bolts, 
washers, IRC welded Mesh etc., if required will be paid separately. (AR481) 

 SQM  

  

110 

Providing and fixing  gang saw cut mirror polished premoulded and prepolished, machine cut 
for footpath and similar work of required size of approved shade, colour and texture laid over 
20 mm thick base cement mortar 1:4 (1 Cement : 4 coarse sand) with joints treated with 
white cement, mixed with matching pigment, epoxy touch ups, including rubbing ,curing, 
moulding and polishing to edges to give high gloss finish etc. complete at all levels. Granite 
of any colour and shade. Area of slab over 0.5 Sqm 40 mm thick 

 SQM  

  

111 

Providing sand stone slab for roofing and laying them in cement mortar 1 : 4 (1 cement : 4 
coarse sand) over wooden karries or R.C.C. battens or structural steel sections (Karries or 
battens or structural steel sections to be paid separately), including pointing the ceiling joints 
with cement mortar 1:3 (1 cement : 3 fine sand ) complete : 40 to 50 mm thick Red sand 
stone slab 

 SQM  

  

112 

Supplying and stacking of good earth at site including royalty and carriage for all leads & lifts 
(earth measured in stacks will  be  reduced by 20% for payment). (23.2-AR476)  CUM  

  

113 

Supply, precast RCC trench cover of various size varying 1500 mm in length, 500 mm in 
width & 100 mm in thickness, with 1 mm thick 100mm wide MS strip all around welded to the 
steel reinforcement bar of 8mm dia, 100 mm centre to centre(double layer) & two no. hooks 
of 12 mm dia bar for lifting ingaving on top finishing surface & minimum grade of cement 
concrete M-30 (Cement content considered @340kg/cum) 

 SQM  

  

114 

Providing and fixing stainless steel (SS316) TACTILE warning indicators (studs of (dimension 
35mm x 25mm x 4.5mm, stem : 6mm x 12mm) surface design : skid proof circle. The 
TACTILE warning studs shall be fixed in 6mm dia & 12mm deep holes in granite flooring / tile 
flooring / other. 

 EA  

  

115 

Providing and fixing stainless steel (SS316) TACTILE directional strips of dimension 280mm 
x 35mm x 5mm, stem : 6mm x 12mm) surface design : skid proof diamond. The TACTILE  
directional strips shall be fixed in 6mm dia & 12mm deep holes in granite flooring / tile 
flooring. 

 EA  

  

116 
Providing and fixing of stainless steel metal fastener of size 10x200mm in granite flooring 
including making hole with hammer drill, etc complete as required at site.  EA  

  

117 
Welding by gas or electric plant including transportation of plant at site etc. complete. 

 CM  
  

118 

Making cut of required depth in CC/RCC/ Bitumenous road with mechanical cutter to give a 
proper shape of road patch including the cost of cutter blades, all types of transportation to 
the site, disposal of malba/ waste, etc complete as required. 50-100mm deep. 

 M  

  

119 
Hiring of diesel road roller 8 to 10 tonne as per the requirement complete in all respect. 

 Day  
  

II) 
Rates for Central Circle…………% at par/below/above the quotes rates 
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Specifications for item no 1, 2 & 3. 

• Road width up to 20 ft wide –RR-01 (A) Category 1:  

Filled up compacted earth + 100mm M10 (Cement content @220Kg/cum) + 100mm M30 
(Cement content @ 340Kg/cum) 
 

• Road width 20 ft to 40 ft wide –RR-01 (A) Category 2:  

Filled up compacted earth + 100mm M10 (Cement content @220Kg/cum) + 100mm M30 
(Cement content @ 340Kg/cum) 
 

• Road width above 40 ft wide –RR-01 (B) Category 3:  

Filled up compacted earth + 250mm M10 (Cement content @220Kg/cum) + 100mm M30 
(Cement content @ 340Kg/cum) 

 
NOTE: 

1) The price quoted above shall remain firm for the entire duration of the contract including the 
extension period, if any. 

2) Reverse Auction (RA) is mandatory. RA methodology shall be informed separately to all the 
qualified bidders prior to RA.  

3) The bids will be evaluated commercially based on the total price quoted for the item serial 
number 1 to 8 (quantity 1 each) by the bidders. However, BYPL reserves the right to award the 
rate contracts to more than one bidder on circle/ division-wise locations.  

4) The bidder shall quote the prices strictly in the above format/item description/content. The bid 
shall be liable for rejection if the contractor fails to do so.  

5) The bidder needs to quote for all the line items as mentioned above; failing which the bids are 
liable for rejection. 

6) The unit price to be indicated should be exclusive of GST which are to be indicated in separated 
rows meant for the purpose. 

7) All materials are to be arranged by the contractor and test certificates are to be furnished by the 
contractor, wherever applicable. 

          

For,         

Bidder Name:        

Signed by:       

Signature:       

Date:       

****** 
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ANNEXURE –I: BID FORM 
 

To, 
 

Head of Department  
Contracts & Material Deptt.  
BSES YAMUNA Power Ltd  
IIIrd Floor, A Block  
Shakti Kiran Building, Karkardooma 
Delhi 110032 

 
Dear Sir,  
 

1  We understand that BYPL is desirous of awarding the contract for……….. (Name of the 
Work) work in its licensed distribution network area in Delhi. 

2  Having examined the Tender Documents for the above named works, we the undersigned, 
offer to deliver the goods/services in full conformity with the Terms and Conditions, technical 
specifications & Scope of Work as may be determined in accordance with the terms and 
conditions of the contract. The quoted amounts for this work are in accordance with the 
Price Schedules attached herewith and are made part of this bid.  

3  If our Bid is accepted, we undertake to deliver the entire goods/services as per delivery/ 
completion schedule mentioned in Section III from the date of award of order/letter of intent.  

4  If our Bid is accepted, we will furnish a Contract Cum Performance Bank Guarantee (CPBG) 
for due performance of the Contract in accordance with the Terms and Conditions of the 
NIT.  

5  We agree to abide by this Bid for a period of 180 days from the due date of bid submission 
and it shall remain binding upon us and may be accepted at any time before the expiration of 
that period.  

6  We declare that we are aware of the provision of all Laws associated with the supply of 
equipments /materials or Services and the prices have been quoted accordingly.  

7  Unless and until Letter of Intent is issued, this Bid, together with your written acceptance 
thereof, shall constitute a binding contract between us.  

8  We understand that BYPL is not bound to accept the lowest, or any bid BYPL may receive.  
9 There is provision for Resolution of Disputes under this Contract, in accordance with  the 
Laws and Jurisdiction of Contract.  
10 We do hereby agree and shall abide the terms of tender documents/agreement, in full  
 

Dated this............................... day of................................................. 2025 
 
Signature.............................................. In the capacity of ………………………………  
 
..................................................................duly authorized to sign for and on behalf of  
 
(IN BLOCK CAPITALS).............................................................................. 
 

***** 
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ANNEXURE – II 
 

BIDDER’S DETAILS 
 

S.No. Item Details 

1 Company Name   

2 BYPL Vendor Code (If Registered)   

3 Area of Specialization   

4 Company Founded Year   

5 Type of Company   

6 Constitution(Company Registration number )   

7 Name of Director / Mobile Number   

8 Name of other main person / Mobile Number   

9 Vendor Address   

10 Vendor Contact no   

11 Vendor Email ID   

12 No. of Manpower on payroll 
(Executive/Skilled/Semi-Skilled/Un-skilled) 

  

13 No. of Contractual Manpower 
(Executive/Skilled/Semi-Skilled/Un-skilled) 

  

14 Other Office / Factory Address   

15 ISO certification   

16 PAN   

17 PF/ESI   

18 Shop Establishment Certificate (If Applicable)   

19 Electrical License Detail(If Applicable)   

20 GST   

21 GST Registration Date   

22 SSI   

23 MSME Registration Number (If Applicable)   
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S.No. Item Details 

24 Turn Over FY 2021-22 (Rs. Cr.)  

25 Turn Over FY 2022-23 (Rs. Cr.)   

26 Turn Over FY 2023-24 (Rs. Cr.)   

27 Profit after Tax FY 2021-22(Rs. Cr.)   

28 Profit after Tax FY 2022-23(Rs. Cr.)   

29 Profit after Tax FY 2023-24(Rs. Cr.)   

30 Networth (Rs Cr.)   

31 Bank Guarantee Limit (in Cr.)   

32 Over Draft/Cash Credit Limit (in Cr.)   

33 Present Order Booking (Rs Cr.)   

34 Order executed with Reliance ADA (Rs Cr.)   

35 Name & Detail of relative working in BYPL   

36 Main Customer   

37 Details of orders executed / Under Execution Please submit the details in 
Attachment - A 
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ATTACHMENT – A 

Reference List of Order Executed / under Execution by the Vendor (M/s ……………………………….) 

A) Major Orders Executed 

                        

SN Name of 
Project 

Client 
name 
& 
addre
ss 

Client contact 
Detail 

Vendo
r’s 
Scope 
of 
Work 

Date Of 
Award 

Value of 
Work  
(Rs in 
Lakhs) 

Completion 
date as par 
Order 

Actual 
Comple
tion 
Date 

LD / 
Penalty 
imposed, if 
any 
(Rs in 
Lakhs) 

Litigation 
/ 
Arbitratio
n  
(Y/N) 
(If Yes, 
furnish 
details) 

Remar
ks 

( Person name, 
e-mail ID, Mobile 
& landline 
number) 

1.                        

2.                        

3.                        

4.                        

5.                        

 
 
 
  

B) Orders Under Execution 

SN Name of 
Project 

Client 
name 
& 
addre
ss 

Client contact 
Detail 

Vendo
r’s 
Scope 
of 
Work 

Date Of 
Award 

Value of 
Work  
(Rs in 
Lakhs) 

Completion 
date as par 
Order 

Actual 
Comple
tion 
Date 

LD / 
Penalty 
imposed, if 
any 
(Rs in 
Lakhs) 

Litigation 
/ 
Arbitratio
n  
(Y/N) 
(If Yes, 
furnish 
details) 

Remar
ks 

( Person name, 
e-mail ID, Mobile 
& landline 
number) 

1.                        

2.                        

3.                        

4.                        

5.                        
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ANNEXURE – III 
SAFETY CONDITIONS OF CONTRACT 

 

Annexure–A (Safety Penalty Conditions) 
 

 
 

1.0 All contractors have to observe safety day/ week on 4th March to 10th march every year 

with proper planning and record to create safety awareness inside their organization. A 

detail report of observing the same to be forwarded to safety department every year. 
 
 
 

2.0 Guidelines for Penalty Policy Implementation 

 

2.1 Penalty for not following SOP already circulated. 

 

A penalty of Rs. 500/- shall be levied on the contractor for not following SOP and creating 

unsafe conditions at work place. 
 

2.2 Penalty for Misconduct: 

 

2.2.1) A penalty of Rs. 10,000/- shall be levied on the contractor for the first incident of 

misconduct. 

 

2.2.2) A penalty of Rs. 25,000/- shall be levied on the contractor for the second incident of 

misconduct. 

 

2.2.3) A penalty of Rs. 50000.00 shall be levied on the contractor for the third incident of 

misconduct & termination of the contractor. 

 

2.2.4) Depending upon the level of mal practice, Engineer In-Charge/Head (Civil) can take a 

decision which will have on report of misconduct, the matter will be scrutinized at the 

appropriate level and the complaint found genuine above Penalties shall be applicable.
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2.3 PENALTYPOLICYON SAFETYVIOLATION 

 

 

Class Type of Offense Penalty Detail Execution Channel 

A Not Wearing Safety 

Helmets Safety shoes/ Safety 
Goggles / Electrical insulating 
hand gloves/ reflective 
jacket/Not using electrically 
safe tools and equipments. 
(Poor quality or damaged 
item means noncompliance) 

-First Offence -Warning Note & 

Rs.2000/- 
¾ Recommendation by 

OHS Representative/ 
EIC/Head (Civil) 
 

¾ Approval by Safety Head 
Deduction by Finance & 
Account 

- Second Offence -Warning Note 

& Fine of Rs.5000/- 
 

-Third Offence-Note of 
recommendation of the 
concerned workmen/ 
supervisors for termination of 
his job & Fine of Rs.15000/- 

B Not wearing Full Body 

Harness/fall arresters while 
working at a height more 
than 1.8 meter or where 
from a person may fall. Not 
using Safety Net to arrest 
falling objects and 
personnel. Not using Arc 
Protection Face Shield Not 
using barricading cone and 
tape. (Poor quality or 
damaged item means 
noncompliance) 

-First Offence -Warning Note & 

Fine of Rs.5000/- 

¾ Recommendation by OHS 
Representative/ EIC/Head 
(Civil) 
 

 

¾ Approval by Safety Head 
Deduction by Finance & 
Account 

- Second Offence -Warning Note 

for dismissal and a Fine of 
Rs.10000/- 

 

-Third Offense -Action for the 
concerned workman/ supervisor 
for termination of his job and a 
fine of Rs.25000/ 

C Any other unsafe work 

practices or condition which 

is considered having 

potential for fatality or injury 

to personnel. 

-First Offence -Warning Note & 

Fine of Rs.10000/- 

¾ Recommendation by 
OHS Representative/ 
EIC/Head (Civil) 
 

¾ Approval by Safety Head 
Deduction by Finance & 
Account 

-Second Offence-Action for the 

concerned workmen/supervisors 
for termination of his job and fine 
of Rs.20000/-. 

 

Notes: 
 

(a) If there are 03 violations by an individual employee/supervisor of the vendor,services will be 
terminated. 

 

(b) If there are10 violations in one quarter,will be recommended for termination of contract order. 
 

(c) Total penalty shall be calculated by multiplying the number of safety violations and the 
penalty amount specified for such violations.(Example-If at first offence 3 persons are found 
working without safety helmet,the penalty would be 3X2000= Rs.6000/-) 

 

(d) The amount of penalty can be increased or decreased based upon these riousness of safety 
violations.The decision of recommending authority shall be final one.
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(e) Recommending authority shall fill the Annexure-1based upon his factual observations 
and shall send it to/ EIC/Head(civil)and Safety Head who inturn shall either reject or 
approve it. If approved, he shall send it to Finance & Accounts for execution. Finance 
Accounts shall execute the penalty and confirm the same in the Annexure & shall send it 
back to EIC/Head(Civil) and Safety Head. 

 

 

(f) Recommending Authority means all, EIC, HODs, Site Safety officer /Supervisor, 
representatives from EHS and other personnel authorized jointly by O&M / Civil. 

 

(g) EIC/Head (Civil), and Safety Head may impose penalty for serious violations directly. 
 

(h) All penalties shall be imposed directly on the concerned contractors. No penalty shall be 
imposed on individuals. 

 

(i) Safety violations to be considered forPenalty are classified as A, B & C.
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Annexure-B 
 

BSES YAMUNA POWER LIMITED (Name of Site) 
 

SafetyAppreciation / Violation Memo 
 

DIVISION/Area: -------------Date & Time: -----Name of Contractor: -------------

Activity: -----------Name of EIC: --------------------------------- 

Appreciation/PenaltyMemo:- 
 
 

S.No. 

 

SafetyViolationDetails 
Class(A/B/C)No.ofViolations 

PenaltyperViolationPenaltyAmountRemarks 
(Rs.)(Rs.) 

    
       
       
       

 
 
 
 
 

SafetyAppreciation/ViolationNote: 
 

 

RecommendedBy: 

Name: ------------ 

Designation: ----------

Sign/Date: ------------ 

 
ApprovedBy(EIC): 

Name: ---------------- 

Designation: --------------

Sign/Date: ----------------
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Annexure-C 

 

BSES YAMUNA POWER LIMITED (Name of Site) 

 

Monthly Status of PPE's / ToolKit 

 

Location/Area: --------------Date & Time: --------------Name of Contractor: --------------No of 

Labourers---------- 

 
StatusofPPE's 

 

S.No. NameofPPEs/ToolNo.ofPPEs(if 
applicable) 

Conditions Remarks 

1 Safety Helmet   

2 Safety Google   

3 Electrical Insulating HandGloves   

4 FullBodyHarness   

5 SafetyShoes   

6 Reflective Jacket   
 
 
 
 
 

Signature / Date ----------
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Annexure-D 

 

BSES YAMUNA POWER LIMITED (Name of Site) 

 

Monthly Status - Accident / Incident 

 

Location/Area: -----------------Date & Time: ----- 

Name of Contractor: -------------------------------------- 

 
Table-1:Summaryof Accident/Incident/Near Miss / Dangerous Occurrences / First Aid: 

 
S.NO. TypeofAccident/Incident//NearMiss/Dangerous 

Occurrences / First Aid 
Person 
Injured 

Brief 
Description 

1    
2    
3    
4    
5    

 

Table-2:LearningfromIncidents: 
 

S.No. BriefDescription RootCause Recommendation 

    
    
    
    

 
 

Table-3:Summaryof PersonInjured: 
 

S.No. NameofEmployeeEmp.ID 
/Designation/PFNo./ESI 
No. 

TypeofInjury DurationofMedicalRest 

From: To 

     
     
     
     

 

Table-4:SafetyInspections/Violation 
 

S.No. Date Location Discrepancies Complaince 
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Table - 5 : Health & SafetyComplaints & Suggestions : 
 

S.No. Date Location Complaince/Suggestio
n     

    
    
    

 

Measures to avoid recurrences for all above mentioned discrepancies (Attach relevant documents if 
required) 

 
----------------------------------------------------- 
-------------------------------------------------

Signature / Date --------.
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Annexure-E 
 

 

BSES YAMUNA POWER LIMITED (Name of Site) 
 

 
Format - PPE's Receipt byworkers 

 

Division: 
 

NameofContractor: 
 

 

S.No. Name 
Designation 

Safety 
Helment 

Electrical 
insulatio
n Hand 
Gloves 

Full 
Body 
Harnes
s 

Reflective 
Jacket 

Safety 
Shoes 

Safety 
Google 

Signature 

         
         
         

 
 

Signature of Contractor / Date-------------------------
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Annexure-F 
 

QUALITY OF SAFETYTOOLS 
 

1).SafetyShoes-WithComposite/Fibertoes(CEapproved/IS15298)-Mandatoryforall 
personnelworkingatBYPL.Thesafetyshoesshallmeetthe followingfeatures: 

 
1.ElectricShockResistantSole 

 
2.ImpactResistant 

 
3.Scrap/HeatResistant 

 
4.SlipResistant 

 
5.OilandAcidResistant 

 
LeadMAKE:BATA/LIBERTY 

 
 
 
2).SafetyHelmets:(IS 2925 - 1984 or DGMS) with chin strap – Mandatory for all personnel working at 

BYPL.The specification of safety helmet shall be as given below: 
 

V-GARD HDPE Yellow With 4 Point Fast Trac Ratchet Suspension 
 

 
Shell Material 

 
UV stabilized HDPE, Non vented 

 
 
 

Suspension 

•With 4 Point FasTracRatchetSuspensionsewn 
headband •Textile straps made from polyester 
Suspension 
• point fixing: good positioning,...stability,better air 
circulation due to...limited contact are as with the 
head• Easy clean sweatband 

Size 52-62cm 

 
Accessory slot 

Standard 30mm with removable HDPE dead plugs 
suitable to leak prooffitting 

Approvals ANSI/IECZ89.1Class E(electrical) 

 
Additional 

Low temperature -10°C (acc. to GB2811), 
High temperature+50°C 

Colours Yellow 

weight 360 g 
 

LeadMAKE:3M/KARAM/Honeywell
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3).FullBody positioning Harness:(CEapproved/IS3521/EN361/EN355)-Shall be used while 

work is in progress at height more than 1.8 meter or where from a person may fall and 

getinjured.The specification of the Full body harness shall be as given below: 
 

 
Anchorage 

Adjustable two chest attachment D-rings and Adorsal 
attachment D- ring 

Adaptability Adjustable shoulder and thigh straps 

Convenience Shoulder and thigh straps differentiated by a dualcolor scheme. 

Ergonomics Idealy.Positioned sitstrap for extended comfort. 

Size Standard 

weight 1200GMS 

ENERGYABSORBINGFORKEDLANYARDS: 

Spec. 44mm wide polyamide webbing. 

Length 1.5 Meter 
 
 
 

4) SafetySpectacles-Shall be used to protect work erseyes from foreign materials and 

flying particles.Mandatory for all personnel working at BYPL. Safety 

goggles shall meet the following feature. 

 
• Polycarbonate/Acetatelens for special applications requiring superior chemical 

resistance. 
 

•Industrial version of tough and popular first responder goggles. 

 

•Soft Flex low profile frosted frame for increased comfort. 
 

•Comfortable head band with length adjustment. 
 

• Indirect venting forcomfortable, long lasting wear can be worn with safety helmets and 
over prescription spectacles. 

 

• Sightgard+premiumanti-fogcoating(EN166"N")withgoodanti-scratch properties.
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TechnicalSpecificationofspectacles: 
 

Weight 95g. 

Lensthickness 1.0mm 

Overall width 173mm 

Overalllength 90mm 

Bridge 47.6mm 

Lens base 5.5 curve 

Lenssize 86.1mmverticle,174mmdiagonal 
Headband Adjustable length at max.440mm(longenough to 

fit togetherwithhelmets) 

Material&colors  

Lens Acetateclear,coating,Sightgard + anti-fog 
accordingtoEN166“N”&antiscratch. 

Body PVCsmoke 

Headband holder Nylon 

Headband Adjustable grey elastic fixed on frame side parts 

 

Marking/Approvals 
 

Standard number EN 166 

Framemarking MSAEN16634-FTCE 

Lensmarking 2C-1.2MSA1FTNCE 

Filter class 2C (Ultra violet radiation with enhanced 
color recognition) 

Scalenumber 1.2:luminoustrasmittance-89% 

Optical class 1 (best class, for permanent wear) 

Mechanicalresistance F(lowenergy impact45m/s)T(atextreme 
temperature-5 to +550 C) 

Resistanceto N(distortedvision due to lens fogging) 

UVfilter 99.9% 

Ordering information 10145578-FlexiChem Sightgard + clear , 6x 

 

LeadMAKE:MSA/UVEX/3M
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5) Electrical Insulating Hand Gloves –Shall be used to prevent electric shock 

based upon the hazards/risks involved in a particular activity. Safety goggles 

shall meet the following feature 

 

•Break through manufacturing process deliver sex caption dry grip. 

•Soft and flexible for enhanced tactility,high dexterity and wearercomfort. 

•Ergonomic design featuring tapered fingerstoreducehandfatigue. 

•Relaxed wrist for easy on/off. 
 
 

Length 360mm 

Class 2 

Thickness 3.6mm 

Proof test voltage 20000 
 

Maximum use voltage 
11000 

Tensilestrength >16mpa[MegaPascal] 

Punctureresistance >18N/mm[Newtonpermilimeter] 

Elongation at break >600%[Stretchinglength] 

Tensionset <15% 
 

It should be resist tool,acid,ultra violet rays and very low temperature. 
 
 

Each pair of glove should be marked with class,category,month & year of 
manufacturing, CE 

logo,batchno and certified laboratory no. 
 
 

EN certified to electrical and thermal hazards,EN certified to thermal & electrical 
hazards to confirm EN60-903, EN certified to mechanical hazard to EN-388 Lead 
MAKE:Honey well/ANSELL 

 
6) Reflective Safety Jacket -Class-2 Safety Vest mandatory for all personnel working at 
BYPL O&M shall be used by the worker during the work. 

 
7) WarningTapes –HDPE or LDPE Made of 50 micron thick, non adhesive, width 75mm –

Safety Logo embossed at every foot with white and red strips on 

both sides in Tubular form– Shall be used for barricading area 

around excavated pittowarn the personnel not to enter in such 

areas. 
 
8)Road barricading cone with barricading tape-Shall be used by the worker during the 
operation / maintenance work. 

 
 
 

Signature of Contractor / Date………………. 
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ANNEXURE – IV 
 

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION 
EVENT 
(To be signed and stamped by the bidder prior to participation in the auction event) 
 
BYPL intends to use the reverse auction through SAP-SRM tool as an integral part of the 
entire tendering process. All the bidders who are found as techno commercially qualified 
based on the tender requirements shall be eligible to participate in the reverse auction event. 
 
The following terms and conditions are deemed as accepted by the bidder on participation in 
the bid event: 
 

1. BYPL shall provide the user id and password to the authorized representative of the 
bidder. (Authorization letter in lieu of the same be submitted along with the signed 
and stamped acceptance form) 
 

2. BYPL will make every effort to make the bid process transparent. However, the 
award decision by BYPL would be final and binding on the supplier/Contractor. 
 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, 
identity of BYPL, bid process, bid technology, bid documentation and bid details. 
 

4. The bidder is advised to understand the auto bid process to safeguard themselves 
against any possibility of non-participation in the auction event. 
 

5. In case of bidding through internet medium, bidders are further advised to ensure 
availability of the entire infrastructure as required at their end to participate in the 
auction event. Inability to bid due to telephone line glitch, internet response issues, 
software or hardware hangs; power failure or any other reason shall not be the 
responsibility of BYPL. 
 

6. In case of intranet medium, BYPL shall provide the infrastructure to bidders, further, 
BYPL has sole discretion to extend or restart the auction event in case of any glitches 
in infrastructure observed which has restricted the bidders to submit the bids to 
ensure fair & transparent competitive bidding. In case of an auction event is restarted, 
the best bid as already available in the system shall become the start price for the 
new auction. 
 

7. In case the bidder fails to participate in the auction event due any reason whatsoever, 
it shall be presumed that the bidder has no further discounts to offer and the initial bid 
as submitted by the bidder as a part of the tender shall be considered as the bidder’s 
final no regret offer. Any offline price bids received from a bidder in lieu of non-
participation in the auction event shall be out rightly rejected by BYPL. 
 

8. The bidder shall be prepared with competitive price quotes on the day of the bidding 
event. 
 

9. The prices as quoted by the bidder during the auction event shall be inclusive of all 
the applicable taxes, duties and levies and shall be FOR at BYPL site. 
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10. The prices submitted by a bidder during the auction event shall be binding on the 
bidder. No further communication will be there. 
 

11. No requests for time extension of the auction event shall be considered by BYPL. 
 

12. The original price bids of the bidders shall be reduced on pro-data basis against each 
line item based on the final all-inclusive prices offered during conclusion of the 
auction event for arriving at contract amount. 

 
For………………… 
 

Signature: 

 

Name: 

 

Designation: 
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ANNEXURE – V 
MEASURES RELATED TO THE TREE PRUNING, EXCAVATION 

NEAR TREE AND CONSTRUCTION & DEMOLITION: 
 
Notwithstanding anything stated in the tender document, work contract or any other 
communication issued related to the performance of the work order awarded, it is clarified 
that the vendor and its associate/employees/worker, during the performance of work under 
this work order(s), shall ensure full compliance of the provisions of all environment 
laws/rules/directions by any authority including judicial authority/ regulation related to 
excavation near tree and construction & demolition activity, and shall mandatorily comply the 
following instructions: 

 
A. Tree Pruning, Planning, Installation and Maintenance of Utility Apparatus in 

proximity to trees shall be done mandatorily by ensuring the following prescribed 

measures: 

1) No excavation work shall be done within two (2) meters of the Tree Trunk. 

2) Whereas, the permission of the “Tree Officer” is necessary to be taken before 

commencement or initiation of any civil work, which are likely to be made within a 

distance of two (2) meters from any existing tree. 

3) Any exposed roots beyond 2 meters of the tree trunk, should be protected with dry 

sacking and backfilling must be done with a suitable manure mixture and/or the compost 

material mix as soon as possible on the completion of the works. 

4) For any excavation to be carried out beyond the prescribed distance of 2 meters but 

within 3 meter from the tree trunk, manual methods (by use of hand) or by using 

trenchless techniques shall be preferred over use of a mechanical excavation.  

5) No roots shall be cut during the excavation work. 

6) Not to lean any materials against or chain mechanical plants to the trunk of the trees. 

7) Avoid any soil contamination from oil, gasoline, paint and paint thinner or other 

chemicals. 

8) No concrete or construction or repairing work shall be done at least within two (2) meter 

radius of the trunk of trees. 

9) All the electric wires and high tension cables and other apparatus relating to supply of 

electricity shall permanently be removed from the trees branches. 

Records to be maintained by the supervisor to demonstrate adherence to the 
guidelines for excavation in Proximity to the Trees: 
 
1) To ensure the specific stipulation that in case any work is to be commenced, which is 

within two (2) meters radius from any existing tree, the permission of the “Tree Officer” 

shall have to be taken as a mandatory condition. (Non-compliance of the aforesaid 

condition shall entail strict penalty). 

2) Ensure pre and post photography and videography of the site demarcated for the 

excavation work and the same shall not be deleted/removed until securing the prior 

permission of the Circle head O&M. 

3) While digging and upon exposure to the roots– take immediate photographs of the same 

and report the matter to senior officers for further guidance. 

If any unauthorized layering of other cables is being carried out at the digging site by 
some other agency/person, then immediately capture photographs of the same and 
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inform the seniors, who shall take suitable legal actions, if required, which includes 
intimating to tree officer about such unauthorized laying of wires by such agency. 

B. DUST MITIGATION MEASURES FOR CONSTRUCTION & DEMOLITION ACTIVITIES  

Any construction/demolition/excavation related activity performed in furtherance of 
the performance of work under award, be undertaken only after ensuring the Dust 
Mitigation Measures prescribed as follows:  
 
1) Dust/wind breaking walls of appropriate height around the periphery of the construction 

site. 

2) Installation of Anti Smog Gun(s) (for >20,000 m2 built up area). 

3)  Tarpaulin or green net on scaffolding around the area under-construction and the 

building. 

4) All vehicles including carrying construction material and construction debris of any kind 

should be cleaned and wheels washed. 

5) All vehicles carrying construction material and construction debris should be fully covered 

and protected. 

6) All construction debris and construction material of any kind should be stored on the site 

and not dumped on public roads or pavements. 

7) No loose soil or sand or Construction & Demolition Waste or any other construction 

material which may cause dust, shall not be left uncovered. 

8) No grinding and cutting of building materials in open area. Wet jet should be used in 

grinding and stone cutting. 

9) Unpaved surfaces and areas with loose soil should be adequately sprinkled with water to 

suppress dust. 

10) Roads leading to or at construction sites must be paved and blacktopped i.e., metallic 

roads (for >20,000 m2 built up area). 

11) Construction and demolition waste should be recycled on-site or transported to 

authorized recycling facility and due record of the same should be maintained. 

12) Every worker working on construction site and is involved in loading, unloading and 

carriage of construction material and construction debris should be provided with dust-

mask to prevent inhalation of dust particle. 

13) Arrangement should be provided for medical help, investigation and treatment to workers 

involved in the construction of building and carry of construction material and debris 

relatable to dust emission. 

14) Dust mitigation measures shall be displayed prominently at the construction site for easy 

public viewing. 

15) Ensure the compliance of all dust control measure. 

It is clarified that BSES Yamuna Power Limited (BYPL) has zero tolerance with respect to 
the non-compliance/breach of environment laws/rules/directions by any authority including 
judicial authority/ regulation. Accordingly, in case of breach by the vendor/its 
associate/employee/worker to the laws/rules as detailed above, shall be termed as serious 
breach to the terms of work order and BYPL shall be free to take all actions against vendor 
for such breach of contract including the termination of the said contract. Additionally, the 
vendor shall also be liable to indemnify BYPL/its Directors/Officers/Employees/Associates in 
full including the payment of all loss/penalties/compensation including environment 
compensation as imposed by any judicial/quasi-judicial citing/alleging such breach. 
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The vendor shall also be under a mandate to provide an Undertaking to BYPL, which 
includes that the excavation, tree pruning, construction and demolition work, if performed by 
such vendor, the same shall be in strict adherence of all environment laws/rules/directions by 
any authority including judicial authority/ regulation and all the measures provided in work 
order/tender under the head/title “Measures related to the Tree Pruning, excavation near 
tree and construction & demolition”. 
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FORMAT – 4.1 
EMD BANK GUARANTEE 

 
(To be issued in a Non Judicial Stamp Paper of Rs.100/-purchased in the name of the bank)  

Whereas [name of the Bidder] (herein after called the “Bidder“) has submitted its bid 

dated[date of submission of bid] for the supply/services of [name and/or description of the 

goods/sevices] (here after called the “Bid”). KNOW ALL PEOPLE by these presents that WE 

[name of bank] at [Branch Name and address],having our registered office at[address of the 

registered office of the bank](herein after called the “Bank“),are bound unto BSES YAMUNA 

Power Ltd., with its Corporate Office at SHAKTI KIRAN BUILDING, KARKARDOOMA, Delhi 

110032 ,(herein after called —the “Purchaser“)in the sum of …………………… (Rupees 

…………………………………… only) for which payment well and truly to be made to the said 

Purchaser, the Bank binds itself, its successors, and assigns by these presents. Sealed with 

the Common Seal of the said Bank this_____ day of________ 2025. The Conditions of this 

obligation are:  

1. If the Bidder withdraws its Bid during the period of bid validity specified by the Bidder 

on the Bid Form;  

or 

2.  If the Bidder, having been notified of the acceptance of its Bid by the Purchaser 

during the period of bid validity:  

(a) Fails or refuses to execute the contract form, if required: or  

(b) Fails or refuses to furnish the performance security, In accordance with the instructions to 

Bidders/Terms and Conditions.  

 
We undertake to pay to the Purchaser up to the above amount upon receipt of its first written 

demand, without the Purchaser having to substantiate its demand, provided that is its 

demand the purchaser will note that amount claimed by it is due to it, owing to the 

occurrence of one or both of the two condition(s), specifying the occurred condition or 

condition(s). This guarantee will remain in force up to and including 180 days after the due 

date of submission bid, and any demand in respect thereof should reach the Bank notlater 

than the above date.  

 

(Stamp & signature of the bank)  

 

Signature of the witness(s) 
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FORMAT – 4.2 
 

PROFORMA OF CONTRACT CUM PERFORMANCE BANK 
GUARANTEE 

 
(TO BE ISSUED ON RS 100/- STAMP PAPER) 
 
This Guarantee made at ________ this [___] day of [_____] 2025  
 
1. WHEREAS M/s BSES Yamuna Power Limited, a Company incorporated under the 

provisions of Companies Act, 1956 having its Registered Office at Shakti Kiran 
Building, Karkardooma, Delhi 110032, India hereinafter referred to as the 
“Company”, (which expression shall unless repugnant to the context or meaning 
thereof include its successors, administrators, executors and assigns).  

 
2. AND WHEREAS the Company has entered into a contract for ____________ (Please 

specify the nature of contract here) vide Contract No. __________dated __________ 
(hereinafter referred to as the “Contract”) with M/s.________________, (hereinafter 
referred to as “Contractor”, which expression shall unless repugnant to the context or 
meaning thereof be deemed to mean and include each of their respective successors 
and assigns) for providing services on the terms and conditions as more particularly 
detailed therein.  

 
3. AND WHEREAS as per clause ____of General Conditions of Contract, the 

Contractor is obliged to provide to the Company an unconditional bank guarantee for 
an amount equivalent to five percent (5%) of the total Contract Value for the timely 
completion and faithful and successful execution of the Contract from 
[____________] pl. specify the name of Bank) having its head/registered office at 
[____________] through its branch in ______(pl. specify the name of Branch through 
which B.G is issued)hereinafter referred to as “the Bank”, (which expression shall 
unless it be repugnant to the context or meaning thereof be deemed to include its 
successors and permitted assigns). 

 
4. NOW THEREFORE, in consideration inter alia of the Company granting the 

Contractor the Contract, the Bank hereby unconditionally and irrevocably guarantees 
and undertakes, on a written demand, to immediately pay to the Company any 
amount so demanded (by way of one or more claims) not exceeding in the aggregate 
[Rs. ].…………………(in words)without any demur, reservation, contest or protest 
and/or without reference to the Contractor and without the Company needing to 
provide or show to the Bank, grounds or reasons or give any justification for such 
demand for the sum/s demanded.  

 
5. The decision of the Company to invoke this Guarantee and as to whether the 

Contractor has not performed its obligations under the Contract shall be binding on 
the Bank. The Bank acknowledges that any such demand by the Company of the 
amounts payable by the Bank to the Company shall be final, binding and conclusive 
evidence in respect of the amounts payable by the Supplier to the Owner. Any such 
demand made by the Owner on the Bank shall be conclusive and binding, 
notwithstanding any difference between the Owner and the Contractor or any dispute 
raised, invoked, threatened or pending before any court, tribunal, arbitrator or any 
other authority.  
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6. The Bank also agrees that the Company at its option shall be entitled to enforce this 

Guarantee against the Bank as a principal debtor without proceeding against the 
Contractor notwithstanding any other security or other guarantee that the Company 
may have in relation to the Contractor’s liabilities. 

 
7. The Bank hereby waives the necessity for the Company first demanding the 

aforesaid amounts or any part thereof from the Contractor before making payment to 
the Company and further also waives any right the Bank may have of first requiring 
the Company to use its legal remedies against the Contractor, before presenting any 
written demand to the Bank for payment under this Guarantee. 

 
8. The Bank’s obligations under this Guarantee shall not be reduced by reason of any 

partial performance of the Contract. The Bank’s obligations shall not be reduced by 
any failure by the Company to timely pay or perform any of its obligations under the 
Contract. 

 
9. The Bank further unconditionally and unequivocally agrees with the Company that the 

Company shall be at liberty, without the Bank’s consent and without affecting in any 
manner its rights and the Bank’s obligation under this Guarantee, from time to time, 
to: 
(i) Vary and/or modify any of the terms and conditions of the Contract; 

 
(ii) Forebear or enforce any of the rights exercisable by the Company against the 

Contractor under the terms and conditions of the Contract; or 
 

(iii) Extend and/or postpone the time for performance of the obligations of the  
  Contractor under the Contract; 
 

and the Bank shall not be relieved from its liability by reason of any such act or 
omission on the part of the Company or any indulgence shown by the Company to 
the Contractor or any other reason whatsoever which under the law relating to 
sureties would, but for this provision, have the effect of relieving the Bank of its 
obligations under this Guarantee. 
 

10. This Guarantee shall be a continuing bank guarantee and shall not be discharged by 
any change in the constitution or composition of the Contractor, and this Guarantee 
shall not be affected or discharged by the liquidation, winding-up, bankruptcy, 
reorganization, dissolution or insolvency of the Contractor or any of them or any other 
circumstances whatsoever. 

 
11. This Guarantee shall be in addition to and not in substitution or in derogation of any 

other security held by the Company to secure the performance of the obligations of 
the Contractor under the Contract. 

 
12. NOTWITHSTANDING anything herein above contained, the liability of the BANK 

under this Guarantee shall be restricted to ___________________ (insert an amount 
equal to Five percent (05%) of the Contract Value) and this Guarantee shall be valid 
and enforceable and expire on _____________ (pl. specify date) or unless a suit or 
action to enforce a claim under this Guarantee is filed against the Bank on or before 
the date of expiry. 

 
13. On termination of this Guarantee, all rights under the said Guarantee shall be 
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forfeited and the Bank shall be relieved and discharged from all liabilities hereunder. 
 
14. The Bank undertakes not to revoke this Guarantee during its validity except with the 

prior written consent of the Company and agrees that any change in the constitution 
of the Bank or the Contractor shall not discharge our liability hereunder.  

 
15. Company may assign this Guarantee to any Person or body whether natural, 

incorporated or otherwise under intimation to the Bank. The Bank shall be discharged 
of its obligations hereunder by performance in accordance with the terms hereof to 
such assignee without verifying the validity / legality / enforceability of the 
assignment.  

 
16. This Guarantee shall be governed by the laws of India. Any suit, action, or other 

proceeding arising out of, connected with, or related to this Guarantee or the subject 
matter hereof shall be subject to the exclusive jurisdiction of the courts of Delhi, India. 
Dated this ………… day of ………….. …2025 at ……………. 

 
 
 
 (Signature) 
.......................................................... 
 
(Name) 
......................................................... 

(Designation with Bank Stamp) 

Attorney as per 

Power of Attorney No........................      

Date........................................ 
 
Beneficiary's bank detail with IFSC Code: 
1. Name of the Bank:State Bank of India 
2. Branch Name & Full Address:  Industrial Finance Branch, 14-15 Floor,  
 JawaharVyparBhawan, 1, Tolstoy Marg, New Delhi 

110001 
3. Bank Account No:    10277791808  
4. IFSC Code:    SBIN0009601 
 
Vendor has to fill this form & submit along with the PERFORMANCE BANK GUARANTEE 
 
1. Bank Email ID--------------------------------------Bank Phone No---------------------------------- 
 
 
2. Where to Dispatched the BG -Local Address of bank ------------------------------------- 
 
 
3. Where to Dispatched the BG Head Office Address ---------------------------------------- 
 

 

DocUUID : c6bdc6f1-a4bc-42e8-9f00-d47ca61e5137



 
 

NIT No: CMC/BY/24-25/RS/SvS/VK/52  

 [RFx No: 2200000086]   Bidder Seal & Signature 
Page 117 of 122 

 

FORMAT – 4.3 
NON-DISCLOSURE AGREEMENT 

 

THIS NON-DISCLOSURE AGREEMENT ("Agreement") is made and entered into at 
Delhi on the _____ day of __________, 2025 
 
By And Between 
 
M/s BSES Yamuna Power Limited, a company registered under the Companies Act, 
1956 and having its registered office at Shaktikiran Building, Karkardooma, Delhi 

110032 (hereinafter referred to as the "Disclosing Party" which expression shall 
unless repugnant to the meaning and context mean and include its successors and 
permitted assigns) of the FIRST PART 
 
And 
 
______________________, a company incorporated under the Companies Act, 
1956 and having its registered office at _______________________, (hereinafter 
referred to as the "Receiving Party" which expression shall unless repugnant to the 
meaning and context mean and include its successors and permitted assigns) of the 
OTHER PART 
 
Disclosing Party and Receiving Party are hereinafter individually referred to as the 
"Party" and collectively as the "Parties". 
 
WHEREAS the Disclosing Party is in discussions with the Receiving Party for 
Security Management Services ("Project") and the Disclosing Party may in 
conjunction with the aforesaid disclose to the Receiving Party information relating to 
their businesses which is confidential and sensitive in nature and the Receiving Party 
is willing to undertake to restrict the use and further disclosure of the information in 
accordance with the terms and conditions set out herein: 
 

1. The "Receiving Party" acknowledges and confirms the confidential and 
sensitive nature of all information, documents and material relating to Persons 
and entities which may be accused of or related to the theft of electricity which 
is a penal offense under the provisions of the electricity act 2003As well as the 
various data and tools which may be available by way of documents as well 
as other modes of proof("Project") (i) that may be disclosed or made available 
to the Receiving Party by the Disclosing Party or its employees/ 
representatives/ advisors/ consultants; (ii)Receiving Party may gain or gather 
from any source; (iii) Receiving Party may process or arrive at during the 
course of the Project; (iv) Receiving Party may have come across during its 
discussions with any person in the course of the Project; and (v) all 
negotiations and discussions between the Parties relating to the Project (all 
the information referred to above is hereinafter referred to as the "Confidential 
Information"). 

 
2. Confidential Information is understood to include but is not limited to 
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information made available in written, machine recognizable, graphic or 
sample form including, without limitation, drawings, photographs, models, 
design or performance specifications, its analysis, compilations, studies, notes 
and all other information and data disclosed orally or visually which has been 
developed / is exclusive to the Disclosing Party and includes information 
provided in various meetings. 

 
Provided, however, that Confidential Information shall not include information 
which (a) is, or becomes, publicly known, otherwise than through a wrongful 
act of the Receiving Party or its representatives; (b) is in the possession of the 
Receiving Party prior to receipt from the Disclosing Party or its representatives 
without an obligation of confidentiality; (c) is independently developed by the 
Receiving Party, provided that it was not derived from the Confidential 
Information; (d) is furnished to others by the Disclosing Party without 
restrictions, similar to those herein on the rights of such others to use or 
disclose; or (e) is approved in writing by the Disclosing Party for disclosure. 

 
3. The Receiving Party shall not disclose the Confidential Information to any 

other person save and except with the express consent in writing given by the 
Disclosing Party. The Receiving Party, however, may disclose such part of the 
Confidential Information where (i) such disclosure is in response to a valid 
order of a court or any other governmental body having jurisdiction over this 
Agreement or (ii) such disclosure is otherwise required by law, provided that 
Receiving Party has given prior written notice to the Disclosing Party forthwith 
it came to learn about such disclosure requirement or the demand for such for 
disclosure and made all reasonable efforts to protect the Confidential 
Information in connection with such disclosure. 

 
4. The Receiving Party shall with reference to the Confidential Information take 

all actions as may be necessary to (i) maintain the confidentiality thereof; (ii) 
limit its use of such Confidential Information solely for the purpose of the 
Project; (iii) avoid disclosure even to any of its employees that are not 
associated with the Project; (iv)avoid any dissemination or publication by any 
of its employees/ representatives associated with the Project; (v) avoid writing 
about sensitive information which is disclosed verbally and is sensitive to the 
operations; and (vi) safeguard the Confidential Information from being 
accessed by any unauthorized person. Such actions shall include but not be 
limited to obtaining appropriate non-disclosure undertakings from its 
employees directly or indirectly engaged in the Project. 

 
5. The Receiving Party hereby agrees to indemnify and hold harmless the 

Disclosing Party and its directors and employees from and against any 
damage, loss, cost or liability (including all expenses and costs of enforcing 
rights under the Agreement) arising out of or resulting from (i) any use or 
disclosure by the Receiving Party of Confidential Information in violation of the 
Agreement; (ii) any leakage of the Confidential Information at the end of the 
Receiving Party or its employees/ representatives; and (iii) breach or violation 
of any of the other covenants herein. 
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6. The Receiving Party will, promptly upon the request of the Disclosing Party, 

deliver to the Disclosing Party, the documents comprising the Confidential 
Information or any part thereof and will destroy any copies, notes, or extracts 
thereof, without retaining any copy thereof, except that any portion of the 
Confidential Information that consists of analysis and any written Confidential 
Information not so requested and returned, shall be retained and kept subject 
to the terms of this Agreement, or upon the Disclosing Party's request 
destroyed (such destruction to be confirmed in writing). 

 
7. The term of this Agreement is …. month from the date of execution of this 

Agreement. However, the obligation to maintain confidentiality of the 
Disclosing Party's information shall survive the termination of this Agreement. 
Any violation of this agreement may lead to termination of all the relations with 
the Receiving party and black listing/ debarring of the Agency for future 
engagements. 

 
8. This Agreement shall be governed by the laws of India. Any dispute, 

difference or claim related to or arising under, out of or in connection with this 
Agreement shall be resolved subject to the jurisdiction of Delhi Courts. 

 
 
For the Disclosing Party   
______________________ 
Authorized Signatory 
Name: 
Designation:  
 
For the Receiving party 
______________________ 
Authorized Signatory 
Name: 
Designation: 
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FORMAT – 4.4 
 

NO DEVIATION DECLATATION 
 
NO DEVIATION –A(Technical) 
NIT NO & DATE:  
 
DUE DATE OF TENDER:  
 
We hereby accept all terms and conditions of the technical scope of work as mandated in the 
tender documents subject to the following deviations as mentioned against the applicable 
technical qualifying requirement: 
 

S.NO. SL.NO OF TECHNICAL 
SPECIFICATION/SCOPE OF WORK  

 

DEVIATIONS, IF ANY  
 

   
 
 

       
      
       SIGNATURE & SEAL OF BIDDER 
 

NAME OF BIDDER 
 
Note-The above template is indicative only, May vary depending on the nature of 
procurement/value. 
 
     NO DEVIATION –B(Commercial) 
NIT NO & DATE: 
 
DUE DATE OF TENDER: 
 
We hereby accept all terms and conditions of the commercial requirement as mandated in 
tender document subject to the following deviations as mentioned against the applicable 
commercial qualifying requirement: 
 

S.NO. S. NO OF COMMERCIAL REQUIREMENTS  
 

DEVIATIONS, IF ANY  
 

  

 

 
 
 

 
       SIGNATURE & SEAL OF BIDDER 
 

NAME OF BIDDER 

 
 
Note:-It is important to explicitly include all such terms and conditions which are considered 
absolutely necessary to be accepted by bidder without any deviation. Tender document shall 
have a stipulation that deviation to such criteria shall make the bid liable for rejection. 
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FORMAT – 4.5 
 

BIDDER’S COMMUNICATION DETAILS 
 

Bidder should furnish the below details for future communication: - 

GENERAL INFORMATION 

NAME OF Company 
 

POSTAL ADDRESS 

 

 
 

FOR TECHNICAL QUERY: 

CONTACT PERSON & 
DESIGNATION NAME DESIGNATION 

E-MAIL MOBILE NO TELEPHONE NO 

 
 

FOR COMMERCIAL QUERY: 

CONTACT PERSON & 
DESIGNATION NAME DESIGNATION 

E-MAIL MOBILE NO TELEPHONE NO 

 

Note: No communication shall be entertained from any other email id, except as 

mentioned above. Bidder needs to inform the company if any changes in the email 

id on their letterhead duly signed by the authorized signatory. 

  *** 
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FORMAT – 4.6 
 

FORMATE OF WORK COMPLETION CERTIFICATE 
 
 
Work completion certificate No. 
Date : 
 
Subject: Contract with M/s. ________________for ________________ 
 
Reference : 
1. Work Order No.--------------- Dated----------------  
2. Work Execution Intimation/WO no. ----------------- dated ------------ 
 
This is to certify that M/s.___________have carried out ____________ work and 
 

The work has been / has not been carried out as per safety norms , regulations , norms laid 
down by MCD/DDA/NCD/ANY OTHER statutory bodies. There has not been / has been cause 
for levy of penalty by MCD/DDA/NCD/ANY OTHER statutory bodies. The amount of penalty 
has been worked out at Rs.----------. 

 
2.0 The work has/ has not been completed within stipulated time period.  
 
3.0 The debris has been removed from site. 
 
4.0 All safety norms have been complied while carrying out the work. 
 
 
 
 
Regards, 
 
 
Engineer-In-Charge 
 
BYPL 
 
Name, Title & Sign Circle & District 
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