

BYPL purchase order results against NIT number's FY 24-25 Q-1 & Q-2

Sr No	Dash Board	Tender No	Tender Date	Description of Tender	Name of Vendor	PO/WO/RC No.	PO Award Date	Awarded Value
1	2	3	4	5	6	7	8	9
1	3283	CMC/BY/22-23/RS/SS/28	23-Jun-2022	POWER QUALITY MONITORING SYSTEM (PQM)	M/s DEHN INDIA PVT LTD	23092500	08-May-24	₹ 63,83,999.02
2	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s GHANPRIYA ENERGY SOLUTION PRIVATE LIMITED	-	-	-
3	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s MN ENERGY AND INFRA PVT. LTD.	-	-	-
4	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s EARTAN LIGHT AND POWER PRIVATE LIMITED	-	-	-
5	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s ASTONE ENERGY PVT. LTD.	-	-	-
6	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s SOLARSQUARE ENERGY PVT. LTD.	-	-	-
7	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s SILRES ENERGY SOLUTION PRIVATE LIMITED	-	-	-
8	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s BHAMBRI SOLAR PRIVATE	-	-	-
9	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s ALIEN ENERGY PRIVATE LIMITED	-	-	-

BYPL purchase order results against NIT number's FY 24-25 Q-1 & Q-2

Sr No	Dash Board	Tender No	Tender Date	Description of Tender	Name of Vendor	PO/WO/RC No.	PO Award Date	Awarded Value
1	2	3	4	5	6	7	8	9
10	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s LANSISO LNNOVATION TECHNOLOGY	-	-	-
11	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s LINEAR ENERGY PRIVATE LIMITED	-	-	-
12	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s SUNRADIANCE TECHNOLOGIES PRIVATE LIMITED	-	-	-
13	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s TERRA GREEN SOLAR SOLUTIONS	-	-	-
14	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s MADHUSON OVERSEAS PRIVATE LIMITED	-	-	-
15	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s SOLARIUM GREEN ENERGY PRIVATE LIMITED	-	-	-
16	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s AMPLUS KN ONE POWER PRIVATE LIMITED	-	-	-
17	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s XPANZ ENERGY SOLUTIONS LLP	-	-	-
18	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s PARBHA KR SHAKTI SOLAR PROJECTS AND TECHNICAL CONSULTANT PRIVATE LIMITED	-	-	-

BYPL purchase order results against NIT number's FY 24-25 Q-1 & Q-2

Sr No	Dash Board	Tender No	Tender Date	Description of Tender	Name of Vendor	PO/WO/RC No.	PO Award Date	Awarded Value
1	2	3	4	5	6	7	8	9
19	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s BIRKAN ENGINEERING INDUSTRIES PRIVATE LIMITED	-	-	-
20	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s BRIDGEWAY POWER SERVICES PRIVATE LIMITED	-	-	-
21	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s RINOVA SOLAR POWER PRIVATE LIMITED	-	-	-
22	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s URJA GLOBAL LIMITED	-	-	-
23	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s UR SOLAR LLP	-	-	-
24	3414	CMC/BY/22-23/RS/SV/40	14-Sep-2022	DESIGN, ENGINEERING, CIVIL WORK, SUPPLY, ERECTION, TESTING AND COMMISSIONING INCLUDING WARRANTY, COMPREHENSIVE OPERATION & MAINTENANCE OF GRID-CONNECTED ROOFTOP SOLAR PLANT OF VARIOUS CAPACITIES UNDER THE PHASE-II OF GRID CONNECTED ROOFTOP SOLAR SCHEME (GCRTS) OF MNRE IN NCT DELHI/OPERATIONAL AREAS OF BSES YAMUNA POWER LIMITED (BYPL) – UNDER SIMPLIFIED PROCEDURE FOR ROOFTOP SOLAR PROGRAMME PH-II BY MNRE	M/s GALO ENERGY PRVITE LIMITED	-	-	-
25	3531	CMC/BY/22-23/RS/SS/49	11-Nov-2022	Testing & Measuring Equipments	M/s ASIAN CONTEC LIMITED	23092663	13-Jun-24	₹ 1,99,23,710.00
26	3532	CMC/BY/22-23/RS/SS/50	11-Nov-2022	SUPPLY, INSTALLATION, COMMISSIONING AND TESTING OF SERVERS AND POE SWITCHES	M/s TECHTRENO SOLUTIONS PVT LTD	23092497	07-May-24	₹ 53,10,784.05
27	3615	CMC/BY/22-23/RS/SV/56	16-Dec-2022	REQUEST FOR SELECTION (RFS) OF BIDDERS FOR EMPANELMENT OF PRIVATE CHARGING INFRASTRUCTURE PROVIDERS IN THE NCT OF DELHI	M/s ETOMOTORS PRIVATE LIMITED	C&M/LOI/22-23/D01/RS/SV/63	02-May-23	-
28	3615	CMC/BY/22-23/RS/SV/56	16-Dec-2022	REQUEST FOR SELECTION (RFS) OF BIDDERS FOR EMPANELMENT OF PRIVATE CHARGING INFRASTRUCTURE PROVIDERS IN THE NCT OF DELHI	M/s HYKLIN SKYLIN ELECTRIC PRIVATE LIMITED	C&M/LOI/22-23/D01/RS/SV/64	02-May-23	-
29	3615	CMC/BY/22-23/RS/SV/56	16-Dec-2022	REQUEST FOR SELECTION (RFS) OF BIDDERS FOR EMPANELMENT OF PRIVATE CHARGING INFRASTRUCTURE PROVIDERS IN THE NCT OF DELHI	M/s LUBI INDUSTRIES LLP	C&M/LOI/22-23/D01/RS/SV/65	02-May-23	-
30	3615	CMC/BY/22-23/RS/SV/56	16-Dec-2022	REQUEST FOR SELECTION (RFS) OF BIDDERS FOR EMPANELMENT OF PRIVATE CHARGING INFRASTRUCTURE PROVIDERS IN THE NCT OF DELHI	M/s RELIANCE RETAIL LIMITED	C&M/LOI/22-23/D01/RS/SV/66	02-May-23	-
31	3615	CMC/BY/22-23/RS/SV/56	16-Dec-2022	REQUEST FOR SELECTION (RFS) OF BIDDERS FOR EMPANELMENT OF PRIVATE CHARGING INFRASTRUCTURE PROVIDERS IN THE NCT OF DELHI	M/s UJOY TECHNOLOGIES PRIVATE LIMITED	C&M/LOI/22-23/D01/RS/SV/67	02-May-23	-
32	3615	CMC/BY/22-23/RS/SV/56	16-Dec-2022	REQUEST FOR SELECTION (RFS) OF BIDDERS FOR EMPANELMENT OF PRIVATE CHARGING INFRASTRUCTURE PROVIDERS IN THE NCT OF DELHI	M/s WATTAPP TECHNOLOGIES PRIVATE LIMITED	C&M/LOI/22-23/D01/RS/SV/68	02-May-23	-
33	3615	CMC/BY/22-23/RS/SV/56	16-Dec-2022	REQUEST FOR SELECTION (RFS) OF BIDDERS FOR EMPANELMENT OF PRIVATE CHARGING INFRASTRUCTURE PROVIDERS IN THE NCT OF DELHI	M/s WUERTH INDIA PRIVATE LIMITED	C&M/LOI/22-23/D01/RS/SV/69	02-May-23	-
34	3768	CMC/BY/22-23/RS/SKS/SS/77	9-Mar-2023	Smart Metering Project (Advance Metering Infrastructure) AMI	Tender is scrapped			
35	3812	CMC/BY/23-24/RS/SKS/MD/2	10-Apr-2023	Turnkey work of 11kV panels at various grids	M/s ABB India Limited	23092771	27-May-24	₹ 2,99,97,531.62
36	3812	CMC/BY/23-24/RS/SKS/MD/2	10-Apr-2023	Turnkey work of 11kV panels at various grids	M/s ABB India Limited	23571195	27-May-24	₹ 60,16,208.00

BYPL purchase order results against NIT number's FY 24-25 Q-1 & Q-2

Sr No	Dash Board	Tender No	Tender Date	Description of Tender	Name of Vendor	PO/WO/RC No.	PO Award Date	Awarded Value
1	2	3	4	5	6	7	8	9
37	3812	CMC/BY/23-24/RS/SKS/MD/2	10-Apr-2023	Turnkey work of 11kV panels at various grids	M/s ABB India Limited	23092772	27-May-24	₹ 2,51,37,642.92
38	3812	CMC/BY/23-24/RS/SKS/MD/2	10-Apr-2023	Turnkey work of 11kV panels at various grids	M/s ABB India Limited	23571196	27-May-24	₹ 52,48,270.63
39	3812	CMC/BY/23-24/RS/SKS/MD/2	10-Apr-2023	Turnkey work of 11kV panels at various grids	M/s ABB India Limited	23092773	27-May-24	₹ 3,07,82,016.26
40	3812	CMC/BY/23-24/RS/SKS/MD/2	10-Apr-2023	Turnkey work of 11kV panels at various grids	M/s ABB India Limited	23571197	27-May-24	₹ 54,15,803.73
41	3812	CMC/BY/23-24/RS/SKS/MD/2	10-Apr-2023	Turnkey work of 11kV panels at various grids	M/s ABB India Limited	23092774	27-May-24	₹ 2,71,85,830.42
42	3812	CMC/BY/23-24/RS/SKS/MD/2	10-Apr-2023	Turnkey work of 11kV panels at various grids	M/s ABB India Limited	23571198	27-May-24	₹ 54,98,616.96
43	3814	CMC/BY/23-24/RS/SKS/MD/3	10-Apr-2023	Turnkey work of 33kV & 66kV Control and relay Panels	M/s Siemens Limited	23093253	28-Aug-24	₹ 4,37,01,205.00
44	3814	CMC/BY/23-24/RS/SKS/MD/3	10-Apr-2023	Turnkey work of 33kV & 66kV Control and relay Panels	M/s Siemens Limited	23093254	28-Aug-24	₹ 3,47,98,795.00
45	3862	CMC/BY/23-24/RS/SKS/SV/12	15-May-2023	SUPPLY OF LV PANELS INCLUDING INTEGRATION WITH SCADA SYSTEM AS PER SPECIFICATION	M/s ULTIMA SWITCHGEARS LIMITED	23092893	12-Aug-24	₹ 3,50,00,570.00
46	3911	CMC/BY/23-24/RS/SvS/AS/17	16-Jun-2023	Shifting of HT lines 66KV parallel to the Railway track near Mandawali Railway Station at Chander vihar.	Tender is scrapped			
47	4056	CMC/BY/23-24/RS/SKS/SS/31	12-Sep-2023	SUPPLY AND INSTALLATION OF IT HARDWARE FOR SCADA SYSTEM IN BYPL	M/s Binary Global Limited	23092686	24-Jun-24	₹ 4,95,09,450.23
48	4056	CMC/BY/23-24/RS/SKS/SS/31	12-Sep-2023	SUPPLY AND INSTALLATION OF IT HARDWARE FOR SCADA SYSTEM IN BYPL	M/s Binary Global Limited	23571054	24-Jun-24	₹ 3,25,519.53
49	4350	CMC/BY/24-25/RS/SvS/AS/2	2-May-2024	KY23NC2059, NEW CONNECTION OF 3600 KW IN F/O SR. DIVISIONAL ELECTRICAL ENGINEER AT ROB PAHARGANJ, OPPOSITE RPF THANA, NEW DELHI RAILWAY STATION	M/s Buddham Builder	23571343	20-Aug-24	₹ 35,85,601.00
50	4354	CMC/BY/24-25/RS/SvS/VK/4	6-May-2024	Construction of transformer foundation, fire wall and other civil work at Bhagirathi Grid in Karawal Nagar	M/s KKM Infra.	23571166	05-Jul-24	₹ 96,17,000.00
51	4379	CMC/BY/24-25/RS/SvS/AS/5	24-May-2024	Award of Work for Repairing of DRY Type Distribution Transformers of Rating of 400 KVA and above Rating in BYP	Tender not floated			
52	4380	CMC/BY/24-25/RS/SvS/AS/6	24-May-2024	Award of Work for Repairing of One no. 16MVA, 33/11 KV Power Transformer at Preet Vihar Grid in BYPL	Tender is scrapped			